
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 40.23 % 39.26 % 42.75 %

3,625,000.00 1,040,000.00 3,600,000.00 1,015,000.00 3,690,000.00 1,105,000.002,585,000.00

7,000.0000
2 CLEARING AND GRUBBING

12.4600 ACRE 40.00 % 10,000.0000 100.00 % 6,600.0000 32.00 %

87,220.00 24,920.00 124,600.00 62,300.00 82,236.00 19,936.00
5,000.0000
62,300.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

550.0000
4  REMOVING  CULVERT END

2.0000 EACH 175.00 % 1,000.0000 400.00 % 560.0000 180.00 %

1,100.00 700.00 2,000.00 1,600.00 1,120.00 720.00
200.0000
400.00

13.0000
5  REMOVING DRAINAGE PIPE

5285.0000 L.F. -13.33 % 3.0000 -80.00 % 12.6000 -16.00 %

68,705.00 -10,570.00 15,855.00 -63,420.00 66,591.00 -12,684.00
15.0000

79,275.00

300.0000
6 REMOVING DRAINAGE STRUCTURE

42.0000 EACH -50.00 % 350.0000 -41.67 % 300.0000 -50.00 %

12,600.00 -12,600.00 14,700.00 -10,500.00 12,600.00 -12,600.00
600.0000
25,200.00

7 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -75.00 % -58.33 % -75.00 %

3,000.00 -9,000.00 5,000.00 -7,000.00 3,000.00 -9,000.0012,000.00
8 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
9  REMOVING UNEXPECTED OBJECTS

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
10 REMOVING PORTION OF EXISTING BRIDGE NO. 522/28N

L.S. -25.00 % 25.00 % 225.00 %

15,000.00 -5,000.00 25,000.00 5,000.00 65,000.00 45,000.0020,000.00

7.0000
11 REMOVING CEMENT CONC. SIDEWALK

119.0000 S.Y. -58.82 % 10.0000 -41.18 % 6.6000 -61.18 %

833.00 -1,190.00 1,190.00 -833.00 785.40 -1,237.60
17.0000
2,023.00
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TOTAL AMOUNT
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6.0000
12 REMOVING CEMENT CONC. CURB AND GUTTER

260.0000 L.F. -33.33 % 10.0000 11.11 % 5.6000 -37.78 %

1,560.00 -780.00 2,600.00 260.00 1,456.00 -884.00
9.0000

2,340.00

6.0000
13 REMOVING CEMENT CONC. CURB

571.0000 L.F. 20.00 % 4.0000 -20.00 % 6.2000 24.00 %

3,426.00 571.00 2,284.00 -571.00 3,540.20 685.20
5.0000

2,855.00

6.0000
14 REMOVING CEMENT CONC. GUTTER

110.0000 L.F. 0.00 % 10.0000 66.67 % 4.6000 -23.33 %

660.00 0.00 1,100.00 440.00 506.00 -154.00
6.0000
660.00

6.0000
15 REMOVING ASPHALT CONC. PAVEMENT

4202.0000 S.Y. 50.00 % 5.0000 25.00 % 5.5000 37.50 %

25,212.00 8,404.00 21,010.00 4,202.00 23,111.00 6,303.00
4.0000

16,808.00

6.0000
16  REMOVING ASPHALT CONC. GUTTER

374.0000 L.F. 0.00 % 8.0000 33.33 % 4.6000 -23.33 %

2,244.00 0.00 2,992.00 748.00 1,720.40 -523.60
6.0000

2,244.00

10.0000
17 REMOVING CONC. BARRIER

347.0000 L.F. 100.00 % 8.0000 60.00 % 7.0000 40.00 %

3,470.00 1,735.00 2,776.00 1,041.00 2,429.00 694.00
5.0000

1,735.00

8.0000
18 REMOVING TRAFFIC ISLAND

209.0000 S.Y. -40.74 % 10.0000 -25.93 % 7.6000 -43.70 %

1,672.00 -1,149.50 2,090.00 -731.50 1,588.40 -1,233.10
13.5000
2,821.50

250.0000
19 REMOVING GUARDRAIL ANCHOR

9.0000 EACH 38.89 % 210.0000 16.67 % 215.0000 19.44 %

2,250.00 630.00 1,890.00 270.00 1,935.00 315.00
180.0000
1,620.00

1,000.0000
20  REMOVING IMPACT ATTENUATOR

1.0000 EACH 25.00 % 3,755.0000 369.38 % 3,800.0000 375.00 %

1,000.00 200.00 3,755.00 2,955.00 3,800.00 3,000.00
800.0000
800.00

10.0000
21 REMOVING GUIDE POST

24.0000 EACH 11.11 % 7.1500 -20.56 % 7.2500 -19.44 %

240.00 24.00 171.60 -44.40 174.00 -42.00
9.0000
216.00

0.5000
22 REMOVING TEMPORARY PAVEMENT MARKING

15800.0000 L.F. 150.00 % 0.4500 125.00 % 0.5000 150.00 %

7,900.00 4,740.00 7,110.00 3,950.00 7,900.00 4,740.00
0.2000

3,160.00
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1.0000
23 REMOVING PLASTIC LINE

236.0000 L.F. -50.00 % 1.0000 -50.00 % 1.1000 -45.00 %

236.00 -236.00 236.00 -236.00 259.60 -212.40
2.0000
472.00

100.0000
24 REMOVING PLASTIC TRAFFIC MARKING

6.0000 EACH 185.71 % 100.0000 185.71 % 110.0000 214.29 %

600.00 390.00 600.00 390.00 660.00 450.00
35.0000
210.00

100.0000
25 REMOVING RAISED PAVEMENT MARKER

10.0000 HUND 0.00 % 100.0000 0.00 % 110.0000 10.00 %

1,000.00 0.00 1,000.00 0.00 1,100.00 100.00
100.0000
1,000.00

5.0000
26 REMOVING CHAIN LINK FENCE

257.0000 L.F. 0.00 % 5.0000 0.00 % 5.0000 0.00 %

1,285.00 0.00 1,285.00 0.00 1,285.00 0.00
5.0000

1,285.00

2.0000
27 REMOVING WIRE FENCE

2268.0000 L.F. -33.33 % 1.5000 -50.00 % 2.0000 -33.33 %

4,536.00 -2,268.00 3,402.00 -3,402.00 4,536.00 -2,268.00
3.0000

6,804.00
28  REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

6.0000
29  REMOVING WOOD TIMBER FOR PLANTER BED

28.0000 L.F. -40.00 % 20.0000 100.00 % 5.2500 -47.50 %

168.00 -112.00 560.00 280.00 147.00 -133.00
10.0000
280.00

300.0000
30  REMOVING IRRIGATION VAULT

1.0000 EACH 50.00 % 400.0000 100.00 % 500.0000 150.00 %

300.00 100.00 400.00 200.00 500.00 300.00
200.0000
200.00

300.0000
31  REMOVING IRRIGATION JUNCTION BOX

1.0000 EACH 50.00 % 300.0000 50.00 % 260.0000 30.00 %

300.00 100.00 300.00 100.00 260.00 60.00
200.0000
200.00

10.0000
32  REMOVING ABANDONED WATER LINE ON BRIDGE 522/28N

125.0000 L.F. 0.00 % 20.0000 100.00 % 20.0000 100.00 %

1,250.00 0.00 2,500.00 1,250.00 2,500.00 1,250.00
10.0000
1,250.00
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5.0000
33  REMOVING ABANDONED POWER CONDUIT ON BRIDGE 522/28N

125.0000 L.F. -16.67 % 15.0000 150.00 % 14.0000 133.33 %

625.00 -125.00 1,875.00 1,125.00 1,750.00 1,000.00
6.0000
750.00

GRADING

14.5000
34 ROADWAY EXCAVATION INCL. HAUL

330380.0000 C.Y. -23.68 % 20.0000 5.26 % 14.2500 -25.00 %

4,790,510.00 1,486,710.00 6,607,600.00 330,380.00 4,707,915.00 1,569,305.00
19.0000

6,277,220.00

25.0000
35 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

815.0000 C.Y. 25.00 % 23.6000 18.00 % 23.0000 15.00 %

20,375.00 4,075.00 19,234.00 2,934.00 18,745.00 2,445.00
20.0000

16,300.00

13.0000
36 GRAVEL BORROW INCL. HAUL

49189.0000 TON 0.00 % 16.5000 26.92 % 13.0000 0.00 %

639,457.00 0.00 811,618.50 172,161.50 639,457.00 0.00
13.0000

639,457.00

3.0000
37 EMBANKMENT COMPACTION

26030.0000 C.Y. 0.00 % 4.0000 33.33 % 3.2500 8.33 %

78,090.00 0.00 104,120.00 26,030.00 84,597.50 6,507.50
3.0000

78,090.00
38  DEWATERING SYSTEM

L.S. 0.00 % -50.00 % -16.67 %

600,000.00 0.00 300,000.00 -300,000.00 500,000.00 -100,000.00600,000.00

28,500.0000
39  MAINTENANCE AND OPERATION OF DEWATERING SYSTEM

15.0000 MO. 42.50 % 1,000.0000 -95.00 % 28,750.0000 43.75 %

427,500.00 127,500.00 15,000.00 -285,000.00 431,250.00 131,250.00
20,000.0000
300,000.00

500.0000
40  SETTLEMENT PLATE

4.0000 EACH -50.00 % 3,400.0000 240.00 % 525.0000 -47.50 %

2,000.00 -2,000.00 13,600.00 9,600.00 2,100.00 -1,900.00
1,000.0000
4,000.00

DRAINAGE

800.0000
41 CONCRETE INLET

2.0000 EACH -11.11 % 1,200.0000 33.33 % 825.0000 -8.33 %

1,600.00 -200.00 2,400.00 600.00 1,650.00 -150.00
900.0000
1,800.00
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DRAINAGE

2,000.0000
42 GRATE INLET TYPE 2

1.0000 EACH 0.00 % 1,800.0000 -10.00 % 2,000.0000 0.00 %

2,000.00 0.00 1,800.00 -200.00 2,000.00 0.00
2,000.0000
2,000.00

1,050.0000
43 COMBINATION INLET

3.0000 EACH -47.50 % 1,100.0000 -45.00 % 1,100.0000 -45.00 %

3,150.00 -2,850.00 3,300.00 -2,700.00 3,300.00 -2,700.00
2,000.0000
6,000.00

40.0000
44 QUARRY SPALLS

713.0000 TON 25.00 % 48.5000 51.56 % 36.5000 14.06 %

28,520.00 5,704.00 34,580.50 11,764.50 26,024.50 3,208.50
32.0000

22,816.00

40.0000
45 RELAYING CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

23.0000 L.F. -11.11 % 38.0000 -15.56 % 36.0000 -20.00 %

920.00 -115.00 874.00 -161.00 828.00 -207.00
45.0000
1,035.00

10.0000
46  UNDERDRAIN PIPE 3 IN. DIAM.

528.0000 L.F. 0.00 % 7.0000 -30.00 % 9.2500 -7.50 %

5,280.00 0.00 3,696.00 -1,584.00 4,884.00 -396.00
10.0000
5,280.00

15.0000
47 UNDERDRAIN PIPE 6 IN. DIAM.

5508.0000 L.F. 15.38 % 9.0000 -30.77 % 14.6000 12.31 %

82,620.00 11,016.00 49,572.00 -22,032.00 80,416.80 8,812.80
13.0000

71,604.00

17.0000
48 UNDERDRAIN PIPE 8 IN. DIAM.

4508.0000 L.F. 13.33 % 11.0000 -26.67 % 16.6000 10.67 %

76,636.00 9,016.00 49,588.00 -18,032.00 74,832.80 7,212.80
15.0000

67,620.00

10.0000
49  DRAIN PIPE 3 IN. DIAM.

954.0000 L.F. 42.86 % 10.0000 42.86 % 9.6000 37.14 %

9,540.00 2,862.00 9,540.00 2,862.00 9,158.40 2,480.40
7.0000

6,678.00

15.0000
50 DRAIN PIPE 6 IN. DIAM.

2997.0000 L.F. 50.00 % 12.0000 20.00 % 14.6000 46.00 %

44,955.00 14,985.00 35,964.00 5,994.00 43,756.20 13,786.20
10.0000

29,970.00

17.0000
51 DRAIN PIPE 8 IN. DIAM.

467.0000 L.F. -15.00 % 21.0000 5.00 % 16.6000 -17.00 %

7,939.00 -1,401.00 9,807.00 467.00 7,752.20 -1,587.80
20.0000
9,340.00
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70.0000
52  ECOLOGY MIX

147.0000 C.Y. -12.50 % 66.0000 -17.50 % 150.0000 87.50 %

10,290.00 -1,470.00 9,702.00 -2,058.00 22,050.00 10,290.00
80.0000

11,760.00

STORM SEWER

1,100.0000
53 CATCH BASIN TYPE 1L

2.0000 EACH -56.00 % 1,100.0000 -56.00 % 1,200.0000 -52.00 %

2,200.00 -2,800.00 2,200.00 -2,800.00 2,400.00 -2,600.00
2,500.0000
5,000.00

1,100.0000
54 CATCH BASIN TYPE 1

65.0000 EACH 10.00 % 1,000.0000 0.00 % 1,100.0000 10.00 %

71,500.00 6,500.00 65,000.00 0.00 71,500.00 6,500.00
1,000.0000
65,000.00

2,500.0000
55 CATCH BASIN TYPE 2 48 IN. DIAM.

16.0000 EACH 0.00 % 2,350.0000 -6.00 % 2,500.0000 0.00 %

40,000.00 0.00 37,600.00 -2,400.00 40,000.00 0.00
2,500.0000
40,000.00

4,000.0000
56 CATCH BASIN TYPE 2 60 IN. DIAM.

2.0000 EACH 0.00 % 3,450.0000 -13.75 % 3,800.0000 -5.00 %

8,000.00 0.00 6,900.00 -1,100.00 7,600.00 -400.00
4,000.0000
8,000.00

2.0000
57 TESTING STORM SEWER PIPE

5541.0000 L.F. 0.00 % 2.0000 0.00 % 2.1000 5.00 %

11,082.00 0.00 11,082.00 0.00 11,636.10 554.10
2.0000

11,082.00

43.0000
58 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

183.0000 L.F. -4.44 % 41.0000 -8.89 % 42.6000 -5.33 %

7,869.00 -366.00 7,503.00 -732.00 7,795.80 -439.20
45.0000
8,235.00

44.0000
59 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

245.0000 L.F. 10.00 % 45.0000 12.50 % 45.0000 12.50 %

10,780.00 980.00 11,025.00 1,225.00 11,025.00 1,225.00
40.0000
9,800.00

28.0000
60 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4128.0000 L.F. -6.67 % 30.0000 0.00 % 27.2500 -9.17 %

115,584.00 -8,256.00 123,840.00 0.00 112,488.00 -11,352.00
30.0000

123,840.00

34.0000
61 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

929.0000 L.F. -15.00 % 40.0000 0.00 % 33.6000 -16.00 %

31,586.00 -5,574.00 37,160.00 0.00 31,214.40 -5,945.60
40.0000

37,160.00
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07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

50.0000
62 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

40.0000 L.F. -28.57 % 60.0000 -14.29 % 52.0000 -25.71 %

2,000.00 -800.00 2,400.00 -400.00 2,080.00 -720.00
70.0000
2,800.00

50.0000
63 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.

111.0000 L.F. 0.00 % 60.0000 20.00 % 47.5000 -5.00 %

5,550.00 0.00 6,660.00 1,110.00 5,272.50 -277.50
50.0000
5,550.00

375.0000
64  FURNISHING AND JACKING STEEL CASING PIPE 24 IN. DIAM.

170.0000 L.F. -37.50 % 625.0000 4.17 % 500.0000 -16.67 %

63,750.00 -38,250.00 106,250.00 4,250.00 85,000.00 -17,000.00
600.0000

102,000.00

200.0000
65  TRENCH DRAIN

30.0000 L.F. 33.33 % 140.0000 -6.67 % 170.0000 13.33 %

6,000.00 1,500.00 4,200.00 -300.00 5,100.00 600.00
150.0000
4,500.00

4,000.0000
66  EMERGENCY OVERFLOW STRUCTURE

1.0000 EACH -23.08 % 3,800.0000 -26.92 % 3,900.0000 -25.00 %

4,000.00 -1,200.00 3,800.00 -1,400.00 3,900.00 -1,300.00
5,200.0000
5,200.00

5,000.0000
67  OUTLET STRUCTURE

1.0000 EACH -25.37 % 4,450.0000 -33.58 % 5,100.0000 -23.88 %

5,000.00 -1,700.00 4,450.00 -2,250.00 5,100.00 -1,600.00
6,700.0000
6,700.00

WATER LINES

6,000.0000
68 HYDRANT ASSEMBLY

1.0000 EACH 50.00 % 6,000.0000 50.00 % 5,600.0000 40.00 %

6,000.00 2,000.00 6,000.00 2,000.00 5,600.00 1,600.00
4,000.0000
4,000.00

500.0000
69 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

15.0000 L.F. 400.00 % 55.0000 -45.00 % 480.0000 380.00 %

7,500.00 6,000.00 825.00 -675.00 7,200.00 5,700.00
100.0000
1,500.00

STRUCTURE

30.0000
70 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4721.0000 C.Y. 57.89 % 18.0000 -5.26 % 21.0000 10.53 %

141,630.00 51,931.00 84,978.00 -4,721.00 99,141.00 9,442.00
19.0000

89,699.00
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STRUCTURE
71 SHORING OR EXTRA EXCAVATION CL. A

L.S. -81.83 % 717.44 % -54.59 %

20,000.00 -90,100.00 900,000.00 789,900.00 50,000.00 -60,100.00110,100.00
72  SHORING OR EXTRA EXCAVATION CL. A FOR 4'-0" DIAM. SHAFT

L.S. -99.90 % 50.00 % 200.00 %

1.00 -999.00 1,500.00 500.00 3,000.00 2,000.001,000.00
73  SHORING OR EXTRA EXCAVATION CL. A FOR 6'-0" DIAM. SHAFT

L.S. -50.00 % 50.00 % 200.00 %

500.00 -500.00 1,500.00 500.00 3,000.00 2,000.001,000.00

800.0000
74  CASING SHORING

32.0000 L.F. 300.00 % 770.0000 285.00 % 26.0000 -87.00 %

25,600.00 19,200.00 24,640.00 18,240.00 832.00 -5,568.00
200.0000
6,400.00

30.0000
75 GRAVEL BACKFILL FOR WALL

8768.0000 C.Y. 20.00 % 35.0000 40.00 % 30.0000 20.00 %

263,040.00 43,840.00 306,880.00 87,680.00 263,040.00 43,840.00
25.0000

219,200.00

900.0000
76  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

280.0000 C.Y. 125.00 % 787.0000 96.75 % 175.0000 -56.25 %

252,000.00 140,000.00 220,360.00 108,360.00 49,000.00 -63,000.00
400.0000

112,000.00

350.0000
77  FURNISHING PERMANENT CASING FOR 4'-0" DIAM. SHAFT

102.0000 L.F. 40.00 % 352.0000 40.80 % 240.0000 -4.00 %

35,700.00 10,200.00 35,904.00 10,404.00 24,480.00 -1,020.00
250.0000
25,500.00

750.0000
78  FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

90.0000 L.F. 194.12 % 737.0000 189.02 % 375.0000 47.06 %

67,500.00 44,550.00 66,330.00 43,380.00 33,750.00 10,800.00
255.0000
22,950.00

3,300.0000
79  PLACING PERMANENT CASING FOR 4'-0" DIAM. SHAFT

4.0000 EACH 10.00 % 3,300.0000 10.00 % 6,500.0000 116.67 %

13,200.00 1,200.00 13,200.00 1,200.00 26,000.00 14,000.00
3,000.0000
12,000.00

6,600.0000
80  PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

4.0000 EACH 120.00 % 6,600.0000 120.00 % 6,500.0000 116.67 %

26,400.00 14,400.00 26,400.00 14,400.00 26,000.00 14,000.00
3,000.0000
12,000.00

2.0000
81 ST. REINF. BAR FOR BRIDGE

38900.0000 LB. 100.00 % 0.8800 -12.00 % 1.0000 0.00 %

77,800.00 38,900.00 34,232.00 -4,668.00 38,900.00 0.00
1.0000

38,900.00
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1.5000
82 ST. REINF. BAR FOR RETAINING WALL

449872.0000 LB. 50.00 % 0.9200 -8.00 % 1.0000 0.00 %

674,808.00 224,936.00 413,882.24 -35,989.76 449,872.00 0.00
1.0000

449,872.00

1.5000
83 ST. REINF. BAR FOR PERMANENT GROUND ANCHOR

8600.0000 LB. 50.00 % 0.8900 -11.00 % 1.0000 0.00 %

12,900.00 4,300.00 7,654.00 -946.00 8,600.00 0.00
1.0000

8,600.00

2.0000
84 ST. REINF. BAR FOR SHAFT

68800.0000 LB. 100.00 % 0.9000 -10.00 % 1.0000 0.00 %

137,600.00 68,800.00 61,920.00 -6,880.00 68,800.00 0.00
1.0000

68,800.00

2.0000
85 ST. REINF. BAR FOR WALL

17200.0000 LB. 100.00 % 0.9000 -10.00 % 1.0000 0.00 %

34,400.00 17,200.00 15,480.00 -1,720.00 17,200.00 0.00
1.0000

17,200.00

500.0000
86 CONC. CLASS 4000 FOR PERMANENT GROUND ANCHOR

48.0000 C.Y. 0.00 % 750.0000 50.00 % 1,500.0000 200.00 %

24,000.00 0.00 36,000.00 12,000.00 72,000.00 48,000.00
500.0000
24,000.00

625.0000
87 CONC. CLASS 4000 FOR WALL

230.0000 C.Y. 25.00 % 460.0000 -8.00 % 825.0000 65.00 %

143,750.00 28,750.00 105,800.00 -9,200.00 189,750.00 74,750.00
500.0000

115,000.00

1,000.0000
88 CONC. CLASS 4000 FOR BRIDGE

246.0000 C.Y. 100.00 % 525.0000 5.00 % 925.0000 85.00 %

246,000.00 123,000.00 129,150.00 6,150.00 227,550.00 104,550.00
500.0000

123,000.00

650.0000
89 CONC. CLASS 4000 FOR RETAINING WALL

5647.0000 C.Y. 85.71 % 500.0000 42.86 % 825.0000 135.71 %

3,670,550.00 1,694,100.00 2,823,500.00 847,050.00 4,658,775.00 2,682,325.00
350.0000

1,976,450.00

425.0000
90  CONC. CLASS 4000P FOR SHAFT

280.0000 C.Y. 70.00 % 407.0000 62.80 % 360.0000 44.00 %

119,000.00 49,000.00 113,960.00 43,960.00 100,800.00 30,800.00
250.0000
70,000.00

12.0000
91  CSL ACCESS TUBE

800.0000 L.F. 20.00 % 10.5000 5.00 % 7.0000 -30.00 %

9,600.00 1,600.00 8,400.00 400.00 5,600.00 -2,400.00
10.0000
8,000.00

400.0000
92  PRESTRESSED CONC. GIRDER (WF50G)

637.0000 L.F. 77.78 % 280.0000 24.44 % 175.0000 -22.22 %

254,800.00 111,475.00 178,360.00 35,035.00 111,475.00 -31,850.00
225.0000

143,325.00
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93 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
94 SUPERSTRUCTURE SOUTH CAMPUS WAY OVERCROSSING

L.S. 25.00 % 25.00 % 259.25 %

250,000.00 50,000.00 250,000.00 50,000.00 718,500.00 518,500.00200,000.00
95 SUPERSTRUCTURE BRIDGE NO. 522/28N WIDENING

L.S. 40.00 % -20.00 % 0.00 %

700,000.00 200,000.00 400,000.00 -100,000.00 500,000.00 0.00500,000.00

125.0000
96 TRAFFIC BARRIER

575.0000 L.F. 25.00 % 115.5000 15.50 % 100.0000 0.00 %

71,875.00 14,375.00 66,412.50 8,912.50 57,500.00 0.00
100.0000
57,500.00

350.0000
97 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

288.0000 L.F. 16.67 % 367.5000 22.50 % 250.0000 -16.67 %

100,800.00 14,400.00 105,840.00 19,440.00 72,000.00 -14,400.00
300.0000
86,400.00

75.0000
98  CEMENT CONC. GUTTER

1267.0000 L.F. 400.00 % 13.5500 -9.67 % 30.0000 100.00 %

95,025.00 76,020.00 17,167.85 -1,837.15 38,010.00 19,005.00
15.0000

19,005.00

0.4000
99  PIGMENTED SEALER

9000.0000 S.F. -84.00 % 0.6000 -76.00 % 0.7500 -70.00 %

3,600.00 -18,900.00 5,400.00 -17,100.00 6,750.00 -15,750.00
2.5000

22,500.00

55.0000
100 CONCRETE FASCIA PANEL

44050.0000 S.F. 37.50 % 45.0000 12.50 % 50.0000 25.00 %

2,422,750.00 660,750.00 1,982,250.00 220,250.00 2,202,500.00 440,500.00
40.0000

1,762,000.00

600.0000
101 SOIL NAIL - EPOXY COATED

387.0000 EACH 20.00 % 500.0000 0.00 % 390.0000 -22.00 %

232,200.00 38,700.00 193,500.00 0.00 150,930.00 -42,570.00
500.0000

193,500.00

1,700.0000
102 SOIL NAIL - ENCAPSULATED

1470.0000 EACH 70.00 % 1,545.0000 54.50 % 2,200.0000 120.00 %

2,499,000.00 1,029,000.00 2,271,150.00 801,150.00 3,234,000.00 1,764,000.00
1,000.0000

1,470,000.00
103 SOIL NAIL VERIFICATION TEST

L.S. 0.00 % -5.14 % -28.57 %

70,000.00 0.00 66,404.00 -3,596.00 50,000.00 -20,000.0070,000.00
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STRUCTURE

10.0000
104 PREFABRICATED DRAINAGE MAT

3544.0000 S.Y. -33.33 % 10.0000 -33.33 % 6.0000 -60.00 %

35,440.00 -17,720.00 35,440.00 -17,720.00 21,264.00 -31,896.00
15.0000

53,160.00

5,000.0000
105 PERMANENT GROUND ANCHOR

14.0000 EACH 66.67 % 4,500.0000 50.00 % 5,000.0000 66.67 %

70,000.00 28,000.00 63,000.00 21,000.00 70,000.00 28,000.00
3,000.0000
42,000.00

3,000.0000
106 PERMANENT GROUND ANCHOR PERFORMANCE TEST

3.0000 EACH 20.00 % 3,000.0000 20.00 % 600.0000 -76.00 %

9,000.00 1,500.00 9,000.00 1,500.00 1,800.00 -5,700.00
2,500.0000
7,500.00

107  DETENTION VAULT
L.S. -62.22 % -33.33 % -55.56 %

85,000.00 -140,000.00 150,000.00 -75,000.00 100,000.00 -125,000.00225,000.00

SURFACING

18.0000
108 SHOULDER BALLAST

12980.0000 TON -10.00 % 22.3000 11.50 % 18.0000 -10.00 %

233,640.00 -25,960.00 289,454.00 29,854.00 233,640.00 -25,960.00
20.0000

259,600.00

18.0000
109 CRUSHED SURFACING BASE COURSE

12960.0000 TON -10.00 % 20.3000 1.50 % 17.0000 -15.00 %

233,280.00 -25,920.00 263,088.00 3,888.00 220,320.00 -38,880.00
20.0000

259,200.00

27.0000
110 CRUSHED SURFACING TOP COURSE

221.0000 TON -10.00 % 25.3000 -15.67 % 26.0000 -13.33 %

5,967.00 -663.00 5,591.30 -1,038.70 5,746.00 -884.00
30.0000
6,630.00

LIQUID ASPHALT
111 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

31,930.00 31,930.00 31,930.0031,930.00
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CEMENT CONCRETE PAVEMENT

290.0000
112 CEMENT CONC. PAVEMENT

1603.0000 C.Y. 38.10 % 306.6000 46.00 % 280.0000 33.33 %

464,870.00 128,240.00 491,479.80 154,849.80 448,840.00 112,210.00
210.0000

336,630.00

275.0000
113 BRIDGE APPROACH SLAB

432.0000 S.Y. 17.02 % 290.0000 23.40 % 300.0000 27.66 %

118,800.00 17,280.00 125,280.00 23,760.00 129,600.00 28,080.00
235.0000

101,520.00

10.0000
114  EPOXY-COATED DOWEL BAR

2316.0000 EACH 66.67 % 10.3000 71.67 % 10.0000 66.67 %

23,160.00 9,264.00 23,854.80 9,958.80 23,160.00 9,264.00
6.0000

13,896.00

160.0000
115  STAMPED CEMENT CONCRETE

188.0000 S.Y. 33.33 % 170.0000 41.67 % 140.0000 16.67 %

30,080.00 7,520.00 31,960.00 9,400.00 26,320.00 3,760.00
120.0000
22,560.00

HOT MIX ASPHALT
116 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.005,500.00

5.0000
117 PLANING BITUMINOUS PAVEMENT

2535.0000 S.Y. -16.67 % 6.8500 14.17 % 6.9000 15.00 %

12,675.00 -2,535.00 17,364.75 2,154.75 17,491.50 2,281.50
6.0000

15,210.00

175.0000
118 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

280.0000 TON 105.88 % 94.7500 11.47 % 95.0000 11.76 %

49,000.00 25,200.00 26,530.00 2,730.00 26,600.00 2,800.00
85.0000

23,800.00

155.0000
119 HMA CL. 1/2 IN. PG 64-22 FOR TEMPORARY PAVING

225.0000 TON 82.35 % 83.4000 -1.88 % 83.5000 -1.76 %

34,875.00 15,750.00 18,765.00 -360.00 18,787.50 -337.50
85.0000

19,125.00

64.0000
120 HMA CL. 1/2 IN. PG 64-22

31420.0000 TON -4.05 % 62.9000 -5.70 % 63.0000 -5.55 %

2,010,880.00 -84,834.00 1,976,318.00 -119,396.00 1,979,460.00 -116,254.00
66.7000

2,095,714.00
121 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

65,900.00 65,900.00 65,900.0065,900.00
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HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
122 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

44,100.00 44,100.00 44,100.0044,100.00
123 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

175.0000
124 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

80.0000 TON 45.83 % 120.0000 0.00 % 125.0000 4.17 %

14,000.00 4,400.00 9,600.00 0.00 10,000.00 400.00
120.0000
9,600.00

125 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
126 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
127 IRRIGATION SYSTEM

L.S. 53.85 % 53.85 % 92.31 %

40,000.00 14,000.00 40,000.00 14,000.00 50,000.00 24,000.0026,000.00
128  REPAIR EXISTING IRRIGATION SYSTEM

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

EROSION CONTROL AND PLANTING

400.0000
129 ESC LEAD

300.0000 DAY 300.00 % 350.0000 250.00 % 60.0000 -40.00 %

120,000.00 90,000.00 105,000.00 75,000.00 18,000.00 -12,000.00
100.0000
30,000.00

1.5000
130 TEMPORARY EROSION CONTROL BLANKET

8700.0000 S.Y. -25.00 % 1.4000 -30.00 % 1.5000 -25.00 %

13,050.00 -4,350.00 12,180.00 -5,220.00 13,050.00 -4,350.00
2.0000

17,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
131 PLASTIC COVERING

13500.0000 S.Y. 100.00 % 2.2500 50.00 % 2.2500 50.00 %

40,500.00 20,250.00 30,375.00 10,125.00 30,375.00 10,125.00
1.5000

20,250.00

7.0000
132 CHECK DAM

1010.0000 L.F. -12.50 % 20.0000 150.00 % 6.6000 -17.50 %

7,070.00 -1,010.00 20,200.00 12,120.00 6,666.00 -1,414.00
8.0000

8,080.00

8.0000
133  INTERCEPTOR SWALE

3000.0000 L.F. -46.67 % 5.0000 -66.67 % 7.2500 -51.67 %

24,000.00 -21,000.00 15,000.00 -30,000.00 21,750.00 -23,250.00
15.0000

45,000.00

30.0000
134 STABILIZED CONSTRUCTION ENTRANCE

2200.0000 S.Y. 172.73 % 20.0000 81.82 % 21.0000 90.91 %

66,000.00 41,800.00 44,000.00 19,800.00 46,200.00 22,000.00
11.0000

24,200.00

20,000.0000
135 TIRE WASH

5.0000 EACH 566.67 % 20,000.0000 566.67 % 24,000.0000 700.00 %

100,000.00 85,000.00 100,000.00 85,000.00 120,000.00 105,000.00
3,000.0000
15,000.00

95.0000
136 STREET CLEANING

3600.0000 HR -5.00 % 130.0000 30.00 % 95.0000 -5.00 %

342,000.00 -18,000.00 468,000.00 108,000.00 342,000.00 -18,000.00
100.0000

360,000.00

175.0000
137 INLET PROTECTION

144.0000 EACH 150.00 % 125.0000 78.57 % 110.0000 57.14 %

25,200.00 15,120.00 18,000.00 7,920.00 15,840.00 5,760.00
70.0000

10,080.00

5.0000
138 SILT FENCE

9700.0000 L.F. 25.00 % 4.0000 0.00 % 4.5000 12.50 %

48,500.00 9,700.00 38,800.00 0.00 43,650.00 4,850.00
4.0000

38,800.00

6.0000
139 WATTLE

2460.0000 L.F. 50.00 % 5.5000 37.50 % 4.8000 20.00 %

14,760.00 4,920.00 13,530.00 3,690.00 11,808.00 1,968.00
4.0000

9,840.00
140 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

800,000.00 800,000.00 800,000.00800,000.00

12.0000
141 TEMPORARY CURB

2500.0000 L.F. 140.00 % 5.0000 0.00 % 6.2500 25.00 %

30,000.00 17,500.00 12,500.00 0.00 15,625.00 3,125.00
5.0000

12,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

30.0000
142 TEMPORARY PIPE SLOPE DRAIN

500.0000 L.F. 100.00 % 50.0000 233.33 % 26.0000 73.33 %

15,000.00 7,500.00 25,000.00 17,500.00 13,000.00 5,500.00
15.0000
7,500.00

500,000.0000
143  MOBILE CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH 150.00 % 275,000.0000 37.50 % 300,000.0000 50.00 %

1,000,000.00 600,000.00 550,000.00 150,000.00 600,000.00 200,000.00
200,000.0000
400,000.00

1.0000
144  OPERATION OF MOBILE CHITOSAN-ENHANCED SAND FILTR. SYS.

5100.0000 HR -99.17 % 95.0000 -20.83 % 0.1000 -99.92 %

5,100.00 -606,900.00 484,500.00 -127,500.00 510.00 -611,490.00
120.0000

612,000.00
145  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 1,900.00 % 50.00 % 0.00 %

100,000.00 95,000.00 7,500.00 2,500.00 5,000.00 0.005,000.00
146  DATA SUMMARY REPORT

L.S. 25.00 % 50.00 % 50.00 %

2,500.00 500.00 3,000.00 1,000.00 3,000.00 1,000.002,000.00

3,000.0000
147  TEMPORARY SEEDING - WILDFLOWER MIX

2.0000 ACRE -14.29 % 2,800.0000 -20.00 % 2,900.0000 -17.14 %

6,000.00 -1,000.00 5,600.00 -1,400.00 5,800.00 -1,200.00
3,500.0000
7,000.00

3,000.0000
148  SEEDING, FERTILIZING, AND MULCHING - WILDFLOWER MIX

6.3100 ACRE -14.29 % 2,800.0000 -20.00 % 2,900.0000 -17.14 %

18,930.00 -3,155.00 17,668.00 -4,417.00 18,299.00 -3,786.00
3,500.0000
22,085.00

43.0000
149 TOPSOIL TYPE A

910.0000 C.Y. 7.50 % 42.5000 6.25 % 42.6000 6.50 %

39,130.00 2,730.00 38,675.00 2,275.00 38,766.00 2,366.00
40.0000

36,400.00

50.0000
150  STRUCTURAL SOIL MIX

851.0000 C.Y. 0.00 % 60.0000 20.00 % 58.0000 16.00 %

42,550.00 0.00 51,060.00 8,510.00 49,358.00 6,808.00
50.0000

42,550.00

2.0000
151 PSIPE HARDSTEM BULRUSH, 2 IN. TOP LENGTH, RHIZOME

1000.0000 EACH 0.00 % 2.0000 0.00 % 2.2000 10.00 %

2,000.00 0.00 2,000.00 0.00 2,200.00 200.00
2.0000

2,000.00

2.0000
152 PSIPE SLOUGH SEDGE, 6 IN. TOP LENGTH, BR

1000.0000 EACH 0.00 % 2.0000 0.00 % 2.2000 10.00 %

2,000.00 0.00 2,000.00 0.00 2,200.00 200.00
2.0000

2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
153 PSIPE SMALL-FRUITED BULRUSH, 6 IN. TOP LENGTH, BR

900.0000 EACH 0.00 % 2.0000 0.00 % 2.2000 10.00 %

1,800.00 0.00 1,800.00 0.00 1,980.00 180.00
2.0000

1,800.00

2.0000
154 PSIPE SPIKERUSH, 6 IN. TOP LENGTH, BR

400.0000 EACH 0.00 % 2.0000 0.00 % 2.2000 10.00 %

800.00 0.00 800.00 0.00 880.00 80.00
2.0000
800.00

11.0000
155 PSIPE BEAKED HAZELNUT, 12 IN. HT., NO. 1 CONT.

222.0000 EACH 57.14 % 11.0000 57.14 % 12.0000 71.43 %

2,442.00 888.00 2,442.00 888.00 2,664.00 1,110.00
7.0000

1,554.00

9.0000
156 PSIPE BOSTON IVY - FENWAY PARK, NO. 1 CONT.

40.0000 EACH -25.00 % 9.0000 -25.00 % 9.5000 -20.83 %

360.00 -120.00 360.00 -120.00 380.00 -100.00
12.0000
480.00

9.0000
157 PSIPE BOSTON IVY - GREEN SHOWERS, NO. 1 CONT.

320.0000 EACH -25.00 % 9.0000 -25.00 % 9.5000 -20.83 %

2,880.00 -960.00 2,880.00 -960.00 3,040.00 -800.00
12.0000
3,840.00

9.0000
158 PSIPE BOSTON IVY - VEITCHII, NO. 1 CONT.

40.0000 EACH -25.00 % 9.0000 -25.00 % 9.5000 -20.83 %

360.00 -120.00 360.00 -120.00 380.00 -100.00
12.0000
480.00

9.0000
159 PSIPE LOW OREGON GRAPE, 6 IN. HT., NO. 1 CONT.

459.0000 EACH 28.57 % 9.0000 28.57 % 9.5000 35.71 %

4,131.00 918.00 4,131.00 918.00 4,360.50 1,147.50
7.0000

3,213.00

9.0000
160 PSIPE NOOTKA ROSE, 12 IN. HT., NO. 1 CONT.

50.0000 EACH 28.57 % 9.0000 28.57 % 9.5000 35.71 %

450.00 100.00 450.00 100.00 475.00 125.00
7.0000
350.00

11.0000
161 PSIPE PACIFIC DOGWOOD, 12 IN. HT., NO. 1 CONT.

355.0000 EACH 57.14 % 11.0000 57.14 % 12.0000 71.43 %

3,905.00 1,420.00 3,905.00 1,420.00 4,260.00 1,775.00
7.0000

2,485.00

9.0000
162 PSIPE PACIFIC NINEBARK, 12 IN. HT., NO. 1 CONT.

50.0000 EACH 28.57 % 9.0000 28.57 % 9.5000 35.71 %

450.00 100.00 450.00 100.00 475.00 125.00
7.0000
350.00

9.0000
163 PSIPE PACIFIC WILLOW, 12 IN. HT., NO. 1 CONT.

19.0000 EACH -35.71 % 9.0000 -35.71 % 9.5000 -32.14 %

171.00 -95.00 171.00 -95.00 180.50 -85.50
14.0000
266.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

9.0000
164 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., NO. 1 CONT.

690.0000 EACH 28.57 % 9.0000 28.57 % 9.5000 35.71 %

6,210.00 1,380.00 6,210.00 1,380.00 6,555.00 1,725.00
7.0000

4,830.00

9.0000
165 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

68.0000 EACH 28.57 % 9.0000 28.57 % 9.5000 35.71 %

612.00 136.00 612.00 136.00 646.00 170.00
7.0000
476.00

9.0000
166 PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT.

622.0000 EACH 28.57 % 9.0000 28.57 % 9.5000 35.71 %

5,598.00 1,244.00 5,598.00 1,244.00 5,909.00 1,555.00
7.0000

4,354.00

9.0000
167 PSIPE TALL OREGON GRAPE, 9 IN. HT., NO. 1 CONT.

622.0000 EACH 0.00 % 9.0000 0.00 % 9.5000 5.56 %

5,598.00 0.00 5,598.00 0.00 5,909.00 311.00
9.0000

5,598.00

13.0000
168 PSIPE VINE MAPLE, 24 IN. HT., NO. 2 CONT.

622.0000 EACH -18.75 % 13.0000 -18.75 % 14.0000 -12.50 %

8,086.00 -1,866.00 8,086.00 -1,866.00 8,708.00 -1,244.00
16.0000
9,952.00

9.0000
169 PSIPE WESTERN CRABAPPLE, 12 IN. HT., NO. 1 CONT.

4.0000 EACH -35.71 % 9.0000 -35.71 % 9.2500 -33.93 %

36.00 -20.00 36.00 -20.00 37.00 -19.00
14.0000
56.00

9.0000
170 PSIPE WESTERN SERVICEBERRY,12 IN. HT., NO. 1 CONT.

622.0000 EACH 0.00 % 9.0000 0.00 % 9.2500 2.78 %

5,598.00 0.00 5,598.00 0.00 5,753.50 155.50
9.0000

5,598.00

9.0000
171 PSIPE WESTERN THIMBLEBERRY, 12 IN. HT., NO. 1 CONT.

50.0000 EACH 28.57 % 9.0000 28.57 % 9.2500 32.14 %

450.00 100.00 450.00 100.00 462.50 112.50
7.0000
350.00

13.0000
172 PSIPE BIGLEAF MAPLE, 24 IN. HT., NO. 2 CONT.

89.0000 EACH 8.33 % 13.0000 8.33 % 14.0000 16.67 %

1,157.00 89.00 1,157.00 89.00 1,246.00 178.00
12.0000
1,068.00

13.0000
173 PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.

1055.0000 EACH -18.75 % 13.0000 -18.75 % 14.0000 -12.50 %

13,715.00 -3,165.00 13,715.00 -3,165.00 14,770.00 -2,110.00
16.0000

16,880.00

150.0000
174 PSIPE INCENCE CEDAR, 4 FT. HT., B&B

49.0000 EACH 15.38 % 150.0000 15.38 % 160.0000 23.08 %

7,350.00 980.00 7,350.00 980.00 7,840.00 1,470.00
130.0000
6,370.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

350.0000
175 PSIPE INCENSE CEDAR, 10-12 FT. HT., B&B

29.0000 EACH -22.22 % 350.0000 -22.22 % 360.0000 -20.00 %

10,150.00 -2,900.00 10,150.00 -2,900.00 10,440.00 -2,610.00
450.0000
13,050.00

13.0000
176 PSIPE OREGON ASH, 24 IN. HT., NO. 2 CONT.

10.0000 EACH -7.14 % 13.0000 -7.14 % 14.0000 0.00 %

130.00 -10.00 130.00 -10.00 140.00 0.00
14.0000
140.00

13.0000
177 PSIPE SITKA SPRUCE, 24 IN. HT., NO. 2 CONT.

9.0000 EACH -7.14 % 13.0000 -7.14 % 14.0000 0.00 %

117.00 -9.00 117.00 -9.00 126.00 0.00
14.0000
126.00

13.0000
178 PSIPE WESTERN RED CEDAR, 24 IN. HT., NO. 2 CONT.

389.0000 EACH -18.75 % 13.0000 -18.75 % 14.0000 -12.50 %

5,057.00 -1,167.00 5,057.00 -1,167.00 5,446.00 -778.00
16.0000
6,224.00

179 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
180 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
181  EXTENSION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

8.0000
182  ROOT BARRIER

240.0000 S.Y. -82.22 % 8.0000 -82.22 % 8.5000 -81.11 %

1,920.00 -8,880.00 1,920.00 -8,880.00 2,040.00 -8,760.00
45.0000

10,800.00

42.0000
183 FINE COMPOST

347.0000 C.Y. -6.67 % 42.0000 -6.67 % 43.0000 -4.44 %

14,574.00 -1,041.00 14,574.00 -1,041.00 14,921.00 -694.00
45.0000

15,615.00

1.0000
184 FERTILIZER

829.0000 LB. -50.00 % 1.0000 -50.00 % 1.2500 -37.50 %

829.00 -829.00 829.00 -829.00 1,036.25 -621.75
2.0000

1,658.00
185 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

7,200.00 7,200.00 7,200.007,200.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

32.0000
186 SOIL AMENDMENT

930.0000 C.Y. -28.89 % 31.5000 -30.00 % 32.0000 -28.89 %

29,760.00 -12,090.00 29,295.00 -12,555.00 29,760.00 -12,090.00
45.0000

41,850.00

30.0000
187 BARK OR WOOD CHIP MULCH

1116.0000 C.Y. 0.00 % 30.0000 0.00 % 31.0000 3.33 %

33,480.00 0.00 33,480.00 0.00 34,596.00 1,116.00
30.0000

33,480.00

5.0000
188 HIGH VISIBILITY FENCE

11176.0000 L.F. 66.67 % 2.0000 -33.33 % 5.0000 66.67 %

55,880.00 22,352.00 22,352.00 -11,176.00 55,880.00 22,352.00
3.0000

33,528.00

TRAFFIC

25.0000
189 CEMENT CONC. TRAFFIC CURB AND GUTTER

904.0000 L.F. 28.21 % 25.8000 32.31 % 21.0000 7.69 %

22,600.00 4,972.00 23,323.20 5,695.20 18,984.00 1,356.00
19.5000

17,628.00

26.0000
190 CEMENT CONC. TRAFFIC CURB

1629.0000 L.F. 4.00 % 27.5000 10.00 % 21.7500 -13.00 %

42,354.00 1,629.00 44,797.50 4,072.50 35,430.75 -5,294.25
25.0000

40,725.00

33.0000
191 MOUNTABLE CEMENT CONC. TRAFFIC CURB

587.0000 L.F. 65.00 % 35.0000 75.00 % 28.0000 40.00 %

19,371.00 7,631.00 20,545.00 8,805.00 16,436.00 4,696.00
20.0000

11,740.00

20.0000
192 CEMENT CONC. PEDESTRIAN CURB

199.0000 L.F. -20.00 % 20.0000 -20.00 % 15.0000 -40.00 %

3,980.00 -995.00 3,980.00 -995.00 2,985.00 -1,990.00
25.0000
4,975.00

5.5000
193 EXTRUDED CURB

5052.0000 L.F. 10.00 % 5.0000 0.00 % 5.1000 2.00 %

27,786.00 2,526.00 25,260.00 0.00 25,765.20 505.20
5.0000

25,260.00

36.0000
194 PRECAST SLOPED MOUNTABLE CURB

87.0000 L.F. 44.00 % 35.0000 40.00 % 36.0000 44.00 %

3,132.00 957.00 3,045.00 870.00 3,132.00 957.00
25.0000
2,175.00

25.0000
195 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

400.0000 L.F. 25.00 % 23.3000 16.50 % 23.5000 17.50 %

10,000.00 2,000.00 9,320.00 1,320.00 9,400.00 1,400.00
20.0000
8,000.00
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28.0000
196 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

200.0000 L.F. 40.00 % 24.2000 21.00 % 24.5000 22.50 %

5,600.00 1,600.00 4,840.00 840.00 4,900.00 900.00
20.0000
4,000.00

20.0000
197 BEAM GUARDRAIL TYPE 1

2104.0000 L.F. 11.11 % 21.6000 20.00 % 22.0000 22.22 %

42,080.00 4,208.00 45,446.40 7,574.40 46,288.00 8,416.00
18.0000

37,872.00

33.0000
198 BEAM GUARDRAIL TYPE 4

896.0000 L.F. 32.00 % 35.4000 41.60 % 36.0000 44.00 %

29,568.00 7,168.00 31,718.40 9,318.40 32,256.00 9,856.00
25.0000

22,400.00

92.0000
199 BEAM GUARDRAIL TYPE 11

25.0000 L.F. 31.43 % 53.7000 -23.29 % 54.0000 -22.86 %

2,300.00 550.00 1,342.50 -407.50 1,350.00 -400.00
70.0000
1,750.00

29.0000
200 BEAM GUARDRAIL TYPE 10

38.0000 L.F. -27.50 % 35.2000 -12.00 % 35.5000 -11.25 %

1,102.00 -418.00 1,337.60 -182.40 1,349.00 -171.00
40.0000
1,520.00

1,700.0000
201 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 13.33 % 1,180.0000 -21.33 % 1,200.0000 -20.00 %

1,700.00 200.00 1,180.00 -320.00 1,200.00 -300.00
1,500.0000
1,500.00

1,800.0000
202 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

2.0000 EACH 50.00 % 1,005.0000 -16.25 % 1,100.0000 -8.33 %

3,600.00 1,200.00 2,010.00 -390.00 2,200.00 -200.00
1,200.0000
2,400.00

1,400.0000
203 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH 27.27 % 690.0000 -37.27 % 700.0000 -36.36 %

1,400.00 300.00 690.00 -410.00 700.00 -400.00
1,100.0000
1,100.00

1,200.0000
204 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH -20.00 % 1,150.0000 -23.33 % 1,200.0000 -20.00 %

2,400.00 -600.00 2,300.00 -700.00 2,400.00 -600.00
1,500.0000
3,000.00

2,300.0000
205 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH 27.78 % 1,835.0000 1.94 % 1,850.0000 2.78 %

13,800.00 3,000.00 11,010.00 210.00 11,100.00 300.00
1,800.0000
10,800.00

1,300.0000
206 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 44.44 % 940.0000 4.44 % 950.0000 5.56 %

1,300.00 400.00 940.00 40.00 950.00 50.00
900.0000
900.00
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900.0000
207 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 12.50 % 655.0000 -18.13 % 660.0000 -17.50 %

900.00 100.00 655.00 -145.00 660.00 -140.00
800.0000
800.00

725.0000
208 BEAM GUARDRAIL ANCHOR TYPE 4

5.0000 EACH 20.83 % 630.0000 5.00 % 640.0000 6.67 %

3,625.00 625.00 3,150.00 150.00 3,200.00 200.00
600.0000
3,000.00

11.0000
209 REMOVING AND RESETTING BEAM GUARDRAIL

3022.0000 L.F. -15.38 % 23.2500 78.85 % 23.5000 80.77 %

33,242.00 -6,044.00 70,261.50 30,975.50 71,017.00 31,731.00
13.0000

39,286.00

5.0000
210 RAISING EXISTING BEAM GUARDRAIL

613.0000 L.F. 25.00 % 11.0500 176.25 % 11.5000 187.50 %

3,065.00 613.00 6,773.65 4,321.65 7,049.50 4,597.50
4.0000

2,452.00

50.0000
211 PRECAST CONC. BARRIER TYPE 2

460.0000 L.F. 42.86 % 46.7000 33.43 % 47.0000 34.29 %

23,000.00 6,900.00 21,482.00 5,382.00 21,620.00 5,520.00
35.0000

16,100.00

5,000.0000
212  LOW SPEED CONCRETE BARRIER TERMINAL

2.0000 EACH 42.86 % 33,600.0000 860.00 % 1,500.0000 -57.14 %

10,000.00 3,000.00 67,200.00 60,200.00 3,000.00 -4,000.00
3,500.0000
7,000.00

70.0000
213 SINGLE SLOPE CONCRETE BARRIER

1889.0000 L.F. -12.50 % 135.0000 68.75 % 175.0000 118.75 %

132,230.00 -18,890.00 255,015.00 103,895.00 330,575.00 179,455.00
80.0000

151,120.00

70.0000
214  RETAINING WALL SINGLE SLOPE BARRIER

638.0000 L.F. -6.67 % 240.0000 220.00 % 150.0000 100.00 %

44,660.00 -3,190.00 153,120.00 105,270.00 95,700.00 47,850.00
75.0000

47,850.00

10.0000
215 TEMPORARY CONC. BARRIER

14200.0000 L.F. -23.08 % 14.5500 11.92 % 11.0000 -15.38 %

142,000.00 -42,600.00 206,610.00 22,010.00 156,200.00 -28,400.00
13.0000

184,600.00

4,000.0000
216 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH -11.11 % 4,620.0000 2.67 % 3,800.0000 -15.56 %

36,000.00 -4,500.00 41,580.00 1,080.00 34,200.00 -6,300.00
4,500.0000
40,500.00

9,000.0000
217 PERMANENT IMPACT ATTENUATOR

3.0000 EACH -55.00 % 11,400.0000 -43.00 % 12,500.0000 -37.50 %

27,000.00 -33,000.00 34,200.00 -25,800.00 37,500.00 -22,500.00
20,000.0000
60,000.00
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2,000.0000
218 RESETTING IMPACT ATTENUATOR

8.0000 EACH 100.00 % 920.0000 -8.00 % 950.0000 -5.00 %

16,000.00 8,000.00 7,360.00 -640.00 7,600.00 -400.00
1,000.0000
8,000.00

2,500.0000
219 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH -64.29 % 25,000.0000 257.14 % 10,000.0000 42.86 %

10,000.00 -18,000.00 100,000.00 72,000.00 40,000.00 12,000.00
7,000.0000
28,000.00

40.0000
220 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1500.0000 HR 0.00 % 55.0000 37.50 % 40.0000 0.00 %

60,000.00 0.00 82,500.00 22,500.00 60,000.00 0.00
40.0000

60,000.00
221 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

31.0000
222 FLEXIBLE GUIDE POST

69.0000 EACH 3.33 % 31.2000 4.00 % 32.0000 6.67 %

2,139.00 69.00 2,152.80 82.80 2,208.00 138.00
30.0000
2,070.00

20.0000
223 BARRIER DELINEATOR

66.0000 EACH 25.00 % 16.4500 2.81 % 16.5000 3.13 %

1,320.00 264.00 1,085.70 29.70 1,089.00 33.00
16.0000
1,056.00

0.2000
224 PAINT LINE

23478.0000 L.F. 33.33 % 0.1200 -20.00 % 0.1300 -13.33 %

4,695.60 1,173.90 2,817.36 -704.34 3,052.14 -469.56
0.1500

3,521.70

1.5000
225 PLASTIC LINE

4792.0000 L.F. 0.00 % 0.6500 -56.67 % 0.7000 -53.33 %

7,188.00 0.00 3,114.80 -4,073.20 3,354.40 -3,833.60
1.5000

7,188.00

0.8000
226 PROFILED PLASTIC LINE

12248.0000 L.F. -36.00 % 0.7500 -40.00 % 0.8000 -36.00 %

9,798.40 -5,511.60 9,186.00 -6,124.00 9,798.40 -5,511.60
1.2500

15,310.00

1.2500
227 PLASTIC DROP LANE LINE

706.0000 L.F. 0.00 % 1.0000 -20.00 % 1.1000 -12.00 %

882.50 0.00 706.00 -176.50 776.60 -105.90
1.2500
882.50

1.7000
228 PLASTIC WIDE LINE

5195.0000 L.F. -15.00 % 1.6500 -17.50 % 1.7000 -15.00 %

8,831.50 -1,558.50 8,571.75 -1,818.25 8,831.50 -1,558.50
2.0000

10,390.00
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4.0000
229 PLASTIC DOTTED WIDE LINE

62.0000 L.F. 100.00 % 3.5000 75.00 % 3.6000 80.00 %

248.00 124.00 217.00 93.00 223.20 99.20
2.0000
124.00

4.0000
230 PLASTIC BARRIER CENTER LINE

290.0000 L.F. 100.00 % 3.5000 75.00 % 3.6000 80.00 %

1,160.00 580.00 1,015.00 435.00 1,044.00 464.00
2.0000
580.00

7.0000
231 PLASTIC CROSSWALK LINE

420.0000 S.F. 16.67 % 6.9500 15.83 % 7.0000 16.67 %

2,940.00 420.00 2,919.00 399.00 2,940.00 420.00
6.0000

2,520.00

11.0000
232 PLASTIC STOP LINE

183.0000 L.F. 22.22 % 10.0000 11.11 % 11.0000 22.22 %

2,013.00 366.00 1,830.00 183.00 2,013.00 366.00
9.0000

1,647.00

150.0000
233 PLASTIC TRAFFIC ARROW

36.0000 EACH 36.36 % 145.0000 31.82 % 150.0000 36.36 %

5,400.00 1,440.00 5,220.00 1,260.00 5,400.00 1,440.00
110.0000
3,960.00

21.0000
234 PLASTIC DRAINAGE MARKING

71.0000 EACH 5.00 % 20.0000 0.00 % 21.0000 5.00 %

1,491.00 71.00 1,420.00 0.00 1,491.00 71.00
20.0000
1,420.00

5.0000
235  MILLED DEPRESSION RUMBLE STRIP

582.0000 L.F. 100.00 % 5.0000 100.00 % 5.5000 120.00 %

2,910.00 1,455.00 2,910.00 1,455.00 3,201.00 1,746.00
2.5000

1,455.00

230.0000
236 RAISED PAVEMENT MARKER TYPE 1

2.2400 HUND -8.00 % 225.0000 -10.00 % 230.0000 -8.00 %

515.20 -44.80 504.00 -56.00 515.20 -44.80
250.0000
560.00

400.0000
237 RAISED PAVEMENT MARKER TYPE 2

6.1500 HUND 14.29 % 395.0000 12.86 % 400.0000 14.29 %

2,460.00 307.50 2,429.25 276.75 2,460.00 307.50
350.0000
2,152.50

0.1700
238 TEMPORARY PAVEMENT MARKING

40500.0000 L.F. -32.00 % 0.1500 -40.00 % 0.1600 -36.00 %

6,885.00 -3,240.00 6,075.00 -4,050.00 6,480.00 -3,645.00
0.2500

10,125.00
239 PERMANENT SIGNING

L.S. 49.88 % 113.43 % 115.83 %

125,000.00 41,600.00 178,000.00 94,600.00 180,000.00 96,600.0083,400.00
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240  CAMPUS MONUMENT SIGN

L.S. 218.18 % 218.18 % 127.27 %

35,000.00 24,000.00 35,000.00 24,000.00 25,000.00 14,000.0011,000.00
241 SIGN BRIDGE NO. 1

L.S. 72.41 % 72.41 % 89.66 %

100,000.00 42,000.00 100,000.00 42,000.00 110,000.00 52,000.0058,000.00
242 SIGN BRIDGE NO. 2

L.S. 89.87 % 58.23 % 64.56 %

150,000.00 71,000.00 125,000.00 46,000.00 130,000.00 51,000.0079,000.00
243 TEMPORARY ILLUMINATION SYSTEM

L.S. -33.77 % -50.33 % -0.66 %

10,000.00 -5,100.00 7,500.00 -7,600.00 15,000.00 -100.0015,100.00
244 ILLUMINATION SYSTEM  - SUA0906

L.S. 18.08 % 11.64 % 13.78 %

550,000.00 84,200.00 520,000.00 54,200.00 530,000.00 64,200.00465,800.00
245 ILLUMINATION SYSTEM  - SOUTH CAMPUS WAY

L.S. 1.21 % 12.01 % 14.71 %

75,000.00 900.00 83,000.00 8,900.00 85,000.00 10,900.0074,100.00
246  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM - SAS5187

L.S. 45.91 % 26.46 % 36.19 %

150,000.00 47,200.00 130,000.00 27,200.00 140,000.00 37,200.00102,800.00
247  TRAFFIC SIGNAL SYSTEM - SUA0906

L.S. -3.85 % -13.46 % -8.65 %

200,000.00 -8,000.00 180,000.00 -28,000.00 190,000.00 -18,000.00208,000.00
248  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 21.36 % 6.80 % 21.36 %

25,000.00 4,400.00 22,000.00 1,400.00 25,000.00 4,400.0020,600.00
249  COMMUNICATION CONDUIT SYSTEM

L.S. -18.96 % -18.96 % -10.86 %

50,000.00 -11,700.00 50,000.00 -11,700.00 55,000.00 -6,700.0061,700.00
250  COMMUNICATION CABLES AND INTERFACES

L.S. 25.00 % -15.00 % 0.00 %

25,000.00 5,000.00 17,000.00 -3,000.00 20,000.00 0.0020,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
251  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 177.78 % 150.00 % 177.78 %

25,000.00 16,000.00 22,500.00 13,500.00 25,000.00 16,000.009,000.00

1.0000
252 SEQUENTIAL ARROW SIGN

7000.0000 HR -75.00 % 2.0000 -50.00 % 4.5000 12.50 %

7,000.00 -21,000.00 14,000.00 -14,000.00 31,500.00 3,500.00
4.0000

28,000.00

2,000.0000
253 PORTABLE CHANGEABLE MESSAGE SIGN

7.0000 EACH -50.00 % 14,500.0000 262.50 % 15,500.0000 287.50 %

14,000.00 -14,000.00 101,500.00 73,500.00 108,500.00 80,500.00
4,000.0000
28,000.00

0.5000
254 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

7500.0000 HR -87.50 % 2.0000 -50.00 % 3.5000 -12.50 %

3,750.00 -26,250.00 15,000.00 -15,000.00 26,250.00 -3,750.00
4.0000

30,000.00
255 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 212.50 % 264.58 % 45.83 %

300,000.00 204,000.00 350,000.00 254,000.00 140,000.00 44,000.0096,000.00

42.0000
256 FLAGGERS AND SPOTTERS

8500.0000 HR 5.00 % 55.0000 37.50 % 48.0000 20.00 %

357,000.00 17,000.00 467,500.00 127,500.00 408,000.00 68,000.00
40.0000

340,000.00

55.0000
257 OTHER TRAFFIC CONTROL LABOR

8500.0000 HR 37.50 % 55.0000 37.50 % 48.0000 20.00 %

467,500.00 127,500.00 467,500.00 127,500.00 408,000.00 68,000.00
40.0000

340,000.00
258 TRAFFIC CONTROL SUPERVISOR

L.S. -76.42 % 22.64 % 88.68 %

50,000.00 -162,000.00 260,000.00 48,000.00 400,000.00 188,000.00212,000.00

30.0000
259 CONSTRUCTION SIGNS CLASS A

1244.0000 S.F. 66.67 % 16.0000 -11.11 % 15.0000 -16.67 %

37,320.00 14,928.00 19,904.00 -2,488.00 18,660.00 -3,732.00
18.0000

22,392.00

OTHER ITEMS
260 TYPE C PROGRESS SCHEDULE

L.S. 100.00 % 0.00 % 40.00 %

50,000.00 25,000.00 25,000.00 0.00 35,000.00 10,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

17.0000
261 STRUCTURE EXCAVATION CLASS B INCL. HAUL

10861.0000 C.Y. -10.53 % 11.0000 -42.11 % 16.6000 -12.63 %

184,637.00 -21,722.00 119,471.00 -86,888.00 180,292.60 -26,066.40
19.0000

206,359.00

0.5000
262 SHORING OR EXTRA EXCAVATION CLASS B

17479.0000 S.F. -50.00 % 4.0000 300.00 % 0.5500 -45.00 %

8,739.50 -8,739.50 69,916.00 52,437.00 9,613.45 -7,865.55
1.0000

17,479.00

150.0000
263 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

37.0000 C.Y. 206.12 % 51.0000 4.08 % 160.0000 226.53 %

5,550.00 3,737.00 1,887.00 74.00 5,920.00 4,107.00
49.0000
1,813.00

34.0000
264 GRAVEL BACKFILL FOR DRAIN

1024.0000 C.Y. 13.33 % 40.0000 33.33 % 33.5000 11.67 %

34,816.00 4,096.00 40,960.00 10,240.00 34,304.00 3,584.00
30.0000

30,720.00

75.0000
265 WATER

20.0000 MGAL 7.14 % 50.0000 -28.57 % 76.0000 8.57 %

1,500.00 100.00 1,000.00 -400.00 1,520.00 120.00
70.0000
1,400.00

266 CURE BOX
L.S. 400.00 % 900.00 % 1,400.00 %

5,000.00 4,000.00 10,000.00 9,000.00 15,000.00 14,000.001,000.00

350.0000
267 PLUGGING EXISTING PIPE

3.0000 EACH 0.00 % 700.0000 100.00 % 360.0000 2.86 %

1,050.00 0.00 2,100.00 1,050.00 1,080.00 30.00
350.0000
1,050.00

268 STRUCTURE SURVEYING
L.S. -69.70 % -24.24 % -39.39 %

100,000.00 -230,000.00 250,000.00 -80,000.00 200,000.00 -130,000.00330,000.00
269 ROADWAY SURVEYING

L.S. 76.06 % -29.58 % 76.06 %

250,000.00 108,000.00 100,000.00 -42,000.00 250,000.00 108,000.00142,000.00

350.0000
270 MONUMENT CASE AND COVER

3.0000 EACH 16.67 % 500.0000 66.67 % 360.0000 20.00 %

1,050.00 150.00 1,500.00 600.00 1,080.00 180.00
300.0000
900.00

41.0000
271 CEMENT CONC. SIDEWALK

1213.0000 S.Y. 20.59 % 50.5000 48.53 % 41.0000 20.59 %

49,733.00 8,491.00 61,256.50 20,014.50 49,733.00 8,491.00
34.0000

41,242.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

52.0000
272 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

254.0000 S.Y. 48.57 % 67.5000 92.86 % 53.0000 51.43 %

13,208.00 4,318.00 17,145.00 8,255.00 13,462.00 4,572.00
35.0000
8,890.00

1,300.0000
273 CEMENT CONC. SIDEWALK RAMP TYPE 2A

5.0000 EACH 30.00 % 1,600.0000 60.00 % 1,300.0000 30.00 %

6,500.00 1,500.00 8,000.00 3,000.00 6,500.00 1,500.00
1,000.0000
5,000.00

1,300.0000
274 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 30.00 % 1,600.0000 60.00 % 1,300.0000 30.00 %

1,300.00 300.00 1,600.00 600.00 1,300.00 300.00
1,000.0000
1,000.00

65.0000
275 RAMP DETECTABLE WARNING RETROFIT

64.0000 S.F. 18.18 % 70.0000 27.27 % 66.0000 20.00 %

4,160.00 640.00 4,480.00 960.00 4,224.00 704.00
55.0000
3,520.00

18.0000
276 CHAIN LINK FENCE TYPE 3

2286.0000 L.F. 50.00 % 13.5000 12.50 % 17.5000 45.83 %

41,148.00 13,716.00 30,861.00 3,429.00 40,005.00 12,573.00
12.0000

27,432.00

275.0000
277 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

11.0000 EACH 37.50 % 300.0000 50.00 % 275.0000 37.50 %

3,025.00 825.00 3,300.00 1,100.00 3,025.00 825.00
200.0000
2,200.00

80.0000
278 ROCK FOR ROCK WALL

818.0000 TON 14.29 % 90.0000 28.57 % 83.5000 19.29 %

65,440.00 8,180.00 73,620.00 16,360.00 68,303.00 11,043.00
70.0000

57,260.00

27.0000
279 BACKFILL FOR ROCK WALL

911.0000 TON -22.86 % 30.0000 -14.29 % 27.6000 -21.14 %

24,597.00 -7,288.00 27,330.00 -4,555.00 25,143.60 -6,741.40
35.0000

31,885.00

1,500.0000
280 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 100.00 % 1,000.0000 33.33 % 1,600.0000 113.33 %

3,000.00 1,500.00 2,000.00 500.00 3,200.00 1,700.00
750.0000
1,500.00

600.0000
281 ADJUST MANHOLE

3.0000 EACH 33.33 % 750.0000 66.67 % 580.0000 28.89 %

1,800.00 450.00 2,250.00 900.00 1,740.00 390.00
450.0000
1,350.00

3,000.0000
282 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH -25.00 % 3,300.0000 -17.50 % 2,950.0000 -26.25 %

3,000.00 -1,000.00 3,300.00 -700.00 2,950.00 -1,050.00
4,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

7,000.0000
283 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH 75.00 % 4,100.0000 2.50 % 6,900.0000 72.50 %

14,000.00 6,000.00 8,200.00 200.00 13,800.00 5,800.00
4,000.0000
8,000.00

200.0000
284 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

11.0000 L.F. -33.33 % 250.0000 -16.67 % 195.0000 -35.00 %

2,200.00 -1,100.00 2,750.00 -550.00 2,145.00 -1,155.00
300.0000
3,300.00

220.0000
285 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

19.0000 L.F. -26.67 % 250.0000 -16.67 % 225.0000 -25.00 %

4,180.00 -1,520.00 4,750.00 -950.00 4,275.00 -1,425.00
300.0000
5,700.00

425.0000
286 ADJUST CATCH BASIN

4.0000 EACH -5.56 % 450.0000 0.00 % 450.0000 0.00 %

1,700.00 -100.00 1,800.00 0.00 1,800.00 0.00
450.0000
1,800.00

300.0000
287 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH -25.00 % 400.0000 0.00 % 270.0000 -32.50 %

300.00 -100.00 400.00 0.00 270.00 -130.00
400.0000
400.00

288 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 2,900.00 % 2,400.00 % 3,900.00 %

15,000.00 14,500.00 12,500.00 12,000.00 20,000.00 19,500.00500.00

400.0000
289 ADJUST VALVE BOX

2.0000 EACH 14.29 % 500.0000 42.86 % 360.0000 2.86 %

800.00 100.00 1,000.00 300.00 720.00 20.00
350.0000
700.00

1.0000
290 TRAINING

4000.0000 HR -75.00 % 5.0000 25.00 % 2.0000 -50.00 %

4,000.00 -12,000.00 20,000.00 4,000.00 8,000.00 -8,000.00
4.0000

16,000.00
291 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
292 TRIMMING AND CLEANUP

L.S. 2,100.00 % 300.00 % 2,400.00 %

110,000.00 105,000.00 20,000.00 15,000.00 125,000.00 120,000.005,000.00
293 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
294 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
295 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

184,000.00 184,000.00 184,000.00184,000.00
296 SPCC PLAN

L.S. 66.67 % 150.00 % 66.67 %

5,000.00 2,000.00 7,500.00 4,500.00 5,000.00 2,000.003,000.00
297 FIELD OFFICE BUILDING

L.S. 150.00 % 515.00 % 300.00 %

25,000.00 15,000.00 61,500.00 51,500.00 40,000.00 30,000.0010,000.00

2.2500
298 CONSTRUCTION GEOTEXTILE FOR SEPARATION

862.0000 S.Y. 12.50 % 3.0000 50.00 % 2.2500 12.50 %

1,939.50 215.50 2,586.00 862.00 1,939.50 215.50
2.0000

1,724.00

2.0000
299 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

9545.0000 S.Y. 0.00 % 2.5000 25.00 % 2.0000 0.00 %

19,090.00 0.00 23,862.50 4,772.50 19,090.00 0.00
2.0000

19,090.00

17.0000
300 GEOSYNTHETIC RETAINING WALL

4781.0000 S.F. 13.33 % 8.0000 -46.67 % 16.7500 11.67 %

81,277.00 9,562.00 38,248.00 -33,467.00 80,081.75 8,366.75
15.0000

71,715.00

30.0000
301 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

4282.0000 C.Y. -14.29 % 35.0000 0.00 % 29.7500 -15.00 %

128,460.00 -21,410.00 149,870.00 0.00 127,389.50 -22,480.50
35.0000

149,870.00

22.0000
302 SHOTCRETE WALL FACING

44447.0000 S.F. 46.67 % 16.0000 6.67 % 10.5000 -30.00 %

977,834.00 311,129.00 711,152.00 44,447.00 466,693.50 -200,011.50
15.0000

666,705.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

MOWAT CONSTRUCTION COMPANY SCARSELLA BROS., INC. MAX J. KUNEY COMPANY
20210 142ND AVE NE 98072 8404 S 196TH ST 120 N RALPH ST
PO BOX 1330 KENT WA  98031-1145 99202-4795

PROJECT : WOODINVILLE    WA  980721330 SEATTLE   WA  981680697 SPOKANE   WA  992020008

COUNTY(S) :KING CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 462000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

600.0000
303 MAILBOX SUPPORT TYPE 3

1.0000 EACH 20.00 % 700.0000 40.00 % 500.0000 0.00 %

600.00 100.00 700.00 200.00 500.00 0.00
500.0000
500.00

$36,650,726.20 17.07% $36,839,702.25 17.67% $36,982,964.24 18.13%$31,307,541.20CONTRACT TOTAL

$36,982,964.24$36,650,726.20 $36,839,702.25BASE TOTAL 17.07% 17.67% 18.13%$31,307,541.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 48.46 % 50.87 % 32.05 %

3,837,800.08 1,252,800.08 3,900,000.00 1,315,000.00 3,413,544.00 828,544.002,585,000.00

9,250.0000
2 CLEARING AND GRUBBING

12.4600 ACRE 85.00 % 10,000.0000 100.00 % 20,000.0000 300.00 %

115,255.00 52,955.00 124,600.00 62,300.00 249,200.00 186,900.00
5,000.0000
62,300.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

800.0000
4  REMOVING  CULVERT END

2.0000 EACH 300.00 % 500.0000 150.00 % 1,600.0000 700.00 %

1,600.00 1,200.00 1,000.00 600.00 3,200.00 2,800.00
200.0000
400.00

6.5000
5  REMOVING DRAINAGE PIPE

5285.0000 L.F. -56.67 % 20.0000 33.33 % 10.0000 -33.33 %

34,352.50 -44,922.50 105,700.00 26,425.00 52,850.00 -26,425.00
15.0000

79,275.00

310.0000
6 REMOVING DRAINAGE STRUCTURE

42.0000 EACH -48.33 % 500.0000 -16.67 % 300.0000 -50.00 %

13,020.00 -12,180.00 21,000.00 -4,200.00 12,600.00 -12,600.00
600.0000
25,200.00

7 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -92.08 % -48.33 % 441.67 %

950.00 -11,050.00 6,200.00 -5,800.00 65,000.00 53,000.0012,000.00
8 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
9  REMOVING UNEXPECTED OBJECTS

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
10 REMOVING PORTION OF EXISTING BRIDGE NO. 522/28N

L.S. -62.50 % -34.00 % -30.00 %

7,500.00 -12,500.00 13,200.00 -6,800.00 14,000.00 -6,000.0020,000.00

16.0000
11 REMOVING CEMENT CONC. SIDEWALK

119.0000 S.Y. -5.88 % 20.0000 17.65 % 19.0000 11.76 %

1,904.00 -119.00 2,380.00 357.00 2,261.00 238.00
17.0000
2,023.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.5000
12 REMOVING CEMENT CONC. CURB AND GUTTER

260.0000 L.F. -38.89 % 20.0000 122.22 % 3.0000 -66.67 %

1,430.00 -910.00 5,200.00 2,860.00 780.00 -1,560.00
9.0000

2,340.00

3.2000
13 REMOVING CEMENT CONC. CURB

571.0000 L.F. -36.00 % 10.0000 100.00 % 3.0000 -40.00 %

1,827.20 -1,027.80 5,710.00 2,855.00 1,713.00 -1,142.00
5.0000

2,855.00

9.5000
14 REMOVING CEMENT CONC. GUTTER

110.0000 L.F. 58.33 % 10.0000 66.67 % 3.0000 -50.00 %

1,045.00 385.00 1,100.00 440.00 330.00 -330.00
6.0000
660.00

5.5000
15 REMOVING ASPHALT CONC. PAVEMENT

4202.0000 S.Y. 37.50 % 10.0000 150.00 % 10.0000 150.00 %

23,111.00 6,303.00 42,020.00 25,212.00 42,020.00 25,212.00
4.0000

16,808.00

4.0000
16  REMOVING ASPHALT CONC. GUTTER

374.0000 L.F. -33.33 % 7.0000 16.67 % 3.0000 -50.00 %

1,496.00 -748.00 2,618.00 374.00 1,122.00 -1,122.00
6.0000

2,244.00

8.0000
17 REMOVING CONC. BARRIER

347.0000 L.F. 60.00 % 30.0000 500.00 % 97.0000 1,840.00 %

2,776.00 1,041.00 10,410.00 8,675.00 33,659.00 31,924.00
5.0000

1,735.00

13.5000
18 REMOVING TRAFFIC ISLAND

209.0000 S.Y. 0.00 % 10.0000 -25.93 % 3.0000 -77.78 %

2,821.50 0.00 2,090.00 -731.50 627.00 -2,194.50
13.5000
2,821.50

210.0000
19 REMOVING GUARDRAIL ANCHOR

9.0000 EACH 16.67 % 300.0000 66.67 % 250.0000 38.89 %

1,890.00 270.00 2,700.00 1,080.00 2,250.00 630.00
180.0000
1,620.00

4,000.0000
20  REMOVING IMPACT ATTENUATOR

1.0000 EACH 400.00 % 5,000.0000 525.00 % 4,300.0000 437.50 %

4,000.00 3,200.00 5,000.00 4,200.00 4,300.00 3,500.00
800.0000
800.00

8.0000
21 REMOVING GUIDE POST

24.0000 EACH -11.11 % 20.0000 122.22 % 8.2500 -8.33 %

192.00 -24.00 480.00 264.00 198.00 -18.00
9.0000
216.00

0.6000
22 REMOVING TEMPORARY PAVEMENT MARKING

15800.0000 L.F. 200.00 % 0.5000 150.00 % 1.1500 475.00 %

9,480.00 6,320.00 7,900.00 4,740.00 18,170.00 15,010.00
0.2000

3,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.1000
23 REMOVING PLASTIC LINE

236.0000 L.F. -45.00 % 0.7500 -62.50 % 2.2500 12.50 %

259.60 -212.40 177.00 -295.00 531.00 59.00
2.0000
472.00

102.0000
24 REMOVING PLASTIC TRAFFIC MARKING

6.0000 EACH 191.43 % 40.0000 14.29 % 1.5000 -95.71 %

612.00 402.00 240.00 30.00 9.00 -201.00
35.0000
210.00

105.0000
25 REMOVING RAISED PAVEMENT MARKER

10.0000 HUND 5.00 % 100.0000 0.00 % 40.0000 -60.00 %

1,050.00 50.00 1,000.00 0.00 400.00 -600.00
100.0000
1,000.00

2.5000
26 REMOVING CHAIN LINK FENCE

257.0000 L.F. -50.00 % 6.0000 20.00 % 9.0000 80.00 %

642.50 -642.50 1,542.00 257.00 2,313.00 1,028.00
5.0000

1,285.00

2.5000
27 REMOVING WIRE FENCE

2268.0000 L.F. -16.67 % 4.0000 33.33 % 6.0000 100.00 %

5,670.00 -1,134.00 9,072.00 2,268.00 13,608.00 6,804.00
3.0000

6,804.00
28  REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

13.0000
29  REMOVING WOOD TIMBER FOR PLANTER BED

28.0000 L.F. 30.00 % 100.0000 900.00 % 32.0000 220.00 %

364.00 84.00 2,800.00 2,520.00 896.00 616.00
10.0000
280.00

1,300.0000
30  REMOVING IRRIGATION VAULT

1.0000 EACH 550.00 % 5,000.0000 2,400.00 % 300.0000 50.00 %

1,300.00 1,100.00 5,000.00 4,800.00 300.00 100.00
200.0000
200.00

300.0000
31  REMOVING IRRIGATION JUNCTION BOX

1.0000 EACH 50.00 % 5,000.0000 2,400.00 % 300.0000 50.00 %

300.00 100.00 5,000.00 4,800.00 300.00 100.00
200.0000
200.00

11.5000
32  REMOVING ABANDONED WATER LINE ON BRIDGE 522/28N

125.0000 L.F. 15.00 % 6.0000 -40.00 % 50.0000 400.00 %

1,437.50 187.50 750.00 -500.00 6,250.00 5,000.00
10.0000
1,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

17.5000
33  REMOVING ABANDONED POWER CONDUIT ON BRIDGE 522/28N

125.0000 L.F. 191.67 % 6.0000 0.00 % 52.0000 766.67 %

2,187.50 1,437.50 750.00 0.00 6,500.00 5,750.00
6.0000
750.00

GRADING

17.0000
34 ROADWAY EXCAVATION INCL. HAUL

330380.0000 C.Y. -10.53 % 21.0000 10.53 % 19.0000 0.00 %

5,616,460.00 -660,760.00 6,937,980.00 660,760.00 6,277,220.00 0.00
19.0000

6,277,220.00

12.0000
35 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

815.0000 C.Y. -40.00 % 26.0000 30.00 % 36.0000 80.00 %

9,780.00 -6,520.00 21,190.00 4,890.00 29,340.00 13,040.00
20.0000

16,300.00

15.5000
36 GRAVEL BORROW INCL. HAUL

49189.0000 TON 19.23 % 14.0000 7.69 % 21.0000 61.54 %

762,429.50 122,972.50 688,646.00 49,189.00 1,032,969.00 393,512.00
13.0000

639,457.00

2.0000
37 EMBANKMENT COMPACTION

26030.0000 C.Y. -33.33 % 5.0000 66.67 % 1.6000 -46.67 %

52,060.00 -26,030.00 130,150.00 52,060.00 41,648.00 -36,442.00
3.0000

78,090.00
38  DEWATERING SYSTEM

L.S. -35.83 % -16.67 % -50.00 %

385,000.00 -215,000.00 500,000.00 -100,000.00 300,000.00 -300,000.00600,000.00

23,500.0000
39  MAINTENANCE AND OPERATION OF DEWATERING SYSTEM

15.0000 MO. 17.50 % 30,000.0000 50.00 % 10,000.0000 -50.00 %

352,500.00 52,500.00 450,000.00 150,000.00 150,000.00 -150,000.00
20,000.0000
300,000.00

610.0000
40  SETTLEMENT PLATE

4.0000 EACH -39.00 % 1,700.0000 70.00 % 1,000.0000 0.00 %

2,440.00 -1,560.00 6,800.00 2,800.00 4,000.00 0.00
1,000.0000
4,000.00

DRAINAGE

1,100.0000
41 CONCRETE INLET

2.0000 EACH 22.22 % 1,700.0000 88.89 % 1,130.0000 25.56 %

2,200.00 400.00 3,400.00 1,600.00 2,260.00 460.00
900.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.
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10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

1,875.0000
42 GRATE INLET TYPE 2

1.0000 EACH -6.25 % 2,500.0000 25.00 % 5,300.0000 165.00 %

1,875.00 -125.00 2,500.00 500.00 5,300.00 3,300.00
2,000.0000
2,000.00

1,075.0000
43 COMBINATION INLET

3.0000 EACH -46.25 % 2,000.0000 0.00 % 2,300.0000 15.00 %

3,225.00 -2,775.00 6,000.00 0.00 6,900.00 900.00
2,000.0000
6,000.00

35.0000
44 QUARRY SPALLS

713.0000 TON 9.38 % 25.0000 -21.88 % 44.0000 37.50 %

24,955.00 2,139.00 17,825.00 -4,991.00 31,372.00 8,556.00
32.0000

22,816.00

34.2000
45 RELAYING CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

23.0000 L.F. -24.00 % 100.0000 122.22 % 47.0000 4.44 %

786.60 -248.40 2,300.00 1,265.00 1,081.00 46.00
45.0000
1,035.00

6.5000
46  UNDERDRAIN PIPE 3 IN. DIAM.

528.0000 L.F. -35.00 % 12.0000 20.00 % 12.0000 20.00 %

3,432.00 -1,848.00 6,336.00 1,056.00 6,336.00 1,056.00
10.0000
5,280.00

7.6500
47 UNDERDRAIN PIPE 6 IN. DIAM.

5508.0000 L.F. -41.15 % 9.0000 -30.77 % 12.0000 -7.69 %

42,136.20 -29,467.80 49,572.00 -22,032.00 66,096.00 -5,508.00
13.0000

71,604.00

10.8500
48 UNDERDRAIN PIPE 8 IN. DIAM.

4508.0000 L.F. -27.67 % 11.0000 -26.67 % 16.0000 6.67 %

48,911.80 -18,708.20 49,588.00 -18,032.00 72,128.00 4,508.00
15.0000

67,620.00

5.2500
49  DRAIN PIPE 3 IN. DIAM.

954.0000 L.F. -25.00 % 12.0000 71.43 % 14.0000 100.00 %

5,008.50 -1,669.50 11,448.00 4,770.00 13,356.00 6,678.00
7.0000

6,678.00

7.9000
50 DRAIN PIPE 6 IN. DIAM.

2997.0000 L.F. -21.00 % 15.0000 50.00 % 9.0000 -10.00 %

23,676.30 -6,293.70 44,955.00 14,985.00 26,973.00 -2,997.00
10.0000

29,970.00

13.5000
51 DRAIN PIPE 8 IN. DIAM.

467.0000 L.F. -32.50 % 18.0000 -10.00 % 12.0000 -40.00 %

6,304.50 -3,035.50 8,406.00 -934.00 5,604.00 -3,736.00
20.0000
9,340.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

75.0000
52  ECOLOGY MIX

147.0000 C.Y. -6.25 % 80.0000 0.00 % 160.0000 100.00 %

11,025.00 -735.00 11,760.00 0.00 23,520.00 11,760.00
80.0000

11,760.00

STORM SEWER

1,300.0000
53 CATCH BASIN TYPE 1L

2.0000 EACH -48.00 % 1,300.0000 -48.00 % 1,600.0000 -36.00 %

2,600.00 -2,400.00 2,600.00 -2,400.00 3,200.00 -1,800.00
2,500.0000
5,000.00

1,116.0000
54 CATCH BASIN TYPE 1

65.0000 EACH 11.60 % 1,300.0000 30.00 % 1,700.0000 70.00 %

72,540.00 7,540.00 84,500.00 19,500.00 110,500.00 45,500.00
1,000.0000
65,000.00

2,100.0000
55 CATCH BASIN TYPE 2 48 IN. DIAM.

16.0000 EACH -16.00 % 2,500.0000 0.00 % 3,000.0000 20.00 %

33,600.00 -6,400.00 40,000.00 0.00 48,000.00 8,000.00
2,500.0000
40,000.00

3,100.0000
56 CATCH BASIN TYPE 2 60 IN. DIAM.

2.0000 EACH -22.50 % 5,000.0000 25.00 % 5,500.0000 37.50 %

6,200.00 -1,800.00 10,000.00 2,000.00 11,000.00 3,000.00
4,000.0000
8,000.00

2.5000
57 TESTING STORM SEWER PIPE

5541.0000 L.F. 25.00 % 2.0000 0.00 % 2.0000 0.00 %

13,852.50 2,770.50 11,082.00 0.00 11,082.00 0.00
2.0000

11,082.00

35.0000
58 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

183.0000 L.F. -22.22 % 30.0000 -33.33 % 52.0000 15.56 %

6,405.00 -1,830.00 5,490.00 -2,745.00 9,516.00 1,281.00
45.0000
8,235.00

40.0000
59 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

245.0000 L.F. 0.00 % 40.0000 0.00 % 54.0000 35.00 %

9,800.00 0.00 9,800.00 0.00 13,230.00 3,430.00
40.0000
9,800.00

38.0000
60 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4128.0000 L.F. 26.67 % 30.0000 0.00 % 42.0000 40.00 %

156,864.00 33,024.00 123,840.00 0.00 173,376.00 49,536.00
30.0000

123,840.00

45.0000
61 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

929.0000 L.F. 12.50 % 40.0000 0.00 % 56.0000 40.00 %

41,805.00 4,645.00 37,160.00 0.00 52,024.00 14,864.00
40.0000

37,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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TOTAL AMOUNT

STORM SEWER

100.0000
62 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

40.0000 L.F. 42.86 % 100.0000 42.86 % 72.0000 2.86 %

4,000.00 1,200.00 4,000.00 1,200.00 2,880.00 80.00
70.0000
2,800.00

1,385.0000
63 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.

111.0000 L.F. 2,670.00 % 50.0000 0.00 % 76.0000 52.00 %

153,735.00 148,185.00 5,550.00 0.00 8,436.00 2,886.00
50.0000
5,550.00

2,020.0000
64  FURNISHING AND JACKING STEEL CASING PIPE 24 IN. DIAM.

170.0000 L.F. 236.67 % 590.0000 -1.67 % 460.0000 -23.33 %

343,400.00 241,400.00 100,300.00 -1,700.00 78,200.00 -23,800.00
600.0000

102,000.00

118.0000
65  TRENCH DRAIN

30.0000 L.F. -21.33 % 100.0000 -33.33 % 128.0000 -14.67 %

3,540.00 -960.00 3,000.00 -1,500.00 3,840.00 -660.00
150.0000
4,500.00

4,250.0000
66  EMERGENCY OVERFLOW STRUCTURE

1.0000 EACH -18.27 % 10,000.0000 92.31 % 8,700.0000 67.31 %

4,250.00 -950.00 10,000.00 4,800.00 8,700.00 3,500.00
5,200.0000
5,200.00

5,000.0000
67  OUTLET STRUCTURE

1.0000 EACH -25.37 % 5,000.0000 -25.37 % 5,100.0000 -23.88 %

5,000.00 -1,700.00 5,000.00 -1,700.00 5,100.00 -1,600.00
6,700.0000
6,700.00

WATER LINES

3,950.0000
68 HYDRANT ASSEMBLY

1.0000 EACH -1.25 % 5,000.0000 25.00 % 5,700.0000 42.50 %

3,950.00 -50.00 5,000.00 1,000.00 5,700.00 1,700.00
4,000.0000
4,000.00

250.0000
69 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

15.0000 L.F. 150.00 % 70.0000 -30.00 % 58.0000 -42.00 %

3,750.00 2,250.00 1,050.00 -450.00 870.00 -630.00
100.0000
1,500.00

STRUCTURE

15.0000
70 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4721.0000 C.Y. -21.05 % 21.0000 10.53 % 35.0000 84.21 %

70,815.00 -18,884.00 99,141.00 9,442.00 165,235.00 75,536.00
19.0000

89,699.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
71 SHORING OR EXTRA EXCAVATION CL. A

L.S. -100.00 % 95.28 % 245.14 %

1.00 -110,099.00 215,000.00 104,900.00 380,000.00 269,900.00110,100.00
72  SHORING OR EXTRA EXCAVATION CL. A FOR 4'-0" DIAM. SHAFT

L.S. -50.00 % 1,900.00 % 340.00 %

500.00 -500.00 20,000.00 19,000.00 4,400.00 3,400.001,000.00
73  SHORING OR EXTRA EXCAVATION CL. A FOR 6'-0" DIAM. SHAFT

L.S. -50.00 % 4,900.00 % 530.00 %

500.00 -500.00 50,000.00 49,000.00 6,300.00 5,300.001,000.00

100.0000
74  CASING SHORING

32.0000 L.F. -50.00 % 1,000.0000 400.00 % 900.0000 350.00 %

3,200.00 -3,200.00 32,000.00 25,600.00 28,800.00 22,400.00
200.0000
6,400.00

34.3000
75 GRAVEL BACKFILL FOR WALL

8768.0000 C.Y. 37.20 % 35.0000 40.00 % 60.0000 140.00 %

300,742.40 81,542.40 306,880.00 87,680.00 526,080.00 306,880.00
25.0000

219,200.00

1,255.0000
76  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

280.0000 C.Y. 213.75 % 400.0000 0.00 % 900.0000 125.00 %

351,400.00 239,400.00 112,000.00 0.00 252,000.00 140,000.00
400.0000

112,000.00

390.0000
77  FURNISHING PERMANENT CASING FOR 4'-0" DIAM. SHAFT

102.0000 L.F. 56.00 % 250.0000 0.00 % 400.0000 60.00 %

39,780.00 14,280.00 25,500.00 0.00 40,800.00 15,300.00
250.0000
25,500.00

625.0000
78  FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

90.0000 L.F. 145.10 % 400.0000 56.86 % 800.0000 213.73 %

56,250.00 33,300.00 36,000.00 13,050.00 72,000.00 49,050.00
255.0000
22,950.00

10,000.0000
79  PLACING PERMANENT CASING FOR 4'-0" DIAM. SHAFT

4.0000 EACH 233.33 % 6,200.0000 106.67 % 3,500.0000 16.67 %

40,000.00 28,000.00 24,800.00 12,800.00 14,000.00 2,000.00
3,000.0000
12,000.00

10,000.0000
80  PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

4.0000 EACH 233.33 % 6,200.0000 106.67 % 7,000.0000 133.33 %

40,000.00 28,000.00 24,800.00 12,800.00 28,000.00 16,000.00
3,000.0000
12,000.00

1.7500
81 ST. REINF. BAR FOR BRIDGE

38900.0000 LB. 75.00 % 1.0000 0.00 % 1.0000 0.00 %

68,075.00 29,175.00 38,900.00 0.00 38,900.00 0.00
1.0000

38,900.00
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TOTAL AMOUNT

STRUCTURE

1.7500
82 ST. REINF. BAR FOR RETAINING WALL

449872.0000 LB. 75.00 % 1.2500 25.00 % 1.0000 0.00 %

787,276.00 337,404.00 562,340.00 112,468.00 449,872.00 0.00
1.0000

449,872.00

1.7500
83 ST. REINF. BAR FOR PERMANENT GROUND ANCHOR

8600.0000 LB. 75.00 % 1.0000 0.00 % 1.0000 0.00 %

15,050.00 6,450.00 8,600.00 0.00 8,600.00 0.00
1.0000

8,600.00

1.7500
84 ST. REINF. BAR FOR SHAFT

68800.0000 LB. 75.00 % 1.2500 25.00 % 1.0000 0.00 %

120,400.00 51,600.00 86,000.00 17,200.00 68,800.00 0.00
1.0000

68,800.00

1.7500
85 ST. REINF. BAR FOR WALL

17200.0000 LB. 75.00 % 1.2500 25.00 % 1.0000 0.00 %

30,100.00 12,900.00 21,500.00 4,300.00 17,200.00 0.00
1.0000

17,200.00

750.0000
86 CONC. CLASS 4000 FOR PERMANENT GROUND ANCHOR

48.0000 C.Y. 50.00 % 473.0000 -5.40 % 700.0000 40.00 %

36,000.00 12,000.00 22,704.00 -1,296.00 33,600.00 9,600.00
500.0000
24,000.00

800.0000
87 CONC. CLASS 4000 FOR WALL

230.0000 C.Y. 60.00 % 339.0000 -32.20 % 560.0000 12.00 %

184,000.00 69,000.00 77,970.00 -37,030.00 128,800.00 13,800.00
500.0000

115,000.00

600.0000
88 CONC. CLASS 4000 FOR BRIDGE

246.0000 C.Y. 20.00 % 500.0000 0.00 % 680.0000 36.00 %

147,600.00 24,600.00 123,000.00 0.00 167,280.00 44,280.00
500.0000

123,000.00

800.0000
89 CONC. CLASS 4000 FOR RETAINING WALL

5647.0000 C.Y. 128.57 % 600.0000 71.43 % 550.0000 57.14 %

4,517,600.00 2,541,150.00 3,388,200.00 1,411,750.00 3,105,850.00 1,129,400.00
350.0000

1,976,450.00

740.0000
90  CONC. CLASS 4000P FOR SHAFT

280.0000 C.Y. 196.00 % 450.0000 80.00 % 450.0000 80.00 %

207,200.00 137,200.00 126,000.00 56,000.00 126,000.00 56,000.00
250.0000
70,000.00

7.0000
91  CSL ACCESS TUBE

800.0000 L.F. -30.00 % 14.0000 40.00 % 7.0000 -30.00 %

5,600.00 -2,400.00 11,200.00 3,200.00 5,600.00 -2,400.00
10.0000
8,000.00

380.0000
92  PRESTRESSED CONC. GIRDER (WF50G)

637.0000 L.F. 68.89 % 250.0000 11.11 % 330.0000 46.67 %

242,060.00 98,735.00 159,250.00 15,925.00 210,210.00 66,885.00
225.0000

143,325.00
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93 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

2.00 2.00 2.002.00
94 SUPERSTRUCTURE SOUTH CAMPUS WAY OVERCROSSING

L.S. -5.00 % 25.00 % 0.00 %

190,000.00 -10,000.00 250,000.00 50,000.00 200,000.00 0.00200,000.00
95 SUPERSTRUCTURE BRIDGE NO. 522/28N WIDENING

L.S. -40.00 % 87.78 % 6.00 %

300,000.00 -200,000.00 938,900.00 438,900.00 530,000.00 30,000.00500,000.00

110.0000
96 TRAFFIC BARRIER

575.0000 L.F. 10.00 % 203.0000 103.00 % 140.0000 40.00 %

63,250.00 5,750.00 116,725.00 59,225.00 80,500.00 23,000.00
100.0000
57,500.00

310.0000
97 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

288.0000 L.F. 3.33 % 276.0000 -8.00 % 340.0000 13.33 %

89,280.00 2,880.00 79,488.00 -6,912.00 97,920.00 11,520.00
300.0000
86,400.00

18.0000
98  CEMENT CONC. GUTTER

1267.0000 L.F. 20.00 % 9.0000 -40.00 % 15.0000 0.00 %

22,806.00 3,801.00 11,403.00 -7,602.00 19,005.00 0.00
15.0000

19,005.00

0.4200
99  PIGMENTED SEALER

9000.0000 S.F. -83.20 % 0.4000 -84.00 % 0.4500 -82.00 %

3,780.00 -18,720.00 3,600.00 -18,900.00 4,050.00 -18,450.00
2.5000

22,500.00

75.0000
100 CONCRETE FASCIA PANEL

44050.0000 S.F. 87.50 % 44.0000 10.00 % 42.0000 5.00 %

3,303,750.00 1,541,750.00 1,938,200.00 176,200.00 1,850,100.00 88,100.00
40.0000

1,762,000.00

600.0000
101 SOIL NAIL - EPOXY COATED

387.0000 EACH 20.00 % 400.0000 -20.00 % 580.0000 16.00 %

232,200.00 38,700.00 154,800.00 -38,700.00 224,460.00 30,960.00
500.0000

193,500.00

1,650.0000
102 SOIL NAIL - ENCAPSULATED

1470.0000 EACH 65.00 % 2,000.0000 100.00 % 2,200.0000 120.00 %

2,425,500.00 955,500.00 2,940,000.00 1,470,000.00 3,234,000.00 1,764,000.00
1,000.0000

1,470,000.00
103 SOIL NAIL VERIFICATION TEST

L.S. -71.43 % -28.57 % 0.00 %

20,000.00 -50,000.00 50,000.00 -20,000.00 70,000.00 0.0070,000.00
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6.0000
104 PREFABRICATED DRAINAGE MAT

3544.0000 S.Y. -60.00 % 10.0000 -33.33 % 11.0000 -26.67 %

21,264.00 -31,896.00 35,440.00 -17,720.00 38,984.00 -14,176.00
15.0000

53,160.00

9,000.0000
105 PERMANENT GROUND ANCHOR

14.0000 EACH 200.00 % 3,000.0000 0.00 % 5,000.0000 66.67 %

126,000.00 84,000.00 42,000.00 0.00 70,000.00 28,000.00
3,000.0000
42,000.00

12,000.0000
106 PERMANENT GROUND ANCHOR PERFORMANCE TEST

3.0000 EACH 380.00 % 2,000.0000 -20.00 % 3,000.0000 20.00 %

36,000.00 28,500.00 6,000.00 -1,500.00 9,000.00 1,500.00
2,500.0000
7,500.00

107  DETENTION VAULT
L.S. -11.11 % -33.33 % -33.33 %

200,000.00 -25,000.00 150,000.00 -75,000.00 150,000.00 -75,000.00225,000.00

SURFACING

19.0000
108 SHOULDER BALLAST

12980.0000 TON -5.00 % 21.0000 5.00 % 25.0000 25.00 %

246,620.00 -12,980.00 272,580.00 12,980.00 324,500.00 64,900.00
20.0000

259,600.00

26.0000
109 CRUSHED SURFACING BASE COURSE

12960.0000 TON 30.00 % 20.0000 0.00 % 24.0000 20.00 %

336,960.00 77,760.00 259,200.00 0.00 311,040.00 51,840.00
20.0000

259,200.00

35.0000
110 CRUSHED SURFACING TOP COURSE

221.0000 TON 16.67 % 25.0000 -16.67 % 27.0000 -10.00 %

7,735.00 1,105.00 5,525.00 -1,105.00 5,967.00 -663.00
30.0000
6,630.00

LIQUID ASPHALT
111 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

31,930.00 31,930.00 31,930.0031,930.00
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CEMENT CONCRETE PAVEMENT

326.0000
112 CEMENT CONC. PAVEMENT

1603.0000 C.Y. 55.24 % 350.0000 66.67 % 315.0000 50.00 %

522,578.00 185,948.00 561,050.00 224,420.00 504,945.00 168,315.00
210.0000

336,630.00

235.0000
113 BRIDGE APPROACH SLAB

432.0000 S.Y. 0.00 % 400.0000 70.21 % 300.0000 27.66 %

101,520.00 0.00 172,800.00 71,280.00 129,600.00 28,080.00
235.0000

101,520.00

10.0000
114  EPOXY-COATED DOWEL BAR

2316.0000 EACH 66.67 % 10.0000 66.67 % 24.0000 300.00 %

23,160.00 9,264.00 23,160.00 9,264.00 55,584.00 41,688.00
6.0000

13,896.00

122.0000
115  STAMPED CEMENT CONCRETE

188.0000 S.Y. 1.67 % 300.0000 150.00 % 230.0000 91.67 %

22,936.00 376.00 56,400.00 33,840.00 43,240.00 20,680.00
120.0000
22,560.00

HOT MIX ASPHALT
116 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

5,500.00 5,500.00 5,500.005,500.00

2.2500
117 PLANING BITUMINOUS PAVEMENT

2535.0000 S.Y. -62.50 % 10.0000 66.67 % 14.0000 133.33 %

5,703.75 -9,506.25 25,350.00 10,140.00 35,490.00 20,280.00
6.0000

15,210.00

97.0000
118 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

280.0000 TON 14.12 % 142.0000 67.06 % 212.0000 149.41 %

27,160.00 3,360.00 39,760.00 15,960.00 59,360.00 35,560.00
85.0000

23,800.00

86.0000
119 HMA CL. 1/2 IN. PG 64-22 FOR TEMPORARY PAVING

225.0000 TON 1.18 % 142.0000 67.06 % 212.0000 149.41 %

19,350.00 225.00 31,950.00 12,825.00 47,700.00 28,575.00
85.0000

19,125.00

65.0000
120 HMA CL. 1/2 IN. PG 64-22

31420.0000 TON -2.55 % 68.0000 1.95 % 70.0000 4.95 %

2,042,300.00 -53,414.00 2,136,560.00 40,846.00 2,199,400.00 103,686.00
66.7000

2,095,714.00
121 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

65,900.00 65,900.00 65,900.0065,900.00
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HOT MIX ASPHALT
122 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

44,100.00 44,100.00 44,100.0044,100.00
123 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

125.0000
124 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

80.0000 TON 4.17 % 150.0000 25.00 % 212.0000 76.67 %

10,000.00 400.00 12,000.00 2,400.00 16,960.00 7,360.00
120.0000
9,600.00

125 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
126 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
127 IRRIGATION SYSTEM

L.S. 192.31 % 515.38 % 92.31 %

76,000.00 50,000.00 160,000.00 134,000.00 50,000.00 24,000.0026,000.00
128  REPAIR EXISTING IRRIGATION SYSTEM

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

EROSION CONTROL AND PLANTING

300.0000
129 ESC LEAD

300.0000 DAY 200.00 % 150.0000 50.00 % 210.0000 110.00 %

90,000.00 60,000.00 45,000.00 15,000.00 63,000.00 33,000.00
100.0000
30,000.00

1.1300
130 TEMPORARY EROSION CONTROL BLANKET

8700.0000 S.Y. -43.50 % 2.0000 0.00 % 1.7000 -15.00 %

9,831.00 -7,569.00 17,400.00 0.00 14,790.00 -2,610.00
2.0000

17,400.00
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DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

1.7000
131 PLASTIC COVERING

13500.0000 S.Y. 13.33 % 1.0000 -33.33 % 2.5000 66.67 %

22,950.00 2,700.00 13,500.00 -6,750.00 33,750.00 13,500.00
1.5000

20,250.00

20.0000
132 CHECK DAM

1010.0000 L.F. 150.00 % 7.0000 -12.50 % 8.0000 0.00 %

20,200.00 12,120.00 7,070.00 -1,010.00 8,080.00 0.00
8.0000

8,080.00

3.2000
133  INTERCEPTOR SWALE

3000.0000 L.F. -78.67 % 9.0000 -40.00 % 4.7000 -68.67 %

9,600.00 -35,400.00 27,000.00 -18,000.00 14,100.00 -30,900.00
15.0000

45,000.00

24.0000
134 STABILIZED CONSTRUCTION ENTRANCE

2200.0000 S.Y. 118.18 % 7.0000 -36.36 % 20.0000 81.82 %

52,800.00 28,600.00 15,400.00 -8,800.00 44,000.00 19,800.00
11.0000

24,200.00

10,000.0000
135 TIRE WASH

5.0000 EACH 233.33 % 10,000.0000 233.33 % 17,500.0000 483.33 %

50,000.00 35,000.00 50,000.00 35,000.00 87,500.00 72,500.00
3,000.0000
15,000.00

75.0000
136 STREET CLEANING

3600.0000 HR -25.00 % 125.0000 25.00 % 120.0000 20.00 %

270,000.00 -90,000.00 450,000.00 90,000.00 432,000.00 72,000.00
100.0000

360,000.00

93.0000
137 INLET PROTECTION

144.0000 EACH 32.86 % 80.0000 14.29 % 70.0000 0.00 %

13,392.00 3,312.00 11,520.00 1,440.00 10,080.00 0.00
70.0000

10,080.00

3.5000
138 SILT FENCE

9700.0000 L.F. -12.50 % 8.0000 100.00 % 7.5000 87.50 %

33,950.00 -4,850.00 77,600.00 38,800.00 72,750.00 33,950.00
4.0000

38,800.00

4.9000
139 WATTLE

2460.0000 L.F. 22.50 % 10.0000 150.00 % 7.0000 75.00 %

12,054.00 2,214.00 24,600.00 14,760.00 17,220.00 7,380.00
4.0000

9,840.00
140 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

800,000.00 800,000.00 800,000.00800,000.00

10.5000
141 TEMPORARY CURB

2500.0000 L.F. 110.00 % 10.0000 100.00 % 6.0000 20.00 %

26,250.00 13,750.00 25,000.00 12,500.00 15,000.00 2,500.00
5.0000

12,500.00
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23.5000
142 TEMPORARY PIPE SLOPE DRAIN

500.0000 L.F. 56.67 % 30.0000 100.00 % 64.0000 326.67 %

11,750.00 4,250.00 15,000.00 7,500.00 32,000.00 24,500.00
15.0000
7,500.00

250,000.0000
143  MOBILE CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH 25.00 % 150,000.0000 -25.00 % 380,000.0000 90.00 %

500,000.00 100,000.00 300,000.00 -100,000.00 760,000.00 360,000.00
200,000.0000
400,000.00

70.0000
144  OPERATION OF MOBILE CHITOSAN-ENHANCED SAND FILTR. SYS.

5100.0000 HR -41.67 % 60.0000 -50.00 % 10.0000 -91.67 %

357,000.00 -255,000.00 306,000.00 -306,000.00 51,000.00 -561,000.00
120.0000

612,000.00
145  STORMWATER CHEMICAL TREATMENT PLAN

L.S. -30.00 % -40.00 % 12.00 %

3,500.00 -1,500.00 3,000.00 -2,000.00 5,600.00 600.005,000.00
146  DATA SUMMARY REPORT

L.S. 25.00 % 400.00 % 55.00 %

2,500.00 500.00 10,000.00 8,000.00 3,100.00 1,100.002,000.00

1,200.0000
147  TEMPORARY SEEDING - WILDFLOWER MIX

2.0000 ACRE -65.71 % 3,000.0000 -14.29 % 3,000.0000 -14.29 %

2,400.00 -4,600.00 6,000.00 -1,000.00 6,000.00 -1,000.00
3,500.0000
7,000.00

1,800.0000
148  SEEDING, FERTILIZING, AND MULCHING - WILDFLOWER MIX

6.3100 ACRE -48.57 % 3,000.0000 -14.29 % 3,000.0000 -14.29 %

11,358.00 -10,727.00 18,930.00 -3,155.00 18,930.00 -3,155.00
3,500.0000
22,085.00

50.0000
149 TOPSOIL TYPE A

910.0000 C.Y. 25.00 % 50.0000 25.00 % 60.0000 50.00 %

45,500.00 9,100.00 45,500.00 9,100.00 54,600.00 18,200.00
40.0000

36,400.00

0.3500
150  STRUCTURAL SOIL MIX

851.0000 C.Y. -99.30 % 50.0000 0.00 % 135.0000 170.00 %

297.85 -42,252.15 42,550.00 0.00 114,885.00 72,335.00
50.0000

42,550.00

5.0000
151 PSIPE HARDSTEM BULRUSH, 2 IN. TOP LENGTH, RHIZOME

1000.0000 EACH 150.00 % 15.0000 650.00 % 3.1000 55.00 %

5,000.00 3,000.00 15,000.00 13,000.00 3,100.00 1,100.00
2.0000

2,000.00

6.0000
152 PSIPE SLOUGH SEDGE, 6 IN. TOP LENGTH, BR

1000.0000 EACH 200.00 % 15.0000 650.00 % 3.1000 55.00 %

6,000.00 4,000.00 15,000.00 13,000.00 3,100.00 1,100.00
2.0000

2,000.00
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5.0000
153 PSIPE SMALL-FRUITED BULRUSH, 6 IN. TOP LENGTH, BR

900.0000 EACH 150.00 % 15.0000 650.00 % 3.1000 55.00 %

4,500.00 2,700.00 13,500.00 11,700.00 2,790.00 990.00
2.0000

1,800.00

5.0000
154 PSIPE SPIKERUSH, 6 IN. TOP LENGTH, BR

400.0000 EACH 150.00 % 15.0000 650.00 % 3.1000 55.00 %

2,000.00 1,200.00 6,000.00 5,200.00 1,240.00 440.00
2.0000
800.00

7.1000
155 PSIPE BEAKED HAZELNUT, 12 IN. HT., NO. 1 CONT.

222.0000 EACH 1.43 % 20.0000 185.71 % 15.0000 114.29 %

1,576.20 22.20 4,440.00 2,886.00 3,330.00 1,776.00
7.0000

1,554.00

7.1000
156 PSIPE BOSTON IVY - FENWAY PARK, NO. 1 CONT.

40.0000 EACH -40.83 % 20.0000 66.67 % 20.0000 66.67 %

284.00 -196.00 800.00 320.00 800.00 320.00
12.0000
480.00

7.0000
157 PSIPE BOSTON IVY - GREEN SHOWERS, NO. 1 CONT.

320.0000 EACH -41.67 % 20.0000 66.67 % 20.0000 66.67 %

2,240.00 -1,600.00 6,400.00 2,560.00 6,400.00 2,560.00
12.0000
3,840.00

7.0000
158 PSIPE BOSTON IVY - VEITCHII, NO. 1 CONT.

40.0000 EACH -41.67 % 20.0000 66.67 % 20.0000 66.67 %

280.00 -200.00 800.00 320.00 800.00 320.00
12.0000
480.00

7.0000
159 PSIPE LOW OREGON GRAPE, 6 IN. HT., NO. 1 CONT.

459.0000 EACH 0.00 % 20.0000 185.71 % 15.0000 114.29 %

3,213.00 0.00 9,180.00 5,967.00 6,885.00 3,672.00
7.0000

3,213.00

8.0000
160 PSIPE NOOTKA ROSE, 12 IN. HT., NO. 1 CONT.

50.0000 EACH 14.29 % 20.0000 185.71 % 9.0000 28.57 %

400.00 50.00 1,000.00 650.00 450.00 100.00
7.0000
350.00

8.0000
161 PSIPE PACIFIC DOGWOOD, 12 IN. HT., NO. 1 CONT.

355.0000 EACH 14.29 % 20.0000 185.71 % 15.0000 114.29 %

2,840.00 355.00 7,100.00 4,615.00 5,325.00 2,840.00
7.0000

2,485.00

8.0000
162 PSIPE PACIFIC NINEBARK, 12 IN. HT., NO. 1 CONT.

50.0000 EACH 14.29 % 20.0000 185.71 % 9.0000 28.57 %

400.00 50.00 1,000.00 650.00 450.00 100.00
7.0000
350.00

6.0000
163 PSIPE PACIFIC WILLOW, 12 IN. HT., NO. 1 CONT.

19.0000 EACH -57.14 % 20.0000 42.86 % 9.0000 -35.71 %

114.00 -152.00 380.00 114.00 171.00 -95.00
14.0000
266.00
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8.0000
164 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., NO. 1 CONT.

690.0000 EACH 14.29 % 20.0000 185.71 % 9.0000 28.57 %

5,520.00 690.00 13,800.00 8,970.00 6,210.00 1,380.00
7.0000

4,830.00

8.0000
165 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

68.0000 EACH 14.29 % 20.0000 185.71 % 9.0000 28.57 %

544.00 68.00 1,360.00 884.00 612.00 136.00
7.0000
476.00

8.0000
166 PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT.

622.0000 EACH 14.29 % 20.0000 185.71 % 9.0000 28.57 %

4,976.00 622.00 12,440.00 8,086.00 5,598.00 1,244.00
7.0000

4,354.00

8.0000
167 PSIPE TALL OREGON GRAPE, 9 IN. HT., NO. 1 CONT.

622.0000 EACH -11.11 % 20.0000 122.22 % 15.0000 66.67 %

4,976.00 -622.00 12,440.00 6,842.00 9,330.00 3,732.00
9.0000

5,598.00

12.5000
168 PSIPE VINE MAPLE, 24 IN. HT., NO. 2 CONT.

622.0000 EACH -21.88 % 20.0000 25.00 % 20.0000 25.00 %

7,775.00 -2,177.00 12,440.00 2,488.00 12,440.00 2,488.00
16.0000
9,952.00

12.0000
169 PSIPE WESTERN CRABAPPLE, 12 IN. HT., NO. 1 CONT.

4.0000 EACH -14.29 % 20.0000 42.86 % 20.0000 42.86 %

48.00 -8.00 80.00 24.00 80.00 24.00
14.0000
56.00

12.0000
170 PSIPE WESTERN SERVICEBERRY,12 IN. HT., NO. 1 CONT.

622.0000 EACH 33.33 % 20.0000 122.22 % 9.0000 0.00 %

7,464.00 1,866.00 12,440.00 6,842.00 5,598.00 0.00
9.0000

5,598.00

12.0000
171 PSIPE WESTERN THIMBLEBERRY, 12 IN. HT., NO. 1 CONT.

50.0000 EACH 71.43 % 20.0000 185.71 % 9.0000 28.57 %

600.00 250.00 1,000.00 650.00 450.00 100.00
7.0000
350.00

15.0000
172 PSIPE BIGLEAF MAPLE, 24 IN. HT., NO. 2 CONT.

89.0000 EACH 25.00 % 100.0000 733.33 % 20.0000 66.67 %

1,335.00 267.00 8,900.00 7,832.00 1,780.00 712.00
12.0000
1,068.00

15.0000
173 PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.

1055.0000 EACH -6.25 % 20.0000 25.00 % 20.0000 25.00 %

15,825.00 -1,055.00 21,100.00 4,220.00 21,100.00 4,220.00
16.0000

16,880.00

30.0000
174 PSIPE INCENCE CEDAR, 4 FT. HT., B&B

49.0000 EACH -76.92 % 100.0000 -23.08 % 160.0000 23.08 %

1,470.00 -4,900.00 4,900.00 -1,470.00 7,840.00 1,470.00
130.0000
6,370.00
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150.0000
175 PSIPE INCENSE CEDAR, 10-12 FT. HT., B&B

29.0000 EACH -66.67 % 100.0000 -77.78 % 410.0000 -8.89 %

4,350.00 -8,700.00 2,900.00 -10,150.00 11,890.00 -1,160.00
450.0000
13,050.00

12.0000
176 PSIPE OREGON ASH, 24 IN. HT., NO. 2 CONT.

10.0000 EACH -14.29 % 100.0000 614.29 % 20.0000 42.86 %

120.00 -20.00 1,000.00 860.00 200.00 60.00
14.0000
140.00

12.0000
177 PSIPE SITKA SPRUCE, 24 IN. HT., NO. 2 CONT.

9.0000 EACH -14.29 % 100.0000 614.29 % 20.0000 42.86 %

108.00 -18.00 900.00 774.00 180.00 54.00
14.0000
126.00

12.0000
178 PSIPE WESTERN RED CEDAR, 24 IN. HT., NO. 2 CONT.

389.0000 EACH -25.00 % 20.0000 25.00 % 20.0000 25.00 %

4,668.00 -1,556.00 7,780.00 1,556.00 7,780.00 1,556.00
16.0000
6,224.00

179 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
180 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00
181  EXTENSION OF PLANTING PERIOD

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

15.0000
182  ROOT BARRIER

240.0000 S.Y. -66.67 % 10.0000 -77.78 % 9.0000 -80.00 %

3,600.00 -7,200.00 2,400.00 -8,400.00 2,160.00 -8,640.00
45.0000

10,800.00

20.0000
183 FINE COMPOST

347.0000 C.Y. -55.56 % 60.0000 33.33 % 40.0000 -11.11 %

6,940.00 -8,675.00 20,820.00 5,205.00 13,880.00 -1,735.00
45.0000

15,615.00

5.0000
184 FERTILIZER

829.0000 LB. 150.00 % 10.0000 400.00 % 1.6000 -20.00 %

4,145.00 2,487.00 8,290.00 6,632.00 1,326.40 -331.60
2.0000

1,658.00
185 WEED CONTROL

EST. 0.00 % 0.00 % 0.00 %

7,200.00 7,200.00 7,200.007,200.00
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6.5000
186 SOIL AMENDMENT

930.0000 C.Y. -85.56 % 50.0000 11.11 % 50.0000 11.11 %

6,045.00 -35,805.00 46,500.00 4,650.00 46,500.00 4,650.00
45.0000

41,850.00

35.0000
187 BARK OR WOOD CHIP MULCH

1116.0000 C.Y. 16.67 % 40.0000 33.33 % 27.0000 -10.00 %

39,060.00 5,580.00 44,640.00 11,160.00 30,132.00 -3,348.00
30.0000

33,480.00

3.0000
188 HIGH VISIBILITY FENCE

11176.0000 L.F. 0.00 % 3.0000 0.00 % 3.0000 0.00 %

33,528.00 0.00 33,528.00 0.00 33,528.00 0.00
3.0000

33,528.00

TRAFFIC

29.0000
189 CEMENT CONC. TRAFFIC CURB AND GUTTER

904.0000 L.F. 48.72 % 30.0000 53.85 % 20.0000 2.56 %

26,216.00 8,588.00 27,120.00 9,492.00 18,080.00 452.00
19.5000

17,628.00

21.5000
190 CEMENT CONC. TRAFFIC CURB

1629.0000 L.F. -14.00 % 30.0000 20.00 % 20.0000 -20.00 %

35,023.50 -5,701.50 48,870.00 8,145.00 32,580.00 -8,145.00
25.0000

40,725.00

28.5000
191 MOUNTABLE CEMENT CONC. TRAFFIC CURB

587.0000 L.F. 42.50 % 30.0000 50.00 % 20.0000 0.00 %

16,729.50 4,989.50 17,610.00 5,870.00 11,740.00 0.00
20.0000

11,740.00

31.0000
192 CEMENT CONC. PEDESTRIAN CURB

199.0000 L.F. 24.00 % 20.0000 -20.00 % 21.0000 -16.00 %

6,169.00 1,194.00 3,980.00 -995.00 4,179.00 -796.00
25.0000
4,975.00

3.7000
193 EXTRUDED CURB

5052.0000 L.F. -26.00 % 6.0000 20.00 % 6.0000 20.00 %

18,692.40 -6,567.60 30,312.00 5,052.00 30,312.00 5,052.00
5.0000

25,260.00

20.0000
194 PRECAST SLOPED MOUNTABLE CURB

87.0000 L.F. -20.00 % 20.0000 -20.00 % 24.0000 -4.00 %

1,740.00 -435.00 1,740.00 -435.00 2,088.00 -87.00
25.0000
2,175.00

24.0000
195 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

400.0000 L.F. 20.00 % 30.0000 50.00 % 27.0000 35.00 %

9,600.00 1,600.00 12,000.00 4,000.00 10,800.00 2,800.00
20.0000
8,000.00
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24.2000
196 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

200.0000 L.F. 21.00 % 30.0000 50.00 % 28.0000 40.00 %

4,840.00 840.00 6,000.00 2,000.00 5,600.00 1,600.00
20.0000
4,000.00

21.6000
197 BEAM GUARDRAIL TYPE 1

2104.0000 L.F. 20.00 % 18.0000 0.00 % 25.0000 38.89 %

45,446.40 7,574.40 37,872.00 0.00 52,600.00 14,728.00
18.0000

37,872.00

35.4000
198 BEAM GUARDRAIL TYPE 4

896.0000 L.F. 41.60 % 30.0000 20.00 % 42.0000 68.00 %

31,718.40 9,318.40 26,880.00 4,480.00 37,632.00 15,232.00
25.0000

22,400.00

53.7000
199 BEAM GUARDRAIL TYPE 11

25.0000 L.F. -23.29 % 30.0000 -57.14 % 63.0000 -10.00 %

1,342.50 -407.50 750.00 -1,000.00 1,575.00 -175.00
70.0000
1,750.00

35.2000
200 BEAM GUARDRAIL TYPE 10

38.0000 L.F. -12.00 % 30.0000 -25.00 % 41.0000 2.50 %

1,337.60 -182.40 1,140.00 -380.00 1,558.00 38.00
40.0000
1,520.00

1,180.0000
201 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH -21.33 % 1,500.0000 0.00 % 1,350.0000 -10.00 %

1,180.00 -320.00 1,500.00 0.00 1,350.00 -150.00
1,500.0000
1,500.00

1,005.0000
202 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

2.0000 EACH -16.25 % 1,500.0000 25.00 % 1,150.0000 -4.17 %

2,010.00 -390.00 3,000.00 600.00 2,300.00 -100.00
1,200.0000
2,400.00

690.0000
203 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH -37.27 % 1,500.0000 36.36 % 800.0000 -27.27 %

690.00 -410.00 1,500.00 400.00 800.00 -300.00
1,100.0000
1,100.00

1,150.0000
204 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH -23.33 % 1,500.0000 0.00 % 1,300.0000 -13.33 %

2,300.00 -700.00 3,000.00 0.00 2,600.00 -400.00
1,500.0000
3,000.00

1,835.0000
205 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH 1.94 % 2,000.0000 11.11 % 2,100.0000 16.67 %

11,010.00 210.00 12,000.00 1,200.00 12,600.00 1,800.00
1,800.0000
10,800.00

940.0000
206 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 4.44 % 2,000.0000 122.22 % 1,100.0000 22.22 %

940.00 40.00 2,000.00 1,100.00 1,100.00 200.00
900.0000
900.00
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655.0000
207 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH -18.13 % 2,000.0000 150.00 % 750.0000 -6.25 %

655.00 -145.00 2,000.00 1,200.00 750.00 -50.00
800.0000
800.00

630.0000
208 BEAM GUARDRAIL ANCHOR TYPE 4

5.0000 EACH 5.00 % 2,000.0000 233.33 % 750.0000 25.00 %

3,150.00 150.00 10,000.00 7,000.00 3,750.00 750.00
600.0000
3,000.00

23.2500
209 REMOVING AND RESETTING BEAM GUARDRAIL

3022.0000 L.F. 78.85 % 10.0000 -23.08 % 27.0000 107.69 %

70,261.50 30,975.50 30,220.00 -9,066.00 81,594.00 42,308.00
13.0000

39,286.00

11.0500
210 RAISING EXISTING BEAM GUARDRAIL

613.0000 L.F. 176.25 % 4.0000 0.00 % 13.0000 225.00 %

6,773.65 4,321.65 2,452.00 0.00 7,969.00 5,517.00
4.0000

2,452.00

46.7000
211 PRECAST CONC. BARRIER TYPE 2

460.0000 L.F. 33.43 % 50.0000 42.86 % 54.0000 54.29 %

21,482.00 5,382.00 23,000.00 6,900.00 24,840.00 8,740.00
35.0000

16,100.00

350.0000
212  LOW SPEED CONCRETE BARRIER TERMINAL

2.0000 EACH -90.00 % 2,000.0000 -42.86 % 7,500.0000 114.29 %

700.00 -6,300.00 4,000.00 -3,000.00 15,000.00 8,000.00
3,500.0000
7,000.00

98.0000
213 SINGLE SLOPE CONCRETE BARRIER

1889.0000 L.F. 22.50 % 100.0000 25.00 % 130.0000 62.50 %

185,122.00 34,002.00 188,900.00 37,780.00 245,570.00 94,450.00
80.0000

151,120.00

60.2500
214  RETAINING WALL SINGLE SLOPE BARRIER

638.0000 L.F. -19.67 % 80.0000 6.67 % 108.0000 44.00 %

38,439.50 -9,410.50 51,040.00 3,190.00 68,904.00 21,054.00
75.0000

47,850.00

15.0000
215 TEMPORARY CONC. BARRIER

14200.0000 L.F. 15.38 % 14.0000 7.69 % 17.0000 30.77 %

213,000.00 28,400.00 198,800.00 14,200.00 241,400.00 56,800.00
13.0000

184,600.00

4,620.0000
216 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH 2.67 % 6,000.0000 33.33 % 5,400.0000 20.00 %

41,580.00 1,080.00 54,000.00 13,500.00 48,600.00 8,100.00
4,500.0000
40,500.00

11,400.0000
217 PERMANENT IMPACT ATTENUATOR

3.0000 EACH -43.00 % 30,000.0000 50.00 % 13,500.0000 -32.50 %

34,200.00 -25,800.00 90,000.00 30,000.00 40,500.00 -19,500.00
20,000.0000
60,000.00
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920.0000
218 RESETTING IMPACT ATTENUATOR

8.0000 EACH -8.00 % 2,000.0000 100.00 % 1,100.0000 10.00 %

7,360.00 -640.00 16,000.00 8,000.00 8,800.00 800.00
1,000.0000
8,000.00

35,000.0000
219 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 400.00 % 20,000.0000 185.71 % 21,000.0000 200.00 %

140,000.00 112,000.00 80,000.00 52,000.00 84,000.00 56,000.00
7,000.0000
28,000.00

24.0000
220 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1500.0000 HR -40.00 % 50.0000 25.00 % 50.0000 25.00 %

36,000.00 -24,000.00 75,000.00 15,000.00 75,000.00 15,000.00
40.0000

60,000.00
221 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00

30.3000
222 FLEXIBLE GUIDE POST

69.0000 EACH 1.00 % 30.0000 0.00 % 37.0000 23.33 %

2,090.70 20.70 2,070.00 0.00 2,553.00 483.00
30.0000
2,070.00

16.4500
223 BARRIER DELINEATOR

66.0000 EACH 2.81 % 20.0000 25.00 % 19.0000 18.75 %

1,085.70 29.70 1,320.00 264.00 1,254.00 198.00
16.0000
1,056.00

0.2500
224 PAINT LINE

23478.0000 L.F. 66.67 % 0.2500 66.67 % 0.1800 20.00 %

5,869.50 2,347.80 5,869.50 2,347.80 4,226.04 704.34
0.1500

3,521.70

1.0000
225 PLASTIC LINE

4792.0000 L.F. -33.33 % 1.0000 -33.33 % 1.5000 0.00 %

4,792.00 -2,396.00 4,792.00 -2,396.00 7,188.00 0.00
1.5000

7,188.00

0.7500
226 PROFILED PLASTIC LINE

12248.0000 L.F. -40.00 % 1.0000 -20.00 % 1.8000 44.00 %

9,186.00 -6,124.00 12,248.00 -3,062.00 22,046.40 6,736.40
1.2500

15,310.00

1.0000
227 PLASTIC DROP LANE LINE

706.0000 L.F. -20.00 % 1.0000 -20.00 % 3.5000 180.00 %

706.00 -176.50 706.00 -176.50 2,471.00 1,588.50
1.2500
882.50

1.6500
228 PLASTIC WIDE LINE

5195.0000 L.F. -17.50 % 1.5000 -25.00 % 1.0000 -50.00 %

8,571.75 -1,818.25 7,792.50 -2,597.50 5,195.00 -5,195.00
2.0000

10,390.00
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3.5000
229 PLASTIC DOTTED WIDE LINE

62.0000 L.F. 75.00 % 5.0000 150.00 % 3.5000 75.00 %

217.00 93.00 310.00 186.00 217.00 93.00
2.0000
124.00

3.5000
230 PLASTIC BARRIER CENTER LINE

290.0000 L.F. 75.00 % 3.0000 50.00 % 3.5000 75.00 %

1,015.00 435.00 870.00 290.00 1,015.00 435.00
2.0000
580.00

6.9500
231 PLASTIC CROSSWALK LINE

420.0000 S.F. 15.83 % 6.0000 0.00 % 9.0000 50.00 %

2,919.00 399.00 2,520.00 0.00 3,780.00 1,260.00
6.0000

2,520.00

10.0000
232 PLASTIC STOP LINE

183.0000 L.F. 11.11 % 15.0000 66.67 % 9.0000 0.00 %

1,830.00 183.00 2,745.00 1,098.00 1,647.00 0.00
9.0000

1,647.00

145.0000
233 PLASTIC TRAFFIC ARROW

36.0000 EACH 31.82 % 125.0000 13.64 % 100.0000 -9.09 %

5,220.00 1,260.00 4,500.00 540.00 3,600.00 -360.00
110.0000
3,960.00

20.0000
234 PLASTIC DRAINAGE MARKING

71.0000 EACH 0.00 % 35.0000 75.00 % 28.0000 40.00 %

1,420.00 0.00 2,485.00 1,065.00 1,988.00 568.00
20.0000
1,420.00

10.0000
235  MILLED DEPRESSION RUMBLE STRIP

582.0000 L.F. 300.00 % 5.0000 100.00 % 6.0000 140.00 %

5,820.00 4,365.00 2,910.00 1,455.00 3,492.00 2,037.00
2.5000

1,455.00

225.0000
236 RAISED PAVEMENT MARKER TYPE 1

2.2400 HUND -10.00 % 350.0000 40.00 % 300.0000 20.00 %

504.00 -56.00 784.00 224.00 672.00 112.00
250.0000
560.00

395.0000
237 RAISED PAVEMENT MARKER TYPE 2

6.1500 HUND 12.86 % 500.0000 42.86 % 450.0000 28.57 %

2,429.25 276.75 3,075.00 922.50 2,767.50 615.00
350.0000
2,152.50

0.1500
238 TEMPORARY PAVEMENT MARKING

40500.0000 L.F. -40.00 % 0.1500 -40.00 % 0.1800 -28.00 %

6,075.00 -4,050.00 6,075.00 -4,050.00 7,290.00 -2,835.00
0.2500

10,125.00
239 PERMANENT SIGNING

L.S. 91.85 % -52.04 % 49.88 %

160,000.00 76,600.00 40,000.00 -43,400.00 125,000.00 41,600.0083,400.00
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240  CAMPUS MONUMENT SIGN

L.S. 263.64 % 81.82 % 136.36 %

40,000.00 29,000.00 20,000.00 9,000.00 26,000.00 15,000.0011,000.00
241 SIGN BRIDGE NO. 1

L.S. 90.91 % 115.52 % 89.66 %

110,725.00 52,725.00 125,000.00 67,000.00 110,000.00 52,000.0058,000.00
242 SIGN BRIDGE NO. 2

L.S. 70.89 % 77.22 % 70.89 %

135,000.00 56,000.00 140,000.00 61,000.00 135,000.00 56,000.0079,000.00
243 TEMPORARY ILLUMINATION SYSTEM

L.S. 231.13 % 19.21 % -33.77 %

50,000.00 34,900.00 18,000.00 2,900.00 10,000.00 -5,100.0015,100.00
244 ILLUMINATION SYSTEM  - SUA0906

L.S. -46.33 % 18.08 % 18.08 %

250,000.00 -215,800.00 550,000.00 84,200.00 550,000.00 84,200.00465,800.00
245 ILLUMINATION SYSTEM  - SOUTH CAMPUS WAY

L.S. 136.17 % 41.70 % 34.95 %

175,000.00 100,900.00 105,000.00 30,900.00 100,000.00 25,900.0074,100.00
246  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM - SAS5187

L.S. -2.72 % 31.32 % 36.19 %

100,000.00 -2,800.00 135,000.00 32,200.00 140,000.00 37,200.00102,800.00
247  TRAFFIC SIGNAL SYSTEM - SUA0906

L.S. -51.92 % 10.58 % -3.85 %

100,000.00 -108,000.00 230,000.00 22,000.00 200,000.00 -8,000.00208,000.00
248  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 409.71 % 123.30 % 21.36 %

105,000.00 84,400.00 46,000.00 25,400.00 25,000.00 4,400.0020,600.00
249  COMMUNICATION CONDUIT SYSTEM

L.S. 467.26 % 70.18 % -2.76 %

350,000.00 288,300.00 105,000.00 43,300.00 60,000.00 -1,700.0061,700.00
250  COMMUNICATION CABLES AND INTERFACES

L.S. 150.00 % 85.00 % 0.00 %

50,000.00 30,000.00 37,000.00 17,000.00 20,000.00 0.0020,000.00
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251  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 344.44 % 288.89 % 177.78 %

40,000.00 31,000.00 35,000.00 26,000.00 25,000.00 16,000.009,000.00

5.0000
252 SEQUENTIAL ARROW SIGN

7000.0000 HR 25.00 % 5.0000 25.00 % 3.5000 -12.50 %

35,000.00 7,000.00 35,000.00 7,000.00 24,500.00 -3,500.00
4.0000

28,000.00

16,000.0000
253 PORTABLE CHANGEABLE MESSAGE SIGN

7.0000 EACH 300.00 % 10,000.0000 150.00 % 14,500.0000 262.50 %

112,000.00 84,000.00 70,000.00 42,000.00 101,500.00 73,500.00
4,000.0000
28,000.00

2.0000
254 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

7500.0000 HR -50.00 % 3.0000 -25.00 % 6.0000 50.00 %

15,000.00 -15,000.00 22,500.00 -7,500.00 45,000.00 15,000.00
4.0000

30,000.00
255 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -1.56 % 4.17 % 212.50 %

94,500.00 -1,500.00 100,000.00 4,000.00 300,000.00 204,000.0096,000.00

1.0000
256 FLAGGERS AND SPOTTERS

8500.0000 HR -97.50 % 50.0000 25.00 % 51.0000 27.50 %

8,500.00 -331,500.00 425,000.00 85,000.00 433,500.00 93,500.00
40.0000

340,000.00

1.0000
257 OTHER TRAFFIC CONTROL LABOR

8500.0000 HR -97.50 % 50.0000 25.00 % 57.0000 42.50 %

8,500.00 -331,500.00 425,000.00 85,000.00 484,500.00 144,500.00
40.0000

340,000.00
258 TRAFFIC CONTROL SUPERVISOR

L.S. -97.64 % 41.51 % 34.43 %

5,000.00 -207,000.00 300,000.00 88,000.00 285,000.00 73,000.00212,000.00

23.0000
259 CONSTRUCTION SIGNS CLASS A

1244.0000 S.F. 27.78 % 20.0000 11.11 % 26.0000 44.44 %

28,612.00 6,220.00 24,880.00 2,488.00 32,344.00 9,952.00
18.0000

22,392.00

OTHER ITEMS
260 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 20.00 % 20.00 %

25,000.00 0.00 30,000.00 5,000.00 30,000.00 5,000.0025,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

10.0000
261 STRUCTURE EXCAVATION CLASS B INCL. HAUL

10861.0000 C.Y. -47.37 % 11.0000 -42.11 % 18.0000 -5.26 %

108,610.00 -97,749.00 119,471.00 -86,888.00 195,498.00 -10,861.00
19.0000

206,359.00

0.0100
262 SHORING OR EXTRA EXCAVATION CLASS B

17479.0000 S.F. -99.00 % 2.0000 100.00 % 15.0000 1,400.00 %

174.79 -17,304.21 34,958.00 17,479.00 262,185.00 244,706.00
1.0000

17,479.00

30.0000
263 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

37.0000 C.Y. -38.78 % 40.0000 -18.37 % 62.0000 26.53 %

1,110.00 -703.00 1,480.00 -333.00 2,294.00 481.00
49.0000
1,813.00

29.0000
264 GRAVEL BACKFILL FOR DRAIN

1024.0000 C.Y. -3.33 % 40.0000 33.33 % 58.0000 93.33 %

29,696.00 -1,024.00 40,960.00 10,240.00 59,392.00 28,672.00
30.0000

30,720.00

50.0000
265 WATER

20.0000 MGAL -28.57 % 90.0000 28.57 % 100.0000 42.86 %

1,000.00 -400.00 1,800.00 400.00 2,000.00 600.00
70.0000
1,400.00

266 CURE BOX
L.S. 75.00 % 100.00 % -40.00 %

1,750.00 750.00 2,000.00 1,000.00 600.00 -400.001,000.00

800.0000
267 PLUGGING EXISTING PIPE

3.0000 EACH 128.57 % 500.0000 42.86 % 235.0000 -32.86 %

2,400.00 1,350.00 1,500.00 450.00 705.00 -345.00
350.0000
1,050.00

268 STRUCTURE SURVEYING
L.S. -16.67 % -49.09 % -75.76 %

275,000.00 -55,000.00 168,000.00 -162,000.00 80,000.00 -250,000.00330,000.00
269 ROADWAY SURVEYING

L.S. 101.13 % 104.93 % 26.76 %

285,600.00 143,600.00 291,000.00 149,000.00 180,000.00 38,000.00142,000.00

320.0000
270 MONUMENT CASE AND COVER

3.0000 EACH 6.67 % 500.0000 66.67 % 600.0000 100.00 %

960.00 60.00 1,500.00 600.00 1,800.00 900.00
300.0000
900.00

51.2000
271 CEMENT CONC. SIDEWALK

1213.0000 S.Y. 50.59 % 60.0000 76.47 % 33.0000 -2.94 %

62,105.60 20,863.60 72,780.00 31,538.00 40,029.00 -1,213.00
34.0000

41,242.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

75.2000
272 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

254.0000 S.Y. 114.86 % 80.0000 128.57 % 55.0000 57.14 %

19,100.80 10,210.80 20,320.00 11,430.00 13,970.00 5,080.00
35.0000
8,890.00

1,305.0000
273 CEMENT CONC. SIDEWALK RAMP TYPE 2A

5.0000 EACH 30.50 % 3,000.0000 200.00 % 900.0000 -10.00 %

6,525.00 1,525.00 15,000.00 10,000.00 4,500.00 -500.00
1,000.0000
5,000.00

1,305.0000
274 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 30.50 % 3,000.0000 200.00 % 1,200.0000 20.00 %

1,305.00 305.00 3,000.00 2,000.00 1,200.00 200.00
1,000.0000
1,000.00

25.0000
275 RAMP DETECTABLE WARNING RETROFIT

64.0000 S.F. -54.55 % 50.0000 -9.09 % 90.0000 63.64 %

1,600.00 -1,920.00 3,200.00 -320.00 5,760.00 2,240.00
55.0000
3,520.00

7.5000
276 CHAIN LINK FENCE TYPE 3

2286.0000 L.F. -37.50 % 18.0000 50.00 % 21.0000 75.00 %

17,145.00 -10,287.00 41,148.00 13,716.00 48,006.00 20,574.00
12.0000

27,432.00

180.0000
277 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

11.0000 EACH -10.00 % 280.0000 40.00 % 1,400.0000 600.00 %

1,980.00 -220.00 3,080.00 880.00 15,400.00 13,200.00
200.0000
2,200.00

117.5000
278 ROCK FOR ROCK WALL

818.0000 TON 67.86 % 31.0000 -55.71 % 62.0000 -11.43 %

96,115.00 38,855.00 25,358.00 -31,902.00 50,716.00 -6,544.00
70.0000

57,260.00

26.8000
279 BACKFILL FOR ROCK WALL

911.0000 TON -23.43 % 20.0000 -42.86 % 41.0000 17.14 %

24,414.80 -7,470.20 18,220.00 -13,665.00 37,351.00 5,466.00
35.0000

31,885.00

1,860.0000
280 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 148.00 % 800.0000 6.67 % 1,100.0000 46.67 %

3,720.00 2,220.00 1,600.00 100.00 2,200.00 700.00
750.0000
1,500.00

650.0000
281 ADJUST MANHOLE

3.0000 EACH 44.44 % 1,000.0000 122.22 % 600.0000 33.33 %

1,950.00 600.00 3,000.00 1,650.00 1,800.00 450.00
450.0000
1,350.00

5,000.0000
282 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH 25.00 % 5,000.0000 25.00 % 4,500.0000 12.50 %

5,000.00 1,000.00 5,000.00 1,000.00 4,500.00 500.00
4,000.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

36,000.0000
283 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH 800.00 % 5,000.0000 25.00 % 5,500.0000 37.50 %

72,000.00 64,000.00 10,000.00 2,000.00 11,000.00 3,000.00
4,000.0000
8,000.00

71.2000
284 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

11.0000 L.F. -76.27 % 450.0000 50.00 % 220.0000 -26.67 %

783.20 -2,516.80 4,950.00 1,650.00 2,420.00 -880.00
300.0000
3,300.00

153.0000
285 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

19.0000 L.F. -49.00 % 500.0000 66.67 % 200.0000 -33.33 %

2,907.00 -2,793.00 9,500.00 3,800.00 3,800.00 -1,900.00
300.0000
5,700.00

650.0000
286 ADJUST CATCH BASIN

4.0000 EACH 44.44 % 2,000.0000 344.44 % 350.0000 -22.22 %

2,600.00 800.00 8,000.00 6,200.00 1,400.00 -400.00
450.0000
1,800.00

250.0000
287 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH -37.50 % 2,000.0000 400.00 % 550.0000 37.50 %

250.00 -150.00 2,000.00 1,600.00 550.00 150.00
400.0000
400.00

288 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 6,900.00 % 800.00 % 2,300.00 %

35,000.00 34,500.00 4,500.00 4,000.00 12,000.00 11,500.00500.00

550.0000
289 ADJUST VALVE BOX

2.0000 EACH 57.14 % 500.0000 42.86 % 350.0000 0.00 %

1,100.00 400.00 1,000.00 300.00 700.00 0.00
350.0000
700.00

0.0100
290 TRAINING

4000.0000 HR -99.75 % 20.0000 400.00 % 4.0000 0.00 %

40.00 -15,960.00 80,000.00 64,000.00 16,000.00 0.00
4.0000

16,000.00
291 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

8,000.00 8,000.00 8,000.008,000.00
292 TRIMMING AND CLEANUP

L.S. 2,100.00 % 348.00 % 1,100.00 %

110,000.00 105,000.00 22,400.00 17,400.00 60,000.00 55,000.005,000.00
293 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
294 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
295 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

184,000.00 184,000.00 184,000.00184,000.00
296 SPCC PLAN

L.S. 516.67 % 233.33 % -60.00 %

18,500.00 15,500.00 10,000.00 7,000.00 1,200.00 -1,800.003,000.00
297 FIELD OFFICE BUILDING

L.S. 500.00 % 800.00 % 320.00 %

60,000.00 50,000.00 90,000.00 80,000.00 42,000.00 32,000.0010,000.00

1.5000
298 CONSTRUCTION GEOTEXTILE FOR SEPARATION

862.0000 S.Y. -25.00 % 2.0000 0.00 % 2.1000 5.00 %

1,293.00 -431.00 1,724.00 0.00 1,810.20 86.20
2.0000

1,724.00

1.5000
299 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

9545.0000 S.Y. -25.00 % 4.0000 100.00 % 2.2000 10.00 %

14,317.50 -4,772.50 38,180.00 19,090.00 20,999.00 1,909.00
2.0000

19,090.00

6.0000
300 GEOSYNTHETIC RETAINING WALL

4781.0000 S.F. -60.00 % 15.0000 0.00 % 16.0000 6.67 %

28,686.00 -43,029.00 71,715.00 0.00 76,496.00 4,781.00
15.0000

71,715.00

26.5000
301 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

4282.0000 C.Y. -24.29 % 35.0000 0.00 % 42.0000 20.00 %

113,473.00 -36,397.00 149,870.00 0.00 179,844.00 29,974.00
35.0000

149,870.00

20.0000
302 SHOTCRETE WALL FACING

44447.0000 S.F. 33.33 % 14.0000 -6.67 % 27.0000 80.00 %

888,940.00 222,235.00 622,258.00 -44,447.00 1,200,069.00 533,364.00
15.0000

666,705.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

PARSONS RCI INC. BALFOUR BEATTY INFRASTRUCTURE, MIDMOUNTAIN CONTRACTORS, INC.
1216 140TH AVE CT E 2333 COURAGE DRIVE SUITE C 825 5TH AVE
98390-9656 98033-6391

PROJECT : SUMNER   WA  983900370 FAIRFIELD   CA  945336715 KIRKLAND   WA  980832909

COUNTY(S) :KING CONTRACTOR NUMBER : 698405 CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 100390

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

350.0000
303 MAILBOX SUPPORT TYPE 3

1.0000 EACH -30.00 % 1,000.0000 100.00 % 750.0000 50.00 %

350.00 -150.00 1,000.00 500.00 750.00 250.00
500.0000
500.00

$38,382,481.02 22.60% $38,991,114.00 24.54% $39,342,154.54 25.66%$31,307,541.20CONTRACT TOTAL

$39,342,154.54$38,382,481.02 $38,991,114.00BASE TOTAL 22.60% 24.54% 25.66%$31,307,541.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 43.13 % 53.97 %

3,700,000.00 1,115,000.00 3,980,000.00 1,395,000.002,585,000.00

15,000.0000
2 CLEARING AND GRUBBING

12.4600 ACRE 200.00 % 8,000.0000 60.00 %

186,900.00 124,600.00 99,680.00 37,380.00
5,000.0000
62,300.00

3 ARCHAEOLOGICAL AND HISTORICAL SALVAGE
EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

12,000.0000
4  REMOVING  CULVERT END

2.0000 EACH 5,900.00 % 600.0000 200.00 %

24,000.00 23,600.00 1,200.00 800.00
200.0000
400.00

20.0000
5  REMOVING DRAINAGE PIPE

5285.0000 L.F. 33.33 % 14.0000 -6.67 %

105,700.00 26,425.00 73,990.00 -5,285.00
15.0000

79,275.00

600.0000
6 REMOVING DRAINAGE STRUCTURE

42.0000 EACH 0.00 % 400.0000 -33.33 %

25,200.00 0.00 16,800.00 -8,400.00
600.0000
25,200.00

7 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 63.25 % -58.33 %

19,589.80 7,589.80 5,000.00 -7,000.0012,000.00
8 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
9  REMOVING UNEXPECTED OBJECTS

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
10 REMOVING PORTION OF EXISTING BRIDGE NO. 522/28N

L.S. 0.47 % -25.00 %

20,094.46 94.46 15,000.00 -5,000.0020,000.00

8.0000
11 REMOVING CEMENT CONC. SIDEWALK

119.0000 S.Y. -52.94 % 5.0000 -70.59 %

952.00 -1,071.00 595.00 -1,428.00
17.0000
2,023.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

6.0000
12 REMOVING CEMENT CONC. CURB AND GUTTER

260.0000 L.F. -33.33 % 5.0000 -44.44 %

1,560.00 -780.00 1,300.00 -1,040.00
9.0000

2,340.00

5.0000
13 REMOVING CEMENT CONC. CURB

571.0000 L.F. 0.00 % 5.0000 0.00 %

2,855.00 0.00 2,855.00 0.00
5.0000

2,855.00

8.0000
14 REMOVING CEMENT CONC. GUTTER

110.0000 L.F. 33.33 % 5.0000 -16.67 %

880.00 220.00 550.00 -110.00
6.0000
660.00

9.0000
15 REMOVING ASPHALT CONC. PAVEMENT

4202.0000 S.Y. 125.00 % 5.0000 25.00 %

37,818.00 21,010.00 21,010.00 4,202.00
4.0000

16,808.00

8.0000
16  REMOVING ASPHALT CONC. GUTTER

374.0000 L.F. 33.33 % 4.0000 -33.33 %

2,992.00 748.00 1,496.00 -748.00
6.0000

2,244.00

11.0000
17 REMOVING CONC. BARRIER

347.0000 L.F. 120.00 % 10.0000 100.00 %

3,817.00 2,082.00 3,470.00 1,735.00
5.0000

1,735.00

19.0000
18 REMOVING TRAFFIC ISLAND

209.0000 S.Y. 40.74 % 10.0000 -25.93 %

3,971.00 1,149.50 2,090.00 -731.50
13.5000
2,821.50

250.0000
19 REMOVING GUARDRAIL ANCHOR

9.0000 EACH 38.89 % 250.0000 38.89 %

2,250.00 630.00 2,250.00 630.00
180.0000
1,620.00

4,100.0000
20  REMOVING IMPACT ATTENUATOR

1.0000 EACH 412.50 % 4,000.0000 400.00 %

4,100.00 3,300.00 4,000.00 3,200.00
800.0000
800.00

20.0000
21 REMOVING GUIDE POST

24.0000 EACH 122.22 % 8.0000 -11.11 %

480.00 264.00 192.00 -24.00
9.0000
216.00

0.4000
22 REMOVING TEMPORARY PAVEMENT MARKING

15800.0000 L.F. 100.00 % 0.5000 150.00 %

6,320.00 3,160.00 7,900.00 4,740.00
0.2000

3,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.0000
23 REMOVING PLASTIC LINE

236.0000 L.F. 0.00 % 1.0000 -50.00 %

472.00 0.00 236.00 -236.00
2.0000
472.00

60.0000
24 REMOVING PLASTIC TRAFFIC MARKING

6.0000 EACH 71.43 % 50.0000 42.86 %

360.00 150.00 300.00 90.00
35.0000
210.00

160.0000
25 REMOVING RAISED PAVEMENT MARKER

10.0000 HUND 60.00 % 150.0000 50.00 %

1,600.00 600.00 1,500.00 500.00
100.0000
1,000.00

7.0000
26 REMOVING CHAIN LINK FENCE

257.0000 L.F. 40.00 % 5.0000 0.00 %

1,799.00 514.00 1,285.00 0.00
5.0000

1,285.00

2.5000
27 REMOVING WIRE FENCE

2268.0000 L.F. -16.67 % 2.0000 -33.33 %

5,670.00 -1,134.00 4,536.00 -2,268.00
3.0000

6,804.00
28  REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

50.0000
29  REMOVING WOOD TIMBER FOR PLANTER BED

28.0000 L.F. 400.00 % 10.0000 0.00 %

1,400.00 1,120.00 280.00 0.00
10.0000
280.00

900.0000
30  REMOVING IRRIGATION VAULT

1.0000 EACH 350.00 % 500.0000 150.00 %

900.00 700.00 500.00 300.00
200.0000
200.00

600.0000
31  REMOVING IRRIGATION JUNCTION BOX

1.0000 EACH 200.00 % 300.0000 50.00 %

600.00 400.00 300.00 100.00
200.0000
200.00

5.0000
32  REMOVING ABANDONED WATER LINE ON BRIDGE 522/28N

125.0000 L.F. -50.00 % 10.0000 0.00 %

625.00 -625.00 1,250.00 0.00
10.0000
1,250.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.0000
33  REMOVING ABANDONED POWER CONDUIT ON BRIDGE 522/28N

125.0000 L.F. -16.67 % 10.0000 66.67 %

625.00 -125.00 1,250.00 500.00
6.0000
750.00

GRADING

22.0000
34 ROADWAY EXCAVATION INCL. HAUL

330380.0000 C.Y. 15.79 % 16.0000 -15.79 %

7,268,360.00 991,140.00 5,286,080.00 -991,140.00
19.0000

6,277,220.00

39.0000
35 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

815.0000 C.Y. 95.00 % 25.0000 25.00 %

31,785.00 15,485.00 20,375.00 4,075.00
20.0000

16,300.00

16.0000
36 GRAVEL BORROW INCL. HAUL

49189.0000 TON 23.08 % 14.0000 7.69 %

787,024.00 147,567.00 688,646.00 49,189.00
13.0000

639,457.00

11.0000
37 EMBANKMENT COMPACTION

26030.0000 C.Y. 266.67 % 3.5000 16.67 %

286,330.00 208,240.00 91,105.00 13,015.00
3.0000

78,090.00
38  DEWATERING SYSTEM

L.S. 125.00 % 150.00 %

1,350,000.00 750,000.00 1,500,000.00 900,000.00600,000.00

12,000.0000
39  MAINTENANCE AND OPERATION OF DEWATERING SYSTEM

15.0000 MO. -40.00 % 25,000.0000 25.00 %

180,000.00 -120,000.00 375,000.00 75,000.00
20,000.0000
300,000.00

900.0000
40  SETTLEMENT PLATE

4.0000 EACH -10.00 % 2,000.0000 100.00 %

3,600.00 -400.00 8,000.00 4,000.00
1,000.0000
4,000.00

DRAINAGE

1,200.0000
41 CONCRETE INLET

2.0000 EACH 33.33 % 900.0000 0.00 %

2,400.00 600.00 1,800.00 0.00
900.0000
1,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

2,200.0000
42 GRATE INLET TYPE 2

1.0000 EACH 10.00 % 2,200.0000 10.00 %

2,200.00 200.00 2,200.00 200.00
2,000.0000
2,000.00

1,800.0000
43 COMBINATION INLET

3.0000 EACH -10.00 % 1,200.0000 -40.00 %

5,400.00 -600.00 3,600.00 -2,400.00
2,000.0000
6,000.00

39.0000
44 QUARRY SPALLS

713.0000 TON 21.88 % 40.0000 25.00 %

27,807.00 4,991.00 28,520.00 5,704.00
32.0000

22,816.00

40.0000
45 RELAYING CORRUGATED POLYETHYLENE CULV. PIPE 12 IN. DIAM.

23.0000 L.F. -11.11 % 40.0000 -11.11 %

920.00 -115.00 920.00 -115.00
45.0000
1,035.00

7.0000
46  UNDERDRAIN PIPE 3 IN. DIAM.

528.0000 L.F. -30.00 % 10.0000 0.00 %

3,696.00 -1,584.00 5,280.00 0.00
10.0000
5,280.00

6.5000
47 UNDERDRAIN PIPE 6 IN. DIAM.

5508.0000 L.F. -50.00 % 16.0000 23.08 %

35,802.00 -35,802.00 88,128.00 16,524.00
13.0000

71,604.00

5.0000
48 UNDERDRAIN PIPE 8 IN. DIAM.

4508.0000 L.F. -66.67 % 18.0000 20.00 %

22,540.00 -45,080.00 81,144.00 13,524.00
15.0000

67,620.00

9.0000
49  DRAIN PIPE 3 IN. DIAM.

954.0000 L.F. 28.57 % 11.0000 57.14 %

8,586.00 1,908.00 10,494.00 3,816.00
7.0000

6,678.00

6.0000
50 DRAIN PIPE 6 IN. DIAM.

2997.0000 L.F. -40.00 % 16.0000 60.00 %

17,982.00 -11,988.00 47,952.00 17,982.00
10.0000

29,970.00

15.0000
51 DRAIN PIPE 8 IN. DIAM.

467.0000 L.F. -25.00 % 18.0000 -10.00 %

7,005.00 -2,335.00 8,406.00 -934.00
20.0000
9,340.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

175.0000
52  ECOLOGY MIX

147.0000 C.Y. 118.75 % 70.0000 -12.50 %

25,725.00 13,965.00 10,290.00 -1,470.00
80.0000

11,760.00

STORM SEWER

1,300.0000
53 CATCH BASIN TYPE 1L

2.0000 EACH -48.00 % 1,250.0000 -50.00 %

2,600.00 -2,400.00 2,500.00 -2,500.00
2,500.0000
5,000.00

1,400.0000
54 CATCH BASIN TYPE 1

65.0000 EACH 40.00 % 1,200.0000 20.00 %

91,000.00 26,000.00 78,000.00 13,000.00
1,000.0000
65,000.00

2,400.0000
55 CATCH BASIN TYPE 2 48 IN. DIAM.

16.0000 EACH -4.00 % 2,700.0000 8.00 %

38,400.00 -1,600.00 43,200.00 3,200.00
2,500.0000
40,000.00

4,000.0000
56 CATCH BASIN TYPE 2 60 IN. DIAM.

2.0000 EACH 0.00 % 4,200.0000 5.00 %

8,000.00 0.00 8,400.00 400.00
4,000.0000
8,000.00

2.5000
57 TESTING STORM SEWER PIPE

5541.0000 L.F. 25.00 % 2.0000 0.00 %

13,852.50 2,770.50 11,082.00 0.00
2.0000

11,082.00

58.0000
58 PLAIN CONC. STORM SEWER PIPE 12 IN. DIAM.

183.0000 L.F. 28.89 % 48.0000 6.67 %

10,614.00 2,379.00 8,784.00 549.00
45.0000
8,235.00

42.0000
59 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

245.0000 L.F. 5.00 % 50.0000 25.00 %

10,290.00 490.00 12,250.00 2,450.00
40.0000
9,800.00

40.0000
60 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4128.0000 L.F. 33.33 % 30.0000 0.00 %

165,120.00 41,280.00 123,840.00 0.00
30.0000

123,840.00

44.0000
61 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

929.0000 L.F. 10.00 % 39.0000 -2.50 %

40,876.00 3,716.00 36,231.00 -929.00
40.0000

37,160.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

100.0000
62 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

40.0000 L.F. 42.86 % 57.0000 -18.57 %

4,000.00 1,200.00 2,280.00 -520.00
70.0000
2,800.00

120.0000
63 SCHEDULE B STORM SEWER PIPE 24 IN. DIAM.

111.0000 L.F. 140.00 % 54.0000 8.00 %

13,320.00 7,770.00 5,994.00 444.00
50.0000
5,550.00

400.0000
64  FURNISHING AND JACKING STEEL CASING PIPE 24 IN. DIAM.

170.0000 L.F. -33.33 % 560.0000 -6.67 %

68,000.00 -34,000.00 95,200.00 -6,800.00
600.0000

102,000.00

265.0000
65  TRENCH DRAIN

30.0000 L.F. 76.67 % 190.0000 26.67 %

7,950.00 3,450.00 5,700.00 1,200.00
150.0000
4,500.00

4,500.0000
66  EMERGENCY OVERFLOW STRUCTURE

1.0000 EACH -13.46 % 4,300.0000 -17.31 %

4,500.00 -700.00 4,300.00 -900.00
5,200.0000
5,200.00

9,000.0000
67  OUTLET STRUCTURE

1.0000 EACH 34.33 % 5,700.0000 -14.93 %

9,000.00 2,300.00 5,700.00 -1,000.00
6,700.0000
6,700.00

WATER LINES

6,500.0000
68 HYDRANT ASSEMBLY

1.0000 EACH 62.50 % 6,200.0000 55.00 %

6,500.00 2,500.00 6,200.00 2,200.00
4,000.0000
4,000.00

230.0000
69 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

15.0000 L.F. 130.00 % 500.0000 400.00 %

3,450.00 1,950.00 7,500.00 6,000.00
100.0000
1,500.00

STRUCTURE

45.0000
70 STRUCTURE EXCAVATION CLASS A INCL. HAUL

4721.0000 C.Y. 136.84 % 25.0000 31.58 %

212,445.00 122,746.00 118,025.00 28,326.00
19.0000

89,699.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
71 SHORING OR EXTRA EXCAVATION CL. A

L.S. -81.83 % 581.20 %

20,000.00 -90,100.00 750,000.00 639,900.00110,100.00
72  SHORING OR EXTRA EXCAVATION CL. A FOR 4'-0" DIAM. SHAFT

L.S. 780.00 % 0.00 %

8,800.00 7,800.00 1,000.00 0.001,000.00
73  SHORING OR EXTRA EXCAVATION CL. A FOR 6'-0" DIAM. SHAFT

L.S. 3,900.00 % 0.00 %

40,000.00 39,000.00 1,000.00 0.001,000.00

825.0000
74  CASING SHORING

32.0000 L.F. 312.50 % 100.0000 -50.00 %

26,400.00 20,000.00 3,200.00 -3,200.00
200.0000
6,400.00

37.0000
75 GRAVEL BACKFILL FOR WALL

8768.0000 C.Y. 48.00 % 34.0000 36.00 %

324,416.00 105,216.00 298,112.00 78,912.00
25.0000

219,200.00

1,000.0000
76  SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

280.0000 C.Y. 150.00 % 1,000.0000 150.00 %

280,000.00 168,000.00 280,000.00 168,000.00
400.0000

112,000.00

450.0000
77  FURNISHING PERMANENT CASING FOR 4'-0" DIAM. SHAFT

102.0000 L.F. 80.00 % 400.0000 60.00 %

45,900.00 20,400.00 40,800.00 15,300.00
250.0000
25,500.00

830.0000
78  FURNISHING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

90.0000 L.F. 225.49 % 900.0000 252.94 %

74,700.00 51,750.00 81,000.00 58,050.00
255.0000
22,950.00

3,600.0000
79  PLACING PERMANENT CASING FOR 4'-0" DIAM. SHAFT

4.0000 EACH 20.00 % 4,000.0000 33.33 %

14,400.00 2,400.00 16,000.00 4,000.00
3,000.0000
12,000.00

7,100.0000
80  PLACING PERMANENT CASING FOR 6'-0" DIAM. SHAFT

4.0000 EACH 136.67 % 7,500.0000 150.00 %

28,400.00 16,400.00 30,000.00 18,000.00
3,000.0000
12,000.00

1.3000
81 ST. REINF. BAR FOR BRIDGE

38900.0000 LB. 30.00 % 1.2500 25.00 %

50,570.00 11,670.00 48,625.00 9,725.00
1.0000

38,900.00
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VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------
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MEAS
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

1.3000
82 ST. REINF. BAR FOR RETAINING WALL

449872.0000 LB. 30.00 % 1.2500 25.00 %

584,833.60 134,961.60 562,340.00 112,468.00
1.0000

449,872.00

1.3000
83 ST. REINF. BAR FOR PERMANENT GROUND ANCHOR

8600.0000 LB. 30.00 % 1.2500 25.00 %

11,180.00 2,580.00 10,750.00 2,150.00
1.0000

8,600.00

1.4000
84 ST. REINF. BAR FOR SHAFT

68800.0000 LB. 40.00 % 1.7500 75.00 %

96,320.00 27,520.00 120,400.00 51,600.00
1.0000

68,800.00

1.3000
85 ST. REINF. BAR FOR WALL

17200.0000 LB. 30.00 % 1.2500 25.00 %

22,360.00 5,160.00 21,500.00 4,300.00
1.0000

17,200.00

850.0000
86 CONC. CLASS 4000 FOR PERMANENT GROUND ANCHOR

48.0000 C.Y. 70.00 % 1,000.0000 100.00 %

40,800.00 16,800.00 48,000.00 24,000.00
500.0000
24,000.00

410.0000
87 CONC. CLASS 4000 FOR WALL

230.0000 C.Y. -18.00 % 600.0000 20.00 %

94,300.00 -20,700.00 138,000.00 23,000.00
500.0000

115,000.00

520.0000
88 CONC. CLASS 4000 FOR BRIDGE

246.0000 C.Y. 4.00 % 800.0000 60.00 %

127,920.00 4,920.00 196,800.00 73,800.00
500.0000

123,000.00

430.0000
89 CONC. CLASS 4000 FOR RETAINING WALL

5647.0000 C.Y. 22.86 % 635.0000 81.43 %

2,428,210.00 451,760.00 3,585,845.00 1,609,395.00
350.0000

1,976,450.00

550.0000
90  CONC. CLASS 4000P FOR SHAFT

280.0000 C.Y. 120.00 % 500.0000 100.00 %

154,000.00 84,000.00 140,000.00 70,000.00
250.0000
70,000.00

10.0000
91  CSL ACCESS TUBE

800.0000 L.F. 0.00 % 6.0000 -40.00 %

8,000.00 0.00 4,800.00 -3,200.00
10.0000
8,000.00

300.0000
92  PRESTRESSED CONC. GIRDER (WF50G)

637.0000 L.F. 33.33 % 300.0000 33.33 %

191,100.00 47,775.00 191,100.00 47,775.00
225.0000

143,325.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE
93 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

2.00 2.002.00
94 SUPERSTRUCTURE SOUTH CAMPUS WAY OVERCROSSING

L.S. -7.50 % 37.50 %

185,000.00 -15,000.00 275,000.00 75,000.00200,000.00
95 SUPERSTRUCTURE BRIDGE NO. 522/28N WIDENING

L.S. 0.00 % 60.00 %

500,000.00 0.00 800,000.00 300,000.00500,000.00

135.0000
96 TRAFFIC BARRIER

575.0000 L.F. 35.00 % 115.0000 15.00 %

77,625.00 20,125.00 66,125.00 8,625.00
100.0000
57,500.00

360.0000
97 GEOSYNTHETIC WALL F - SHAPE TRAFFIC BARRIER

288.0000 L.F. 20.00 % 340.0000 13.33 %

103,680.00 17,280.00 97,920.00 11,520.00
300.0000
86,400.00

35.0000
98  CEMENT CONC. GUTTER

1267.0000 L.F. 133.33 % 20.0000 33.33 %

44,345.00 25,340.00 25,340.00 6,335.00
15.0000

19,005.00

1.0000
99  PIGMENTED SEALER

9000.0000 S.F. -60.00 % 1.0000 -60.00 %

9,000.00 -13,500.00 9,000.00 -13,500.00
2.5000

22,500.00

32.0000
100 CONCRETE FASCIA PANEL

44050.0000 S.F. -20.00 % 55.0000 37.50 %

1,409,600.00 -352,400.00 2,422,750.00 660,750.00
40.0000

1,762,000.00

620.0000
101 SOIL NAIL - EPOXY COATED

387.0000 EACH 24.00 % 600.0000 20.00 %

239,940.00 46,440.00 232,200.00 38,700.00
500.0000

193,500.00

1,830.0000
102 SOIL NAIL - ENCAPSULATED

1470.0000 EACH 83.00 % 1,800.0000 80.00 %

2,690,100.00 1,220,100.00 2,646,000.00 1,176,000.00
1,000.0000

1,470,000.00
103 SOIL NAIL VERIFICATION TEST

L.S. -4.29 % 0.00 %

67,000.00 -3,000.00 70,000.00 0.0070,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.0100
104 PREFABRICATED DRAINAGE MAT

3544.0000 S.Y. -99.93 % 10.0000 -33.33 %

35.44 -53,124.56 35,440.00 -17,720.00
15.0000

53,160.00

6,000.0000
105 PERMANENT GROUND ANCHOR

14.0000 EACH 100.00 % 5,000.0000 66.67 %

84,000.00 42,000.00 70,000.00 28,000.00
3,000.0000
42,000.00

3,400.0000
106 PERMANENT GROUND ANCHOR PERFORMANCE TEST

3.0000 EACH 36.00 % 2,000.0000 -20.00 %

10,200.00 2,700.00 6,000.00 -1,500.00
2,500.0000
7,500.00

107  DETENTION VAULT
L.S. -33.33 % -55.56 %

150,000.00 -75,000.00 100,000.00 -125,000.00225,000.00

SURFACING

23.0000
108 SHOULDER BALLAST

12980.0000 TON 15.00 % 19.0000 -5.00 %

298,540.00 38,940.00 246,620.00 -12,980.00
20.0000

259,600.00

23.0000
109 CRUSHED SURFACING BASE COURSE

12960.0000 TON 15.00 % 19.0000 -5.00 %

298,080.00 38,880.00 246,240.00 -12,960.00
20.0000

259,200.00

40.0000
110 CRUSHED SURFACING TOP COURSE

221.0000 TON 33.33 % 28.0000 -6.67 %

8,840.00 2,210.00 6,188.00 -442.00
30.0000
6,630.00

LIQUID ASPHALT
111 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

31,930.00 31,930.0031,930.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

CEMENT CONCRETE PAVEMENT

370.0000
112 CEMENT CONC. PAVEMENT

1603.0000 C.Y. 76.19 % 300.0000 42.86 %

593,110.00 256,480.00 480,900.00 144,270.00
210.0000

336,630.00

330.0000
113 BRIDGE APPROACH SLAB

432.0000 S.Y. 40.43 % 250.0000 6.38 %

142,560.00 41,040.00 108,000.00 6,480.00
235.0000

101,520.00

10.0000
114  EPOXY-COATED DOWEL BAR

2316.0000 EACH 66.67 % 10.0000 66.67 %

23,160.00 9,264.00 23,160.00 9,264.00
6.0000

13,896.00

150.0000
115  STAMPED CEMENT CONCRETE

188.0000 S.Y. 25.00 % 120.0000 0.00 %

28,200.00 5,640.00 22,560.00 0.00
120.0000
22,560.00

HOT MIX ASPHALT
116 CRACK SEALING

EST. 0.00 % 0.00 %

5,500.00 5,500.005,500.00

7.0000
117 PLANING BITUMINOUS PAVEMENT

2535.0000 S.Y. 16.67 % 8.0000 33.33 %

17,745.00 2,535.00 20,280.00 5,070.00
6.0000

15,210.00

135.0000
118 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

280.0000 TON 58.82 % 100.0000 17.65 %

37,800.00 14,000.00 28,000.00 4,200.00
85.0000

23,800.00

85.0000
119 HMA CL. 1/2 IN. PG 64-22 FOR TEMPORARY PAVING

225.0000 TON 0.00 % 90.0000 5.88 %

19,125.00 0.00 20,250.00 1,125.00
85.0000

19,125.00

72.0000
120 HMA CL. 1/2 IN. PG 64-22

31420.0000 TON 7.95 % 66.0000 -1.05 %

2,262,240.00 166,526.00 2,073,720.00 -21,994.00
66.7000

2,095,714.00
121 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

65,900.00 65,900.0065,900.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
122 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

44,100.00 44,100.0044,100.00
123 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

123.0000
124 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

80.0000 TON 2.50 % 130.0000 8.33 %

9,840.00 240.00 10,400.00 800.00
120.0000
9,600.00

125 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
126 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00

IRRIGATION AND WATER DISTRIBUTION
127 IRRIGATION SYSTEM

L.S. 96.15 % 92.31 %

51,000.00 25,000.00 50,000.00 24,000.0026,000.00
128  REPAIR EXISTING IRRIGATION SYSTEM

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00

EROSION CONTROL AND PLANTING

150.0000
129 ESC LEAD

300.0000 DAY 50.00 % 25.0000 -75.00 %

45,000.00 15,000.00 7,500.00 -22,500.00
100.0000
30,000.00

2.8000
130 TEMPORARY EROSION CONTROL BLANKET

8700.0000 S.Y. 40.00 % 2.0000 0.00 %

24,360.00 6,960.00 17,400.00 0.00
2.0000

17,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.0000
131 PLASTIC COVERING

13500.0000 S.Y. 33.33 % 2.5000 66.67 %

27,000.00 6,750.00 33,750.00 13,500.00
1.5000

20,250.00

9.0000
132 CHECK DAM

1010.0000 L.F. 12.50 % 7.5000 -6.25 %

9,090.00 1,010.00 7,575.00 -505.00
8.0000

8,080.00

11.0000
133  INTERCEPTOR SWALE

3000.0000 L.F. -26.67 % 8.0000 -46.67 %

33,000.00 -12,000.00 24,000.00 -21,000.00
15.0000

45,000.00

10.0000
134 STABILIZED CONSTRUCTION ENTRANCE

2200.0000 S.Y. -9.09 % 25.0000 127.27 %

22,000.00 -2,200.00 55,000.00 30,800.00
11.0000

24,200.00

20,000.0000
135 TIRE WASH

5.0000 EACH 566.67 % 27,000.0000 800.00 %

100,000.00 85,000.00 135,000.00 120,000.00
3,000.0000
15,000.00

130.0000
136 STREET CLEANING

3600.0000 HR 30.00 % 110.0000 10.00 %

468,000.00 108,000.00 396,000.00 36,000.00
100.0000

360,000.00

68.0000
137 INLET PROTECTION

144.0000 EACH -2.86 % 120.0000 71.43 %

9,792.00 -288.00 17,280.00 7,200.00
70.0000

10,080.00

6.0000
138 SILT FENCE

9700.0000 L.F. 50.00 % 5.0000 25.00 %

58,200.00 19,400.00 48,500.00 9,700.00
4.0000

38,800.00

7.0000
139 WATTLE

2460.0000 L.F. 75.00 % 5.0000 25.00 %

17,220.00 7,380.00 12,300.00 2,460.00
4.0000

9,840.00
140 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

800,000.00 800,000.00800,000.00

15.0000
141 TEMPORARY CURB

2500.0000 L.F. 200.00 % 7.0000 40.00 %

37,500.00 25,000.00 17,500.00 5,000.00
5.0000

12,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
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10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

31.0000
142 TEMPORARY PIPE SLOPE DRAIN

500.0000 L.F. 106.67 % 28.0000 86.67 %

15,500.00 8,000.00 14,000.00 6,500.00
15.0000
7,500.00

415,000.0000
143  MOBILE CHITOSAN-ENHANCED SAND FILTRATION SYSTEM

2.0000 EACH 107.50 % 350,000.0000 75.00 %

830,000.00 430,000.00 700,000.00 300,000.00
200,000.0000
400,000.00

20.0000
144  OPERATION OF MOBILE CHITOSAN-ENHANCED SAND FILTR. SYS.

5100.0000 HR -83.33 % 3.0000 -97.50 %

102,000.00 -510,000.00 15,300.00 -596,700.00
120.0000

612,000.00
145  STORMWATER CHEMICAL TREATMENT PLAN

L.S. 0.00 % 100.00 %

5,000.00 0.00 10,000.00 5,000.005,000.00
146  DATA SUMMARY REPORT

L.S. 150.00 % 650.00 %

5,000.00 3,000.00 15,000.00 13,000.002,000.00

3,400.0000
147  TEMPORARY SEEDING - WILDFLOWER MIX

2.0000 ACRE -2.86 % 3,000.0000 -14.29 %

6,800.00 -200.00 6,000.00 -1,000.00
3,500.0000
7,000.00

3,400.0000
148  SEEDING, FERTILIZING, AND MULCHING - WILDFLOWER MIX

6.3100 ACRE -2.86 % 3,000.0000 -14.29 %

21,454.00 -631.00 18,930.00 -3,155.00
3,500.0000
22,085.00

60.0000
149 TOPSOIL TYPE A

910.0000 C.Y. 50.00 % 50.0000 25.00 %

54,600.00 18,200.00 45,500.00 9,100.00
40.0000

36,400.00

70.0000
150  STRUCTURAL SOIL MIX

851.0000 C.Y. 40.00 % 40.0000 -20.00 %

59,570.00 17,020.00 34,040.00 -8,510.00
50.0000

42,550.00

3.0000
151 PSIPE HARDSTEM BULRUSH, 2 IN. TOP LENGTH, RHIZOME

1000.0000 EACH 50.00 % 2.0000 0.00 %

3,000.00 1,000.00 2,000.00 0.00
2.0000

2,000.00

3.0000
152 PSIPE SLOUGH SEDGE, 6 IN. TOP LENGTH, BR

1000.0000 EACH 50.00 % 2.0000 0.00 %

3,000.00 1,000.00 2,000.00 0.00
2.0000

2,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
153 PSIPE SMALL-FRUITED BULRUSH, 6 IN. TOP LENGTH, BR

900.0000 EACH 50.00 % 2.0000 0.00 %

2,700.00 900.00 1,800.00 0.00
2.0000

1,800.00

3.0000
154 PSIPE SPIKERUSH, 6 IN. TOP LENGTH, BR

400.0000 EACH 50.00 % 2.0000 0.00 %

1,200.00 400.00 800.00 0.00
2.0000
800.00

14.0000
155 PSIPE BEAKED HAZELNUT, 12 IN. HT., NO. 1 CONT.

222.0000 EACH 100.00 % 11.0000 57.14 %

3,108.00 1,554.00 2,442.00 888.00
7.0000

1,554.00

11.0000
156 PSIPE BOSTON IVY - FENWAY PARK, NO. 1 CONT.

40.0000 EACH -8.33 % 9.0000 -25.00 %

440.00 -40.00 360.00 -120.00
12.0000
480.00

11.0000
157 PSIPE BOSTON IVY - GREEN SHOWERS, NO. 1 CONT.

320.0000 EACH -8.33 % 9.0000 -25.00 %

3,520.00 -320.00 2,880.00 -960.00
12.0000
3,840.00

11.0000
158 PSIPE BOSTON IVY - VEITCHII, NO. 1 CONT.

40.0000 EACH -8.33 % 9.0000 -25.00 %

440.00 -40.00 360.00 -120.00
12.0000
480.00

11.0000
159 PSIPE LOW OREGON GRAPE, 6 IN. HT., NO. 1 CONT.

459.0000 EACH 57.14 % 9.0000 28.57 %

5,049.00 1,836.00 4,131.00 918.00
7.0000

3,213.00

11.0000
160 PSIPE NOOTKA ROSE, 12 IN. HT., NO. 1 CONT.

50.0000 EACH 57.14 % 9.0000 28.57 %

550.00 200.00 450.00 100.00
7.0000
350.00

14.0000
161 PSIPE PACIFIC DOGWOOD, 12 IN. HT., NO. 1 CONT.

355.0000 EACH 100.00 % 11.0000 57.14 %

4,970.00 2,485.00 3,905.00 1,420.00
7.0000

2,485.00

10.0000
162 PSIPE PACIFIC NINEBARK, 12 IN. HT., NO. 1 CONT.

50.0000 EACH 42.86 % 9.0000 28.57 %

500.00 150.00 450.00 100.00
7.0000
350.00

10.0000
163 PSIPE PACIFIC WILLOW, 12 IN. HT., NO. 1 CONT.

19.0000 EACH -28.57 % 9.0000 -35.71 %

190.00 -76.00 171.00 -95.00
14.0000
266.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01
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10.0000
164 PSIPE RED-OSIER DOGWOOD, 12 IN. HT., NO. 1 CONT.

690.0000 EACH 42.86 % 9.0000 28.57 %

6,900.00 2,070.00 6,210.00 1,380.00
7.0000

4,830.00

10.0000
165 PSIPE SALMONBERRY, 12 IN. HT., NO. 1 CONT.

68.0000 EACH 42.86 % 9.0000 28.57 %

680.00 204.00 612.00 136.00
7.0000
476.00

10.0000
166 PSIPE SNOWBERRY, 12 IN. HT., NO. 1 CONT.

622.0000 EACH 42.86 % 9.0000 28.57 %

6,220.00 1,866.00 5,598.00 1,244.00
7.0000

4,354.00

14.0000
167 PSIPE TALL OREGON GRAPE, 9 IN. HT., NO. 1 CONT.

622.0000 EACH 55.56 % 9.0000 0.00 %

8,708.00 3,110.00 5,598.00 0.00
9.0000

5,598.00

20.0000
168 PSIPE VINE MAPLE, 24 IN. HT., NO. 2 CONT.

622.0000 EACH 25.00 % 13.0000 -18.75 %

12,440.00 2,488.00 8,086.00 -1,866.00
16.0000
9,952.00

20.0000
169 PSIPE WESTERN CRABAPPLE, 12 IN. HT., NO. 1 CONT.

4.0000 EACH 42.86 % 9.0000 -35.71 %

80.00 24.00 36.00 -20.00
14.0000
56.00

10.0000
170 PSIPE WESTERN SERVICEBERRY,12 IN. HT., NO. 1 CONT.

622.0000 EACH 11.11 % 9.0000 0.00 %

6,220.00 622.00 5,598.00 0.00
9.0000

5,598.00

10.0000
171 PSIPE WESTERN THIMBLEBERRY, 12 IN. HT., NO. 1 CONT.

50.0000 EACH 42.86 % 9.0000 28.57 %

500.00 150.00 450.00 100.00
7.0000
350.00

20.0000
172 PSIPE BIGLEAF MAPLE, 24 IN. HT., NO. 2 CONT.

89.0000 EACH 66.67 % 13.0000 8.33 %

1,780.00 712.00 1,157.00 89.00
12.0000
1,068.00

20.0000
173 PSIPE DOUGLAS FIR, 24 IN. HT., NO. 2 CONT.

1055.0000 EACH 25.00 % 13.0000 -18.75 %

21,100.00 4,220.00 13,715.00 -3,165.00
16.0000

16,880.00

170.0000
174 PSIPE INCENCE CEDAR, 4 FT. HT., B&B

49.0000 EACH 30.77 % 150.0000 15.38 %

8,330.00 1,960.00 7,350.00 980.00
130.0000
6,370.00
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450.0000
175 PSIPE INCENSE CEDAR, 10-12 FT. HT., B&B

29.0000 EACH 0.00 % 350.0000 -22.22 %

13,050.00 0.00 10,150.00 -2,900.00
450.0000
13,050.00

20.0000
176 PSIPE OREGON ASH, 24 IN. HT., NO. 2 CONT.

10.0000 EACH 42.86 % 13.0000 -7.14 %

200.00 60.00 130.00 -10.00
14.0000
140.00

20.0000
177 PSIPE SITKA SPRUCE, 24 IN. HT., NO. 2 CONT.

9.0000 EACH 42.86 % 13.0000 -7.14 %

180.00 54.00 117.00 -9.00
14.0000
126.00

20.0000
178 PSIPE WESTERN RED CEDAR, 24 IN. HT., NO. 2 CONT.

389.0000 EACH 25.00 % 13.0000 -18.75 %

7,780.00 1,556.00 5,057.00 -1,167.00
16.0000
6,224.00

179 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
180 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00
181  EXTENSION OF PLANTING PERIOD

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

22.0000
182  ROOT BARRIER

240.0000 S.Y. -51.11 % 8.0000 -82.22 %

5,280.00 -5,520.00 1,920.00 -8,880.00
45.0000

10,800.00

45.0000
183 FINE COMPOST

347.0000 C.Y. 0.00 % 42.0000 -6.67 %

15,615.00 0.00 14,574.00 -1,041.00
45.0000

15,615.00

2.0000
184 FERTILIZER

829.0000 LB. 0.00 % 1.0000 -50.00 %

1,658.00 0.00 829.00 -829.00
2.0000

1,658.00
185 WEED CONTROL

EST. 0.00 % 0.00 %

7,200.00 7,200.007,200.00
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40.0000
186 SOIL AMENDMENT

930.0000 C.Y. -11.11 % 35.0000 -22.22 %

37,200.00 -4,650.00 32,550.00 -9,300.00
45.0000

41,850.00

38.0000
187 BARK OR WOOD CHIP MULCH

1116.0000 C.Y. 26.67 % 35.0000 16.67 %

42,408.00 8,928.00 39,060.00 5,580.00
30.0000

33,480.00

4.0000
188 HIGH VISIBILITY FENCE

11176.0000 L.F. 33.33 % 6.0000 100.00 %

44,704.00 11,176.00 67,056.00 33,528.00
3.0000

33,528.00

TRAFFIC

28.0000
189 CEMENT CONC. TRAFFIC CURB AND GUTTER

904.0000 L.F. 43.59 % 25.0000 28.21 %

25,312.00 7,684.00 22,600.00 4,972.00
19.5000

17,628.00

31.0000
190 CEMENT CONC. TRAFFIC CURB

1629.0000 L.F. 24.00 % 23.0000 -8.00 %

50,499.00 9,774.00 37,467.00 -3,258.00
25.0000

40,725.00

32.0000
191 MOUNTABLE CEMENT CONC. TRAFFIC CURB

587.0000 L.F. 60.00 % 30.0000 50.00 %

18,784.00 7,044.00 17,610.00 5,870.00
20.0000

11,740.00

20.0000
192 CEMENT CONC. PEDESTRIAN CURB

199.0000 L.F. -20.00 % 30.0000 20.00 %

3,980.00 -995.00 5,970.00 995.00
25.0000
4,975.00

8.0000
193 EXTRUDED CURB

5052.0000 L.F. 60.00 % 6.0000 20.00 %

40,416.00 15,156.00 30,312.00 5,052.00
5.0000

25,260.00

28.0000
194 PRECAST SLOPED MOUNTABLE CURB

87.0000 L.F. 12.00 % 30.0000 20.00 %

2,436.00 261.00 2,610.00 435.00
25.0000
2,175.00

26.0000
195 BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST

400.0000 L.F. 30.00 % 25.0000 25.00 %

10,400.00 2,400.00 10,000.00 2,000.00
20.0000
8,000.00
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30.0000
196 BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST

200.0000 L.F. 50.00 % 26.0000 30.00 %

6,000.00 2,000.00 5,200.00 1,200.00
20.0000
4,000.00

21.0000
197 BEAM GUARDRAIL TYPE 1

2104.0000 L.F. 16.67 % 22.0000 22.22 %

44,184.00 6,312.00 46,288.00 8,416.00
18.0000

37,872.00

35.0000
198 BEAM GUARDRAIL TYPE 4

896.0000 L.F. 40.00 % 35.0000 40.00 %

31,360.00 8,960.00 31,360.00 8,960.00
25.0000

22,400.00

98.0000
199 BEAM GUARDRAIL TYPE 11

25.0000 L.F. 40.00 % 60.0000 -14.29 %

2,450.00 700.00 1,500.00 -250.00
70.0000
1,750.00

31.0000
200 BEAM GUARDRAIL TYPE 10

38.0000 L.F. -22.50 % 30.0000 -25.00 %

1,178.00 -342.00 1,140.00 -380.00
40.0000
1,520.00

1,700.0000
201 BEAM GUARDRAIL TRANSITION SECTION TYPE 1

1.0000 EACH 13.33 % 1,300.0000 -13.33 %

1,700.00 200.00 1,300.00 -200.00
1,500.0000
1,500.00

1,950.0000
202 BEAM GUARDRAIL TRANSITION SECTION TYPE 2

2.0000 EACH 62.50 % 1,100.0000 -8.33 %

3,900.00 1,500.00 2,200.00 -200.00
1,200.0000
2,400.00

1,400.0000
203 BEAM GUARDRAIL TRANSITION SECTION TYPE 4

1.0000 EACH 27.27 % 750.0000 -31.82 %

1,400.00 300.00 750.00 -350.00
1,100.0000
1,100.00

1,200.0000
204 BEAM GUARDRAIL TRANSITION SECTION TYPE 16

2.0000 EACH -20.00 % 1,300.0000 -13.33 %

2,400.00 -600.00 2,600.00 -400.00
1,500.0000
3,000.00

2,400.0000
205 BEAM GUARDRAIL FLARED TERMINAL

6.0000 EACH 33.33 % 2,000.0000 11.11 %

14,400.00 3,600.00 12,000.00 1,200.00
1,800.0000
10,800.00

1,400.0000
206 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 55.56 % 1,000.0000 11.11 %

1,400.00 500.00 1,000.00 100.00
900.0000
900.00
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950.0000
207 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH 18.75 % 750.0000 -6.25 %

950.00 150.00 750.00 -50.00
800.0000
800.00

800.0000
208 BEAM GUARDRAIL ANCHOR TYPE 4

5.0000 EACH 33.33 % 700.0000 16.67 %

4,000.00 1,000.00 3,500.00 500.00
600.0000
3,000.00

11.0000
209 REMOVING AND RESETTING BEAM GUARDRAIL

3022.0000 L.F. -15.38 % 25.0000 92.31 %

33,242.00 -6,044.00 75,550.00 36,264.00
13.0000

39,286.00

5.0000
210 RAISING EXISTING BEAM GUARDRAIL

613.0000 L.F. 25.00 % 11.0000 175.00 %

3,065.00 613.00 6,743.00 4,291.00
4.0000

2,452.00

52.0000
211 PRECAST CONC. BARRIER TYPE 2

460.0000 L.F. 48.57 % 50.0000 42.86 %

23,920.00 7,820.00 23,000.00 6,900.00
35.0000

16,100.00

1,100.0000
212  LOW SPEED CONCRETE BARRIER TERMINAL

2.0000 EACH -68.57 % 4,000.0000 14.29 %

2,200.00 -4,800.00 8,000.00 1,000.00
3,500.0000
7,000.00

130.0000
213 SINGLE SLOPE CONCRETE BARRIER

1889.0000 L.F. 62.50 % 85.0000 6.25 %

245,570.00 94,450.00 160,565.00 9,445.00
80.0000

151,120.00

100.0000
214  RETAINING WALL SINGLE SLOPE BARRIER

638.0000 L.F. 33.33 % 75.0000 0.00 %

63,800.00 15,950.00 47,850.00 0.00
75.0000

47,850.00

15.0000
215 TEMPORARY CONC. BARRIER

14200.0000 L.F. 15.38 % 16.0000 23.08 %

213,000.00 28,400.00 227,200.00 42,600.00
13.0000

184,600.00

5,000.0000
216 TEMPORARY IMPACT ATTENUATOR

9.0000 EACH 11.11 % 5,000.0000 11.11 %

45,000.00 4,500.00 45,000.00 4,500.00
4,500.0000
40,500.00

12,000.0000
217 PERMANENT IMPACT ATTENUATOR

3.0000 EACH -40.00 % 13,000.0000 -35.00 %

36,000.00 -24,000.00 39,000.00 -21,000.00
20,000.0000
60,000.00
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1,000.0000
218 RESETTING IMPACT ATTENUATOR

8.0000 EACH 0.00 % 1,000.0000 0.00 %

8,000.00 0.00 8,000.00 0.00
1,000.0000
8,000.00

35,000.0000
219 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 400.00 % 25,000.0000 257.14 %

140,000.00 112,000.00 100,000.00 72,000.00
7,000.0000
28,000.00

70.0000
220 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1500.0000 HR 75.00 % 60.0000 50.00 %

105,000.00 45,000.00 90,000.00 30,000.00
40.0000

60,000.00
221 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00

27.0000
222 FLEXIBLE GUIDE POST

69.0000 EACH -10.00 % 32.0000 6.67 %

1,863.00 -207.00 2,208.00 138.00
30.0000
2,070.00

18.0000
223 BARRIER DELINEATOR

66.0000 EACH 12.50 % 17.0000 6.25 %

1,188.00 132.00 1,122.00 66.00
16.0000
1,056.00

0.3000
224 PAINT LINE

23478.0000 L.F. 100.00 % 0.2500 66.67 %

7,043.40 3,521.70 5,869.50 2,347.80
0.1500

3,521.70

1.6000
225 PLASTIC LINE

4792.0000 L.F. 6.67 % 1.0000 -33.33 %

7,667.20 479.20 4,792.00 -2,396.00
1.5000

7,188.00

1.6000
226 PROFILED PLASTIC LINE

12248.0000 L.F. 28.00 % 1.0000 -20.00 %

19,596.80 4,286.80 12,248.00 -3,062.00
1.2500

15,310.00

3.3000
227 PLASTIC DROP LANE LINE

706.0000 L.F. 164.00 % 1.0000 -20.00 %

2,329.80 1,447.30 706.00 -176.50
1.2500
882.50

2.0000
228 PLASTIC WIDE LINE

5195.0000 L.F. 0.00 % 1.5000 -25.00 %

10,390.00 0.00 7,792.50 -2,597.50
2.0000

10,390.00
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6.0000
229 PLASTIC DOTTED WIDE LINE

62.0000 L.F. 200.00 % 5.0000 150.00 %

372.00 248.00 310.00 186.00
2.0000
124.00

7.0000
230 PLASTIC BARRIER CENTER LINE

290.0000 L.F. 250.00 % 3.0000 50.00 %

2,030.00 1,450.00 870.00 290.00
2.0000
580.00

7.0000
231 PLASTIC CROSSWALK LINE

420.0000 S.F. 16.67 % 6.0000 0.00 %

2,940.00 420.00 2,520.00 0.00
6.0000

2,520.00

10.0000
232 PLASTIC STOP LINE

183.0000 L.F. 11.11 % 15.0000 66.67 %

1,830.00 183.00 2,745.00 1,098.00
9.0000

1,647.00

165.0000
233 PLASTIC TRAFFIC ARROW

36.0000 EACH 50.00 % 140.0000 27.27 %

5,940.00 1,980.00 5,040.00 1,080.00
110.0000
3,960.00

30.0000
234 PLASTIC DRAINAGE MARKING

71.0000 EACH 50.00 % 40.0000 100.00 %

2,130.00 710.00 2,840.00 1,420.00
20.0000
1,420.00

6.0000
235  MILLED DEPRESSION RUMBLE STRIP

582.0000 L.F. 140.00 % 5.0000 100.00 %

3,492.00 2,037.00 2,910.00 1,455.00
2.5000

1,455.00

550.0000
236 RAISED PAVEMENT MARKER TYPE 1

2.2400 HUND 120.00 % 400.0000 60.00 %

1,232.00 672.00 896.00 336.00
250.0000
560.00

700.0000
237 RAISED PAVEMENT MARKER TYPE 2

6.1500 HUND 100.00 % 600.0000 71.43 %

4,305.00 2,152.50 3,690.00 1,537.50
350.0000
2,152.50

0.4000
238 TEMPORARY PAVEMENT MARKING

40500.0000 L.F. 60.00 % 0.4000 60.00 %

16,200.00 6,075.00 16,200.00 6,075.00
0.2500

10,125.00
239 PERMANENT SIGNING

L.S. 19.90 % 19.90 %

100,000.00 16,600.00 100,000.00 16,600.0083,400.00
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240  CAMPUS MONUMENT SIGN

L.S. 263.64 % 172.73 %

40,000.00 29,000.00 30,000.00 19,000.0011,000.00
241 SIGN BRIDGE NO. 1

L.S. 158.62 % 72.41 %

150,000.00 92,000.00 100,000.00 42,000.0058,000.00
242 SIGN BRIDGE NO. 2

L.S. 102.53 % 58.23 %

160,000.00 81,000.00 125,000.00 46,000.0079,000.00
243 TEMPORARY ILLUMINATION SYSTEM

L.S. 45.70 % 32.45 %

22,000.00 6,900.00 20,000.00 4,900.0015,100.00
244 ILLUMINATION SYSTEM  - SUA0906

L.S. 37.40 % 7.34 %

640,000.00 174,200.00 500,000.00 34,200.00465,800.00
245 ILLUMINATION SYSTEM  - SOUTH CAMPUS WAY

L.S. 75.44 % 102.43 %

130,000.00 55,900.00 150,000.00 75,900.0074,100.00
246  TRAFFIC SIGNAL AND ILLUMINATION SYSTEM - SAS5187

L.S. 60.51 % 94.55 %

165,000.00 62,200.00 200,000.00 97,200.00102,800.00
247  TRAFFIC SIGNAL SYSTEM - SUA0906

L.S. 37.02 % -3.85 %

285,000.00 77,000.00 200,000.00 -8,000.00208,000.00
248  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 166.99 % 45.63 %

55,000.00 34,400.00 30,000.00 9,400.0020,600.00
249  COMMUNICATION CONDUIT SYSTEM

L.S. 102.59 % 102.59 %

125,000.00 63,300.00 125,000.00 63,300.0061,700.00
250  COMMUNICATION CABLES AND INTERFACES

L.S. 175.00 % 50.00 %

55,000.00 35,000.00 30,000.00 10,000.0020,000.00
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251  VIDEO, VOICE & DATA DISTRIBUTION & TRANSMISSION SYSTEM

L.S. 511.11 % 122.22 %

55,000.00 46,000.00 20,000.00 11,000.009,000.00

6.0000
252 SEQUENTIAL ARROW SIGN

7000.0000 HR 50.00 % 1.0000 -75.00 %

42,000.00 14,000.00 7,000.00 -21,000.00
4.0000

28,000.00

18,000.0000
253 PORTABLE CHANGEABLE MESSAGE SIGN

7.0000 EACH 350.00 % 15,000.0000 275.00 %

126,000.00 98,000.00 105,000.00 77,000.00
4,000.0000
28,000.00

13.0000
254 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

7500.0000 HR 225.00 % 1.0000 -75.00 %

97,500.00 67,500.00 7,500.00 -22,500.00
4.0000

30,000.00
255 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 56.25 % 108.33 %

150,000.00 54,000.00 200,000.00 104,000.0096,000.00

45.0000
256 FLAGGERS AND SPOTTERS

8500.0000 HR 12.50 % 60.0000 50.00 %

382,500.00 42,500.00 510,000.00 170,000.00
40.0000

340,000.00

45.0000
257 OTHER TRAFFIC CONTROL LABOR

8500.0000 HR 12.50 % 60.0000 50.00 %

382,500.00 42,500.00 510,000.00 170,000.00
40.0000

340,000.00
258 TRAFFIC CONTROL SUPERVISOR

L.S. 48.58 % 29.72 %

315,000.00 103,000.00 275,000.00 63,000.00212,000.00

21.0000
259 CONSTRUCTION SIGNS CLASS A

1244.0000 S.F. 16.67 % 20.0000 11.11 %

26,124.00 3,732.00 24,880.00 2,488.00
18.0000

22,392.00

OTHER ITEMS
260 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.0025,000.00
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10.0000
261 STRUCTURE EXCAVATION CLASS B INCL. HAUL

10861.0000 C.Y. -47.37 % 18.0000 -5.26 %

108,610.00 -97,749.00 195,498.00 -10,861.00
19.0000

206,359.00

12.0000
262 SHORING OR EXTRA EXCAVATION CLASS B

17479.0000 S.F. 1,100.00 % 1.0000 0.00 %

209,748.00 192,269.00 17,479.00 0.00
1.0000

17,479.00

40.0000
263 GRAVEL BACKFILL FOR PIPE ZONE BEDDING

37.0000 C.Y. -18.37 % 150.0000 206.12 %

1,480.00 -333.00 5,550.00 3,737.00
49.0000
1,813.00

40.0000
264 GRAVEL BACKFILL FOR DRAIN

1024.0000 C.Y. 33.33 % 37.0000 23.33 %

40,960.00 10,240.00 37,888.00 7,168.00
30.0000

30,720.00

140.0000
265 WATER

20.0000 MGAL 100.00 % 75.0000 7.14 %

2,800.00 1,400.00 1,500.00 100.00
70.0000
1,400.00

266 CURE BOX
L.S. 850.00 % 150.00 %

9,500.00 8,500.00 2,500.00 1,500.001,000.00

1,000.0000
267 PLUGGING EXISTING PIPE

3.0000 EACH 185.71 % 400.0000 14.29 %

3,000.00 1,950.00 1,200.00 150.00
350.0000
1,050.00

268 STRUCTURE SURVEYING
L.S. -21.21 % 6.06 %

260,000.00 -70,000.00 350,000.00 20,000.00330,000.00
269 ROADWAY SURVEYING

L.S. 97.18 % 93.66 %

280,000.00 138,000.00 275,000.00 133,000.00142,000.00

500.0000
270 MONUMENT CASE AND COVER

3.0000 EACH 66.67 % 500.0000 66.67 %

1,500.00 600.00 1,500.00 600.00
300.0000
900.00

50.0000
271 CEMENT CONC. SIDEWALK

1213.0000 S.Y. 47.06 % 50.0000 47.06 %

60,650.00 19,408.00 60,650.00 19,408.00
34.0000

41,242.00
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60.0000
272 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 1

254.0000 S.Y. 71.43 % 60.0000 71.43 %

15,240.00 6,350.00 15,240.00 6,350.00
35.0000
8,890.00

1,300.0000
273 CEMENT CONC. SIDEWALK RAMP TYPE 2A

5.0000 EACH 30.00 % 1,400.0000 40.00 %

6,500.00 1,500.00 7,000.00 2,000.00
1,000.0000
5,000.00

1,300.0000
274 CEMENT CONC. SIDEWALK RAMP TYPE 4A

1.0000 EACH 30.00 % 1,400.0000 40.00 %

1,300.00 300.00 1,400.00 400.00
1,000.0000
1,000.00

70.0000
275 RAMP DETECTABLE WARNING RETROFIT

64.0000 S.F. 27.27 % 60.0000 9.09 %

4,480.00 960.00 3,840.00 320.00
55.0000
3,520.00

13.0000
276 CHAIN LINK FENCE TYPE 3

2286.0000 L.F. 8.33 % 19.0000 58.33 %

29,718.00 2,286.00 43,434.00 16,002.00
12.0000

27,432.00

280.0000
277 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

11.0000 EACH 40.00 % 300.0000 50.00 %

3,080.00 880.00 3,300.00 1,100.00
200.0000
2,200.00

84.0000
278 ROCK FOR ROCK WALL

818.0000 TON 20.00 % 90.0000 28.57 %

68,712.00 11,452.00 73,620.00 16,360.00
70.0000

57,260.00

30.0000
279 BACKFILL FOR ROCK WALL

911.0000 TON -14.29 % 30.0000 -14.29 %

27,330.00 -4,555.00 27,330.00 -4,555.00
35.0000

31,885.00

2,000.0000
280 CONNECTION TO DRAINAGE STRUCTURE

2.0000 EACH 166.67 % 1,700.0000 126.67 %

4,000.00 2,500.00 3,400.00 1,900.00
750.0000
1,500.00

600.0000
281 ADJUST MANHOLE

3.0000 EACH 33.33 % 650.0000 44.44 %

1,800.00 450.00 1,950.00 600.00
450.0000
1,350.00

6,000.0000
282 MANHOLE 48 IN. DIAM. TYPE 1

1.0000 EACH 50.00 % 3,500.0000 -12.50 %

6,000.00 2,000.00 3,500.00 -500.00
4,000.0000
4,000.00
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8,600.0000
283 MANHOLE 54 IN. DIAM. TYPE 1

2.0000 EACH 115.00 % 7,500.0000 87.50 %

17,200.00 9,200.00 15,000.00 7,000.00
4,000.0000
8,000.00

84.0000
284 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 1

11.0000 L.F. -72.00 % 220.0000 -26.67 %

924.00 -2,376.00 2,420.00 -880.00
300.0000
3,300.00

112.0000
285 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 1

19.0000 L.F. -62.67 % 250.0000 -16.67 %

2,128.00 -3,572.00 4,750.00 -950.00
300.0000
5,700.00

600.0000
286 ADJUST CATCH BASIN

4.0000 EACH 33.33 % 490.0000 8.89 %

2,400.00 600.00 1,960.00 160.00
450.0000
1,800.00

300.0000
287 LOCKING SOLID METAL COVER AND FRAME FOR CATCH BASIN

1.0000 EACH -25.00 % 320.0000 -20.00 %

300.00 -100.00 320.00 -80.00
400.0000
400.00

288 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 2,300.00 % 3,400.00 %

12,000.00 11,500.00 17,500.00 17,000.00500.00

600.0000
289 ADJUST VALVE BOX

2.0000 EACH 71.43 % 400.0000 14.29 %

1,200.00 500.00 800.00 100.00
350.0000
700.00

5.0000
290 TRAINING

4000.0000 HR 25.00 % 2.0000 -50.00 %

20,000.00 4,000.00 8,000.00 -8,000.00
4.0000

16,000.00
291 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

8,000.00 8,000.008,000.00
292 TRIMMING AND CLEANUP

L.S. 0.00 % 1,900.00 %

5,000.00 0.00 100,000.00 95,000.005,000.00
293 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A043 REVISION NO : BIDS OPENED ON : Dec 12 2007
CONTRACT NO :007431 REGION NO : 1 AWARDED ON : Jan 17 2008
VERSION NO :3 WORK ORDER# : XL3126
HWY :SR 405,522 ------- 7TH BIDDER ------- ------- 8TH BIDDER -------

TITLE :SR 522
UNIVERSITY OF WASHINGTON BOTHELL / 
CASCADIA CC CAMPUS SOUTH ACCESS
07A043

WILDER CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION L
1525 E MARINE VIEW DR 600 NACHES AVE SW #120

PROJECT : EVERETT   WA  982011927 RENTON   WA  980572217

COUNTY(S) :KING CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

10/02/2007
15:49

DOT_RGGB01

HP-0522(042), NCPDP-0522(042), STPU-0522(042)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
294 MINOR CHANGE

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
295 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

184,000.00 184,000.00184,000.00
296 SPCC PLAN

L.S. -78.33 % 0.00 %

650.00 -2,350.00 3,000.00 0.003,000.00
297 FIELD OFFICE BUILDING

L.S. 250.00 % 100.00 %

35,000.00 25,000.00 20,000.00 10,000.0010,000.00

3.5000
298 CONSTRUCTION GEOTEXTILE FOR SEPARATION

862.0000 S.Y. 75.00 % 2.3000 15.00 %

3,017.00 1,293.00 1,982.60 258.60
2.0000

1,724.00

1.5000
299 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

9545.0000 S.Y. -25.00 % 2.0000 0.00 %

14,317.50 -4,772.50 19,090.00 0.00
2.0000

19,090.00

17.0000
300 GEOSYNTHETIC RETAINING WALL

4781.0000 S.F. 13.33 % 18.0000 20.00 %

81,277.00 9,562.00 86,058.00 14,343.00
15.0000

71,715.00

40.0000
301 GRAVEL BORROW FOR GEOSYNTHETIC RET. WALL INCL. HAUL

4282.0000 C.Y. 14.29 % 32.0000 -8.57 %

171,280.00 21,410.00 137,024.00 -12,846.00
35.0000

149,870.00

16.5000
302 SHOTCRETE WALL FACING

44447.0000 S.F. 10.00 % 18.5000 23.33 %

733,375.50 66,670.50 822,269.50 155,564.50
15.0000

666,705.00
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1,000.0000
303 MAILBOX SUPPORT TYPE 3

1.0000 EACH 100.00 % 1,000.0000 100.00 %

1,000.00 500.00 1,000.00 500.00
500.0000
500.00

$39,496,000.00 26.15% $39,780,273.10 27.06%$31,307,541.20CONTRACT TOTAL

$39,496,000.00 $39,780,273.10BASE TOTAL 26.15% 27.06%$31,307,541.20


