
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

IMCO GENERAL CONSTRUCTION, INC NORTHWEST CONSTRUCTION, INC. SCARSELLA BROS., INC.
4509 GUIDE MERIDIAN 1408 140TH PL NE 8404 S 196TH ST

SUITE 101 KENT WA  98031-1145

PROJECT : BELLINGHAM   WA  982269193 BELLEVUE   WA  980073962 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -13.94 % 19.00 % 27.75 %

1,953,463.00 -316,537.00 2,701,300.00 431,300.00 2,900,000.00 630,000.002,270,000.00

12,000.0000
2  CLEARING

15.4600 ACRE 380.00 % 4,300.0000 72.00 % 1,500.0000 -40.00 %

185,520.00 146,870.00 66,478.00 27,828.00 23,190.00 -15,460.00
2,500.0000
38,650.00

3,300.0000
3 CLEARING AND GRUBBING

44.9000 ACRE -17.50 % 2,900.0000 -27.50 % 1,500.0000 -62.50 %

148,170.00 -31,430.00 130,210.00 -49,390.00 67,350.00 -112,250.00
4,000.0000
179,600.00

760.0000
4 REMOVING DRAINAGE STRUCTURE

45.0000 EACH 133.85 % 550.0000 69.23 % 500.0000 53.85 %

34,200.00 19,575.00 24,750.00 10,125.00 22,500.00 7,875.00
325.0000
14,625.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 84.82 % -31.91 % -22.18 %

95,000.00 43,600.00 35,000.00 -16,400.00 40,000.00 -11,400.0051,400.00

14.5000
6  REMOVAL OF EXISTING WATERLINE

3248.0000 L.F. 190.00 % 10.0000 100.00 % 10.0000 100.00 %

47,096.00 30,856.00 32,480.00 16,240.00 32,480.00 16,240.00
5.0000

16,240.00

39.0000
7  REMOVAL OF EXISTING SANITARY SEWER LINE

422.0000 L.F. 1,200.00 % 17.0000 466.67 % 10.0000 233.33 %

16,458.00 15,192.00 7,174.00 5,908.00 4,220.00 2,954.00
3.0000

1,266.00

12.0000
8  REMOVAL OF EXISTING NATURAL GAS LINE

1160.0000 L.F. 500.00 % 10.0000 400.00 % 6.0000 200.00 %

13,920.00 11,600.00 11,600.00 9,280.00 6,960.00 4,640.00
2.0000

2,320.00
9 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

65,000.00 65,000.00 65,000.0065,000.00
10 REMOVING PORTION OF EXISTING BRIDGE NO. 5/714

L.S. 900.00 % 2,172.73 % 809.09 %

11,000.00 9,900.00 25,000.00 23,900.00 10,000.00 8,900.001,100.00
11  REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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9.0000
12 REMOVING CEMENT CONC. SIDEWALK

407.0000 S.Y. -18.18 % 3.5000 -68.18 % 6.0000 -45.45 %

3,663.00 -814.00 1,424.50 -3,052.50 2,442.00 -2,035.00
11.0000
4,477.00

7.5000
13 REMOVING CEMENT CONC. CURB AND GUTTER

590.0000 L.F. 66.67 % 5.0000 11.11 % 6.0000 33.33 %

4,425.00 1,770.00 2,950.00 295.00 3,540.00 885.00
4.5000

2,655.00

7.5000
14 REMOVING CEMENT CONC. CURB

3456.0000 L.F. 50.00 % 2.0000 -60.00 % 5.0000 0.00 %

25,920.00 8,640.00 6,912.00 -10,368.00 17,280.00 0.00
5.0000

17,280.00

7.0000
15 REMOVING ASPHALT CONC. PAVEMENT

27142.0000 S.Y. 40.00 % 2.5000 -50.00 % 4.0000 -20.00 %

189,994.00 54,284.00 67,855.00 -67,855.00 108,568.00 -27,142.00
5.0000

135,710.00

7.0000
16 REMOVING ASPHALT CONC. SIDEWALK

1083.0000 S.Y. -30.00 % 1.5000 -85.00 % 6.0000 -40.00 %

7,581.00 -3,249.00 1,624.50 -9,205.50 6,498.00 -4,332.00
10.0000

10,830.00

14.0000
17 REMOVING TRAFFIC ISLAND

397.0000 S.Y. -17.65 % 5.5000 -67.65 % 12.0000 -29.41 %

5,558.00 -1,191.00 2,183.50 -4,565.50 4,764.00 -1,985.00
17.0000
6,749.00

5.5000
18 REMOVING GUARDRAIL

1230.0000 L.F. 10.00 % 4.7500 -5.00 % 4.6500 -7.00 %

6,765.00 615.00 5,842.50 -307.50 5,719.50 -430.50
5.0000

6,150.00

450.0000
19 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 125.00 % 220.0000 10.00 % 215.0000 7.50 %

1,800.00 1,000.00 880.00 80.00 860.00 60.00
200.0000
800.00

15.0000
20 REMOVING GUIDE POST

37.0000 EACH 87.50 % 8.0000 0.00 % 7.5000 -6.25 %

555.00 259.00 296.00 0.00 277.50 -18.50
8.0000
296.00

0.3500
21 REMOVING TEMPORARY PAVEMENT MARKING

21760.0000 L.F. -25.53 % 0.3600 -23.40 % 0.5000 6.38 %

7,616.00 -2,611.20 7,833.60 -2,393.60 10,880.00 652.80
0.4700

10,227.20

0.3500
22 REMOVING PAINT LINE

53540.0000 L.F. -32.69 % 0.3600 -30.77 % 0.5000 -3.85 %

18,739.00 -9,101.80 19,274.40 -8,566.40 26,770.00 -1,070.80
0.5200

27,840.80
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1.0000
23 REMOVING PLASTIC LINE

21125.0000 L.F. 0.00 % 0.9700 -3.00 % 0.6000 -40.00 %

21,125.00 0.00 20,491.25 -633.75 12,675.00 -8,450.00
1.0000

21,125.00

105.0000
24 REMOVING PLASTIC TRAFFIC MARKING

11.0000 EACH 90.91 % 102.0000 85.45 % 55.0000 0.00 %

1,155.00 550.00 1,122.00 517.00 605.00 0.00
55.0000
605.00

2.5000
25 REMOVING PLASTIC CROSSWALK LINE

540.0000 S.F. 108.33 % 2.5500 112.50 % 3.0000 150.00 %

1,350.00 702.00 1,377.00 729.00 1,620.00 972.00
1.2000
648.00

15.0000
26 REMOVING RAISED PAVEMENT MARKER

30.1000 HUND -88.46 % 102.0000 -21.54 % 120.0000 -7.69 %

451.50 -3,461.50 3,070.20 -842.80 3,612.00 -301.00
130.0000
3,913.00

2.5000
27 REMOVING CHAIN LINK FENCE

1994.0000 L.F. -50.00 % 4.0000 -20.00 % 4.0000 -20.00 %

4,985.00 -4,985.00 7,976.00 -1,994.00 7,976.00 -1,994.00
5.0000

9,970.00

1.5000
28 REMOVING WIRE FENCE

8610.0000 L.F. -14.29 % 2.0000 14.29 % 1.7500 0.00 %

12,915.00 -2,152.50 17,220.00 2,152.50 15,067.50 0.00
1.7500

15,067.50
29 HAZARDOUS MATERIAL HANDLING AND DISPOSAL

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00

14.0000
30 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

561.0000 C.Y. -76.67 % 35.0000 -41.67 % 40.0000 -33.33 %

7,854.00 -25,806.00 19,635.00 -14,025.00 22,440.00 -11,220.00
60.0000

33,660.00
31  HERBICIDE APPLICATION PRIOR TO CLEARING AND GRUBBING

L.S. 43.23 % 277.60 % 160.42 %

5,500.00 1,660.00 14,500.00 10,660.00 10,000.00 6,160.003,840.00

GRADING

7.5000
32 ROADWAY EXCAVATION INCL. HAUL

70520.0000 C.Y. -50.00 % 9.0000 -40.00 % 7.7500 -48.33 %

528,900.00 -528,900.00 634,680.00 -423,120.00 546,530.00 -511,270.00
15.0000

1,057,800.00
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7.9000
33 SELECT BORROW INCL. HAUL

290590.0000 TON -43.57 % 9.8000 -30.00 % 10.0000 -28.57 %

2,295,661.00 1,772,599.00 2,847,782.00 1,220,478.00 2,905,900.00 1,162,360.00
14.0000

4,068,260.00

19.0000
34 SAND DRAINAGE BLANKET

586.0000 TON -36.67 % 14.5000 -51.67 % 35.0000 16.67 %

11,134.00 -6,446.00 8,497.00 -9,083.00 20,510.00 2,930.00
30.0000

17,580.00

2.0000
35 EMBANKMENT COMPACTION

152080.0000 C.Y. 33.33 % 0.5000 -66.67 % 1.5000 0.00 %

304,160.00 76,040.00 76,040.00 -152,080.00 228,120.00 0.00
1.5000

228,120.00

11.0000
36  POND EXCAVATION INCL. HAUL

3070.0000 C.Y. 10.00 % 11.0000 10.00 % 15.0000 50.00 %

33,770.00 3,070.00 33,770.00 3,070.00 46,050.00 15,350.00
10.0000

30,700.00

DRAINAGE

6.5000
37 DITCH EXCAVATION INCL. HAUL

9071.0000 C.Y. -45.83 % 11.0000 -8.33 % 7.7500 -35.42 %

58,961.50 -49,890.50 99,781.00 -9,071.00 70,300.25 -38,551.75
12.0000

108,852.00

7.5000
38  DITCH EMBANKMENT COMPACTION

1414.0000 C.Y. 650.00 % 3.0000 200.00 % 2.0000 100.00 %

10,605.00 9,191.00 4,242.00 2,828.00 2,828.00 1,414.00
1.0000

1,414.00

2,500.0000
39 GRATE INLET TYPE 2

21.0000 EACH 0.00 % 2,350.0000 -6.00 % 2,150.0000 -14.00 %

52,500.00 0.00 49,350.00 -3,150.00 45,150.00 -7,350.00
2,500.0000
52,500.00

334.0000
40 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

11.0000 EACH -39.27 % 350.0000 -36.36 % 500.0000 -9.09 %

3,674.00 -2,376.00 3,850.00 -2,200.00 5,500.00 -550.00
550.0000
6,050.00

1,393.0000
41 COMBINATION INLET

5.0000 EACH -18.06 % 350.0000 -79.41 % 900.0000 -47.06 %

6,965.00 -1,535.00 1,750.00 -6,750.00 4,500.00 -4,000.00
1,700.0000
8,500.00

18.7000
42 QUARRY SPALLS

10550.0000 TON -6.50 % 15.3500 -23.25 % 22.5000 12.50 %

197,285.00 -13,715.00 161,942.50 -49,057.50 237,375.00 26,375.00
20.0000

211,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

IMCO GENERAL CONSTRUCTION, INC NORTHWEST CONSTRUCTION, INC. SCARSELLA BROS., INC.
4509 GUIDE MERIDIAN 1408 140TH PL NE 8404 S 196TH ST

SUITE 101 KENT WA  98031-1145

PROJECT : BELLINGHAM   WA  982269193 BELLEVUE   WA  980073962 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

13.0000
43 UNDERDRAIN PIPE 6 IN. DIAM.

1167.0000 L.F. -13.33 % 5.0000 -66.67 % 11.0000 -26.67 %

15,171.00 -2,334.00 5,835.00 -11,670.00 12,837.00 -4,668.00
15.0000

17,505.00

21.0000
44 DRAIN PIPE 6 IN. DIAM.

477.0000 L.F. 5.00 % 15.0000 -25.00 % 11.0000 -45.00 %

10,017.00 477.00 7,155.00 -2,385.00 5,247.00 -4,293.00
20.0000
9,540.00

42.0000
45 SCHEDULE A CULV. PIPE 12 IN. DIAM.

985.0000 L.F. 40.00 % 23.0000 -23.33 % 21.5000 -28.33 %

41,370.00 11,820.00 22,655.00 -6,895.00 21,177.50 -8,372.50
30.0000

29,550.00

45.0000
46 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

343.0000 L.F. -10.00 % 28.0000 -44.00 % 32.0000 -36.00 %

15,435.00 -1,715.00 9,604.00 -7,546.00 10,976.00 -6,174.00
50.0000

17,150.00

52.0000
47 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

477.0000 L.F. -5.45 % 36.0000 -34.55 % 39.0000 -29.09 %

24,804.00 -1,431.00 17,172.00 -9,063.00 18,603.00 -7,632.00
55.0000

26,235.00

150.0000
48 CL. V REINF. CONC. CULV. PIPE 30 IN. DIAM.

181.0000 L.F. 87.50 % 75.0000 -6.25 % 73.0000 -8.75 %

27,150.00 12,670.00 13,575.00 -905.00 13,213.00 -1,267.00
80.0000

14,480.00
49 PRECAST REINF. CONC. BOX CULVERT NO. 20/223.25

L.S. -34.22 % -20.27 % 0.66 %

66,000.00 -34,342.00 80,000.00 -20,342.00 101,000.00 658.00100,342.00

STORM SEWER

1,103.0000
50 CATCH BASIN TYPE 1L

5.0000 EACH -63.23 % 1,300.0000 -56.67 % 1,470.0000 -51.00 %

5,515.00 -9,485.00 6,500.00 -8,500.00 7,350.00 -7,650.00
3,000.0000
15,000.00

4,114.0000
51 CATCH BASIN TYPE 2 60IN. DIAM. AND DEBRIS CAGE

1.0000 EACH 2.85 % 4,050.0000 1.25 % 4,250.0000 6.25 %

4,114.00 114.00 4,050.00 50.00 4,250.00 250.00
4,000.0000
4,000.00

5,966.0000
52 CATCH BASIN TYPE 2 84 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH -14.77 % 6,400.0000 -8.57 % 8,950.0000 27.86 %

5,966.00 -1,034.00 6,400.00 -600.00 8,950.00 1,950.00
7,000.0000
7,000.00
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STORM SEWER

980.0000
53 CATCH BASIN TYPE 1

110.0000 EACH -18.33 % 1,100.0000 -8.33 % 1,000.0000 -16.67 %

107,800.00 -24,200.00 121,000.00 -11,000.00 110,000.00 -22,000.00
1,200.0000
132,000.00

1,796.0000
54 CATCH BASIN TYPE 2 48 IN. DIAM.

3.0000 EACH -40.13 % 1,900.0000 -36.67 % 1,850.0000 -38.33 %

5,388.00 -3,612.00 5,700.00 -3,300.00 5,550.00 -3,450.00
3,000.0000
9,000.00

3,158.0000
55 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH -36.84 % 4,000.0000 -20.00 % 3,700.0000 -26.00 %

3,158.00 -1,842.00 4,000.00 -1,000.00 3,700.00 -1,300.00
5,000.0000
5,000.00

5,158.0000
56 CATCH BASIN TYPE 2 84 IN. DIAM.

23.0000 EACH -26.31 % 6,100.0000 -12.86 % 7,350.0000 5.00 %

118,634.00 -42,366.00 140,300.00 -20,700.00 169,050.00 8,050.00
7,000.0000
161,000.00

1.0000
57 TESTING STORM SEWER PIPE

6737.0000 L.F. -50.00 % 2.5000 25.00 % 1.5000 -25.00 %

6,737.00 -6,737.00 16,842.50 3,368.50 10,105.50 -3,368.50
2.0000

13,474.00

44.0000
58  CL. V REINF. CONC. STORM SEWER PIPE 8 IN. DIAM

272.0000 L.F. 76.00 % 27.0000 8.00 % 22.5000 -10.00 %

11,968.00 5,168.00 7,344.00 544.00 6,120.00 -680.00
25.0000
6,800.00

40.0000
59 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

5508.0000 L.F. 14.29 % 30.0000 -14.29 % 32.5000 -7.14 %

220,320.00 27,540.00 165,240.00 -27,540.00 179,010.00 -13,770.00
35.0000

192,780.00

65.0000
60 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1809.0000 L.F. 0.00 % 39.0000 -40.00 % 41.0000 -36.92 %

117,585.00 0.00 70,551.00 -47,034.00 74,169.00 -43,416.00
65.0000

117,585.00

95.0000
61 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

138.0000 L.F. 18.75 % 56.0000 -30.00 % 56.0000 -30.00 %

13,110.00 2,070.00 7,728.00 -3,312.00 7,728.00 -3,312.00
80.0000

11,040.00

250.0000
62 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

68.0000 L.F. 177.78 % 88.0000 -2.22 % 95.0000 5.56 %

17,000.00 10,880.00 5,984.00 -136.00 6,460.00 340.00
90.0000
6,120.00

260.0000
63 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

923.0000 L.F. 173.68 % 101.0000 6.32 % 102.0000 7.37 %

239,980.00 152,295.00 93,223.00 5,538.00 94,146.00 6,461.00
95.0000

87,685.00
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CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
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TITLE :SR 20
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NO.
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DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

33.0000
64 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

614.0000 L.F. -5.71 % 26.0000 -25.71 % 21.5000 -38.57 %

20,262.00 -1,228.00 15,964.00 -5,526.00 13,201.00 -8,289.00
35.0000

21,490.00

40.0000
65 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

197.0000 L.F. -11.11 % 38.0000 -15.56 % 33.0000 -26.67 %

7,880.00 -985.00 7,486.00 -1,379.00 6,501.00 -2,364.00
45.0000
8,865.00

160.0000
66 SCHEDULE A STORM SEWER PIPE 48 IN. DIAM.

206.0000 L.F. 77.78 % 130.0000 44.44 % 130.0000 44.44 %

32,960.00 14,420.00 26,780.00 8,240.00 26,780.00 8,240.00
90.0000

18,540.00

SANITARY SEWER

1.0000
67 TESTING SEWER PIPE

1326.0000 L.F. -50.00 % 3.0000 50.00 % 1.5000 -25.00 %

1,326.00 -1,326.00 3,978.00 1,326.00 1,989.00 -663.00
2.0000

2,652.00

44.0000
68 PVC SANITARY SEWER PIPE 6 IN. DIAM.

93.0000 L.F. 46.67 % 68.0000 126.67 % 49.0000 63.33 %

4,092.00 1,302.00 6,324.00 3,534.00 4,557.00 1,767.00
30.0000
2,790.00

47.0000
69 PVC SANITARY SEWER PIPE 8 IN. DIAM.

232.0000 L.F. 4.44 % 44.0000 -2.22 % 51.0000 13.33 %

10,904.00 464.00 10,208.00 -232.00 11,832.00 1,392.00
45.0000

10,440.00

WATER LINES

13.0000
70 EXTRA TRENCH EXCAVATION

1675.0000 C.Y. -13.33 % 21.0000 40.00 % 18.0000 20.00 %

21,775.00 -3,350.00 35,175.00 10,050.00 30,150.00 5,025.00
15.0000

25,125.00

40.0000
71 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

455.0000 C.Y. -20.00 % 39.0000 -22.00 % 33.0000 -34.00 %

18,200.00 -4,550.00 17,745.00 -5,005.00 15,015.00 -7,735.00
50.0000

22,750.00

15.0000
72 BANK RUN GRAVEL FOR TRENCH BACKFILL

5560.0000 C.Y. -40.00 % 17.0000 -32.00 % 23.0000 -8.00 %

83,400.00 -55,600.00 94,520.00 -44,480.00 127,880.00 -11,120.00
25.0000

139,000.00
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WATER LINES

700.0000
73 GATE VALVE 4 IN.

3.0000 EACH -30.00 % 1,060.0000 6.00 % 960.0000 -4.00 %

2,100.00 -900.00 3,180.00 180.00 2,880.00 -120.00
1,000.0000
3,000.00

1,695.0000
74 GATE VALVE 10 IN.

1.0000 EACH -15.25 % 1,730.0000 -13.50 % 1,900.0000 -5.00 %

1,695.00 -305.00 1,730.00 -270.00 1,900.00 -100.00
2,000.0000
2,000.00

2,200.0000
75 GATE VALVE 12 IN.

19.0000 EACH 0.00 % 2,040.0000 -7.27 % 2,185.0000 -0.68 %

41,800.00 0.00 38,760.00 -3,040.00 41,515.00 -285.00
2,200.0000
41,800.00

3,400.0000
76 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

5.0000 EACH -32.00 % 3,450.0000 -31.00 % 4,600.0000 -8.00 %

17,000.00 -8,000.00 17,250.00 -7,750.00 23,000.00 -2,000.00
5,000.0000
25,000.00

2,100.0000
77 BLOWOFF ASSEMBLY

1.0000 EACH -40.00 % 1,900.0000 -45.71 % 2,300.0000 -34.29 %

2,100.00 -1,400.00 1,900.00 -1,600.00 2,300.00 -1,200.00
3,500.0000
3,500.00

5,000.0000
78 HYDRANT ASSEMBLYS

4.0000 EACH 25.00 % 3,650.0000 -8.75 % 3,500.0000 -12.50 %

20,000.00 4,000.00 14,600.00 -1,400.00 14,000.00 -2,000.00
4,000.0000
16,000.00

3,300.0000
79  MOVING HYDRANT ASSEMBLY

10.0000 EACH 32.00 % 2,100.0000 -16.00 % 1,400.0000 -44.00 %

33,000.00 8,000.00 21,000.00 -4,000.00 14,000.00 -11,000.00
2,500.0000
25,000.00

650.0000
80 SERVICE CONNECTION 1 IN. DIAM.

19.0000 EACH -59.38 % 2,200.0000 37.50 % 880.0000 -45.00 %

12,350.00 -18,050.00 41,800.00 11,400.00 16,720.00 -13,680.00
1,600.0000
30,400.00

1,900.0000
81 SERVICE CONNECTION 2 IN. DIAM.

7.0000 EACH -57.78 % 3,500.0000 -22.22 % 2,070.0000 -54.00 %

13,300.00 -18,200.00 24,500.00 -7,000.00 14,490.00 -17,010.00
4,500.0000
31,500.00

40.0000
82 DUCTILE IRON PIPE FOR WATER MAIN 4 IN. DIAM.

175.0000 L.F. 8.11 % 36.0000 -2.70 % 33.5000 -9.46 %

7,000.00 525.00 6,300.00 -175.00 5,862.50 -612.50
37.0000
6,475.00

60.0000
83 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

118.0000 L.F. 0.00 % 30.0000 -50.00 % 29.0000 -51.67 %

7,080.00 0.00 3,540.00 -3,540.00 3,422.00 -3,658.00
60.0000
7,080.00
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WATER LINES

61.0000
84 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

84.0000 L.F. -6.15 % 48.0000 -26.15 % 50.0000 -23.08 %

5,124.00 -336.00 4,032.00 -1,428.00 4,200.00 -1,260.00
65.0000
5,460.00

42.0000
85 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

10474.0000 L.F. -47.50 % 45.0000 -43.75 % 46.0000 -42.50 %

439,908.00 -398,012.00 471,330.00 -366,590.00 481,804.00 -356,116.00
80.0000

837,920.00

16.0000
86 PVC PIPE FOR WATER MAIN 4 IN. DIAM.

978.0000 L.F. -5.88 % 36.0000 111.76 % 19.0000 11.76 %

15,648.00 -978.00 35,208.00 18,582.00 18,582.00 1,956.00
17.0000

16,626.00

54.0000
87  STEEL CASING 4-IN. DIAM.

695.0000 L.F. -75.45 % 128.0000 -41.82 % 85.0000 -61.36 %

37,530.00 -115,370.00 88,960.00 -63,940.00 59,075.00 -93,825.00
220.0000

152,900.00

100.0000
88  STEEL CASING 18-IN DIAM.

186.0000 L.F. 0.00 % 100.0000 0.00 % 125.0000 25.00 %

18,600.00 0.00 18,600.00 0.00 23,250.00 4,650.00
100.0000
18,600.00

420.0000
89  FURNISHING AND JACKING STEEL CASING PIPE 18-IN. DIAM.

60.0000 L.F. -6.67 % 400.0000 -11.11 % 325.0000 -27.78 %

25,200.00 -1,800.00 24,000.00 -3,000.00 19,500.00 -7,500.00
450.0000
27,000.00

1,600.0000
90  CONNECT TO EXISTING MAIN

10.0000 EACH -38.46 % 3,900.0000 50.00 % 2,100.0000 -19.23 %

16,000.00 -10,000.00 39,000.00 13,000.00 21,000.00 -5,000.00
2,600.0000
26,000.00

19.0000
91  TRENCH BACKFILL FOR WATER MAIN - CSTC

553.0000 TON -24.00 % 14.2500 -43.00 % 20.0000 -20.00 %

10,507.00 -3,318.00 7,880.25 -5,944.75 11,060.00 -2,765.00
25.0000

13,825.00
92  WATER SYSTEM RECORD DRAWINGS

L.S. -16.67 % 108.33 % -41.67 %

4,000.00 -800.00 10,000.00 5,200.00 2,800.00 -2,000.004,800.00

STRUCTURE

24.5000
93 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1730.0000 C.Y. -2.00 % 31.5000 26.00 % 35.0000 40.00 %

42,385.00 -865.00 54,495.00 11,245.00 60,550.00 17,300.00
25.0000

43,250.00
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635.0000
94 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

406.0000 C.Y. 58.75 % 381.0000 -4.75 % 400.0000 0.00 %

257,810.00 95,410.00 154,686.00 -7,714.00 162,400.00 0.00
400.0000

162,400.00
95 SHORING OR EXTRA EXCAVATION CL. A

L.S. -82.76 % -83.35 % -82.16 %

14,500.00 -69,600.00 14,000.00 -70,100.00 15,000.00 -69,100.0084,100.00

30.0000
96 GRAVEL BACKFILL FOR WALL

1361.0000 C.Y. -25.00 % 37.0000 -7.50 % 32.0000 -20.00 %

40,830.00 -13,610.00 50,357.00 -4,083.00 43,552.00 -10,888.00
40.0000

54,440.00

5.5000
97 FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT

248.0000 L.F. -98.17 % 240.0000 -20.00 % 235.0000 -21.67 %

1,364.00 -73,036.00 59,520.00 -14,880.00 58,280.00 -16,120.00
300.0000
74,400.00

225.0000
98 CASING SHORING

28.0000 L.F. -35.71 % 511.0000 46.00 % 0.0100 -100.00 %

6,300.00 -3,500.00 14,308.00 4,508.00 0.28 -9,799.72
350.0000
9,800.00

100,000.0000
99 FURNISHING AND DRIVING CONCRETE TEST PILE

2.0000 EACH 1,233.33 % 17,400.0000 132.00 % 25,000.0000 233.33 %

200,000.00 185,000.00 34,800.00 19,800.00 50,000.00 35,000.00
7,500.0000
15,000.00

150.0000
100 FURNISHING CONC. PILING 30 IN. DIAM.

5880.0000 L.F. 275.00 % 161.5000 303.75 % 245.0000 512.50 %

882,000.00 646,800.00 949,620.00 714,420.00 1,440,600.00 1,205,400.00
40.0000

235,200.00

4,900.0000
101 DRIVING CONC. PILE 30 IN. DIAM.

70.0000 EACH 553.33 % 5,725.0000 663.33 % 4,330.0000 477.33 %

343,000.00 290,500.00 400,750.00 348,250.00 303,100.00 250,600.00
750.0000
52,500.00

386.6000
102 FURNISHING STEEL PILE TIP OR SHOE 30 IN. DIAM

70.0000 EACH 54.64 % 1,530.0000 512.00 % 1,500.0000 500.00 %

27,062.00 9,562.00 107,100.00 89,600.00 105,000.00 87,500.00
250.0000
17,500.00

1.0000
103 ST. REINF. BAR FOR BRIDGE

128786.0000 LB. -16.67 % 1.2500 4.17 % 1.0400 -13.33 %

128,786.00 -25,757.20 160,982.50 6,439.30 133,937.44 -20,605.76
1.2000

154,543.20

1.0000
104 ST. REINF. BAR FOR SHAFT

97732.0000 LB. -16.67 % 1.3500 12.50 % 1.0900 -9.17 %

97,732.00 -19,546.40 131,938.20 14,659.80 106,527.88 -10,750.52
1.2000

117,278.40
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14.5000
105 CSL ACCESS TUBE

2160.0000 L.F. -3.33 % 10.5000 -30.00 % 9.4500 -37.00 %

31,320.00 -1,080.00 22,680.00 -9,720.00 20,412.00 -11,988.00
15.0000

32,400.00

360.0000
106 CONC. CLASS 4000 FOR BRIDGE

1187.0000 C.Y. -28.00 % 420.0000 -16.00 % 370.0000 -26.00 %

427,320.00 -166,180.00 498,540.00 -94,960.00 439,190.00 -154,310.00
500.0000

593,500.00

205.0000
107 CONC. CLASS 4000P FOR SHAFT

377.0000 C.Y. -31.67 % 495.0000 65.00 % 385.0000 28.33 %

77,285.00 -35,815.00 186,615.00 73,515.00 145,145.00 32,045.00
300.0000

113,100.00

160.0000
108  MEDIAN TRAFFIC BARRIER

139.5000 L.F. 6.67 % 150.0000 0.00 % 160.0000 6.67 %

22,320.00 1,395.00 20,925.00 0.00 22,320.00 1,395.00
150.0000
20,925.00

275.0000
109 PRESTRESSED CONC. GIRDER WF50G

1125.0000 L.F. 10.00 % 335.0000 34.00 % 210.0000 -16.00 %

309,375.00 28,125.00 376,875.00 95,625.00 236,250.00 -45,000.00
250.0000

281,250.00

249.0000
110 PRESTRESSED CONC. GIRDER 26 IN. PCPS SLAB

709.0000 L.F. -0.40 % 286.0000 14.40 % 262.0000 4.80 %

176,541.00 -709.00 202,774.00 25,524.00 185,758.00 8,508.00
250.0000

177,250.00
111 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-3.00 -3.00 -3.00-3.00
112 SUPERSTRUCTURE - BR NO.20\223S

L.S. 41.27 % 13.49 % 58.73 %

89,000.00 26,000.00 71,500.00 8,500.00 100,000.00 37,000.0063,000.00
113 SUPERSTRUCTURE SR 20 RAMP OVER NEVITT RD

L.S. 9.33 % -31.60 % 16.62 %

375,000.00 32,000.00 234,600.00 -108,400.00 400,000.00 57,000.00343,000.00

120.0000
114 BRIDGE RAILING TYPE 48 IN. PEDESTRIAN RAILING

241.0000 L.F. -20.00 % 138.0000 -8.00 % 95.5500 -36.30 %

28,920.00 -7,230.00 33,258.00 -2,892.00 23,027.55 -13,122.45
150.0000
36,150.00

120.0000
115 TRAFFIC BARRIER

663.0000 L.F. 20.00 % 128.0000 28.00 % 115.0000 15.00 %

79,560.00 13,260.00 84,864.00 18,564.00 76,245.00 9,945.00
100.0000
66,300.00
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33.0000
116 STRUCTURAL EARTH WALL

2313.0000 S.F. -5.71 % 50.0000 42.86 % 74.7000 113.43 %

76,329.00 -4,626.00 115,650.00 34,695.00 172,781.10 91,826.10
35.0000

80,955.00

18.5000
117 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1436.0000 C.Y. -47.14 % 37.0000 5.71 % 35.0000 0.00 %

26,566.00 -23,694.00 53,132.00 2,872.00 50,260.00 0.00
35.0000

50,260.00

SURFACING

16.0000
118 CRUSHED SURFACING BASE COURSE

67927.0000 TON -5.88 % 16.0000 -5.88 % 16.9000 -0.59 %

1,086,832.00 -67,927.00 1,086,832.00 -67,927.00 1,147,966.30 -6,792.70
17.0000

1,154,759.00

22.0000
119 CRUSHED SURFACING TOP COURSE

3385.0000 TON 10.00 % 18.0000 -10.00 % 19.8500 -0.75 %

74,470.00 6,770.00 60,930.00 -6,770.00 67,192.25 -507.75
20.0000

67,700.00

LIQUID ASPHALT
120 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

94,370.00 94,370.00 94,370.0094,370.00

CEMENT CONCRETE PAVEMENT

340.0000
121 BRIDGE APPROACH SLAB

714.0000 S.Y. 51.11 % 276.0000 22.67 % 280.0000 24.44 %

242,760.00 82,110.00 197,064.00 36,414.00 199,920.00 39,270.00
225.0000

160,650.00

HOT MIX ASPHALT

2.7500
122 PLANING BITUMINOUS PAVEMENT

10432.0000 S.Y. -72.50 % 3.0000 -70.00 % 4.7000 -53.00 %

28,688.00 -75,632.00 31,296.00 -73,024.00 49,030.40 -55,289.60
10.0000

104,320.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

IMCO GENERAL CONSTRUCTION, INC NORTHWEST CONSTRUCTION, INC. SCARSELLA BROS., INC.
4509 GUIDE MERIDIAN 1408 140TH PL NE 8404 S 196TH ST

SUITE 101 KENT WA  98031-1145

PROJECT : BELLINGHAM   WA  982269193 BELLEVUE   WA  980073962 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

69.0000
123 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

7400.0000 TON 15.00 % 63.0000 5.00 % 61.5000 2.50 %

510,600.00 66,600.00 466,200.00 22,200.00 455,100.00 11,100.00
60.0000

444,000.00

105.0000
124 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

150.0000 TON -30.00 % 97.0000 -35.33 % 100.0000 -33.33 %

15,750.00 -6,750.00 14,550.00 -7,950.00 15,000.00 -7,500.00
150.0000
22,500.00

61.0000
125 HMA CL. 1/2 IN. PG 64-22

84116.0000 TON -6.15 % 57.0000 -12.31 % 55.0000 -15.38 %

5,131,076.00 -336,464.00 4,794,612.00 -672,928.00 4,626,380.00 -841,160.00
65.0000

5,467,540.00
126 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

161,866.00 161,866.00 161,866.00161,866.00
127 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

81,727.00 81,727.00 81,727.0081,727.00
128 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

123,403.00 123,403.00 123,403.00123,403.00

93.0000
129 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

1496.0000 TON -25.60 % 87.0000 -30.40 % 95.0000 -24.00 %

139,128.00 -47,872.00 130,152.00 -56,848.00 142,120.00 -44,880.00
125.0000

187,000.00

70.0000
130 COMMERCIAL HMA

2064.0000 TON -22.22 % 67.0000 -25.56 % 70.0000 -22.22 %

144,480.00 -41,280.00 138,288.00 -47,472.00 144,480.00 -41,280.00
90.0000

185,760.00
131 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

70,000.00 70,000.00 70,000.0070,000.00
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NO.
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09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

IRRIGATION AND WATER DISTRIBUTION
132 IRRIGATION SYSTEM

L.S. -31.37 % 13.83 % -20.81 %

52,000.00 -23,771.00 86,250.00 10,479.00 60,000.00 -15,771.0075,771.00

EROSION CONTROL AND PLANTING

154.0000
133  ENVIRONMENTAL COMPLIANCE LEAD

440.0000 DAY 327.78 % 70.0000 94.44 % 300.0000 733.33 %

67,760.00 51,920.00 30,800.00 14,960.00 132,000.00 116,160.00
36.0000

15,840.00

4.0000
134 PERMANENT EROSION CONTROL BLANKET

12180.0000 S.Y. -27.27 % 3.9000 -29.09 % 4.5000 -18.18 %

48,720.00 -18,270.00 47,502.00 -19,488.00 54,810.00 -12,180.00
5.5000

66,990.00

1.7500
135 PLASTIC COVERING

11750.0000 S.Y. -30.00 % 1.0000 -60.00 % 3.0000 20.00 %

20,562.50 -8,812.50 11,750.00 -17,625.00 35,250.00 5,875.00
2.5000

29,375.00

20.0000
136 CHECK DAM

900.0000 L.F. 33.33 % 9.5000 -36.67 % 25.0000 66.67 %

18,000.00 4,500.00 8,550.00 -4,950.00 22,500.00 9,000.00
15.0000

13,500.00
137 FORCE ACCOUNT STEEL PLATE CONSTRUCTION ENTRANCE

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

70.0000
138 INLET PROTECTION

280.0000 EACH -6.67 % 45.0000 -40.00 % 75.0000 0.00 %

19,600.00 -1,400.00 12,600.00 -8,400.00 21,000.00 0.00
75.0000

21,000.00

2.5000
139 SILT FENCE

14170.0000 L.F. -50.00 % 3.2500 -35.00 % 4.0000 -20.00 %

35,425.00 -35,425.00 46,052.50 -24,797.50 56,680.00 -14,170.00
5.0000

70,850.00

1.7500
140 WATTLE

10220.0000 L.F. -65.00 % 2.7000 -46.00 % 3.0000 -40.00 %

17,885.00 -33,215.00 27,594.00 -23,506.00 30,660.00 -20,440.00
5.0000

51,100.00

5.5000
141 COMPOST SOCK

936.0000 L.F. -45.00 % 6.0000 -40.00 % 7.5000 -25.00 %

5,148.00 -4,212.00 5,616.00 -3,744.00 7,020.00 -2,340.00
10.0000
9,360.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING
142 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

500,000.00 500,000.00 500,000.00500,000.00

3,300.0000
143 MULCHING

0.1300 ACRE 340.00 % 5,100.0000 580.00 % 3,200.0000 326.67 %

429.00 331.50 663.00 565.50 416.00 318.50
750.0000

97.50

1,200.0000
144 TEMPORARY SEEDING

1.9500 ACRE 20.00 % 1,525.0000 52.50 % 1,100.0000 10.00 %

2,340.00 390.00 2,973.75 1,023.75 2,145.00 195.00
1,000.0000
1,950.00

1,200.0000
145 SEEDING, FERTILIZING, AND MULCHING

47.6700 ACRE -29.41 % 1,475.0000 -13.24 % 1,375.0000 -19.12 %

57,204.00 -23,835.00 70,313.25 -10,725.75 65,546.25 -15,492.75
1,700.0000
81,039.00

1.0000
146  SPECIAL SEEDING AND MULCHING

447.0000 S.Y. 0.00 % 1.1000 10.00 % 5.0000 400.00 %

447.00 0.00 491.70 44.70 2,235.00 1,788.00
1.0000
447.00

11.0000
147 TOPSOIL TYPE B

4197.0000 C.Y. -26.67 % 9.5000 -36.67 % 8.0000 -46.67 %

46,167.00 -16,788.00 39,871.50 -23,083.50 33,576.00 -29,379.00
15.0000

62,955.00

57.0000
148 PSIPE ARMSTRONG MAPLE - 4-5' HT., #5 CONT.

50.0000 EACH 185.00 % 81.8000 309.00 % 29.0000 45.00 %

2,850.00 1,850.00 4,090.00 3,090.00 1,450.00 450.00
20.0000
1,000.00

7.5000
149 PSIPE EDWARD GOUCHER ABELIA - 15" HT. - #2 CONT.

97.0000 EACH -65.91 % 15.3000 -30.45 % 12.3500 -43.86 %

727.50 -1,406.50 1,484.10 -649.90 1,197.95 -936.05
22.0000
2,134.00

7.5000
150 PSIPE GOLDEN BARBERRY - 9" HT - #2 CONT.

36.0000 EACH -65.91 % 15.3000 -30.45 % 15.6500 -28.86 %

270.00 -522.00 550.80 -241.20 563.40 -228.60
22.0000
792.00

7.5000
151 PSIPE ROCK ROSE - 12" SP. - #2 CONT.

137.0000 EACH -62.50 % 16.3500 -18.25 % 16.3500 -18.25 %

1,027.50 -1,712.50 2,239.95 -500.05 2,239.95 -500.05
20.0000
2,740.00

7.5000
152 PSIPE KELSEYI REDTWIG DOGWOOD - 9"HT. - #2 CONT.

109.0000 EACH -68.75 % 16.3500 -31.87 % 15.0000 -37.50 %

817.50 -1,798.50 1,782.15 -833.85 1,635.00 -981.00
24.0000
2,616.00
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ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

59.0000
153 PSIPE BURNING BUSH - 24" HT. - #5 CONT.

81.0000 EACH 168.18 % 28.6000 30.00 % 20.0000 -9.09 %

4,779.00 2,997.00 2,316.60 534.60 1,620.00 -162.00
22.0000
1,782.00

7.5000
154 PSIPE PUMILLIO MUGO PINE - 12" SP. - #2 CONT.

82.0000 EACH -68.75 % 20.4500 -14.79 % 12.8500 -46.46 %

615.00 -1,353.00 1,676.90 -291.10 1,053.70 -914.30
24.0000
1,968.00

7.5000
155 PSIPE HARBOR DWARF HEAVENLY BAMBOO - 12" HT. - #1 CONT.

70.0000 EACH -55.88 % 13.3000 -21.76 % 10.0000 -41.18 %

525.00 -665.00 931.00 -259.00 700.00 -490.00
17.0000
1,190.00

7.5000
156 PSIPE MAGIC CARPET SPIRAEA - 9" HT. - #1 CONT.

146.0000 EACH -55.88 % 8.2000 -51.76 % 9.5000 -44.12 %

1,095.00 -1,387.00 1,197.20 -1,284.80 1,387.00 -1,095.00
17.0000
2,482.00

7.5000
157 PSIPE MOUNT VERNON LAUREL - 9" SP. - #1 CONT.

229.0000 EACH -55.88 % 8.2000 -51.76 % 10.5000 -38.24 %

1,717.50 -2,175.50 1,877.80 -2,015.20 2,404.50 -1,488.50
17.0000
3,893.00

7.5000
158 PSIPE PURPLE HEATH - 9" SP - #1 CONT.

101.0000 EACH -55.88 % 8.2000 -51.76 % 10.0000 -41.18 %

757.50 -959.50 828.20 -888.80 1,010.00 -707.00
17.0000
1,717.00

300.0000
159 PSIPE EMERALD GREEN ARBORVITAE - 4' HT. - B & B

48.0000 EACH 500.00 % 123.0000 146.00 % 29.0000 -42.00 %

14,400.00 12,000.00 5,904.00 3,504.00 1,392.00 -1,008.00
50.0000
2,400.00

59.0000
160 PSIPE STRAWBERRY TREE - 24" HT. - #5 CONT.

134.0000 EACH 7.27 % 30.7000 -44.18 % 25.5000 -53.64 %

7,906.00 536.00 4,113.80 -3,256.20 3,417.00 -3,953.00
55.0000
7,370.00

7.5000
161 PSIPE SNOWBERRY, 6" HT., #1 CONT.

1665.0000 EACH -37.50 % 5.1000 -57.50 % 8.2000 -31.67 %

12,487.50 -7,492.50 8,491.50 -11,488.50 13,653.00 -6,327.00
12.0000

19,980.00

58.0000
162 PSIPE SNOWBERRY - 24" HT. - #5 CONT.

52.0000 EACH 65.71 % 24.5000 -30.00 % 20.0000 -42.86 %

3,016.00 1,196.00 1,274.00 -546.00 1,040.00 -780.00
35.0000
1,820.00

58.0000
163 PSIPE TANGERINE CINQUEFIOL - 15" HT. - #5 CONT.

74.0000 EACH 65.71 % 30.7000 -12.29 % 19.7000 -43.71 %

4,292.00 1,702.00 2,271.80 -318.20 1,457.80 -1,132.20
35.0000
2,590.00
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EROSION CONTROL AND PLANTING

58.0000
164 PSIPE VARIGATED REDTWEIG DOGWOOD - 24" HT. - #5 CONT.

56.0000 EACH 28.89 % 28.6000 -36.44 % 19.8000 -56.00 %

3,248.00 728.00 1,601.60 -918.40 1,108.80 -1,411.20
45.0000
2,520.00

58.0000
165 PSIPE RED FLOWERING CURRENT - 24" HT. - #5 CONT.

11.0000 EACH 28.89 % 28.6000 -36.44 % 18.8000 -58.22 %

638.00 143.00 314.60 -180.40 206.80 -288.20
45.0000
495.00

7.5000
166 PSIPE STREIBS FINDLING CONTONEASTER - 9" SP. - #1 CONT.

223.0000 EACH -55.88 % 8.2000 -51.76 % 9.5000 -44.12 %

1,672.50 -2,118.50 1,828.60 -1,962.40 2,118.50 -1,672.50
17.0000
3,791.00

7.5000
167 PSIPE LAVENDER CONTTON - 9" HT. - #1 CONT.

76.0000 EACH -55.88 % 8.2000 -51.76 % 10.0000 -41.18 %

570.00 -722.00 623.20 -668.80 760.00 -532.00
17.0000
1,292.00

7.5000
168 PSIPE DWARF HAIRY PENSTEMON - 6" SP. - #1 CONT.

164.0000 EACH -50.00 % 8.2000 -45.33 % 10.0000 -33.33 %

1,230.00 -1,230.00 1,344.80 -1,115.20 1,640.00 -820.00
15.0000
2,460.00

7.5000
169 PSIPE HIOOTE LAVENDER - 9" HT. #1 CONT

307.0000 EACH -50.00 % 8.2000 -45.33 % 9.5000 -36.67 %

2,302.50 -2,302.50 2,517.40 -2,087.60 2,916.50 -1,688.50
15.0000
4,605.00

7.5000
170 PSIPE JEAN DAVIS LAVENDER -9" HT. #1 CONT.

307.0000 EACH -50.00 % 8.2000 -45.33 % 9.5000 -36.67 %

2,302.50 -2,302.50 2,517.40 -2,087.60 2,916.50 -1,688.50
15.0000
4,605.00

430.0000
171 PSIPE BOWHALL MAPLE - 2" CAL. - B & B

16.0000 EACH 72.00 % 255.0000 2.00 % 135.0000 -46.00 %

6,880.00 2,880.00 4,080.00 80.00 2,160.00 -1,840.00
250.0000
4,000.00

430.0000
172 PSIPE PACIFIC SUNSET MAPLE - 2" CAL - B&B

10.0000 EACH 72.00 % 255.0000 2.00 % 130.0000 -48.00 %

4,300.00 1,800.00 2,550.00 50.00 1,300.00 -1,200.00
250.0000
2,500.00

430.0000
173 PSIPE AUSTRIAN BLACK PINE 6'-8' HT. B&B

8.0000 EACH 168.75 % 138.0000 -13.75 % 63.0000 -60.62 %

3,440.00 2,160.00 1,104.00 -176.00 504.00 -776.00
160.0000
1,280.00

7.5000
174 PSIPE VINE MAPLE, 12" HT., #1 CONT.

621.0000 EACH -25.00 % 5.1000 -49.00 % 8.5000 -15.00 %

4,657.50 -1,552.50 3,167.10 -3,042.90 5,278.50 -931.50
10.0000
6,210.00
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430.0000
175 PSIPE VINE MAPLE - 1 1/2" CAL. 3 TRUNK MIN. B & B

20.0000 EACH 186.67 % 184.0000 22.67 % 92.0000 -38.67 %

8,600.00 5,600.00 3,680.00 680.00 1,840.00 -1,160.00
150.0000
3,000.00

7.5000
176 PSIPE BEAKED HAZELNUT, 12" HT., #1 CONT.

660.0000 EACH -25.00 % 7.1500 -28.50 % 9.0000 -10.00 %

4,950.00 -1,650.00 4,719.00 -1,881.00 5,940.00 -660.00
10.0000
6,600.00

7.5000
177 PSIPE NOOTKA ROSE, 9" HT., #1 CONT.

1109.0000 EACH -6.25 % 5.1000 -36.25 % 8.2500 3.13 %

8,317.50 -554.50 5,655.90 -3,216.10 9,149.25 277.25
8.0000

8,872.00

7.5000
178 PSIPE RED ELDERBERRY, 12" HT., #1 CONT.

1177.0000 EACH -6.25 % 7.1500 -10.62 % 8.3500 4.37 %

8,827.50 -588.50 8,415.55 -1,000.45 9,827.95 411.95
8.0000

9,416.00

7.5000
179 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

433.0000 EACH -58.33 % 10.2000 -43.33 % 12.5000 -30.56 %

3,247.50 -4,546.50 4,416.60 -3,377.40 5,412.50 -2,381.50
18.0000
7,794.00

7.5000
180 PSIPE PACIFIC WILLOW, 18" HT., #1 CONT.

136.0000 EACH -50.00 % 5.1000 -66.00 % 8.0000 -46.67 %

1,020.00 -1,020.00 693.60 -1,346.40 1,088.00 -952.00
15.0000
2,040.00

7.5000
181 PSIPE PAPER BIRCH, 18" HT., #1 CONT.

562.0000 EACH -58.33 % 6.1500 -65.83 % 8.5000 -52.78 %

4,215.00 -5,901.00 3,456.30 -6,659.70 4,777.00 -5,339.00
18.0000

10,116.00

7.5000
182 PSIPE SITKA SPRUCE, 18" HT., #2 CONT.

136.0000 EACH -50.00 % 9.2000 -38.67 % 12.3500 -17.67 %

1,020.00 -1,020.00 1,251.20 -788.80 1,679.60 -360.40
15.0000
2,040.00

7.5000
183 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

668.0000 EACH -58.33 % 9.2000 -48.89 % 11.8500 -34.17 %

5,010.00 -7,014.00 6,145.60 -5,878.40 7,915.80 -4,108.20
18.0000

12,024.00

7.5000
184 PSIPE RED-OSIER DOGWOOD, 9" HT., #1 CONT.

340.0000 EACH -37.50 % 5.1000 -57.50 % 8.2500 -31.25 %

2,550.00 -1,530.00 1,734.00 -2,346.00 2,805.00 -1,275.00
12.0000
4,080.00

7.5000
185 PSIPE SALMONBERRY, 12" HT., #1 CONT.

340.0000 EACH -37.50 % 5.1000 -57.50 % 8.3500 -30.42 %

2,550.00 -1,530.00 1,734.00 -2,346.00 2,839.00 -1,241.00
12.0000
4,080.00
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EROSION CONTROL AND PLANTING

7.5000
186 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.

1462.0000 EACH -25.00 % 5.1000 -49.00 % 8.4000 -16.00 %

10,965.00 -3,655.00 7,456.20 -7,163.80 12,280.80 -2,339.20
10.0000

14,620.00

7.5000
187 PSIPE SITKA WILLOW, LIVE STAKE

885.0000 EACH 7.14 % 4.1000 -41.43 % 5.5000 -21.43 %

6,637.50 442.50 3,628.50 -2,566.50 4,867.50 -1,327.50
7.0000

6,195.00
188 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

86,600.00 86,600.00 86,600.0086,600.00
189 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

77,800.00 77,800.00 77,800.0077,800.00

39.0000
190 FINE COMPOST

894.0000 C.Y. -22.00 % 37.0000 -26.00 % 40.0000 -20.00 %

34,866.00 -9,834.00 33,078.00 -11,622.00 35,760.00 -8,940.00
50.0000

44,700.00

31.0000
191 SOIL AMENDMENT

2640.0000 C.Y. -52.31 % 30.0000 -53.85 % 28.0000 -56.92 %

81,840.00 -89,760.00 79,200.00 -92,400.00 73,920.00 -97,680.00
65.0000

171,600.00

35.0000
192 BARK OR WOOD CHIP MULCH

1624.0000 C.Y. -30.00 % 31.0000 -38.00 % 27.0000 -46.00 %

56,840.00 -24,360.00 50,344.00 -30,856.00 43,848.00 -37,352.00
50.0000

81,200.00

4.5000
193  TREE ROOT BARRIER

1400.0000 L.F. -55.00 % 5.1000 -49.00 % 10.6100 6.10 %

6,300.00 -7,700.00 7,140.00 -6,860.00 14,854.00 854.00
10.0000

14,000.00

2.0000
194 HIGH VISIBILITY FENCE

17800.0000 L.F. 0.00 % 2.0000 0.00 % 2.0000 0.00 %

35,600.00 0.00 35,600.00 0.00 35,600.00 0.00
2.0000

35,600.00

TRAFFIC

14.5000
195 CEMENT CONC. TRAFFIC CURB AND GUTTER

11162.0000 L.F. -3.33 % 13.2500 -11.67 % 18.2500 21.67 %

161,849.00 -5,581.00 147,896.50 -19,533.50 203,706.50 36,276.50
15.0000

167,430.00
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33.0000
196 CEMENT CONC. TRAFFIC CURB

210.0000 L.F. 65.00 % 28.5000 42.50 % 40.0000 100.00 %

6,930.00 2,730.00 5,985.00 1,785.00 8,400.00 4,200.00
20.0000
4,200.00

6.0000
197 EXTRUDED CURB

2174.0000 L.F. 20.00 % 5.6000 12.00 % 5.5500 11.00 %

13,044.00 2,174.00 12,174.40 1,304.40 12,065.70 1,195.70
5.0000

10,870.00

18.0000
198 PRECAST SLOPED MOUNTABLE CURB

1222.0000 L.F. 20.00 % 25.5000 70.00 % 22.5000 50.00 %

21,996.00 3,666.00 31,161.00 12,831.00 27,495.00 9,165.00
15.0000

18,330.00

25.0000
199 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

4931.0000 L.F. 66.67 % 18.4000 22.67 % 17.5000 16.67 %

123,275.00 49,310.00 90,730.40 16,765.40 86,292.50 12,327.50
15.0000

73,965.00

20.0000
200 BEAM GUARDRAIL TYPE 1

150.0000 L.F. -44.44 % 19.6000 -45.56 % 19.1500 -46.81 %

3,000.00 -2,400.00 2,940.00 -2,460.00 2,872.50 -2,527.50
36.0000
5,400.00

21.0000
201 BEAM GUARDRAIL TYPE 31

4185.0000 L.F. -25.00 % 20.3000 -27.50 % 19.8500 -29.11 %

87,885.00 -29,295.00 84,955.50 -32,224.50 83,072.25 -34,107.75
28.0000

117,180.00

2,600.0000
202 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

9.0000 EACH -13.33 % 2,535.0000 -15.50 % 2,480.0000 -17.33 %

23,400.00 -3,600.00 22,815.00 -4,185.00 22,320.00 -4,680.00
3,000.0000
27,000.00

2,150.0000
203 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

17.0000 EACH -28.33 % 2,120.0000 -29.33 % 2,075.0000 -30.83 %

36,550.00 -14,450.00 36,040.00 -14,960.00 35,275.00 -15,725.00
3,000.0000
51,000.00

700.0000
204 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH -7.89 % 680.0000 -10.53 % 665.0000 -12.50 %

700.00 -60.00 680.00 -80.00 665.00 -95.00
760.0000
760.00

785.0000
205 BEAM GUARDRAIL ANCHOR TYPE 10

7.0000 EACH 4.67 % 730.0000 -2.67 % 715.0000 -4.67 %

5,495.00 245.00 5,110.00 -140.00 5,005.00 -245.00
750.0000
5,250.00

38.0000
206 PRECAST CONC. BARRIER TYPE 2

80.0000 L.F. -24.00 % 40.0000 -20.00 % 35.8500 -28.30 %

3,040.00 -960.00 3,200.00 -800.00 2,868.00 -1,132.00
50.0000
4,000.00
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34.0000
207 PRECAST CONC. BARRIER TYPE 4

240.0000 L.F. -32.00 % 36.0000 -28.00 % 31.2500 -37.50 %

8,160.00 -3,840.00 8,640.00 -3,360.00 7,500.00 -4,500.00
50.0000

12,000.00

17.5000
208 TEMPORARY CONC. BARRIER

13580.0000 L.F. 45.83 % 23.0000 91.67 % 15.7000 30.83 %

237,650.00 74,690.00 312,340.00 149,380.00 213,206.00 50,246.00
12.0000

162,960.00

20.0000
209 HIGH-TENSION CABLE BARRIER

6168.0000 L.F. 2.56 % 20.5000 5.13 % 20.0500 2.82 %

123,360.00 3,084.00 126,444.00 6,168.00 123,668.40 3,392.40
19.5000

120,276.00
210 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS

L.S. -12.50 % -18.75 % -20.94 %

7,000.00 -1,000.00 6,500.00 -1,500.00 6,325.00 -1,675.008,000.00

4,200.0000
211 TEMPORARY IMPACT ATTENUATOR

18.0000 EACH -12.50 % 4,950.0000 3.13 % 4,850.0000 1.04 %

75,600.00 -10,800.00 89,100.00 2,700.00 87,300.00 900.00
4,800.0000
86,400.00

19,000.0000
212 PERMANENT IMPACT ATTENUATOR

3.0000 EACH -36.67 % 22,150.0000 -26.17 % 21,670.0000 -27.77 %

57,000.00 -33,000.00 66,450.00 -23,550.00 65,010.00 -24,990.00
30,000.0000
90,000.00

370.0000
213 RESETTING IMPACT ATTENUATOR

10.0000 EACH -75.33 % 900.0000 -40.00 % 885.0000 -41.00 %

3,700.00 -11,300.00 9,000.00 -6,000.00 8,850.00 -6,150.00
1,500.0000
15,000.00

5,000.0000
214 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH -59.35 % 20,000.0000 62.60 % 20,000.0000 62.60 %

20,000.00 -29,200.00 80,000.00 30,800.00 80,000.00 30,800.00
12,300.0000
49,200.00

18.5000
215 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

2400.0000 HR -50.00 % 40.0000 8.11 % 0.0100 -99.97 %

44,400.00 -44,400.00 96,000.00 7,200.00 24.00 -88,776.00
37.0000

88,800.00
216 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

30.0000
217 FLEXIBLE GUIDE POST

397.0000 EACH 20.00 % 29.0000 16.00 % 28.2000 12.80 %

11,910.00 1,985.00 11,513.00 1,588.00 11,195.40 1,270.40
25.0000
9,925.00
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0.1500
218 PAINT LINE

98736.0000 L.F. 0.00 % 0.1300 -13.33 % 0.1400 -6.67 %

14,810.40 0.00 12,835.68 -1,974.72 13,823.04 -987.36
0.1500

14,810.40

1.6000
219 PLASTIC LINE

2170.0000 L.F. -20.00 % 3.1000 55.00 % 1.5000 -25.00 %

3,472.00 -868.00 6,727.00 2,387.00 3,255.00 -1,085.00
2.0000

4,340.00

0.9000
220 PROFILED PLASTIC LINE

36780.0000 L.F. -25.00 % 1.0200 -15.00 % 0.8000 -33.33 %

33,102.00 -11,034.00 37,515.60 -6,620.40 29,424.00 -14,712.00
1.2000

44,136.00

2.8000
221 PLASTIC WIDE LINE

17580.0000 L.F. 40.00 % 3.1000 55.00 % 2.5500 27.50 %

49,224.00 14,064.00 54,498.00 19,338.00 44,829.00 9,669.00
2.0000

35,160.00

1.6000
222 PLASTIC WIDE LANE LINE

1110.0000 L.F. 60.00 % 2.0500 105.00 % 1.5000 50.00 %

1,776.00 666.00 2,275.50 1,165.50 1,665.00 555.00
1.0000

1,110.00

6.5000
223 PLASTIC CROSSWALK LINE

3996.0000 S.F. 8.33 % 5.6000 -6.67 % 5.9000 -1.67 %

25,974.00 1,998.00 22,377.60 -1,598.40 23,576.40 -399.60
6.0000

23,976.00

10.0000
224 PLASTIC STOP LINE

1190.0000 L.F. 11.11 % 11.2500 25.00 % 9.2500 2.78 %

11,900.00 1,190.00 13,387.50 2,677.50 11,007.50 297.50
9.0000

10,710.00

135.0000
225 PLASTIC TRAFFIC ARROW

139.0000 EACH 50.00 % 87.0000 -3.33 % 125.0000 38.89 %

18,765.00 6,255.00 12,093.00 -417.00 17,375.00 4,865.00
90.0000

12,510.00

100.0000
226 PLASTIC TRAFFIC LETTER

24.0000 EACH 100.00 % 41.0000 -18.00 % 95.0000 90.00 %

2,400.00 1,200.00 984.00 -216.00 2,280.00 1,080.00
50.0000
1,200.00

500.0000
227 PLASTIC RAILROAD CROSSING SYMBOL

6.0000 EACH -16.67 % 815.0000 35.83 % 450.0000 -25.00 %

3,000.00 -600.00 4,890.00 1,290.00 2,700.00 -900.00
600.0000
3,600.00

39.0000
228 PLASTIC DRAINAGE MARKING

125.0000 EACH 30.00 % 15.5000 -48.33 % 36.0000 20.00 %

4,875.00 1,125.00 1,937.50 -1,812.50 4,500.00 750.00
30.0000
3,750.00
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1,350.0000
229 SHOULDER RUMBLE STRIP TYPE 1

3.4000 MI. -55.00 % 2,550.0000 -15.00 % 1,250.0000 -58.33 %

4,590.00 -5,610.00 8,670.00 -1,530.00 4,250.00 -5,950.00
3,000.0000
10,200.00

200.0000
230 RAISED PAVEMENT MARKER TYPE 1

28.9000 HUND -20.00 % 149.0000 -40.40 % 195.0000 -22.00 %

5,780.00 -1,445.00 4,306.10 -2,918.90 5,635.50 -1,589.50
250.0000
7,225.00

410.0000
231 RAISED PAVEMENT MARKER TYPE 2

35.0800 HUND 17.14 % 295.0000 -15.71 % 390.0000 11.43 %

14,382.80 2,104.80 10,348.60 -1,929.40 13,681.20 1,403.20
350.0000
12,278.00

0.2300
232 TEMPORARY PAVEMENT MARKING

92950.0000 L.F. -30.30 % 0.1600 -51.52 % 0.2000 -39.39 %

21,378.50 -9,295.00 14,872.00 -15,801.50 18,590.00 -12,083.50
0.3300

30,673.50
233 PERMANENT SIGNING

L.S. -53.45 % -42.09 % -43.23 %

82,000.00 -94,138.00 102,000.00 -74,138.00 100,000.00 -76,138.00176,138.00
234 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 129.41 % 62.65 % 58.82 %

78,000.00 44,000.00 55,300.00 21,300.00 54,000.00 20,000.0034,000.00
235 CANTILEVER SIGN STRUCTURE NO. 2

L.S. 108.33 % 53.61 % 50.00 %

75,000.00 39,000.00 55,300.00 19,300.00 54,000.00 18,000.0036,000.00
236 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 129.41 % 60.00 % 57.35 %

78,000.00 44,000.00 54,400.00 20,400.00 53,500.00 19,500.0034,000.00
237 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 114.29 % 47.14 % 42.86 %

15,000.00 8,000.00 10,300.00 3,300.00 10,000.00 3,000.007,000.00
238 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 88.89 % 35.00 % 33.33 %

17,000.00 8,000.00 12,150.00 3,150.00 12,000.00 3,000.009,000.00

5.5000
239 SIGN COVERING

486.0000 S.F. 10.00 % 10.2500 105.00 % 10.0000 100.00 %

2,673.00 243.00 4,981.50 2,551.50 4,860.00 2,430.00
5.0000

2,430.00
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240 TEMPORARY ILLUMINATION SYSTEM PULVER

L.S. -10.00 % -7.80 % -10.00 %

90,000.00 -10,000.00 92,200.00 -7,800.00 90,000.00 -10,000.00100,000.00
241 ILLUMINATION SYSTEM NEVITT ROAD

L.S. -4.87 % -86.88 % -86.88 %

145,000.00 -7,430.00 20,000.00 -132,430.00 20,000.00 -132,430.00152,430.00
242 ILLUMINATION SYSTEM RAMP ILU

L.S. 37.46 % -1.86 % -3.78 %

800,000.00 218,000.00 571,200.00 -10,800.00 560,000.00 -22,000.00582,000.00
243 ILLUMINATION SYSTEM RAMP REM

L.S. -7.41 % -42.59 % -44.44 %

25,000.00 -2,000.00 15,500.00 -11,500.00 15,000.00 -12,000.0027,000.00
244 ILLUMINATION SYSTEM PULVER

L.S. -26.33 % -16.99 % -18.34 %

60,000.00 -21,440.00 67,600.00 -13,840.00 66,500.00 -14,940.0081,440.00
245 ILLUMINATION SYSTEM PULVER REM

L.S. 70.32 % 58.15 % 58.15 %

7,000.00 2,890.00 6,500.00 2,390.00 6,500.00 2,390.004,110.00
246 ILLUMINATION SYSTEM AVON

L.S. -27.60 % -1.99 % -4.07 %

80,000.00 -30,500.00 108,300.00 -2,200.00 106,000.00 -4,500.00110,500.00
247 ILLUMINATION SYSTEM AVON REM

L.S. 62.50 % -22.50 % -25.00 %

6,500.00 2,500.00 3,100.00 -900.00 3,000.00 -1,000.004,000.00
248 TRAFFIC SIGNAL SYSTEM PETERSON TEMP

L.S. -12.57 % -8.47 % -9.84 %

160,000.00 -23,000.00 167,500.00 -15,500.00 165,000.00 -18,000.00183,000.00
249 TRAFFIC SIGNAL SYSTEM PETERSON PERM

L.S. -15.61 % -28.48 % -29.96 %

200,000.00 -37,000.00 169,500.00 -67,500.00 166,000.00 -71,000.00237,000.00
250 TRAFFIC SIGNAL SYSTEM NB-RAMPS PERM

L.S. 3.09 % -3.51 % -5.50 %

150,000.00 4,500.00 140,400.00 -5,100.00 137,500.00 -8,000.00145,500.00
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251 TRAFFIC SIGNAL SYSTEM NB-RAMPS TEMP.

L.S. -7.78 % -16.11 % -17.88 %

130,000.00 -10,960.00 118,250.00 -22,710.00 115,750.00 -25,210.00140,960.00
252 TRAFFIC SIGNAL SYSTEM NEVITT PERM

L.S. -18.79 % -16.88 % -18.26 %

115,000.00 -26,600.00 117,700.00 -23,900.00 115,750.00 -25,850.00141,600.00
253 TRAFFIC SIGNAL SYSTEM NEVITT TEMP

L.S. 6.71 % -7.10 % -8.54 %

175,000.00 11,000.00 152,350.00 -11,650.00 150,000.00 -14,000.00164,000.00
254 TRAFFIC SIGNAL SYSTEM PULVER PERM

L.S. -14.58 % 3.50 % 1.08 %

150,000.00 -25,600.00 181,750.00 6,150.00 177,500.00 1,900.00175,600.00
255 TRAFFIC SIGNAL SYSTEM AVON TEMP

L.S. -25.64 % -22.67 % -24.36 %

145,000.00 -50,000.00 150,800.00 -44,200.00 147,500.00 -47,500.00195,000.00
256 TRAFFIC SIGNAL SYSTEM AVON PERM

L.S. -16.91 % 5.82 % 3.44 %

145,000.00 -29,500.00 184,650.00 10,150.00 180,500.00 6,000.00174,500.00
257  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 98.25 % 108.63 % 104.08 %

85,000.00 42,125.00 89,450.00 46,575.00 87,500.00 44,625.0042,875.00

4.0000
258  INSTALL UTILITY CONDUIT

10387.0000 L.F. 0.00 % 8.0000 100.00 % 5.5000 37.50 %

41,548.00 0.00 83,096.00 41,548.00 57,128.50 15,580.50
4.0000

41,548.00

2,100.0000
259  INSTALL UTILITY JUNCTION BOX

3.0000 EACH 110.00 % 1,950.0000 95.00 % 2,000.0000 100.00 %

6,300.00 3,300.00 5,850.00 2,850.00 6,000.00 3,000.00
1,000.0000
3,000.00

3,100.0000
260  INSTALL UTILITY TRANSFORMER BOX

1.0000 EACH -11.43 % 2,850.0000 -18.57 % 3,000.0000 -14.29 %

3,100.00 -400.00 2,850.00 -650.00 3,000.00 -500.00
3,500.0000
3,500.00

5,500.0000
261  INSTALL UTILITY VAULT

2.0000 EACH 10.00 % 5,050.0000 1.00 % 5,000.0000 0.00 %

11,000.00 1,000.00 10,100.00 100.00 10,000.00 0.00
5,000.0000
10,000.00
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60.0000
262 DIRECTIONAL BORING

1300.0000 L.F. 9.09 % 39.0000 -29.09 % 42.0000 -23.64 %

78,000.00 6,500.00 50,700.00 -20,800.00 54,600.00 -16,900.00
55.0000

71,500.00

9.0000
263 SEQUENTIAL ARROW SIGN

2440.0000 HR 80.00 % 3.0000 -40.00 % 5.0000 0.00 %

21,960.00 9,760.00 7,320.00 -4,880.00 12,200.00 0.00
5.0000

12,200.00

1,900.0000
264 PORTABLE CHANGEABLE MESSAGE SIGN

5.0000 EACH -73.97 % 15,500.0000 112.33 % 10,000.0000 36.99 %

9,500.00 -27,000.00 77,500.00 41,000.00 50,000.00 13,500.00
7,300.0000
36,500.00

11.0000
265 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR 83.33 % 4.0000 -33.33 % 10.0000 66.67 %

9,900.00 4,500.00 3,600.00 -1,800.00 9,000.00 3,600.00
6.0000

5,400.00
266 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -31.97 % 7.14 % 27.55 %

40,000.00 -18,800.00 63,000.00 4,200.00 75,000.00 16,200.0058,800.00

51.0000
267 FLAGGERS AND SPOTTERS

496.0000 HR 27.50 % 41.0000 2.50 % 52.5000 31.25 %

25,296.00 5,456.00 20,336.00 496.00 26,040.00 6,200.00
40.0000

19,840.00

44.0000
268 OTHER TRAFFIC CONTROL LABOR

5080.0000 HR -2.22 % 41.0000 -8.89 % 52.5000 16.67 %

223,520.00 -5,080.00 208,280.00 -20,320.00 266,700.00 38,100.00
45.0000

228,600.00
269 TRAFFIC CONTROL SUPERVISOR

L.S. 0.00 % 83.33 % 191.67 %

60,000.00 0.00 110,000.00 50,000.00 175,000.00 115,000.0060,000.00

15.0000
270 CONSTRUCTION SIGNS CLASS A

2340.0000 S.F. 0.00 % 15.0000 0.00 % 20.0000 33.33 %

35,100.00 0.00 35,100.00 0.00 46,800.00 11,700.00
15.0000

35,100.00
271  WEATHER STATION

L.S. 59.26 % -13.34 % -15.69 %

85,000.00 31,628.00 46,250.00 -7,122.00 45,000.00 -8,372.0053,372.00
272  COMMUNICATION CONDUIT SYSTEM - COMMON TRENCH

L.S. 57.07 % 400.91 % 390.30 %

37,000.00 13,443.00 118,000.00 94,443.00 115,500.00 91,943.0023,557.00
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273  COMMUNICATION CONDUIT SYSTEM

L.S. -31.38 % -40.36 % -41.53 %

230,000.00 -105,200.00 199,925.00 -135,275.00 196,000.00 -139,200.00335,200.00
274  COMMUNICATION CABLE AND INTERFACES

L.S. -37.79 % 11.33 % 8.87 %

38,000.00 -23,080.00 68,000.00 6,920.00 66,500.00 5,420.0061,080.00
275  VIDEO, VOICE & DATA DISTRIBUTION AND TRANSMISSION SYS.

L.S. 220.22 % -40.76 % -41.29 %

60,000.00 41,263.00 11,100.00 -7,637.00 11,000.00 -7,737.0018,737.00
276  HIGHWAY ADVISORY RADIO SYSTEM

L.S. 83.10 % 11.75 % 9.34 %

175,000.00 79,426.00 106,800.00 11,226.00 104,500.00 8,926.0095,574.00

OTHER ITEMS
277 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

35,000.00 0.00 35,000.00 0.00 35,000.00 0.0035,000.00

9.5000
278 STRUCTURE EXCAVATION CLASS B INCL. HAUL

10148.0000 C.Y. -36.67 % 8.2500 -45.00 % 16.0000 6.67 %

96,406.00 -55,814.00 83,721.00 -68,499.00 162,368.00 10,148.00
15.0000

152,220.00

1.5000
279 SHORING OR EXTRA EXCAVATION TRENCH

52964.0000 S.F. 50.00 % 1.0000 0.00 % 0.5000 -50.00 %

79,446.00 26,482.00 52,964.00 0.00 26,482.00 -26,482.00
1.0000

52,964.00

1.5000
280 SHORING OR EXTRA EXCAVATION CLASS B

36121.0000 S.F. 50.00 % 1.0000 0.00 % 1.0000 0.00 %

54,181.50 18,060.50 36,121.00 0.00 36,121.00 0.00
1.0000

36,121.00

33.0000
281 GRAVEL BACKFILL FOR DRAIN

106.0000 C.Y. -26.67 % 28.0000 -37.78 % 33.0000 -26.67 %

3,498.00 -1,272.00 2,968.00 -1,802.00 3,498.00 -1,272.00
45.0000
4,770.00

90.0000
282 CONTROLLED DENSITY FILL

192.0000 C.Y. -25.00 % 100.0000 -16.67 % 120.0000 0.00 %

17,280.00 -5,760.00 19,200.00 -3,840.00 23,040.00 0.00
120.0000
23,040.00
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283 CURE BOX

L.S. -44.44 % -33.33 % 11.11 %

2,500.00 -2,000.00 3,000.00 -1,500.00 5,000.00 500.004,500.00

325.0000
284 PLUGGING EXISTING PIPE

55.0000 EACH 8.33 % 350.0000 16.67 % 450.0000 50.00 %

17,875.00 1,375.00 19,250.00 2,750.00 24,750.00 8,250.00
300.0000
16,500.00

285 STRUCTURE SURVEYING
L.S. -45.83 % 58.33 % 75.00 %

13,000.00 -11,000.00 38,000.00 14,000.00 42,000.00 18,000.0024,000.00
286 LICENSED SURVEYING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

275.0000
287 ADJUST MONUMENT CASE AND COVER

1.0000 EACH -31.25 % 350.0000 -12.50 % 500.0000 25.00 %

275.00 -125.00 350.00 -50.00 500.00 100.00
400.0000
400.00

30.0000
288 CEMENT CONC. SIDEWALK

4518.0000 S.Y. -14.29 % 35.7000 2.00 % 36.3000 3.71 %

135,540.00 -22,590.00 161,292.60 3,162.60 164,003.40 5,873.40
35.0000

158,130.00

39.0000
289 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

382.0000 S.Y. -22.00 % 51.0000 2.00 % 50.6000 1.20 %

14,898.00 -4,202.00 19,482.00 382.00 19,329.20 229.20
50.0000

19,100.00

39.0000
290 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2 MOD

238.0000 S.Y. -22.00 % 51.0000 2.00 % 50.6000 1.20 %

9,282.00 -2,618.00 12,138.00 238.00 12,042.80 142.80
50.0000

11,900.00

39.0000
291 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2MOD A

223.0000 S.Y. -29.09 % 51.0000 -7.27 % 50.6000 -8.00 %

8,697.00 -3,568.00 11,373.00 -892.00 11,283.80 -981.20
55.0000

12,265.00

39.0000
292 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2 REVERSED

125.0000 S.Y. -22.00 % 51.0000 2.00 % 50.6000 1.20 %

4,875.00 -1,375.00 6,375.00 125.00 6,325.00 75.00
50.0000
6,250.00

1,300.0000
293 CEMENT CONC. SIDEWALK RAMP TYPE 1

15.0000 EACH -13.33 % 1,275.0000 -15.00 % 1,650.0000 10.00 %

19,500.00 -3,000.00 19,125.00 -3,375.00 24,750.00 2,250.00
1,500.0000
22,500.00
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1,300.0000
294 CEMENT CONC. SIDEWALK RAMP TYPE 2

2.0000 EACH -35.00 % 1,530.0000 -23.50 % 1,650.0000 -17.50 %

2,600.00 -1,400.00 3,060.00 -940.00 3,300.00 -700.00
2,000.0000
4,000.00

30.0000
295 CONC. SLOPE PROTECTION

490.0000 S.Y. -70.00 % 41.0000 -59.00 % 80.0000 -20.00 %

14,700.00 -34,300.00 20,090.00 -28,910.00 39,200.00 -9,800.00
100.0000
49,000.00

800.0000
296  HMA SIDEWALK RAMP

16.0000 EACH 60.00 % 770.0000 54.00 % 850.0000 70.00 %

12,800.00 4,800.00 12,320.00 4,320.00 13,600.00 5,600.00
500.0000
8,000.00

29.0000
297 COATED CHAIN LINK FENCE TYPE 1

256.0000 L.F. -3.33 % 26.5000 -11.67 % 28.5000 -5.00 %

7,424.00 -256.00 6,784.00 -896.00 7,296.00 -384.00
30.0000
7,680.00

10.0000
298 CHAIN LINK FENCE TYPE 3

3949.0000 L.F. -28.57 % 10.0000 -28.57 % 10.5000 -25.00 %

39,490.00 -15,796.00 39,490.00 -15,796.00 41,464.50 -13,821.50
14.0000

55,286.00

150.0000
299 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

41.0000 EACH -33.33 % 143.0000 -36.44 % 155.0000 -31.11 %

6,150.00 -3,075.00 5,863.00 -3,362.00 6,355.00 -2,870.00
225.0000
9,225.00

220.0000
300 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

26.0000 EACH 0.00 % 204.0000 -7.27 % 220.0000 0.00 %

5,720.00 0.00 5,304.00 -416.00 5,720.00 0.00
220.0000
5,720.00

1,000.0000
301 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH -16.67 % 920.0000 -23.33 % 1,100.0000 -8.33 %

1,000.00 -200.00 920.00 -280.00 1,100.00 -100.00
1,200.0000
1,200.00

3.7500
302 WIRE FENCE TYPE 2

10839.0000 L.F. 7.14 % 3.6000 2.86 % 3.8500 10.00 %

40,646.25 2,709.75 39,020.40 1,083.90 41,730.15 3,793.65
3.5000

37,936.50

23.5000
303 GRAVITY BLOCK WALL

4704.0000 S.F. -6.00 % 36.0000 44.00 % 30.0000 20.00 %

110,544.00 -7,056.00 169,344.00 51,744.00 141,120.00 23,520.00
25.0000

117,600.00

700.0000
304 CONNECTION TO DRAINAGE STRUCTURE

11.0000 EACH -82.50 % 450.0000 -88.75 % 950.0000 -76.25 %

7,700.00 -36,300.00 4,950.00 -39,050.00 10,450.00 -33,550.00
4,000.0000
44,000.00
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450.0000
305 ADJUST MANHOLE

9.0000 EACH -10.00 % 500.0000 0.00 % 750.0000 50.00 %

4,050.00 -450.00 4,500.00 0.00 6,750.00 2,250.00
500.0000
4,500.00

2,700.0000
306 MANHOLE 48 IN. DIAM. TYPE 1

4.0000 EACH -32.50 % 3,050.0000 -23.75 % 3,800.0000 -5.00 %

10,800.00 -5,200.00 12,200.00 -3,800.00 15,200.00 -800.00
4,000.0000
16,000.00

460.0000
307 ADJUST CATCH BASIN

5.0000 EACH -8.00 % 500.0000 0.00 % 500.0000 0.00 %

2,300.00 -200.00 2,500.00 0.00 2,500.00 0.00
500.0000
2,500.00

308 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. -24.00 % 60.00 % 50.00 %

3,800.00 -1,200.00 8,000.00 3,000.00 7,500.00 2,500.005,000.00

72.0000
309 ADJUST VALVE BOX

13.0000 EACH -76.00 % 250.0000 -16.67 % 350.0000 16.67 %

936.00 -2,964.00 3,250.00 -650.00 4,550.00 650.00
300.0000
3,900.00

150.0000
310 ADJUST JUNCTION BOX

2.0000 EACH -42.31 % 300.0000 15.38 % 500.0000 92.31 %

300.00 -220.00 600.00 80.00 1,000.00 480.00
260.0000
520.00

150.0000
311  ADJUST METER BOX

2.0000 EACH -40.00 % 225.0000 -10.00 % 500.0000 100.00 %

300.00 -200.00 450.00 -50.00 1,000.00 500.00
250.0000
500.00

312 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
313 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

15,000.00 15,000.00 15,000.0015,000.00
314 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
315 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

IMCO GENERAL CONSTRUCTION, INC NORTHWEST CONSTRUCTION, INC. SCARSELLA BROS., INC.
4509 GUIDE MERIDIAN 1408 140TH PL NE 8404 S 196TH ST

SUITE 101 KENT WA  98031-1145

PROJECT : BELLINGHAM   WA  982269193 BELLEVUE   WA  980073962 SEATTLE   WA  981680697

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100008 CONTRACTOR NUMBER : 746000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
316 SPCC PLAN

L.S. -78.00 % -20.00 % 0.00 %

1,100.00 -3,900.00 4,000.00 -1,000.00 5,000.00 0.005,000.00

1.1000
317 CONSTRUCTION GEOTEXTILE FOR SEPARATION

45100.0000 S.Y. -63.33 % 1.0000 -66.67 % 3.2500 8.33 %

49,610.00 -85,690.00 45,100.00 -90,200.00 146,575.00 11,275.00
3.0000

135,300.00

2.0000
318 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

175.0000 S.Y. -80.00 % 2.0000 -80.00 % 2.0000 -80.00 %

350.00 -1,400.00 350.00 -1,400.00 350.00 -1,400.00
10.0000
1,750.00

2.0000
319 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

13.0000 S.Y. -80.00 % 6.0000 -40.00 % 10.0000 0.00 %

26.00 -104.00 78.00 -52.00 130.00 0.00
10.0000
130.00

9.5000
320  GEOSYNTHETIC REINFORCED EMBANKMENT

7810.0000 S.Y. -36.67 % 14.2500 -5.00 % 14.0000 -6.67 %

74,195.00 -42,955.00 111,292.50 -5,857.50 109,340.00 -7,810.00
15.0000

117,150.00

180.0000
321 MAILBOX SUPPORT TYPE 1

20.0000 EACH -55.00 % 355.0000 -11.25 % 400.0000 0.00 %

3,600.00 -4,400.00 7,100.00 -900.00 8,000.00 0.00
400.0000
8,000.00

185.0000
322 MAILBOX SUPPORT TYPE 2

9.0000 EACH 1,750.00 % 615.0000 6,050.00 % 700.0000 6,900.00 %

1,665.00 1,575.00 5,535.00 5,445.00 6,300.00 6,210.00
10.0000
90.00

1,500.0000
323  FLUSHING ASSEMBLY 2 IN.

3.0000 EACH -70.00 % 2,500.0000 -50.00 % 1,200.0000 -76.00 %

4,500.00 -10,500.00 7,500.00 -7,500.00 3,600.00 -11,400.00
5,000.0000
15,000.00

$28,355,110.95 -9.46% $28,798,809.93 -8.04% $29,562,291.24 -5.60%$31,316,489.00CONTRACT TOTAL

$29,562,291.24$28,355,110.95 $28,798,809.93BASE TOTAL -9.46% -8.04% -5.60%$31,316,489.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 9.52 %
2,486,000.00 216,000.002,270,000.00

6,000.0000
2  CLEARING

15.4600 ACRE 140.00 %
92,760.00 54,110.00

2,500.0000
38,650.00

1,900.0000
3 CLEARING AND GRUBBING

44.9000 ACRE -52.50 %
85,310.00 -94,290.00

4,000.0000
179,600.00

410.0000
4 REMOVING DRAINAGE STRUCTURE

45.0000 EACH 26.15 %
18,450.00 3,825.00

325.0000
14,625.00

5 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. 21.65 %

62,526.00 11,126.0051,400.00

16.0000
6  REMOVAL OF EXISTING WATERLINE

3248.0000 L.F. 220.00 %
51,968.00 35,728.00

5.0000
16,240.00

12.0000
7  REMOVAL OF EXISTING SANITARY SEWER LINE

422.0000 L.F. 300.00 %
5,064.00 3,798.00

3.0000
1,266.00

11.0000
8  REMOVAL OF EXISTING NATURAL GAS LINE

1160.0000 L.F. 450.00 %
12,760.00 10,440.00

2.0000
2,320.00

9 REMOVING SHAFT OBSTRUCTIONS
EST. 0.00 %

65,000.0065,000.00
10 REMOVING PORTION OF EXISTING BRIDGE NO. 5/714

L.S. 81.82 %
2,000.00 900.001,100.00

11  REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS
EST. 0.00 %

5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

11.0000
12 REMOVING CEMENT CONC. SIDEWALK

407.0000 S.Y. 0.00 %
4,477.00 0.00

11.0000
4,477.00

10.0000
13 REMOVING CEMENT CONC. CURB AND GUTTER

590.0000 L.F. 122.22 %
5,900.00 3,245.00

4.5000
2,655.00

2.0000
14 REMOVING CEMENT CONC. CURB

3456.0000 L.F. -60.00 %
6,912.00 -10,368.00

5.0000
17,280.00

3.0000
15 REMOVING ASPHALT CONC. PAVEMENT

27142.0000 S.Y. -40.00 %
81,426.00 -54,284.00

5.0000
135,710.00

9.0000
16 REMOVING ASPHALT CONC. SIDEWALK

1083.0000 S.Y. -10.00 %
9,747.00 -1,083.00

10.0000
10,830.00

9.0000
17 REMOVING TRAFFIC ISLAND

397.0000 S.Y. -47.06 %
3,573.00 -3,176.00

17.0000
6,749.00

5.0000
18 REMOVING GUARDRAIL

1230.0000 L.F. 0.00 %
6,150.00 0.00

5.0000
6,150.00

260.0000
19 REMOVING GUARDRAIL ANCHOR

4.0000 EACH 30.00 %
1,040.00 240.00

200.0000
800.00

8.0000
20 REMOVING GUIDE POST

37.0000 EACH 0.00 %
296.00 0.00

8.0000
296.00

0.5000
21 REMOVING TEMPORARY PAVEMENT MARKING

21760.0000 L.F. 6.38 %
10,880.00 652.80

0.4700
10,227.20

0.5000
22 REMOVING PAINT LINE

53540.0000 L.F. -3.85 %
26,770.00 -1,070.80

0.5200
27,840.80



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

1.0000
23 REMOVING PLASTIC LINE

21125.0000 L.F. 0.00 %
21,125.00 0.00

1.0000
21,125.00

60.0000
24 REMOVING PLASTIC TRAFFIC MARKING

11.0000 EACH 9.09 %
660.00 55.00

55.0000
605.00

3.5000
25 REMOVING PLASTIC CROSSWALK LINE

540.0000 S.F. 191.67 %
1,890.00 1,242.00

1.2000
648.00

120.0000
26 REMOVING RAISED PAVEMENT MARKER

30.1000 HUND -7.69 %
3,612.00 -301.00

130.0000
3,913.00

2.0000
27 REMOVING CHAIN LINK FENCE

1994.0000 L.F. -60.00 %
3,988.00 -5,982.00

5.0000
9,970.00

2.0000
28 REMOVING WIRE FENCE

8610.0000 L.F. 14.29 %
17,220.00 2,152.50

1.7500
15,067.50

29 HAZARDOUS MATERIAL HANDLING AND DISPOSAL
EST. 0.00 %

300,000.00300,000.00

12.0000
30 HAZARDOUS MATERIAL EXCAVATION INCL. HAUL

561.0000 C.Y. -80.00 %
6,732.00 -26,928.00

60.0000
33,660.00

31  HERBICIDE APPLICATION PRIOR TO CLEARING AND GRUBBING
L.S. 160.42 %

10,000.00 6,160.003,840.00

GRADING

11.0000
32 ROADWAY EXCAVATION INCL. HAUL

70520.0000 C.Y. -26.67 %
775,720.00 -282,080.00

15.0000
1,057,800.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

7.5000
33 SELECT BORROW INCL. HAUL

290590.0000 TON -46.43 %
2,179,425.00 1,888,835.00

14.0000
4,068,260.00

10.0000
34 SAND DRAINAGE BLANKET

586.0000 TON -66.67 %
5,860.00 -11,720.00

30.0000
17,580.00

4.0000
35 EMBANKMENT COMPACTION

152080.0000 C.Y. 166.67 %
608,320.00 380,200.00

1.5000
228,120.00

8.0000
36  POND EXCAVATION INCL. HAUL

3070.0000 C.Y. -20.00 %
24,560.00 -6,140.00

10.0000
30,700.00

DRAINAGE

11.0000
37 DITCH EXCAVATION INCL. HAUL

9071.0000 C.Y. -8.33 %
99,781.00 -9,071.00

12.0000
108,852.00

8.0000
38  DITCH EMBANKMENT COMPACTION

1414.0000 C.Y. 700.00 %
11,312.00 9,898.00

1.0000
1,414.00

2,200.0000
39 GRATE INLET TYPE 2

21.0000 EACH -12.00 %
46,200.00 -6,300.00

2,500.0000
52,500.00

850.0000
40 FRAME AND VANED GRATES FOR GRATE INLET TYPE 2

11.0000 EACH 54.55 %
9,350.00 3,300.00

550.0000
6,050.00

1,300.0000
41 COMBINATION INLET

5.0000 EACH -23.53 %
6,500.00 -2,000.00

1,700.0000
8,500.00

15.0000
42 QUARRY SPALLS

10550.0000 TON -25.00 %
158,250.00 -52,750.00

20.0000
211,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

5.0000
43 UNDERDRAIN PIPE 6 IN. DIAM.

1167.0000 L.F. -66.67 %
5,835.00 -11,670.00

15.0000
17,505.00

15.0000
44 DRAIN PIPE 6 IN. DIAM.

477.0000 L.F. -25.00 %
7,155.00 -2,385.00

20.0000
9,540.00

36.0000
45 SCHEDULE A CULV. PIPE 12 IN. DIAM.

985.0000 L.F. 20.00 %
35,460.00 5,910.00

30.0000
29,550.00

36.0000
46 CL. V REINF. CONC. CULV. PIPE 12 IN. DIAM.

343.0000 L.F. -28.00 %
12,348.00 -4,802.00

50.0000
17,150.00

55.0000
47 CL. V REINF. CONC. CULV. PIPE 18 IN. DIAM.

477.0000 L.F. 0.00 %
26,235.00 0.00

55.0000
26,235.00

88.0000
48 CL. V REINF. CONC. CULV. PIPE 30 IN. DIAM.

181.0000 L.F. 10.00 %
15,928.00 1,448.00

80.0000
14,480.00

49 PRECAST REINF. CONC. BOX CULVERT NO. 20/223.25
L.S. 59.45 %

160,000.00 59,658.00100,342.00

STORM SEWER

1,200.0000
50 CATCH BASIN TYPE 1L

5.0000 EACH -60.00 %
6,000.00 -9,000.00

3,000.0000
15,000.00

6,000.0000
51 CATCH BASIN TYPE 2 60IN. DIAM. AND DEBRIS CAGE

1.0000 EACH 50.00 %
6,000.00 2,000.00

4,000.0000
4,000.00

8,200.0000
52 CATCH BASIN TYPE 2 84 IN. DIAM. WITH FLOW RESTRICTOR

1.0000 EACH 17.14 %
8,200.00 1,200.00

7,000.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

1,200.0000
53 CATCH BASIN TYPE 1

110.0000 EACH 0.00 %
132,000.00 0.00

1,200.0000
132,000.00

3,000.0000
54 CATCH BASIN TYPE 2 48 IN. DIAM.

3.0000 EACH 0.00 %
9,000.00 0.00

3,000.0000
9,000.00

3,800.0000
55 CATCH BASIN TYPE 2 72 IN. DIAM.

1.0000 EACH -24.00 %
3,800.00 -1,200.00

5,000.0000
5,000.00

6,600.0000
56 CATCH BASIN TYPE 2 84 IN. DIAM.

23.0000 EACH -5.71 %
151,800.00 -9,200.00

7,000.0000
161,000.00

3.0000
57 TESTING STORM SEWER PIPE

6737.0000 L.F. 50.00 %
20,211.00 6,737.00

2.0000
13,474.00

27.0000
58  CL. V REINF. CONC. STORM SEWER PIPE 8 IN. DIAM

272.0000 L.F. 8.00 %
7,344.00 544.00

25.0000
6,800.00

33.0000
59 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

5508.0000 L.F. -5.71 %
181,764.00 -11,016.00

35.0000
192,780.00

44.0000
60 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

1809.0000 L.F. -32.31 %
79,596.00 -37,989.00

65.0000
117,585.00

60.0000
61 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

138.0000 L.F. -25.00 %
8,280.00 -2,760.00

80.0000
11,040.00

92.0000
62 CL. V REINF. CONC. STORM SEWER PIPE 30 IN. DIAM.

68.0000 L.F. 2.22 %
6,256.00 136.00

90.0000
6,120.00

92.0000
63 CL. V REINF. CONC. STORM SEWER PIPE 36 IN. DIAM.

923.0000 L.F. -3.16 %
84,916.00 -2,769.00

95.0000
87,685.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STORM SEWER

20.0000
64 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

614.0000 L.F. -42.86 %
12,280.00 -9,210.00

35.0000
21,490.00

35.0000
65 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

197.0000 L.F. -22.22 %
6,895.00 -1,970.00

45.0000
8,865.00

115.0000
66 SCHEDULE A STORM SEWER PIPE 48 IN. DIAM.

206.0000 L.F. 27.78 %
23,690.00 5,150.00

90.0000
18,540.00

SANITARY SEWER

3.0000
67 TESTING SEWER PIPE

1326.0000 L.F. 50.00 %
3,978.00 1,326.00

2.0000
2,652.00

350.0000
68 PVC SANITARY SEWER PIPE 6 IN. DIAM.

93.0000 L.F. 1,066.67 %
32,550.00 29,760.00

30.0000
2,790.00

50.0000
69 PVC SANITARY SEWER PIPE 8 IN. DIAM.

232.0000 L.F. 11.11 %
11,600.00 1,160.00

45.0000
10,440.00

WATER LINES

12.0000
70 EXTRA TRENCH EXCAVATION

1675.0000 C.Y. -20.00 %
20,100.00 -5,025.00

15.0000
25,125.00

42.0000
71 REMOVAL AND REPLACEMENT OF UNSUITABLE MATERIAL

455.0000 C.Y. -16.00 %
19,110.00 -3,640.00

50.0000
22,750.00

10.0000
72 BANK RUN GRAVEL FOR TRENCH BACKFILL

5560.0000 C.Y. -60.00 %
55,600.00 -83,400.00

25.0000
139,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

1,000.0000
73 GATE VALVE 4 IN.

3.0000 EACH 0.00 %
3,000.00 0.00

1,000.0000
3,000.00

2,100.0000
74 GATE VALVE 10 IN.

1.0000 EACH 5.00 %
2,100.00 100.00

2,000.0000
2,000.00

1,900.0000
75 GATE VALVE 12 IN.

19.0000 EACH -13.64 %
36,100.00 -5,700.00

2,200.0000
41,800.00

3,500.0000
76 COMB. AIR RELEASE/AIR VACUUM VALVE ASSEMBLY 2 IN.

5.0000 EACH -30.00 %
17,500.00 -7,500.00

5,000.0000
25,000.00

2,700.0000
77 BLOWOFF ASSEMBLY

1.0000 EACH -22.86 %
2,700.00 -800.00

3,500.0000
3,500.00

5,100.0000
78 HYDRANT ASSEMBLYS

4.0000 EACH 27.50 %
20,400.00 4,400.00

4,000.0000
16,000.00

3,000.0000
79  MOVING HYDRANT ASSEMBLY

10.0000 EACH 20.00 %
30,000.00 5,000.00

2,500.0000
25,000.00

3,600.0000
80 SERVICE CONNECTION 1 IN. DIAM.

19.0000 EACH 125.00 %
68,400.00 38,000.00

1,600.0000
30,400.00

4,200.0000
81 SERVICE CONNECTION 2 IN. DIAM.

7.0000 EACH -6.67 %
29,400.00 -2,100.00

4,500.0000
31,500.00

80.0000
82 DUCTILE IRON PIPE FOR WATER MAIN 4 IN. DIAM.

175.0000 L.F. 116.22 %
14,000.00 7,525.00

37.0000
6,475.00

110.0000
83 DUCTILE IRON PIPE FOR WATER MAIN 6 IN. DIAM.

118.0000 L.F. 83.33 %
12,980.00 5,900.00

60.0000
7,080.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

WATER LINES

195.0000
84 DUCTILE IRON PIPE FOR WATER MAIN 10 IN. DIAM.

84.0000 L.F. 200.00 %
16,380.00 10,920.00

65.0000
5,460.00

60.0000
85 DUCTILE IRON PIPE FOR WATER MAIN 12 IN. DIAM.

10474.0000 L.F. -25.00 %
628,440.00 -209,480.00

80.0000
837,920.00

45.0000
86 PVC PIPE FOR WATER MAIN 4 IN. DIAM.

978.0000 L.F. 164.71 %
44,010.00 27,384.00

17.0000
16,626.00

110.0000
87  STEEL CASING 4-IN. DIAM.

695.0000 L.F. -50.00 %
76,450.00 -76,450.00

220.0000
152,900.00

180.0000
88  STEEL CASING 18-IN DIAM.

186.0000 L.F. 80.00 %
33,480.00 14,880.00

100.0000
18,600.00

355.0000
89  FURNISHING AND JACKING STEEL CASING PIPE 18-IN. DIAM.

60.0000 L.F. -21.11 %
21,300.00 -5,700.00

450.0000
27,000.00

3,000.0000
90  CONNECT TO EXISTING MAIN

10.0000 EACH 15.38 %
30,000.00 4,000.00

2,600.0000
26,000.00

15.0000
91  TRENCH BACKFILL FOR WATER MAIN - CSTC

553.0000 TON -40.00 %
8,295.00 -5,530.00

25.0000
13,825.00

92  WATER SYSTEM RECORD DRAWINGS
L.S. -84.38 %

750.00 -4,050.004,800.00

STRUCTURE

24.0000
93 STRUCTURE EXCAVATION CLASS A INCL. HAUL

1730.0000 C.Y. -4.00 %
41,520.00 -1,730.00

25.0000
43,250.00
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COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.
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MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

650.0000
94 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

406.0000 C.Y. 62.50 %
263,900.00 101,500.00

400.0000
162,400.00

95 SHORING OR EXTRA EXCAVATION CL. A
L.S. 47.44 %

124,000.00 39,900.0084,100.00

33.0000
96 GRAVEL BACKFILL FOR WALL

1361.0000 C.Y. -17.50 %
44,913.00 -9,527.00

40.0000
54,440.00

5.0000
97 FURNISHING & PLACING TEMP. CASING FOR 6'-0" DIA. SHAFT

248.0000 L.F. -98.33 %
1,240.00 -73,160.00

300.0000
74,400.00

215.0000
98 CASING SHORING

28.0000 L.F. -38.57 %
6,020.00 -3,780.00

350.0000
9,800.00

12,000.0000
99 FURNISHING AND DRIVING CONCRETE TEST PILE

2.0000 EACH 60.00 %
24,000.00 9,000.00

7,500.0000
15,000.00

300.0000
100 FURNISHING CONC. PILING 30 IN. DIAM.

5880.0000 L.F. 650.00 %
1,764,000.00 1,528,800.00

40.0000
235,200.00

850.0000
101 DRIVING CONC. PILE 30 IN. DIAM.

70.0000 EACH 13.33 %
59,500.00 7,000.00

750.0000
52,500.00

1,100.0000
102 FURNISHING STEEL PILE TIP OR SHOE 30 IN. DIAM

70.0000 EACH 340.00 %
77,000.00 59,500.00

250.0000
17,500.00

1.3000
103 ST. REINF. BAR FOR BRIDGE

128786.0000 LB. 8.33 %
167,421.80 12,878.60

1.2000
154,543.20

1.5000
104 ST. REINF. BAR FOR SHAFT

97732.0000 LB. 25.00 %
146,598.00 29,319.60

1.2000
117,278.40
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

4.0000
105 CSL ACCESS TUBE

2160.0000 L.F. -73.33 %
8,640.00 -23,760.00

15.0000
32,400.00

400.0000
106 CONC. CLASS 4000 FOR BRIDGE

1187.0000 C.Y. -20.00 %
474,800.00 -118,700.00

500.0000
593,500.00

190.0000
107 CONC. CLASS 4000P FOR SHAFT

377.0000 C.Y. -36.67 %
71,630.00 -41,470.00

300.0000
113,100.00

200.0000
108  MEDIAN TRAFFIC BARRIER

139.5000 L.F. 33.33 %
27,900.00 6,975.00

150.0000
20,925.00

220.0000
109 PRESTRESSED CONC. GIRDER WF50G

1125.0000 L.F. -12.00 %
247,500.00 -33,750.00

250.0000
281,250.00

350.0000
110 PRESTRESSED CONC. GIRDER 26 IN. PCPS SLAB

709.0000 L.F. 40.00 %
248,150.00 70,900.00

250.0000
177,250.00

111 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT
CALC 0.00 %

-3.00-3.00
112 SUPERSTRUCTURE - BR NO.20\223S

L.S. 11.11 %
70,000.00 7,000.0063,000.00

113 SUPERSTRUCTURE SR 20 RAMP OVER NEVITT RD
L.S. 2.04 %

350,000.00 7,000.00343,000.00

130.0000
114 BRIDGE RAILING TYPE 48 IN. PEDESTRIAN RAILING

241.0000 L.F. -13.33 %
31,330.00 -4,820.00

150.0000
36,150.00

210.0000
115 TRAFFIC BARRIER

663.0000 L.F. 110.00 %
139,230.00 72,930.00

100.0000
66,300.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

50.0000
116 STRUCTURAL EARTH WALL

2313.0000 S.F. 42.86 %
115,650.00 34,695.00

35.0000
80,955.00

17.0000
117 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

1436.0000 C.Y. -51.43 %
24,412.00 -25,848.00

35.0000
50,260.00

SURFACING

18.5000
118 CRUSHED SURFACING BASE COURSE

67927.0000 TON 8.82 %
1,256,649.50 101,890.50

17.0000
1,154,759.00

21.0000
119 CRUSHED SURFACING TOP COURSE

3385.0000 TON 5.00 %
71,085.00 3,385.00

20.0000
67,700.00

LIQUID ASPHALT
120 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
94,370.0094,370.00

CEMENT CONCRETE PAVEMENT

310.0000
121 BRIDGE APPROACH SLAB

714.0000 S.Y. 37.78 %
221,340.00 60,690.00

225.0000
160,650.00

HOT MIX ASPHALT

3.5000
122 PLANING BITUMINOUS PAVEMENT

10432.0000 S.Y. -65.00 %
36,512.00 -67,808.00

10.0000
104,320.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

68.0000
123 HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22

7400.0000 TON 13.33 %
503,200.00 59,200.00

60.0000
444,000.00

100.0000
124 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22

150.0000 TON -33.33 %
15,000.00 -7,500.00

150.0000
22,500.00

60.0000
125 HMA CL. 1/2 IN. PG 64-22

84116.0000 TON -7.69 %
5,046,960.00 -420,580.00

65.0000
5,467,540.00

126 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

161,866.00161,866.00
127 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
81,727.0081,727.00

128 ASPHALT COST PRICE ADJUSTMENT
CALC 0.00 %

123,403.00123,403.00

92.0000
129 HMA FOR APPROACH CL. 1/2 IN. PG 64-22

1496.0000 TON -26.40 %
137,632.00 -49,368.00

125.0000
187,000.00

70.0000
130 COMMERCIAL HMA

2064.0000 TON -22.22 %
144,480.00 -41,280.00

90.0000
185,760.00

131 SMOOTHNESS COMPLIANCE ADJUSTMENT
CALC 0.00 %

70,000.0070,000.00
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IRRIGATION AND WATER DISTRIBUTION
132 IRRIGATION SYSTEM

L.S. -31.37 %
52,000.00 -23,771.0075,771.00

EROSION CONTROL AND PLANTING

85.0000
133  ENVIRONMENTAL COMPLIANCE LEAD

440.0000 DAY 136.11 %
37,400.00 21,560.00

36.0000
15,840.00

3.5000
134 PERMANENT EROSION CONTROL BLANKET

12180.0000 S.Y. -36.36 %
42,630.00 -24,360.00

5.5000
66,990.00

2.0000
135 PLASTIC COVERING

11750.0000 S.Y. -20.00 %
23,500.00 -5,875.00

2.5000
29,375.00

14.0000
136 CHECK DAM

900.0000 L.F. -6.67 %
12,600.00 -900.00

15.0000
13,500.00

137 FORCE ACCOUNT STEEL PLATE CONSTRUCTION ENTRANCE
EST. 0.00 %

50,000.0050,000.00

87.0000
138 INLET PROTECTION

280.0000 EACH 16.00 %
24,360.00 3,360.00

75.0000
21,000.00

5.0000
139 SILT FENCE

14170.0000 L.F. 0.00 %
70,850.00 0.00

5.0000
70,850.00

3.0000
140 WATTLE

10220.0000 L.F. -40.00 %
30,660.00 -20,440.00

5.0000
51,100.00

6.0000
141 COMPOST SOCK

936.0000 L.F. -40.00 %
5,616.00 -3,744.00

10.0000
9,360.00
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PRICE PER UNIT/
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EROSION CONTROL AND PLANTING
142 EROSION/WATER POLLUTION CONTROL

EST. 0.00 %
500,000.00500,000.00

3,200.0000
143 MULCHING

0.1300 ACRE 326.67 %
416.00 318.50

750.0000
97.50

1,200.0000
144 TEMPORARY SEEDING

1.9500 ACRE 20.00 %
2,340.00 390.00

1,000.0000
1,950.00

1,200.0000
145 SEEDING, FERTILIZING, AND MULCHING

47.6700 ACRE -29.41 %
57,204.00 -23,835.00

1,700.0000
81,039.00

1.5000
146  SPECIAL SEEDING AND MULCHING

447.0000 S.Y. 50.00 %
670.50 223.50

1.0000
447.00

11.0000
147 TOPSOIL TYPE B

4197.0000 C.Y. -26.67 %
46,167.00 -16,788.00

15.0000
62,955.00

60.0000
148 PSIPE ARMSTRONG MAPLE - 4-5' HT., #5 CONT.

50.0000 EACH 200.00 %
3,000.00 2,000.00

20.0000
1,000.00

8.0000
149 PSIPE EDWARD GOUCHER ABELIA - 15" HT. - #2 CONT.

97.0000 EACH -63.64 %
776.00 -1,358.00

22.0000
2,134.00

8.0000
150 PSIPE GOLDEN BARBERRY - 9" HT - #2 CONT.

36.0000 EACH -63.64 %
288.00 -504.00

22.0000
792.00

8.0000
151 PSIPE ROCK ROSE - 12" SP. - #2 CONT.

137.0000 EACH -60.00 %
1,096.00 -1,644.00

20.0000
2,740.00

8.0000
152 PSIPE KELSEYI REDTWIG DOGWOOD - 9"HT. - #2 CONT.

109.0000 EACH -66.67 %
872.00 -1,744.00

24.0000
2,616.00
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TOTAL AMOUNT

EROSION CONTROL AND PLANTING

58.0000
153 PSIPE BURNING BUSH - 24" HT. - #5 CONT.

81.0000 EACH 163.64 %
4,698.00 2,916.00

22.0000
1,782.00

8.0000
154 PSIPE PUMILLIO MUGO PINE - 12" SP. - #2 CONT.

82.0000 EACH -66.67 %
656.00 -1,312.00

24.0000
1,968.00

8.0000
155 PSIPE HARBOR DWARF HEAVENLY BAMBOO - 12" HT. - #1 CONT.

70.0000 EACH -52.94 %
560.00 -630.00

17.0000
1,190.00

8.0000
156 PSIPE MAGIC CARPET SPIRAEA - 9" HT. - #1 CONT.

146.0000 EACH -52.94 %
1,168.00 -1,314.00

17.0000
2,482.00

8.0000
157 PSIPE MOUNT VERNON LAUREL - 9" SP. - #1 CONT.

229.0000 EACH -52.94 %
1,832.00 -2,061.00

17.0000
3,893.00

8.0000
158 PSIPE PURPLE HEATH - 9" SP - #1 CONT.

101.0000 EACH -52.94 %
808.00 -909.00

17.0000
1,717.00

300.0000
159 PSIPE EMERALD GREEN ARBORVITAE - 4' HT. - B & B

48.0000 EACH 500.00 %
14,400.00 12,000.00

50.0000
2,400.00

58.0000
160 PSIPE STRAWBERRY TREE - 24" HT. - #5 CONT.

134.0000 EACH 5.45 %
7,772.00 402.00

55.0000
7,370.00

8.0000
161 PSIPE SNOWBERRY, 6" HT., #1 CONT.

1665.0000 EACH -33.33 %
13,320.00 -6,660.00

12.0000
19,980.00

58.0000
162 PSIPE SNOWBERRY - 24" HT. - #5 CONT.

52.0000 EACH 65.71 %
3,016.00 1,196.00

35.0000
1,820.00

58.0000
163 PSIPE TANGERINE CINQUEFIOL - 15" HT. - #5 CONT.

74.0000 EACH 65.71 %
4,292.00 1,702.00

35.0000
2,590.00
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EROSION CONTROL AND PLANTING

58.0000
164 PSIPE VARIGATED REDTWEIG DOGWOOD - 24" HT. - #5 CONT.

56.0000 EACH 28.89 %
3,248.00 728.00

45.0000
2,520.00

58.0000
165 PSIPE RED FLOWERING CURRENT - 24" HT. - #5 CONT.

11.0000 EACH 28.89 %
638.00 143.00

45.0000
495.00

8.0000
166 PSIPE STREIBS FINDLING CONTONEASTER - 9" SP. - #1 CONT.

223.0000 EACH -52.94 %
1,784.00 -2,007.00

17.0000
3,791.00

8.0000
167 PSIPE LAVENDER CONTTON - 9" HT. - #1 CONT.

76.0000 EACH -52.94 %
608.00 -684.00

17.0000
1,292.00

8.0000
168 PSIPE DWARF HAIRY PENSTEMON - 6" SP. - #1 CONT.

164.0000 EACH -46.67 %
1,312.00 -1,148.00

15.0000
2,460.00

8.0000
169 PSIPE HIOOTE LAVENDER - 9" HT. #1 CONT

307.0000 EACH -46.67 %
2,456.00 -2,149.00

15.0000
4,605.00

8.0000
170 PSIPE JEAN DAVIS LAVENDER -9" HT. #1 CONT.

307.0000 EACH -46.67 %
2,456.00 -2,149.00

15.0000
4,605.00

450.0000
171 PSIPE BOWHALL MAPLE - 2" CAL. - B & B

16.0000 EACH 80.00 %
7,200.00 3,200.00

250.0000
4,000.00

450.0000
172 PSIPE PACIFIC SUNSET MAPLE - 2" CAL - B&B

10.0000 EACH 80.00 %
4,500.00 2,000.00

250.0000
2,500.00

450.0000
173 PSIPE AUSTRIAN BLACK PINE 6'-8' HT. B&B

8.0000 EACH 181.25 %
3,600.00 2,320.00

160.0000
1,280.00

8.0000
174 PSIPE VINE MAPLE, 12" HT., #1 CONT.

621.0000 EACH -20.00 %
4,968.00 -1,242.00

10.0000
6,210.00
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450.0000
175 PSIPE VINE MAPLE - 1 1/2" CAL. 3 TRUNK MIN. B & B

20.0000 EACH 200.00 %
9,000.00 6,000.00

150.0000
3,000.00

8.0000
176 PSIPE BEAKED HAZELNUT, 12" HT., #1 CONT.

660.0000 EACH -20.00 %
5,280.00 -1,320.00

10.0000
6,600.00

8.0000
177 PSIPE NOOTKA ROSE, 9" HT., #1 CONT.

1109.0000 EACH 0.00 %
8,872.00 0.00

8.0000
8,872.00

9.0000
178 PSIPE RED ELDERBERRY, 12" HT., #1 CONT.

1177.0000 EACH 12.50 %
10,593.00 1,177.00

8.0000
9,416.00

8.0000
179 PSIPE DOUGLAS FIR, 18" HT., #2 CONT.

433.0000 EACH -55.56 %
3,464.00 -4,330.00

18.0000
7,794.00

8.0000
180 PSIPE PACIFIC WILLOW, 18" HT., #1 CONT.

136.0000 EACH -46.67 %
1,088.00 -952.00

15.0000
2,040.00

8.0000
181 PSIPE PAPER BIRCH, 18" HT., #1 CONT.

562.0000 EACH -55.56 %
4,496.00 -5,620.00

18.0000
10,116.00

8.0000
182 PSIPE SITKA SPRUCE, 18" HT., #2 CONT.

136.0000 EACH -46.67 %
1,088.00 -952.00

15.0000
2,040.00

8.0000
183 PSIPE WESTERN RED CEDAR, 18" HT., #2 CONT.

668.0000 EACH -55.56 %
5,344.00 -6,680.00

18.0000
12,024.00

8.0000
184 PSIPE RED-OSIER DOGWOOD, 9" HT., #1 CONT.

340.0000 EACH -33.33 %
2,720.00 -1,360.00

12.0000
4,080.00

8.0000
185 PSIPE SALMONBERRY, 12" HT., #1 CONT.

340.0000 EACH -33.33 %
2,720.00 -1,360.00

12.0000
4,080.00
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8.0000
186 PSIPE THIMBLEBERRY, 12" HT., #1 CONT.

1462.0000 EACH -20.00 %
11,696.00 -2,924.00

10.0000
14,620.00

8.0000
187 PSIPE SITKA WILLOW, LIVE STAKE

885.0000 EACH 14.29 %
7,080.00 885.00

7.0000
6,195.00

188 PLANT ESTABLISHMENT - SECOND YEAR
EST. 0.00 %

86,600.0086,600.00
189 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 %
77,800.0077,800.00

38.0000
190 FINE COMPOST

894.0000 C.Y. -24.00 %
33,972.00 -10,728.00

50.0000
44,700.00

32.0000
191 SOIL AMENDMENT

2640.0000 C.Y. -50.77 %
84,480.00 -87,120.00

65.0000
171,600.00

35.0000
192 BARK OR WOOD CHIP MULCH

1624.0000 C.Y. -30.00 %
56,840.00 -24,360.00

50.0000
81,200.00

5.0000
193  TREE ROOT BARRIER

1400.0000 L.F. -50.00 %
7,000.00 -7,000.00

10.0000
14,000.00

3.0000
194 HIGH VISIBILITY FENCE

17800.0000 L.F. 50.00 %
53,400.00 17,800.00

2.0000
35,600.00

TRAFFIC

11.0000
195 CEMENT CONC. TRAFFIC CURB AND GUTTER

11162.0000 L.F. -26.67 %
122,782.00 -44,648.00

15.0000
167,430.00
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33.0000
196 CEMENT CONC. TRAFFIC CURB

210.0000 L.F. 65.00 %
6,930.00 2,730.00

20.0000
4,200.00

6.0000
197 EXTRUDED CURB

2174.0000 L.F. 20.00 %
13,044.00 2,174.00

5.0000
10,870.00

24.0000
198 PRECAST SLOPED MOUNTABLE CURB

1222.0000 L.F. 60.00 %
29,328.00 10,998.00

15.0000
18,330.00

18.0000
199 PRECAST DUAL FACED SLOPED MOUNTABLE CURB

4931.0000 L.F. 20.00 %
88,758.00 14,793.00

15.0000
73,965.00

21.0000
200 BEAM GUARDRAIL TYPE 1

150.0000 L.F. -41.67 %
3,150.00 -2,250.00

36.0000
5,400.00

21.0000
201 BEAM GUARDRAIL TYPE 31

4185.0000 L.F. -25.00 %
87,885.00 -29,295.00

28.0000
117,180.00

2,600.0000
202 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

9.0000 EACH -13.33 %
23,400.00 -3,600.00

3,000.0000
27,000.00

2,100.0000
203 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

17.0000 EACH -30.00 %
35,700.00 -15,300.00

3,000.0000
51,000.00

700.0000
204 BEAM GUARDRAIL ANCHOR TYPE 1

1.0000 EACH -7.89 %
700.00 -60.00

760.0000
760.00

850.0000
205 BEAM GUARDRAIL ANCHOR TYPE 10

7.0000 EACH 13.33 %
5,950.00 700.00

750.0000
5,250.00

40.0000
206 PRECAST CONC. BARRIER TYPE 2

80.0000 L.F. -20.00 %
3,200.00 -800.00

50.0000
4,000.00
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34.0000
207 PRECAST CONC. BARRIER TYPE 4

240.0000 L.F. -32.00 %
8,160.00 -3,840.00

50.0000
12,000.00

13.0000
208 TEMPORARY CONC. BARRIER

13580.0000 L.F. 8.33 %
176,540.00 13,580.00

12.0000
162,960.00

22.0000
209 HIGH-TENSION CABLE BARRIER

6168.0000 L.F. 12.82 %
135,696.00 15,420.00

19.5000
120,276.00

210 ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS
L.S. -12.50 %

7,000.00 -1,000.008,000.00

5,000.0000
211 TEMPORARY IMPACT ATTENUATOR

18.0000 EACH 4.17 %
90,000.00 3,600.00

4,800.0000
86,400.00

22,000.0000
212 PERMANENT IMPACT ATTENUATOR

3.0000 EACH -26.67 %
66,000.00 -24,000.00

30,000.0000
90,000.00

970.0000
213 RESETTING IMPACT ATTENUATOR

10.0000 EACH -35.33 %
9,700.00 -5,300.00

1,500.0000
15,000.00

29,500.0000
214 TRUCK-MOUNTED IMPACT ATTENUATOR

4.0000 EACH 139.84 %
118,000.00 68,800.00

12,300.0000
49,200.00

0.0100
215 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

2400.0000 HR -99.97 %
24.00 -88,776.00

37.0000
88,800.00

216 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR
EST. 0.00 %

5,000.005,000.00

31.0000
217 FLEXIBLE GUIDE POST

397.0000 EACH 24.00 %
12,307.00 2,382.00

25.0000
9,925.00
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0.1500
218 PAINT LINE

98736.0000 L.F. 0.00 %
14,810.40 0.00

0.1500
14,810.40

1.6000
219 PLASTIC LINE

2170.0000 L.F. -20.00 %
3,472.00 -868.00

2.0000
4,340.00

1.0000
220 PROFILED PLASTIC LINE

36780.0000 L.F. -16.67 %
36,780.00 -7,356.00

1.2000
44,136.00

2.7000
221 PLASTIC WIDE LINE

17580.0000 L.F. 35.00 %
47,466.00 12,306.00

2.0000
35,160.00

2.0000
222 PLASTIC WIDE LANE LINE

1110.0000 L.F. 100.00 %
2,220.00 1,110.00

1.0000
1,110.00

7.0000
223 PLASTIC CROSSWALK LINE

3996.0000 S.F. 16.67 %
27,972.00 3,996.00

6.0000
23,976.00

10.0000
224 PLASTIC STOP LINE

1190.0000 L.F. 11.11 %
11,900.00 1,190.00

9.0000
10,710.00

150.0000
225 PLASTIC TRAFFIC ARROW

139.0000 EACH 66.67 %
20,850.00 8,340.00

90.0000
12,510.00

100.0000
226 PLASTIC TRAFFIC LETTER

24.0000 EACH 100.00 %
2,400.00 1,200.00

50.0000
1,200.00

470.0000
227 PLASTIC RAILROAD CROSSING SYMBOL

6.0000 EACH -21.67 %
2,820.00 -780.00

600.0000
3,600.00

40.0000
228 PLASTIC DRAINAGE MARKING

125.0000 EACH 33.33 %
5,000.00 1,250.00

30.0000
3,750.00
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1,300.0000
229 SHOULDER RUMBLE STRIP TYPE 1

3.4000 MI. -56.67 %
4,420.00 -5,780.00

3,000.0000
10,200.00

220.0000
230 RAISED PAVEMENT MARKER TYPE 1

28.9000 HUND -12.00 %
6,358.00 -867.00

250.0000
7,225.00

400.0000
231 RAISED PAVEMENT MARKER TYPE 2

35.0800 HUND 14.29 %
14,032.00 1,754.00

350.0000
12,278.00

0.2500
232 TEMPORARY PAVEMENT MARKING

92950.0000 L.F. -24.24 %
23,237.50 -7,436.00

0.3300
30,673.50

233 PERMANENT SIGNING
L.S. -46.07 %

95,000.00 -81,138.00176,138.00
234 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 100.00 %
68,000.00 34,000.0034,000.00

235 CANTILEVER SIGN STRUCTURE NO. 2
L.S. 52.78 %

55,000.00 19,000.0036,000.00
236 CANTILEVER SIGN STRUCTURE NO. 3

L.S. 61.76 %
55,000.00 21,000.0034,000.00

237 BRIDGE MOUNTED SIGN BRACKET NO. 1
L.S. 42.86 %

10,000.00 3,000.007,000.00
238 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 22.22 %
11,000.00 2,000.009,000.00

12.0000
239 SIGN COVERING

486.0000 S.F. 140.00 %
5,832.00 3,402.00

5.0000
2,430.00
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240 TEMPORARY ILLUMINATION SYSTEM PULVER

L.S. -15.00 %
85,000.00 -15,000.00100,000.00

241 ILLUMINATION SYSTEM NEVITT ROAD
L.S. -86.88 %

20,000.00 -132,430.00152,430.00
242 ILLUMINATION SYSTEM RAMP ILU

L.S. -5.50 %
550,000.00 -32,000.00582,000.00

243 ILLUMINATION SYSTEM RAMP REM
L.S. -18.52 %

22,000.00 -5,000.0027,000.00
244 ILLUMINATION SYSTEM PULVER

L.S. -26.33 %
60,000.00 -21,440.0081,440.00

245 ILLUMINATION SYSTEM PULVER REM
L.S. 70.32 %

7,000.00 2,890.004,110.00
246 ILLUMINATION SYSTEM AVON

L.S. -0.45 %
110,000.00 -500.00110,500.00

247 ILLUMINATION SYSTEM AVON REM
L.S. 50.00 %

6,000.00 2,000.004,000.00
248 TRAFFIC SIGNAL SYSTEM PETERSON TEMP

L.S. -20.77 %
145,000.00 -38,000.00183,000.00

249 TRAFFIC SIGNAL SYSTEM PETERSON PERM
L.S. -21.94 %

185,000.00 -52,000.00237,000.00
250 TRAFFIC SIGNAL SYSTEM NB-RAMPS PERM

L.S. -3.78 %
140,000.00 -5,500.00145,500.00
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251 TRAFFIC SIGNAL SYSTEM NB-RAMPS TEMP.

L.S. -9.19 %
128,000.00 -12,960.00140,960.00

252 TRAFFIC SIGNAL SYSTEM NEVITT PERM
L.S. -9.60 %

128,000.00 -13,600.00141,600.00
253 TRAFFIC SIGNAL SYSTEM NEVITT TEMP

L.S. -11.59 %
145,000.00 -19,000.00164,000.00

254 TRAFFIC SIGNAL SYSTEM PULVER PERM
L.S. 2.51 %

180,000.00 4,400.00175,600.00
255 TRAFFIC SIGNAL SYSTEM AVON TEMP

L.S. -23.08 %
150,000.00 -45,000.00195,000.00

256 TRAFFIC SIGNAL SYSTEM AVON PERM
L.S. 3.15 %

180,000.00 5,500.00174,500.00
257  CLOSED CIRCUIT TELEVISION SYSTEM

L.S. 109.91 %
90,000.00 47,125.0042,875.00

5.0000
258  INSTALL UTILITY CONDUIT

10387.0000 L.F. 25.00 %
51,935.00 10,387.00

4.0000
41,548.00

5,000.0000
259  INSTALL UTILITY JUNCTION BOX

3.0000 EACH 400.00 %
15,000.00 12,000.00

1,000.0000
3,000.00

5,000.0000
260  INSTALL UTILITY TRANSFORMER BOX

1.0000 EACH 42.86 %
5,000.00 1,500.00

3,500.0000
3,500.00

9,600.0000
261  INSTALL UTILITY VAULT

2.0000 EACH 92.00 %
19,200.00 9,200.00

5,000.0000
10,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A054 REVISION NO : BIDS OPENED ON : Feb 27 2008
CONTRACT NO :007484 REGION NO : 1 AWARDED ON : Mar  3 2008
VERSION NO :6 WORK ORDER# : XL3064
HWY :SR 005,020 ------- 4TH BIDDER -------

TITLE :SR 20
FREDONIA TO I-5 - WIDENING
STAGE 2
07A054 (REVISED 02-08-08)

WILDER CONSTRUCTION COMPANY
1525 E MARINE VIEW DR

PROJECT : EVERETT   WA  982011927

COUNTY(S) :SKAGIT CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

02/12/2008
09:57

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

60.0000
262 DIRECTIONAL BORING

1300.0000 L.F. 9.09 %
78,000.00 6,500.00

55.0000
71,500.00

5.0000
263 SEQUENTIAL ARROW SIGN

2440.0000 HR 0.00 %
12,200.00 0.00

5.0000
12,200.00

250.0000
264 PORTABLE CHANGEABLE MESSAGE SIGN

5.0000 EACH -96.58 %
1,250.00 -35,250.00

7,300.0000
36,500.00

10.0000
265 OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN

900.0000 HR 66.67 %
9,000.00 3,600.00

6.0000
5,400.00

266 OTHER TEMPORARY TRAFFIC CONTROL
L.S. 155.10 %

150,000.00 91,200.0058,800.00

50.0000
267 FLAGGERS AND SPOTTERS

496.0000 HR 25.00 %
24,800.00 4,960.00

40.0000
19,840.00

50.0000
268 OTHER TRAFFIC CONTROL LABOR

5080.0000 HR 11.11 %
254,000.00 25,400.00

45.0000
228,600.00

269 TRAFFIC CONTROL SUPERVISOR
L.S. 250.00 %

210,000.00 150,000.0060,000.00

24.0000
270 CONSTRUCTION SIGNS CLASS A

2340.0000 S.F. 60.00 %
56,160.00 21,060.00

15.0000
35,100.00

271  WEATHER STATION
L.S. -6.32 %

50,000.00 -3,372.0053,372.00
272  COMMUNICATION CONDUIT SYSTEM - COMMON TRENCH

L.S. 409.40 %
120,000.00 96,443.0023,557.00
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273  COMMUNICATION CONDUIT SYSTEM

L.S. -40.33 %
200,000.00 -135,200.00335,200.00

274  COMMUNICATION CABLE AND INTERFACES
L.S. 14.60 %

70,000.00 8,920.0061,080.00
275  VIDEO, VOICE & DATA DISTRIBUTION AND TRANSMISSION SYS.

L.S. -35.96 %
12,000.00 -6,737.0018,737.00

276  HIGHWAY ADVISORY RADIO SYSTEM
L.S. 15.09 %

110,000.00 14,426.0095,574.00

OTHER ITEMS
277 TYPE C PROGRESS SCHEDULE

L.S. 0.00 %
35,000.00 0.0035,000.00

6.0000
278 STRUCTURE EXCAVATION CLASS B INCL. HAUL

10148.0000 C.Y. -60.00 %
60,888.00 -91,332.00

15.0000
152,220.00

0.7000
279 SHORING OR EXTRA EXCAVATION TRENCH

52964.0000 S.F. -30.00 %
37,074.80 -15,889.20

1.0000
52,964.00

1.5000
280 SHORING OR EXTRA EXCAVATION CLASS B

36121.0000 S.F. 50.00 %
54,181.50 18,060.50

1.0000
36,121.00

33.0000
281 GRAVEL BACKFILL FOR DRAIN

106.0000 C.Y. -26.67 %
3,498.00 -1,272.00

45.0000
4,770.00

140.0000
282 CONTROLLED DENSITY FILL

192.0000 C.Y. 16.67 %
26,880.00 3,840.00

120.0000
23,040.00
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OTHER ITEMS
283 CURE BOX

L.S. 28.89 %
5,800.00 1,300.004,500.00

290.0000
284 PLUGGING EXISTING PIPE

55.0000 EACH -3.33 %
15,950.00 -550.00

300.0000
16,500.00

285 STRUCTURE SURVEYING
L.S. 66.67 %

40,000.00 16,000.0024,000.00
286 LICENSED SURVEYING

EST. 0.00 %
10,000.0010,000.00

550.0000
287 ADJUST MONUMENT CASE AND COVER

1.0000 EACH 37.50 %
550.00 150.00

400.0000
400.00

32.0000
288 CEMENT CONC. SIDEWALK

4518.0000 S.Y. -8.57 %
144,576.00 -13,554.00

35.0000
158,130.00

40.0000
289 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2

382.0000 S.Y. -20.00 %
15,280.00 -3,820.00

50.0000
19,100.00

41.0000
290 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2 MOD

238.0000 S.Y. -18.00 %
9,758.00 -2,142.00

50.0000
11,900.00

41.0000
291 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2MOD A

223.0000 S.Y. -25.45 %
9,143.00 -3,122.00

55.0000
12,265.00

41.0000
292 CEMENT CONC. DRIVEWAY ENTRANCE TYPE 2 REVERSED

125.0000 S.Y. -18.00 %
5,125.00 -1,125.00

50.0000
6,250.00

700.0000
293 CEMENT CONC. SIDEWALK RAMP TYPE 1

15.0000 EACH -53.33 %
10,500.00 -12,000.00

1,500.0000
22,500.00
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1,400.0000
294 CEMENT CONC. SIDEWALK RAMP TYPE 2

2.0000 EACH -30.00 %
2,800.00 -1,200.00

2,000.0000
4,000.00

110.0000
295 CONC. SLOPE PROTECTION

490.0000 S.Y. 10.00 %
53,900.00 4,900.00

100.0000
49,000.00

750.0000
296  HMA SIDEWALK RAMP

16.0000 EACH 50.00 %
12,000.00 4,000.00

500.0000
8,000.00

30.0000
297 COATED CHAIN LINK FENCE TYPE 1

256.0000 L.F. 0.00 %
7,680.00 0.00

30.0000
7,680.00

11.0000
298 CHAIN LINK FENCE TYPE 3

3949.0000 L.F. -21.43 %
43,439.00 -11,847.00

14.0000
55,286.00

150.0000
299 END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE

41.0000 EACH -33.33 %
6,150.00 -3,075.00

225.0000
9,225.00

210.0000
300 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

26.0000 EACH -4.55 %
5,460.00 -260.00

220.0000
5,720.00

1,000.0000
301 DOUBLE 14 FT. COATED CHAIN LINK GATE

1.0000 EACH -16.67 %
1,000.00 -200.00

1,200.0000
1,200.00

4.0000
302 WIRE FENCE TYPE 2

10839.0000 L.F. 14.29 %
43,356.00 5,419.50

3.5000
37,936.50

55.0000
303 GRAVITY BLOCK WALL

4704.0000 S.F. 120.00 %
258,720.00 141,120.00

25.0000
117,600.00

920.0000
304 CONNECTION TO DRAINAGE STRUCTURE

11.0000 EACH -77.00 %
10,120.00 -33,880.00

4,000.0000
44,000.00
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1,100.0000
305 ADJUST MANHOLE

9.0000 EACH 120.00 %
9,900.00 5,400.00

500.0000
4,500.00

11,000.0000
306 MANHOLE 48 IN. DIAM. TYPE 1

4.0000 EACH 175.00 %
44,000.00 28,000.00

4,000.0000
16,000.00

800.0000
307 ADJUST CATCH BASIN

5.0000 EACH 60.00 %
4,000.00 1,500.00

500.0000
2,500.00

308 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 24.00 %

6,200.00 1,200.005,000.00

390.0000
309 ADJUST VALVE BOX

13.0000 EACH 30.00 %
5,070.00 1,170.00

300.0000
3,900.00

490.0000
310 ADJUST JUNCTION BOX

2.0000 EACH 88.46 %
980.00 460.00

260.0000
520.00

490.0000
311  ADJUST METER BOX

2.0000 EACH 96.00 %
980.00 480.00

250.0000
500.00

312 FORCE ACCOUNT POTHOLING UTILITIES
EST. 0.00 %

50,000.0050,000.00
313 ROADSIDE CLEANUP

EST. 0.00 %
15,000.0015,000.00

314 REIMBURSEMENT FOR THIRD PARTY DAMAGE
EST. 0.00 %

5.005.00
315 MINOR CHANGE

CALC 0.00 %
-1.00-1.00
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OTHER ITEMS
316 SPCC PLAN

L.S. -87.20 %
640.00 -4,360.005,000.00

1.4000
317 CONSTRUCTION GEOTEXTILE FOR SEPARATION

45100.0000 S.Y. -53.33 %
63,140.00 -72,160.00

3.0000
135,300.00

3.0000
318 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

175.0000 S.Y. -70.00 %
525.00 -1,225.00

10.0000
1,750.00

12.0000
319 CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL

13.0000 S.Y. 20.00 %
156.00 26.00

10.0000
130.00

18.0000
320  GEOSYNTHETIC REINFORCED EMBANKMENT

7810.0000 S.Y. 20.00 %
140,580.00 23,430.00

15.0000
117,150.00

400.0000
321 MAILBOX SUPPORT TYPE 1

20.0000 EACH 0.00 %
8,000.00 0.00

400.0000
8,000.00

650.0000
322 MAILBOX SUPPORT TYPE 2

9.0000 EACH 6,400.00 %
5,850.00 5,760.00

10.0000
90.00

1,600.0000
323  FLUSHING ASSEMBLY 2 IN.

3.0000 EACH -68.00 %
4,800.00 -10,200.00

5,000.0000
15,000.00

$30,240,000.00 -3.44%$31,316,489.00CONTRACT TOTAL

$30,240,000.00BASE TOTAL -3.44%$31,316,489.00


