
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A056 REVISION NO : BIDS OPENED ON : Feb  6 2008
CONTRACT NO :007480 REGION NO : 1 AWARDED ON :
VERSION NO :10 WORK ORDER# : XL1207
HWY :SR 181 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 181
JAMES STREET TO S 180TH STREET
PAVING
07A056

ICON MATERIALS, A DIVISION OF LAKESIDE INDUSTRIES WOODWORTH & COMPANY, INC.
6819 S 228TH ST 18808 SE 257TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 COVINGTON    WA  980428394 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2008
13:43

DOT_RGGB01

STPF-0181(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -50.00 % -2.33 % 30.67 %

150,000.00 -150,000.00 293,000.00 -7,000.00 392,000.00 92,000.00300,000.00

27.0000
2 REMOVING CEMENT CONC. SIDEWALK

174.0000 S.Y. 35.00 % 8.0000 -60.00 % 30.0000 50.00 %

4,698.00 1,218.00 1,392.00 -2,088.00 5,220.00 1,740.00
20.0000
3,480.00

16.0000
3 REMOVING CEMENT CONC. CURB AND GUTTER

270.0000 L.F. 300.00 % 20.0000 400.00 % 20.0000 400.00 %

4,320.00 3,240.00 5,400.00 4,320.00 5,400.00 4,320.00
4.0000

1,080.00

2.7000
4 REMOVING ASPHALT CONC. CURB

1550.0000 L.F. -10.00 % 2.0000 -33.33 % 2.2500 -25.00 %

4,185.00 -465.00 3,100.00 -1,550.00 3,487.50 -1,162.50
3.0000

4,650.00

3.0000
5 REMOVING TRAFFIC CURB

590.0000 L.F. -57.14 % 10.0000 42.86 % 10.0000 42.86 %

1,770.00 -2,360.00 5,900.00 1,770.00 5,900.00 1,770.00
7.0000

4,130.00

250.0000
6 REMOVING GUARDRAIL ANCHOR

2.0000 EACH 25.00 % 250.0000 25.00 % 235.0000 17.50 %

500.00 100.00 500.00 100.00 470.00 70.00
200.0000
400.00

1.1000
7 REMOVING PLASTIC LINE

932.0000 L.F. -45.00 % 1.0000 -50.00 % 1.0000 -50.00 %

1,025.20 -838.80 932.00 -932.00 932.00 -932.00
2.0000

1,864.00

54.0000
8 REMOVING PLASTIC TRAFFIC MARKING

113.0000 EACH 8.00 % 40.0000 -20.00 % 50.0000 0.00 %

6,102.00 452.00 4,520.00 -1,130.00 5,650.00 0.00
50.0000
5,650.00

54.0000
9 REMOVING RAISED PAVEMENT MARKER

376.9000 HUND -32.50 % 75.0000 -6.25 % 100.0000 25.00 %

20,352.60 -9,799.40 28,267.50 -1,884.50 37,690.00 7,538.00
80.0000

30,152.00

2.0000
10 HIGH VISIBILITY FENCE

1200.0000 L.F. -33.33 % 2.5000 -16.67 % 1.9500 -35.00 %

2,400.00 -1,200.00 3,000.00 -600.00 2,340.00 -1,260.00
3.0000

3,600.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A056 REVISION NO : BIDS OPENED ON : Feb  6 2008
CONTRACT NO :007480 REGION NO : 1 AWARDED ON :
VERSION NO :10 WORK ORDER# : XL1207
HWY :SR 181 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 181
JAMES STREET TO S 180TH STREET
PAVING
07A056

ICON MATERIALS, A DIVISION OF LAKESIDE INDUSTRIES WOODWORTH & COMPANY, INC.
6819 S 228TH ST 18808 SE 257TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 COVINGTON    WA  980428394 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2008
13:43

DOT_RGGB01

STPF-0181(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

35.0000
11 PAVEMENT REPAIR EXCAVATION INCL. HAUL

703.0000 S.Y. 16.67 % 50.0000 66.67 % 83.5000 178.33 %

24,605.00 3,515.00 35,150.00 14,060.00 58,700.50 37,610.50
30.0000

21,090.00

SURFACING

100.0000
12 CRUSHED SURFACING BASE COURSE

300.0000 TON 100.00 % 25.0000 -50.00 % 76.5000 53.00 %

30,000.00 15,000.00 7,500.00 -7,500.00 22,950.00 7,950.00
50.0000

15,000.00

LIQUID ASPHALT
13 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

18,610.00 18,610.00 18,610.0018,610.00

HOT MIX ASPHALT
14 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

2.5000
15 PLANING BITUMINOUS PAVEMENT

81530.0000 S.Y. -16.67 % 2.2500 -25.00 % 2.5000 -16.67 %

203,825.00 -40,765.00 183,442.50 -61,147.50 203,825.00 -40,765.00
3.0000

244,590.00

120.0000
16 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG

360.0000 TON 9.09 % 125.0000 13.64 % 185.0000 68.18 %

43,200.00 3,600.00 45,000.00 5,400.00 66,600.00 27,000.00
110.0000
39,600.00

64.0000
17 HMA CL. 1/2 IN. PG 70-22

18610.0000 TON -14.67 % 72.0000 -4.00 % 98.0000 30.67 %

1,191,040.00 -204,710.00 1,339,920.00 -55,830.00 1,823,780.00 428,030.00
75.0000

1,395,750.00
18 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

43,070.00 43,070.00 43,070.0043,070.00
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CONTRACT NO :007480 REGION NO : 1 AWARDED ON :
VERSION NO :10 WORK ORDER# : XL1207
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TITLE :SR 181
JAMES STREET TO S 180TH STREET
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07A056

ICON MATERIALS, A DIVISION OF LAKESIDE INDUSTRIES WOODWORTH & COMPANY, INC.
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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DATE:
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01/15/2008
13:43

DOT_RGGB01

STPF-0181(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT
19 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

28,720.00 28,720.00 28,720.0028,720.00

35.0000
20  BRIDGE TRANSVERSE JOINT SEAL

424.0000 L.F. 40.00 % 32.5000 30.00 % 30.0000 20.00 %

14,840.00 4,240.00 13,780.00 3,180.00 12,720.00 2,120.00
25.0000

10,600.00
21 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00
22 SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00

EROSION CONTROL AND PLANTING

180.0000
23 ESC LEAD

60.0000 DAY 20.00 % 150.0000 0.00 % 40.0000 -73.33 %

10,800.00 1,800.00 9,000.00 0.00 2,400.00 -6,600.00
150.0000
9,000.00

65.0000
24 INLET PROTECTION

270.0000 EACH -18.75 % 80.0000 0.00 % 58.5000 -26.88 %

17,550.00 -4,050.00 21,600.00 0.00 15,795.00 -5,805.00
80.0000

21,600.00
25 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00

TRAFFIC

30.0000
26 CEMENT CONC. TRAFFIC CURB AND GUTTER

269.0000 L.F. 0.00 % 91.0000 203.33 % 43.0000 43.33 %

8,070.00 0.00 24,479.00 16,409.00 11,567.00 3,497.00
30.0000
8,070.00

30.0000
27 CEMENT CONC. PEDESTRIAN CURB

233.0000 L.F. 36.36 % 91.0000 313.64 % 36.0000 63.64 %

6,990.00 1,864.00 21,203.00 16,077.00 8,388.00 3,262.00
22.0000
5,126.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A056 REVISION NO : BIDS OPENED ON : Feb  6 2008
CONTRACT NO :007480 REGION NO : 1 AWARDED ON :
VERSION NO :10 WORK ORDER# : XL1207
HWY :SR 181 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 181
JAMES STREET TO S 180TH STREET
PAVING
07A056

ICON MATERIALS, A DIVISION OF LAKESIDE INDUSTRIES WOODWORTH & COMPANY, INC.
6819 S 228TH ST 18808 SE 257TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 COVINGTON    WA  980428394 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2008
13:43

DOT_RGGB01

STPF-0181(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5.0000
28 EXTRUDED CURB

1550.0000 L.F. -16.67 % 5.5000 -8.33 % 5.0000 -16.67 %

7,750.00 -1,550.00 8,525.00 -775.00 7,750.00 -1,550.00
6.0000

9,300.00

12.0000
29 TYPE C PRECAST TRAFFIC CURB

573.0000 L.F. -20.00 % 11.0000 -26.67 % 12.0000 -20.00 %

6,876.00 -1,719.00 6,303.00 -2,292.00 6,876.00 -1,719.00
15.0000
8,595.00

1,900.0000
30 BEAM GUARDRAIL TRANSITION SECTION TYPE 2A

1.0000 EACH -36.67 % 1,875.0000 -37.50 % 1,790.0000 -40.33 %

1,900.00 -1,100.00 1,875.00 -1,125.00 1,790.00 -1,210.00
3,000.0000
3,000.00

3,800.0000
31 BEAM GUARDRAIL NON-FLARED TERMINAL

1.0000 EACH 52.00 % 2,725.0000 9.00 % 3,495.0000 39.80 %

3,800.00 1,300.00 2,725.00 225.00 3,495.00 995.00
2,500.0000
2,500.00

800.0000
32 BEAM GUARDRAIL ANCHOR TYPE 4

1.0000 EACH 14.29 % 840.0000 20.00 % 755.0000 7.86 %

800.00 100.00 840.00 140.00 755.00 55.00
700.0000
700.00

33  ANCHORING PRECAST CONCRETE BARRIER
L.S. 11.11 % 72.22 % 5.35 %

10,000.00 1,000.00 15,500.00 6,500.00 9,481.25 481.259,000.00

15.0000
34 RAISING EXISTING BEAM GUARDRAIL

680.0000 L.F. 200.00 % 6.8500 37.00 % 14.7500 195.00 %

10,200.00 6,800.00 4,658.00 1,258.00 10,030.00 6,630.00
5.0000

3,400.00

6,000.0000
35 TRUCK-MOUNTED IMPACT ATTENUATOR

5.0000 EACH -40.00 % 10,000.0000 0.00 % 9,750.0000 -2.50 %

30,000.00 -20,000.00 50,000.00 0.00 48,750.00 -1,250.00
10,000.0000
50,000.00

50.0000
36 OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR

1500.0000 HR 0.00 % 60.0000 20.00 % 60.0000 20.00 %

75,000.00 0.00 90,000.00 15,000.00 90,000.00 15,000.00
50.0000

75,000.00
37 REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.0000
38 PLASTIC LINE

775.0000 L.F. -50.00 % 2.5000 25.00 % 1.0000 -50.00 %

775.00 -775.00 1,937.50 387.50 775.00 -775.00
2.0000

1,550.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A056 REVISION NO : BIDS OPENED ON : Feb  6 2008
CONTRACT NO :007480 REGION NO : 1 AWARDED ON :
VERSION NO :10 WORK ORDER# : XL1207
HWY :SR 181 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 181
JAMES STREET TO S 180TH STREET
PAVING
07A056

ICON MATERIALS, A DIVISION OF LAKESIDE INDUSTRIES WOODWORTH & COMPANY, INC.
6819 S 228TH ST 18808 SE 257TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 COVINGTON    WA  980428394 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2008
13:43

DOT_RGGB01

STPF-0181(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1.7500
39 PLASTIC WIDE LINE

135.0000 L.F. -41.67 % 3.5000 16.67 % 1.7500 -41.67 %

236.25 -168.75 472.50 67.50 236.25 -168.75
3.0000
405.00

2.2500
40 PLASTIC CROSSWALK LINE

3360.0000 S.F. -59.09 % 2.0000 -63.64 % 2.2500 -59.09 %

7,560.00 -10,920.00 6,720.00 -11,760.00 7,560.00 -10,920.00
5.5000

18,480.00

2.7500
41 PLASTIC STOP LINE

1236.0000 L.F. -72.50 % 4.0000 -60.00 % 2.7500 -72.50 %

3,399.00 -8,961.00 4,944.00 -7,416.00 3,399.00 -8,961.00
10.0000

12,360.00

32.0000
42 PAINTED TRAFFIC ARROW

163.0000 EACH 28.00 % 45.0000 80.00 % 32.0000 28.00 %

5,216.00 1,141.00 7,335.00 3,260.00 5,216.00 1,141.00
25.0000
4,075.00

15.0000
43 PAINTED TRAFFIC LETTER

138.0000 EACH -40.00 % 20.0000 -20.00 % 15.0000 -40.00 %

2,070.00 -1,380.00 2,760.00 -690.00 2,070.00 -1,380.00
25.0000
3,450.00

375.0000
44 PLASTIC RAILROAD CROSSING SYMBOL

15.0000 EACH -46.43 % 350.0000 -50.00 % 375.0000 -46.43 %

5,625.00 -4,875.00 5,250.00 -5,250.00 5,625.00 -4,875.00
700.0000
10,500.00

140.0000
45 RAISED PAVEMENT MARKER TYPE 1

315.9000 HUND -30.00 % 139.0000 -30.50 % 140.0000 -30.00 %

44,226.00 -18,954.00 43,910.10 -19,269.90 44,226.00 -18,954.00
200.0000
63,180.00

225.0000
46 RAISED PAVEMENT MARKER TYPE 2

61.0000 HUND -43.75 % 290.0000 -27.50 % 225.0000 -43.75 %

13,725.00 -10,675.00 17,690.00 -6,710.00 13,725.00 -10,675.00
400.0000
24,400.00

0.1500
47 TEMPORARY PAVEMENT MARKING

120000.0000 L.F. 0.00 % 0.1000 -33.33 % 0.6000 300.00 %

18,000.00 0.00 12,000.00 -6,000.00 72,000.00 54,000.00
0.1500

18,000.00
48 PERMANENT SIGNING

L.S. 122.12 % 145.50 % 122.12 %

9,500.00 5,223.00 10,500.00 6,223.00 9,500.00 5,223.004,277.00

3,500.0000
49  PEDESTRIAN PUSHBUTTON ASSEMBLY MODIFICATION

1.0000 EACH 293.26 % 500.0000 -43.82 % 500.0000 -43.82 %

3,500.00 2,610.00 500.00 -390.00 500.00 -390.00
890.0000
890.00
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2008
13:43

DOT_RGGB01

STPF-0181(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

1,600.0000
50  LOOP INSTALLATION, TYPE STOP BAR

85.0000 EACH 96.92 % 1,300.0000 60.00 % 1,282.0000 57.78 %

136,000.00 66,937.50 110,500.00 41,437.50 108,970.00 39,907.50
812.5000
69,062.50

800.0000
51  LOOP INSTALLATION, TYPE SINGLE

172.0000 EACH -46.67 % 660.0000 -56.00 % 660.0000 -56.00 %

137,600.00 -120,400.00 113,520.00 -144,480.00 113,520.00 -144,480.00
1,500.0000
258,000.00

4.0000
52 SEQUENTIAL ARROW SIGN

6228.0000 HR 33.33 % 3.0000 0.00 % 2.0000 -33.33 %

24,912.00 6,228.00 18,684.00 0.00 12,456.00 -6,228.00
3.0000

18,684.00
53 OTHER TEMPORARY TRAFFIC CONTROL

L.S. 159.74 % 653.25 % 616.88 %

50,000.00 30,750.00 145,000.00 125,750.00 138,000.00 118,750.0019,250.00

40.0000
54 FLAGGERS AND SPOTTERS

2076.0000 HR 0.00 % 53.0000 32.50 % 53.0000 32.50 %

83,040.00 0.00 110,028.00 26,988.00 110,028.00 26,988.00
40.0000

83,040.00

55.0000
55 OTHER TRAFFIC CONTROL LABOR

864.0000 HR 10.00 % 50.0000 0.00 % 56.5000 13.00 %

47,520.00 4,320.00 43,200.00 0.00 48,816.00 5,616.00
50.0000

43,200.00
56 TRAFFIC CONTROL SUPERVISOR

L.S. 4.17 % -30.56 % -16.67 %

60,000.00 2,400.00 40,000.00 -17,600.00 48,000.00 -9,600.0057,600.00

25.0000
57 CONSTRUCTION SIGNS CLASS A

720.0000 S.F. 25.00 % 20.0000 0.00 % 20.0000 0.00 %

18,000.00 3,600.00 14,400.00 0.00 14,400.00 0.00
20.0000

14,400.00

OTHER ITEMS

220.0000
58 ADJUST MONUMENT CASE AND COVER

14.0000 EACH -26.67 % 235.0000 -21.67 % 395.0000 31.67 %

3,080.00 -1,120.00 3,290.00 -910.00 5,530.00 1,330.00
300.0000
4,200.00

60.0000
59 CEMENT CONC. SIDEWALK

187.0000 S.Y. 50.00 % 207.0000 417.50 % 62.7200 56.80 %

11,220.00 3,740.00 38,709.00 31,229.00 11,728.64 4,248.64
40.0000
7,480.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,400.0000
60 CEMENT CONC. SIDEWALK RAMP TYPE 1

1.0000 EACH -30.00 % 2,800.0000 40.00 % 1,120.0000 -44.00 %

1,400.00 -600.00 2,800.00 800.00 1,120.00 -880.00
2,000.0000
2,000.00

1,500.0000
61 CEMENT CONC. SIDEWALK RAMP TYPE 2

14.0000 EACH -25.00 % 3,000.0000 50.00 % 1,880.0000 -6.00 %

21,000.00 -7,000.00 42,000.00 14,000.00 26,320.00 -1,680.00
2,000.0000
28,000.00

32.0000
62 RAMP DETECTABLE WARNING RETROFIT

608.0000 S.F. -28.89 % 45.0000 0.00 % 43.0000 -4.44 %

19,456.00 -7,904.00 27,360.00 0.00 26,144.00 -1,216.00
45.0000

27,360.00

450.0000
63 ADJUST MANHOLE

25.0000 EACH -10.00 % 560.0000 12.00 % 630.0000 26.00 %

11,250.00 -1,250.00 14,000.00 1,500.00 15,750.00 3,250.00
500.0000
12,500.00

400.0000
64 ADJUST CATCH BASIN

24.0000 EACH -11.11 % 560.0000 24.44 % 630.0000 40.00 %

9,600.00 -1,200.00 13,440.00 2,640.00 15,120.00 4,320.00
450.0000
10,800.00

195.0000
65 ADJUST VALVE BOX

76.0000 EACH -35.00 % 425.0000 41.67 % 470.0000 56.67 %

14,820.00 -7,980.00 32,300.00 9,500.00 35,720.00 12,920.00
300.0000
22,800.00

300.0000
66 ADJUST JUNCTION BOX

10.0000 EACH -40.00 % 250.0000 -50.00 % 210.0000 -58.00 %

3,000.00 -2,000.00 2,500.00 -2,500.00 2,100.00 -2,900.00
500.0000
5,000.00

5.0000
67 TRAINING

200.0000 HR 0.00 % 5.0000 0.00 % 4.0000 -20.00 %

1,000.00 0.00 1,000.00 0.00 800.00 -200.00
5.0000

1,000.00
68 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
69 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
70 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

1.00 1.00 1.001.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07A056 REVISION NO : BIDS OPENED ON : Feb  6 2008
CONTRACT NO :007480 REGION NO : 1 AWARDED ON :
VERSION NO :10 WORK ORDER# : XL1207
HWY :SR 181 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 181
JAMES STREET TO S 180TH STREET
PAVING
07A056

ICON MATERIALS, A DIVISION OF LAKESIDE INDUSTRIES WOODWORTH & COMPANY, INC.
6819 S 228TH ST 18808 SE 257TH ST 1200 E "D" ST
KENT WA  98032-2961

PROJECT : TUKWILA   WA  981382050 COVINGTON    WA  980428394 TACOMA   WA  984211710

COUNTY(S) :KING CONTRACTOR NUMBER : 755000 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 904000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

01/15/2008
13:43

DOT_RGGB01

STPF-0181(016)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
71 SPCC PLAN

L.S. -80.00 % -60.00 % -80.00 %

1,000.00 -4,000.00 2,000.00 -3,000.00 1,000.00 -4,000.005,000.00

200.0000
72  ADJUST GAS VALVE BOX

4.0000 EACH -33.33 % 450.0000 50.00 % 450.0000 50.00 %

800.00 -400.00 1,800.00 600.00 1,800.00 600.00
300.0000
1,200.00

1,000.0000
73  REMOVING WIRELESS TRAFFIC COUNTER

3.0000 EACH 53.85 % 200.0000 -69.23 % 200.0000 -69.23 %

3,000.00 1,050.00 600.00 -1,350.00 600.00 -1,350.00
650.0000
1,950.00

2,500.0000
74  WIRELESS TRAFFIC COUNTER CANISTER AND COVER

3.0000 EACH 150.00 % 900.0000 -10.00 % 900.0000 -10.00 %

7,500.00 4,500.00 2,700.00 -300.00 2,700.00 -300.00
1,000.0000
3,000.00

$2,827,036.05 -14.32% $3,276,769.10 -0.69% $3,925,604.14 18.98%$3,299,427.50CONTRACT TOTAL

$3,925,604.14$2,827,036.05 $3,276,769.10BASE TOTAL -14.32% -0.69% 18.98%$3,299,427.50


