

PS&E JOB NO : 07Y006 REVISION NO :
 CONTRACT NO : 007423 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL2857
 HWY : SR 082
 TITLE : I-82
 SELAH CREEK TO YAKIMA - PAVING
 07Y006
 PROJECT : IM-0821(089)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Nov 15 2007
 AWARDED ON : Nov 19 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GRANITE NORTHWEST, INC., DBA COLUMBIA ASPHALT & GRAVEL, INC
 2520 W WASHINGTON AVE 377 PARKER BRIDGE RD
 98903-2504 PARKER WA 98939
 YAKIMA WA 989091268 YAKIMA WA 989090337
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
PREPARATION								
1	MOBILIZATION	L.S.			-64.32 %			-58.86 %
			175,000.00	62,433.32	-112,566.68	72,000.00	-103,000.00	
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-75.30 %			-72.56 %
			9,110.00	2,250.00	-6,860.00	2,500.00	-6,610.00	
3	REMOVING GUARDRAIL	L.F.			48.57 %			-5.71 %
	518.7500		3.5000	5.2000	881.88	3.3000	-103.75	
			1,815.63	2,697.50		1,711.88		
4	REMOVING GUARDRAIL ANCHOR	EACH			34.67 %			43.33 %
	15.0000		150.0000	202.0000	780.00	215.0000	975.00	
			2,250.00	3,030.00		3,225.00		
5	REMOVING GUARDRAIL ANCHOR TYPE 3	EACH			-13.60 %			-9.00 %
	4.0000		500.0000	432.0000	-272.00	455.0000	-180.00	
			2,000.00	1,728.00		1,820.00		
6	REMOVE BEAM GUARDRAIL FLARED TERMINAL TO STOCKPILE	EACH			12.00 %			17.50 %
	11.0000		200.0000	224.0000	264.00	235.0000	385.00	
			2,200.00	2,464.00		2,585.00		
7	REMOVING MONUMENT CASE, COVER, AND PIPE	EACH			100.00 %			66.67 %
	11.0000		150.0000	300.0000	1,650.00	250.0000	1,100.00	
			1,650.00	3,300.00		2,750.00		
GRADING								
8	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.			-66.88 %			-43.75 %
	1900.0000		8.0000	2.6500	-10,165.00	4.5000	-6,650.00	
			15,200.00	5,035.00		8,550.00		
9	EMBANKMENT IN PLACE	C.Y.			-17.67 %			33.33 %
	1565.0000		15.0000	12.3500	-4,147.25	20.0000	7,825.00	
			23,475.00	19,327.75		31,300.00		

PS&E JOB NO : 07Y006 REVISION NO :
 CONTRACT NO : 007423 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL2857
 HWY : SR 082
 TITLE : I-82
 SELAH CREEK TO YAKIMA - PAVING
 07Y006
 PROJECT : IM-0821(089)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Nov 15 2007
 AWARDED ON : Nov 19 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GRANITE NORTHWEST, INC., DBA COLUMBIA ASPHALT & GRAVEL, INC
 2520 W WASHINGTON AVE 377 PARKER BRIDGE RD
 98903-2504 PARKER WA 98939
 YAKIMA WA 989091268 YAKIMA WA 989090337
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
DRAINAGE								
10	SCHEDULE A CULV. PIPE 12 IN. DIAM.							
	10.0000	L.F.	30.0000	95.0000	216.67 %	110.0000	266.67 %	
			300.00	950.00	650.00	1,100.00	800.00	
11	SCHEDULE A CULV. PIPE 18 IN. DIAM.							
	7.0000	L.F.	30.0000	160.0000	433.33 %	180.0000	500.00 %	
			210.00	1,120.00	910.00	1,260.00	1,050.00	
STRUCTURE								
12	EXPANSION JOINT MODIFICATION - BR. NO. 82/104N							
		L.S.			10.05 %		0.00 %	
			33,000.00	36,318.00	3,318.00	33,000.00	0.00	
13	EXPANSION JOINT MODIFICATION - BR. NO. 82/104S							
		L.S.			10.05 %		0.00 %	
			33,000.00	36,318.00	3,318.00	33,000.00	0.00	
14	EXPANSION JOINT MODIFICATION - BR. NO. 82/106N							
		L.S.			11.92 %		-7.32 %	
			41,000.00	45,887.00	4,887.00	38,000.00	-3,000.00	
15	EXPANSION JOINT MODIFICATION - BR. NO. 82/106S							
		L.S.			21.06 %		10.00 %	
			30,000.00	36,318.00	6,318.00	33,000.00	3,000.00	
16	EXPANSION JOINT MODIFICATION - BR. NO. 821/1							
		L.S.			-59.93 %		10.00 %	
			15,000.00	6,010.00	-8,990.00	16,500.00	1,500.00	
17	BRIDGE TRANSVERSE JOINT SEAL							
	1016.0000	L.F.	4.0000	5.2000	30.00 %	9.9000	147.50 %	
			4,064.00	5,283.20	1,219.20	10,058.40	5,994.40	
SURFACING								
18	SHOULDER FINISHING							
	5.1000	MI.	1,000.0000	3,295.0000	229.50 %	2,265.0000	126.50 %	
			5,100.00	16,804.50	11,704.50	11,551.50	6,451.50	

PS&E JOB NO : 07Y006 REVISION NO :
 CONTRACT NO : 007423 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL2857
 HWY : SR 082
 TITLE : I-82
 SELAH CREEK TO YAKIMA - PAVING
 07Y006
 PROJECT : IM-0821(089)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Nov 15 2007
 AWARDED ON : Nov 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE NORTHWEST, INC., DBA COLUMBIA ASPHALT & GRAVEL, INC
 2520 W WASHINGTON AVE 377 PARKER BRIDGE RD
 98903-2504 PARKER WA 98939
 YAKIMA WA 989091268 YAKIMA WA 989090337
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
SURFACING								
19	CRUSHED SURFACING BASE COURSE							
	200.0000	TON	12.0000	18.0000	50.00 %	25.0000	108.33 %	
			2,400.00	3,600.00	1,200.00	5,000.00	2,600.00	
20	CRUSHED SURFACING FOR GUARDRAIL WIDENING							
	858.0000	TON	35.0000	22.2500	-36.43 %	40.0000	14.29 %	
			30,030.00	19,090.50	-10,939.50	34,320.00	4,290.00	
LIQUID ASPHALT								
21	ANTI-STRIPPING ADDITIVE	EST.			0.00 %		0.00 %	
			28,010.00	28,010.00		28,010.00		
22	ASPHALT FOR FOG SEAL	TON	400.0000	425.0000	6.25 %	477.0000	19.25 %	
	32.7000		13,080.00	13,897.50	817.50	15,597.90	2,517.90	
HOT MIX ASPHALT								
23	CRACK SEALING	EST.			0.00 %		0.00 %	
			11,200.00	11,200.00		11,200.00		
24	PLANING BITUMINOUS PAVEMENT	S.Y.	1.0000	0.8600	-14.00 %	1.0000	0.00 %	
	272880.0000		272,880.00	234,676.80	-38,203.20	272,880.00	0.00	
25	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28	TON	90.0000	52.5000	-41.67 %	70.0000	-22.22 %	
	60.0000		5,400.00	3,150.00	-2,250.00	4,200.00	-1,200.00	
26	HMA CL. 1/2 IN. PG 70-28	TON	45.0000	52.5000	16.67 %	50.7500	12.78 %	
	27656.0000		1,244,520.00	1,451,940.00	207,420.00	1,403,542.00	159,022.00	
27	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC			0.00 %		0.00 %	
			37,360.00	37,360.00		37,360.00		

PS&E JOB NO : 07Y006 REVISION NO :
 CONTRACT NO : 007423 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL2857
 HWY : SR 082
 TITLE : I-82
 SELAH CREEK TO YAKIMA - PAVING
 07Y006
 PROJECT : IM-0821(089)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Nov 15 2007
 AWARDED ON : Nov 19 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GRANITE NORTHWEST, INC., DBA COLUMBIA ASPHALT & GRAVEL, INC
 2520 W WASHINGTON AVE 377 PARKER BRIDGE RD
 98903-2504 PARKER WA 98939
 YAKIMA WA 989091268 YAKIMA WA 989090337
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
HOT MIX ASPHALT								
28	COMPACTION PRICE ADJUSTMENT							
		CALC			0.00 %			0.00 %
			21,210.00	21,210.00		21,210.00		
EROSION CONTROL AND PLANTING								
29	ESC LEAD							
	7.0000	DAY	250.0000	55.0000	-78.00 %	150.0000	-40.00 %	
			1,750.00	385.00	-1,365.00	1,050.00	-700.00	
30	EROSION/WATER POLLUTION CONTROL							
		EST.			0.00 %			0.00 %
			2,500.00	2,500.00		2,500.00		
31	MULCHING WITH BFM							
	0.8000	ACRE	1,500.0000	4,706.0000	213.73 %	4,975.0000	231.67 %	
			1,200.00	3,764.80	2,564.80	3,980.00	2,780.00	
32	HIGH VISIBILITY FENCE							
	1540.0000	L.F.	2.0000	2.0000	0.00 %	1.5000	-25.00 %	
			3,080.00	3,080.00	0.00	2,310.00	-770.00	
TRAFFIC								
33	BEAM GUARDRAIL POST							
	30.0000	EACH	75.0000	61.7000	-17.73 %	65.0000	-13.33 %	
			2,250.00	1,851.00	-399.00	1,950.00	-300.00	
34	BEAM GUARDRAIL BLOCK							
	100.0000	EACH	10.0000	8.5000	-15.00 %	9.0000	-10.00 %	
			1,000.00	850.00	-150.00	900.00	-100.00	
35	BEAM GUARDRAIL TYPE 1							
	1262.5000	L.F.	17.0000	20.9000	22.94 %	22.1000	30.00 %	
			21,462.50	26,386.25	4,923.75	27,901.25	6,438.75	
36	BEAM GUARDRAIL TYPE 1A							
	1462.5000	L.F.	17.0000	21.3500	25.59 %	22.5000	32.35 %	
			24,862.50	31,224.38	6,361.88	32,906.25	8,043.75	

PS&E JOB NO : 07Y006 REVISION NO :
 CONTRACT NO : 007423 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL2857
 HWY : SR 082
 TITLE : I-82
 SELAH CREEK TO YAKIMA - PAVING
 07Y006
 PROJECT : IM-0821(089)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Nov 15 2007
 AWARDED ON : Nov 19 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GRANITE NORTHWEST, INC., DBA COLUMBIA ASPHALT & GRAVEL, INC
 2520 W WASHINGTON AVE 377 PARKER BRIDGE RD
 98903-2504 PARKER WA 98939
 YAKIMA WA 989091268 YAKIMA WA 989090337
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
37	BEAM GUARDRAIL TRANSITION SECTION TYPE 2							
	11.0000	EACH	1,200.0000	1,080.0000	-10.00 %	1,150.0000	-4.17 %	
			13,200.00	11,880.00	-1,320.00	12,650.00	-550.00	
38	BEAM GUARDRAIL TRANSITION SECTION TYPE 2-MODIFIED							
	5.0000	EACH	1,500.0000	1,350.0000	-10.00 %	1,400.0000	-6.67 %	
			7,500.00	6,750.00	-750.00	7,000.00	-500.00	
39	BEAM GUARDRAIL FLARED TERMINAL							
	12.0000	EACH	1,750.0000	1,730.0000	-1.14 %	1,800.0000	2.86 %	
			21,000.00	20,760.00	-240.00	21,600.00	600.00	
40	BEAM GUARDRAIL BURIED TERMINAL TYPE 1							
	4.0000	EACH	600.0000	1,020.0000	70.00 %	1,100.0000	83.33 %	
			2,400.00	4,080.00	1,680.00	4,400.00	2,000.00	
41	BEAM GUARDRAIL ANCHOR TYPE 4							
	5.0000	EACH	600.0000	680.0000	13.33 %	750.0000	25.00 %	
			3,000.00	3,400.00	400.00	3,750.00	750.00	
42	REMOVING AND RESETTING BEAM GUARDRAIL							
	3105.0000	L.F.	9.0000	13.5000	50.00 %	14.0000	55.56 %	
			27,945.00	41,917.50	13,972.50	43,470.00	15,525.00	
43	RESET BEAM GUARDRAIL FLARED TERMINAL FROM STOCKPILE							
	11.0000	EACH	300.0000	400.0000	33.33 %	425.0000	41.67 %	
			3,300.00	4,400.00	1,100.00	4,675.00	1,375.00	
44	REMOVING AND RESETTING BEAM GUARDRAIL ANCHOR TYPE 4							
	2.0000	EACH	300.0000	193.0000	-35.67 %	205.0000	-31.67 %	
			600.00	386.00	-214.00	410.00	-190.00	
45	REMOVING AND RESETTING EXISTING PERMANENT BARRIER							
	100.0000	L.F.	7.0000	13.1000	87.14 %	14.0000	100.00 %	
			700.00	1,310.00	610.00	1,400.00	700.00	
46	HIGH-TENSION CABLE BARRIER							
	3000.0000	L.F.	12.5000	16.4500	31.60 %	17.0000	36.00 %	
			37,500.00	49,350.00	11,850.00	51,000.00	13,500.00	
47	ADDITIONAL HIGH-TENSION CABLE BARRIER COMPONENTS							
		L.S.			-8.93 %		0.00 %	
			7,000.00	6,375.00	-625.00	7,000.00	0.00	

PS&E JOB NO : 07Y006 REVISION NO :
 CONTRACT NO : 007423 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL2857
 HWY : SR 082
 TITLE : I-82
 SELAH CREEK TO YAKIMA - PAVING
 07Y006
 PROJECT : IM-0821(089)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Nov 15 2007
 AWARDED ON : Nov 19 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GRANITE NORTHWEST, INC., DBA COLUMBIA ASPHALT & GRAVEL, INC
 2520 W WASHINGTON AVE 377 PARKER BRIDGE RD
 98903-2504 PARKER WA 98939
 YAKIMA WA 989091268 YAKIMA WA 989090337
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
48	TRUCK-MOUNTED IMPACT ATTENUATOR							
	2.0000	EACH	1,800.0000	1,300.0000	-27.78 %	1,400.0000	-22.22 %	
			3,600.00	2,600.00	-1,000.00	2,800.00	-800.00	
49	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR							
	48.0000	HR	60.0000	78.0000	30.00 %	82.0000	36.67 %	
			2,880.00	3,744.00	864.00	3,936.00	1,056.00	
50	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR							
		EST.			0.00 %		0.00 %	
			5.00	5.00		5.00		
51	FLEXIBLE GUIDE POST							
	776.0000	EACH	21.0000	23.5000	11.90 %	24.0000	14.29 %	
			16,296.00	18,236.00	1,940.00	18,624.00	2,328.00	
52	BARRIER DELINEATOR							
	88.0000	EACH	10.0000	13.0000	30.00 %	13.0000	30.00 %	
			880.00	1,144.00	264.00	1,144.00	264.00	
53	PAINT LINE							
	171970.0000	L.F.	0.0800	0.1800	125.00 %	0.1300	62.50 %	
			13,757.60	30,954.60	17,197.00	22,356.10	8,598.50	
54	PLASTIC LINE							
	1910.0000	L.F.	1.0000	1.3000	30.00 %	1.3500	35.00 %	
			1,910.00	2,483.00	573.00	2,578.50	668.50	
55	INLAID PLASTIC LINE							
	75980.0000	L.F.	0.6500	0.7000	7.69 %	0.7500	15.38 %	
			49,387.00	53,186.00	3,799.00	56,985.00	7,598.00	
56	PLASTIC WIDE LINE							
	10494.0000	L.F.	1.0000	2.0000	100.00 %	2.1000	110.00 %	
			10,494.00	20,988.00	10,494.00	22,037.40	11,543.40	
57	PLASTIC STOP LINE							
	205.0000	L.F.	4.0000	8.3000	107.50 %	8.8000	120.00 %	
			820.00	1,701.50	881.50	1,804.00	984.00	
58	PLASTIC TRAFFIC ARROW							
	12.0000	EACH	125.0000	105.0000	-16.00 %	110.0000	-12.00 %	
			1,500.00	1,260.00	-240.00	1,320.00	-180.00	

PS&E JOB NO : 07Y006 REVISION NO :
 CONTRACT NO : 007423 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL2857
 HWY : SR 082
 TITLE : I-82
 SELAH CREEK TO YAKIMA - PAVING
 07Y006
 PROJECT : IM-0821(089)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Nov 15 2007
 AWARDED ON : Nov 19 2007

----- LOW BIDDER ----- ----- 2ND BIDDER -----
 GRANITE NORTHWEST, INC., DBA COLUMBIA ASPHALT & GRAVEL, INC
 2520 W WASHINGTON AVE 377 PARKER BRIDGE RD
 98903-2504 PARKER WA 98939
 YAKIMA WA 989091268 YAKIMA WA 989090337
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
59	PAINTED DRAINAGE MARKING							
	103.0000	EACH	12.0000	15.5000	29.17 %	16.5000	37.50 %	
			1,236.00	1,596.50	360.50	1,699.50	463.50	
60	PAINTED AERIAL SURVEILLANCE FULL MARKER							
	8.0000	EACH	40.0000	78.0000	95.00 %	82.0000	105.00 %	
			320.00	624.00	304.00	656.00	336.00	
61	PAINTED AERIAL SURVEILLANCE 1/2 MARKER							
	8.0000	EACH	50.0000	78.0000	56.00 %	82.0000	64.00 %	
			400.00	624.00	224.00	656.00	256.00	
62	TEMPORARY PAVEMENT MARKING							
	161980.0000	L.F.	0.1000	0.0800	-20.00 %	0.0800	-20.00 %	
			16,198.00	12,958.40	-3,239.60	12,958.40	-3,239.60	
63	PERMANENT SIGNING							
		L.S.			103.85 %		123.08 %	
			65,000.00	132,500.00	67,500.00	145,000.00	80,000.00	
64	ILLUMINATION SYSTEM 1							
		L.S.			-20.00 %		6.67 %	
			75,000.00	60,000.00	-15,000.00	80,000.00	5,000.00	
65	ILLUMINATION SYSTEM 2							
		L.S.			-13.33 %		17.33 %	
			75,000.00	65,000.00	-10,000.00	88,000.00	13,000.00	
66	SEQUENTIAL ARROW SIGN							
	840.0000	HR	3.5000	3.1500	-10.00 %	3.3000	-5.71 %	
			2,940.00	2,646.00	-294.00	2,772.00	-168.00	
67	PORTABLE CHANGEABLE MESSAGE SIGN							
	3.0000	EACH	3,000.0000	1,560.0000	-48.00 %	1,650.0000	-45.00 %	
			9,000.00	4,680.00	-4,320.00	4,950.00	-4,050.00	
68	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN							
	1470.0000	HR	2.5000	2.1000	-16.00 %	2.2000	-12.00 %	
			3,675.00	3,087.00	-588.00	3,234.00	-441.00	
69	OTHER TEMPORARY TRAFFIC CONTROL							
		L.S.			-61.00 %		-58.75 %	
			20,000.00	7,800.00	-12,200.00	8,250.00	-11,750.00	

PS&E JOB NO : 07Y006 REVISION NO :
 CONTRACT NO : 007423 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL2857
 HWY : SR 082
 TITLE : I-82
 SELAH CREEK TO YAKIMA - PAVING
 07Y006
 PROJECT : IM-0821(089)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Nov 15 2007
 AWARDED ON : Nov 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE NORTHWEST, INC., DBA COLUMBIA ASPHALT & GRAVEL, INC
 2520 W WASHINGTON AVE 377 PARKER BRIDGE RD
 98903-2504 PARKER WA 98939
 YAKIMA WA 989091268 YAKIMA WA 989090337
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC								
70	FLAGGERS AND SPOTTERS							
	840.0000	HR	38.0000	36.5000	-3.95%	38.0000	0.00%	
			31,920.00	30,660.00	-1,260.00	31,920.00	0.00	
71	OTHER TRAFFIC CONTROL LABOR							
	980.0000	HR	42.0000	36.5000	-13.10%	38.0000	-9.52%	
			41,160.00	35,770.00	-5,390.00	37,240.00	-3,920.00	
72	TRAFFIC CONTROL SUPERVISOR							
		L.S.			16.07%		22.77%	
			11,200.00	13,000.00	1,800.00	13,750.00	2,550.00	
73	CONSTRUCTION SIGNS CLASS A							
	542.0000	S.F.	12.0000	13.0000	8.33%	13.0000	8.33%	
			6,504.00	7,046.00	542.00	7,046.00	542.00	
OTHER ITEMS								
74	ROADSIDE CLEANUP							
		EST.			0.00%		0.00%	
			10,000.00	10,000.00		10,000.00		
75	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.			0.00%		0.00%	
			5.00	5.00		5.00		
76	MINOR CHANGE							
		CALC			0.00%		0.00%	
			-1.00	-1.00		-1.00		
77	SPCC PLAN							
		L.S.			0.00%		100.00%	
			1,000.00	1,000.00	0.00	2,000.00	1,000.00	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/30/2007

*** BID CHECK REPORT ***

TIME: 07:30

PS&E JOB NO : 07Y006 REVISION NO :
 CONTRACT NO : 007423 REGION NO : 5
 VERSION NO : 3 WORK ORDER# : XL2857
 HWY : SR 082
 TITLE : I-82
 SELAH CREEK TO YAKIMA - PAVING
 07Y006
 PROJECT : IM-0821(089)
 COUNTY(S) : YAKIMA

BIDS OPENED ON : Nov 15 2007
 AWARDED ON : Nov 19 2007

----- LOW BIDDER ----- 2ND BIDDER -----
 GRANITE NORTHWEST, INC., DBA COLUMBIA ASPHALT & GRAVEL, INC
 2520 W WASHINGTON AVE 377 PARKER BRIDGE RD
 98903-2504 PARKER WA 98939
 YAKIMA WA 989091268 YAKIMA WA 989090337
 CONTRACTOR NUMBER : 809500 CONTRACTOR NUMBER : 000419

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS						
78	CURE BOX	L.S.				
			10,000.00	-95.00 %	4,500.00	-55.00 %
				-9,500.00		-5,500.00
CONTRACT TOTAL			<u>\$2,724,801.23</u>	<u>4.88%</u>	<u>\$2,956,310.08</u>	<u>8.50%</u>
BASE TOTAL			<u>\$2,724,801.23</u>	<u>4.88%</u>	<u>\$2,956,310.08</u>	<u>8.50%</u>