
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :07C537 REVISION NO : BIDS OPENED ON : Jan  9 2008
CONTRACT NO :007457 REGION NO : 3 AWARDED ON : Jan 16 2008
VERSION NO :3 WORK ORDER# : XL2937
HWY :SR 101 ------- LOW BIDDER ------- ------- 2ND BIDDER -------

TITLE :US 101
UNCAS RD TO FULLER RD AND
DOSEWALLIPS RIVER TO JORSTED CREEK
PAVING

LAKESIDE INDUSTRIES ACE PAVING CO., INC.
50 ECLIPSE WEST DR 4795 WILKERSON RD
98363-9406 98312-9750

PROJECT : PORT ANGELES   WA  983620127 BREMERTON   WA  983120393

COUNTY(S) :JEFFERSON,MASON CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 004000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/20/2007
15:52

DOT_RGGB01

NH-0101(297)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 22.36 % -41.09 %

394,617.20 72,117.20 190,000.00 -132,500.00322,500.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION

L.S. 53.85 % 207.69 %

1,000.00 350.00 2,000.00 1,350.00650.00

3.8500
3 REMOVING GUARDRAIL

4680.0000 L.F. -23.00 % 6.9500 39.00 %

18,018.00 -5,382.00 32,526.00 9,126.00
5.0000

23,400.00

215.0000
4 REMOVING GUARDRAIL ANCHOR

118.0000 EACH 19.44 % 230.0000 27.78 %

25,370.00 4,130.00 27,140.00 5,900.00
180.0000
21,240.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. 27.52 % -9.67 %

12,000.00 2,590.00 8,500.00 -910.009,410.00

GRADING

19.8000
6 PAVEMENT REPAIR EXCAVATION INCL. HAUL

688.0000 S.Y. -1.00 % 21.0000 5.00 %

13,622.40 -137.60 14,448.00 688.00
20.0000

13,760.00

3,300.0000
7  SHOULDER FINISHING

13.1000 MI. -5.71 % 6,500.0000 85.71 %

43,230.00 -2,620.00 85,150.00 39,300.00
3,500.0000
45,850.00

DRAINAGE

150.0000
8 SCHEDULE A CULV. PIPE 18 IN. DIAM.

8.0000 L.F. 87.50 % 231.0000 188.75 %

1,200.00 560.00 1,848.00 1,208.00
80.0000
640.00
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DRAINAGE

68.0000
9 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

15.0000 L.F. 13.33 % 131.0000 118.33 %

1,020.00 120.00 1,965.00 1,065.00
60.0000
900.00

SURFACING

25.0000
10 CRUSHED SURFACING BASE COURSE

160.0000 TON -50.00 % 70.0000 40.00 %

4,000.00 -4,000.00 11,200.00 3,200.00
50.0000
8,000.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

13,000.00 13,000.0013,000.00

HOT MIX ASPHALT

7.7500
12 PLANING BITUMINOUS PAVEMENT

7310.0000 S.Y. -22.50 % 11.0000 10.00 %

56,652.50 -16,447.50 80,410.00 7,310.00
10.0000

73,100.00

125.0000
13 HMA FOR PRELEVELING CL. 3/8 IN. PG 58-22

100.0000 TON 31.58 % 130.0000 36.84 %

12,500.00 3,000.00 13,000.00 3,500.00
95.0000
9,500.00

95.5000
14 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 58-22

240.0000 TON -9.05 % 160.0000 52.38 %

22,920.00 -2,280.00 38,400.00 13,200.00
105.0000
25,200.00

170.0000
15 HMA CL. 3/8 IN. PG 58-22

60.0000 TON 70.00 % 290.0000 190.00 %

10,200.00 4,200.00 17,400.00 11,400.00
100.0000
6,000.00

67.6900
16 HMA CL. 1/2 IN. PG 58-22

34520.0000 TON -24.79 % 75.9100 -15.66 %

2,336,658.80 -770,141.20 2,620,413.20 -486,386.80
90.0000

3,106,800.00
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HOT MIX ASPHALT
17 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

58,480.00 58,480.0058,480.00
18 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

29,270.00 29,270.0029,270.00

90.0000
19 HMA FOR APPROACH CL. 1/2 IN. PG 58-22

480.0000 TON -25.00 % 185.0000 54.17 %

43,200.00 -14,400.00 88,800.00 31,200.00
120.0000
57,600.00

20 CYCLIC DENSITY PRICE ADJUSTMENT
CALC 0.00 % 0.00 %

-3.00 -3.00-3.00

EROSION CONTROL AND PLANTING
21 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

4,500.00 4,500.004,500.00

TRAFFIC

27.2000
22 BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST

1708.0000 L.F. -9.33 % 24.0000 -20.00 %

46,457.60 -4,782.40 40,992.00 -10,248.00
30.0000

51,240.00

95.0000
23 BEAM GUARDRAIL POST

10.0000 EACH 11.76 % 73.0000 -14.12 %

950.00 100.00 730.00 -120.00
85.0000
850.00

8.2500
24 BEAM GUARDRAIL BLOCK

21.0000 EACH 3.13 % 11.8000 47.50 %

173.25 5.25 247.80 79.80
8.0000
168.00

22.1000
25 BEAM GUARDRAIL TYPE 1

1318.0000 L.F. -28.71 % 22.7000 -26.77 %

29,127.80 -11,730.20 29,918.60 -10,939.40
31.0000

40,858.00
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79.8000
26 BEAM GUARDRAIL TYPE THRIE BEAM

1220.0000 L.F. -0.25 % 116.1000 45.13 %

97,356.00 -244.00 141,642.00 44,042.00
80.0000

97,600.00

1,470.0000
27 BEAM GUARDRAIL TRANSITION SECTION TYPE 10

8.0000 EACH 21.49 % 1,225.0000 1.24 %

11,760.00 2,080.00 9,800.00 120.00
1,210.0000
9,680.00

1,470.0000
28 BEAM GUARDRAIL TRANSITION SECTION TYPE 11

8.0000 EACH 21.49 % 1,225.0000 1.24 %

11,760.00 2,080.00 9,800.00 120.00
1,210.0000
9,680.00

1,890.0000
29 BEAM GUARDRAIL FLARED TERMINAL

83.0000 EACH -12.09 % 2,312.0000 7.53 %

156,870.00 -21,580.00 191,896.00 13,446.00
2,150.0000
178,450.00

2,265.0000
30 BEAM GUARDRAIL NON-FLARED TERMINAL

18.0000 EACH -1.52 % 2,640.0000 14.78 %

40,770.00 -630.00 47,520.00 6,120.00
2,300.0000
41,400.00

1,125.0000
31 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

11.0000 EACH 50.00 % 885.0000 18.00 %

12,375.00 4,125.00 9,735.00 1,485.00
750.0000
8,250.00

840.0000
32 BEAM GUARDRAIL ANCHOR TYPE 1

2.0000 EACH 29.23 % 750.0000 15.38 %

1,680.00 380.00 1,500.00 200.00
650.0000
1,300.00

1,225.0000
33 BEAM GUARDRAIL ANCHOR TYPE 5

4.0000 EACH 88.46 % 1,325.0000 103.85 %

4,900.00 2,300.00 5,300.00 2,700.00
650.0000
2,600.00

780.0000
34 BEAM GUARDRAIL ANCHOR TYPE 7

4.0000 EACH 30.00 % 525.0000 -12.50 %

3,120.00 720.00 2,100.00 -300.00
600.0000
2,400.00

5.5500
35 RAISING EXISTING BEAM GUARDRAIL

12290.0000 L.F. 11.00 % 3.3500 -33.00 %

68,209.50 6,759.50 41,171.50 -20,278.50
5.0000

61,450.00

29.6000
36 FLEXIBLE GUIDE POST

878.0000 EACH -1.33 % 28.7500 -4.17 %

25,988.80 -351.20 25,242.50 -1,097.50
30.0000

26,340.00
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0.1400
37 PAINT LINE

269140.0000 L.F. 16.67 % 0.1100 -8.33 %

37,679.60 5,382.80 29,605.40 -2,691.40
0.1200

32,296.80

0.2500
38 PAINTED WIDE LINE

6650.0000 L.F. -50.00 % 0.1800 -64.00 %

1,662.50 -1,662.50 1,197.00 -2,128.00
0.5000

3,325.00

1.4000
39 PLASTIC WIDE LINE

2380.0000 L.F. 12.00 % 2.0000 60.00 %

3,332.00 357.00 4,760.00 1,785.00
1.2500

2,975.00

4.0000
40 PLASTIC STOP LINE

750.0000 L.F. -20.00 % 4.7500 -5.00 %

3,000.00 -750.00 3,562.50 -187.50
5.0000

3,750.00

120.0000
41 PLASTIC TRAFFIC ARROW

4.0000 EACH 60.00 % 100.0000 33.33 %

480.00 180.00 400.00 100.00
75.0000
300.00

15.0000
42 PLASTIC DRAINAGE MARKING

289.0000 EACH -25.00 % 25.0000 25.00 %

4,335.00 -1,445.00 7,225.00 1,445.00
20.0000
5,780.00

1,200.0000
43 CENTERLINE RUMBLE STRIP

14.8000 MI. 50.00 % 1,150.0000 43.75 %

17,760.00 5,920.00 17,020.00 5,180.00
800.0000
11,840.00

325.0000
44 RAISED PAVEMENT MARKER TYPE 1

2.1000 HUND -7.14 % 280.0000 -20.00 %

682.50 -52.50 588.00 -147.00
350.0000
735.00

350.0000
45 RAISED PAVEMENT MARKER TYPE 2

3.3000 HUND 0.00 % 340.0000 -2.86 %

1,155.00 0.00 1,122.00 -33.00
350.0000
1,155.00

800.0000
46 RECESSED PAVEMENT MARKER

16.8000 HUND -13.51 % 875.0000 -5.41 %

13,440.00 -2,100.00 14,700.00 -840.00
925.0000
15,540.00

0.1700
47 TEMPORARY PAVEMENT MARKING

136260.0000 L.F. 30.77 % 0.1600 23.08 %

23,164.20 5,450.40 21,801.60 4,087.80
0.1300

17,713.80
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TRAFFIC
48 PERMANENT SIGNING

L.S. 37.21 % 37.21 %

207,598.00 56,298.00 207,598.00 56,298.00151,300.00
49 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 89.73 % 26.66 %

214,200.00 101,300.00 143,000.00 30,100.00112,900.00

52.0000
50 FLAGGERS AND SPOTTERS

1152.0000 HR 15.56 % 65.0000 44.44 %

59,904.00 8,064.00 74,880.00 23,040.00
45.0000

51,840.00

15.0000
51  PLASTIC JUNCTION BOX MARKING

3.0000 EACH 25.00 % 25.0000 108.33 %

45.00 9.00 75.00 39.00
12.0000
36.00

10.0000
52  INSET PLASTIC RUMBLE LINE

240.0000 L.F. 0.00 % 22.5000 125.00 %

2,400.00 0.00 5,400.00 3,000.00
10.0000
2,400.00

3.8000
53  2 INCH BY 10 INCH TREATED TIMBER

1003.0000 L.F. -88.13 % 9.7000 -69.69 %

3,811.40 -28,284.60 9,729.10 -22,366.90
32.0000

32,096.00

35.0000
54  SPALL BORROW INCL. HAUL

294.0000 TON 0.00 % 100.0000 185.71 %

10,290.00 0.00 29,400.00 19,110.00
35.0000

10,290.00

OTHER ITEMS

300.0000
55 ADJUST MONUMENT CASE AND COVER

16.0000 EACH -40.00 % 800.0000 60.00 %

4,800.00 -3,200.00 12,800.00 4,800.00
500.0000
8,000.00

500.0000
56 ADJUST CATCH BASIN

21.0000 EACH 0.00 % 870.0000 74.00 %

10,500.00 0.00 18,270.00 7,770.00
500.0000
10,500.00

400.0000
57 ADJUST JUNCTION BOX

3.0000 EACH -20.00 % 500.0000 0.00 %

1,200.00 -300.00 1,500.00 0.00
500.0000
1,500.00
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OTHER ITEMS
58 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

4,500.00 4,500.004,500.00
59 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
60 MINOR CHANGE

CALC 0.00 % 0.00 %

-3.00 -3.00-3.00
61 SPCC PLAN

L.S. -66.67 % -66.67 %

500.00 -1,000.00 500.00 -1,000.001,500.00

165.0000
62 MAILBOX SUPPORT TYPE I

12.0000 EACH -17.50 % 165.0000 -17.50 %

1,980.00 -420.00 1,980.00 -420.00
200.0000
2,400.00

275.0000
63 MAILBOX SUPPORT TYPE II

28.0000 EACH -31.25 % 275.0000 -31.25 %

7,700.00 -3,500.00 7,700.00 -3,500.00
400.0000
11,200.00

24.2700
64  BRIDGE TRANSVERSE JOINT SEAL

336.0000 L.F. -51.46 % 23.7900 -52.42 %

8,154.72 -8,645.28 7,993.44 -8,806.56
50.0000

16,800.00

$4,257,229.77 -12.67% $4,523,351.64 -7.21%$4,874,737.60CONTRACT TOTAL

$4,257,229.77 $4,523,351.64BASE TOTAL -12.67% -7.21%$4,874,737.60


