
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
8404 S 196TH ST 350 - 106TH AVE NE 7717 NEW MARKET ST SW
KENT WA  98031-1145 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 TUMWATER   WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -22.02 % -12.84 % 45.87 %

85,000.00 -24,000.00 95,000.00 -14,000.00 159,000.00 50,000.00109,000.00
2 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

54,000.00 54,000.00 54,000.0054,000.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 40.00 % 100.00 % 34.00 %

7,000.00 2,000.00 10,000.00 5,000.00 6,700.00 1,700.005,000.00
4  RESTORING TEMPORARY WIDENING AREA

L.S. -50.00 % -70.00 % -30.00 %

5,000.00 -5,000.00 3,000.00 -7,000.00 7,000.00 -3,000.0010,000.00

GRADING

25.0000
5 ROADWAY EXCAVATION INCL. HAUL

130.0000 C.Y. -50.00 % 40.0000 -20.00 % 21.0000 -58.00 %

3,250.00 -3,250.00 5,200.00 -1,300.00 2,730.00 -3,770.00
50.0000
6,500.00

25.0000
6 ROADWAY EXCAVATION INCL. HAUL - AREA SLOPE

2330.0000 C.Y. -16.67 % 25.0000 -16.67 % 18.0000 -40.00 %

58,250.00 -11,650.00 58,250.00 -11,650.00 41,940.00 -27,960.00
30.0000

69,900.00

STRUCTURE

75.0000
7 SHAFT - 24 IN. DIAMETER

500.0000 L.F. -82.35 % 1.0000 -99.76 % 86.0000 -79.76 %

37,500.00 -175,000.00 500.00 -212,000.00 43,000.00 -169,500.00
425.0000

212,500.00

252.0000
8  ROCK EXCAVATION FOR 24 IN. DIAMETER SOLDIER PILE SHAFT

336.0000 L.F. -64.00 % 350.0000 -50.00 % 270.0000 -61.43 %

84,672.00 -150,528.00 117,600.00 -117,600.00 90,720.00 -144,480.00
700.0000

235,200.00

132.0000
9 FURNISHING SOLDIER PILE - W12 X 65

924.0000 L.F. 32.00 % 160.0000 60.00 % 155.0000 55.00 %

121,968.00 29,568.00 147,840.00 55,440.00 143,220.00 50,820.00
100.0000
92,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
8404 S 196TH ST 350 - 106TH AVE NE 7717 NEW MARKET ST SW
KENT WA  98031-1145 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 TUMWATER   WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

20.0000
10 LAGGING

3618.0000 S.F. -66.67 % 25.0000 -58.33 % 21.0000 -65.00 %

72,360.00 -144,720.00 90,450.00 -126,630.00 75,978.00 -141,102.00
60.0000

217,080.00

120.0000
11 BRIDGE RAILING TYPE S-BP

217.0000 L.F. 20.00 % 75.0000 -25.00 % 153.0000 53.00 %

26,040.00 4,340.00 16,275.00 -5,425.00 33,201.00 11,501.00
100.0000
21,700.00

410.0000
12  MOMENT SLAB BARRIER

217.0000 L.F. -18.00 % 375.0000 -25.00 % 305.0000 -39.00 %

88,970.00 -19,530.00 81,375.00 -27,125.00 66,185.00 -42,315.00
500.0000

108,500.00

4,115.0000
13 PERMANENT GROUND ANCHOR

28.0000 EACH -17.70 % 5,300.0000 6.00 % 4,200.0000 -16.00 %

115,220.00 -24,780.00 148,400.00 8,400.00 117,600.00 -22,400.00
5,000.0000
140,000.00

2,332.0000
14 PERMANENT GROUND ANCHOR PERFORMANCE TEST

3.0000 EACH -22.27 % 500.0000 -83.33 % 2,400.0000 -20.00 %

6,996.00 -2,004.00 1,500.00 -7,500.00 7,200.00 -1,800.00
3,000.0000
9,000.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

140.00 140.00 140.00140.00

HOT MIX ASPHALT

190.0000
16 HMA CL. 1/2 IN. PG 64-22

140.0000 TON 26.67 % 200.0000 33.33 % 150.0000 0.00 %

26,600.00 5,600.00 28,000.00 7,000.00 21,000.00 0.00
150.0000
21,000.00

EROSION CONTROL AND PLANTING

150.0000
17 ESC LEAD

9.0000 DAY 0.00 % 400.0000 166.67 % 25.0000 -83.33 %

1,350.00 0.00 3,600.00 2,250.00 225.00 -1,125.00
150.0000
1,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
8404 S 196TH ST 350 - 106TH AVE NE 7717 NEW MARKET ST SW
KENT WA  98031-1145 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 TUMWATER   WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

3.0000
18 TEMPORARY EROSION CONTROL BLANKET

770.0000 S.Y. -40.00 % 5.0000 0.00 % 2.0000 -60.00 %

2,310.00 -1,540.00 3,850.00 0.00 1,540.00 -2,310.00
5.0000

3,850.00

5.0000
19 SILT FENCE

240.0000 L.F. 0.00 % 10.0000 100.00 % 8.5000 70.00 %

1,200.00 0.00 2,400.00 1,200.00 2,040.00 840.00
5.0000

1,200.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.2500
21 SEEDING AND FERTILIZING BY HAND

770.0000 S.Y. -75.00 % 2.0000 -60.00 % 1.5000 -70.00 %

962.50 -2,887.50 1,540.00 -2,310.00 1,155.00 -2,695.00
5.0000

3,850.00

3.5000
22 HIGH VISIBILITY FENCE

230.0000 L.F. -76.67 % 10.0000 -33.33 % 10.0000 -33.33 %

805.00 -2,645.00 2,300.00 -1,150.00 2,300.00 -1,150.00
15.0000
3,450.00

TRAFFIC

32.0000
23 EXTRUDED CURB

62.0000 L.F. 60.00 % 40.0000 100.00 % 39.0000 95.00 %

1,984.00 744.00 2,480.00 1,240.00 2,418.00 1,178.00
20.0000
1,240.00

26.5000
24 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

138.0000 L.F. -33.75 % 41.0000 2.50 % 41.0000 2.50 %

3,657.00 -1,863.00 5,658.00 138.00 5,658.00 138.00
40.0000
5,520.00

3,450.0000
25 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 130.00 % 3,600.0000 140.00 % 3,700.0000 146.67 %

6,900.00 3,900.00 7,200.00 4,200.00 7,400.00 4,400.00
1,500.0000
3,000.00

1,100.0000
26 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -26.67 % 1,200.0000 -20.00 % 1,250.0000 -16.67 %

1,100.00 -400.00 1,200.00 -300.00 1,250.00 -250.00
1,500.0000
1,500.00

750.0000
27 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 7.14 % 900.0000 28.57 % 915.0000 30.71 %

750.00 50.00 900.00 200.00 915.00 215.00
700.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
8404 S 196TH ST 350 - 106TH AVE NE 7717 NEW MARKET ST SW
KENT WA  98031-1145 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 TUMWATER   WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

13.5000
28 TEMPORARY CONC. BARRIER

794.5000 L.F. 3.85 % 20.0000 53.85 % 22.0000 69.23 %

10,725.75 397.25 15,890.00 5,561.50 17,479.00 7,150.50
13.0000

10,328.50

3,000.0000
29 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -33.33 % 3,000.0000 -33.33 % 3,500.0000 -22.22 %

3,000.00 -1,500.00 3,000.00 -1,500.00 3,500.00 -1,000.00
4,500.0000
4,500.00

0.7500
30 PAINT LINE

1800.0000 L.F. -25.00 % 1.0000 0.00 % 1.0500 5.00 %

1,350.00 -450.00 1,800.00 0.00 1,890.00 90.00
1.0000

1,800.00

775.0000
31 RAISED PAVEMENT MARKER TYPE 1

0.9000 HUND 55.00 % 775.0000 55.00 % 800.0000 60.00 %

697.50 247.50 697.50 247.50 720.00 270.00
500.0000
450.00

850.0000
32 RAISED PAVEMENT MARKER TYPE 2

0.3000 HUND 6.25 % 1,000.0000 25.00 % 1,100.0000 37.50 %

255.00 15.00 300.00 60.00 330.00 90.00
800.0000
240.00

1.0000
33 TEMPORARY PAVEMENT MARKING

1692.0000 L.F. -50.00 % 1.5000 -25.00 % 1.5000 -25.00 %

1,692.00 -1,692.00 2,538.00 -846.00 2,538.00 -846.00
2.0000

3,384.00
34 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -9.78 % -36.91 % -29.02 %

57,200.00 -6,200.00 40,000.00 -23,400.00 45,000.00 -18,400.0063,400.00

OTHER ITEMS
35 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
36 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
37 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

SCARSELLA BROS., INC. TRI-STATE CONSTRUCTION, INC. GRANITE NORTHWEST, INC. DBA
8404 S 196TH ST 350 - 106TH AVE NE 7717 NEW MARKET ST SW
KENT WA  98031-1145 98004-5732

PROJECT : SEATTLE   WA  981680697 BELLEVUE   WA  980093686 TUMWATER   WA  985017228

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38 SPCC PLAN

L.S. 0.00 % 900.00 % 0.00 %

1,000.00 0.00 10,000.00 9,000.00 1,000.00 0.001,000.00

$896,907.75 -37.27% $969,886.50 -32.16% $973,975.00 -31.87%$1,429,685.50CONTRACT TOTAL

$973,975.00$896,907.75 $969,886.50BASE TOTAL -37.27% -32.16% -31.87%$1,429,685.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONSTRUCT COMPANY LLC QUIGG BROS., INC. ROGNLIN'S, INC.
1621 PEASE AVE 819 W STATE ST 321 W STATE ST

98520-5934 98520-6143

PROJECT : SUMNER   WA  983901603 ABERDEEN   WA  985200281 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -6.42 % 37.61 % 6.42 %

102,000.00 -7,000.00 150,000.00 41,000.00 116,000.00 7,000.00109,000.00
2 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

54,000.00 54,000.00 54,000.0054,000.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 148.00 % 50.00 % 300.00 %

12,400.00 7,400.00 7,500.00 2,500.00 20,000.00 15,000.005,000.00
4  RESTORING TEMPORARY WIDENING AREA

L.S. 144.26 % 0.00 % 0.00 %

24,426.00 14,426.00 10,000.00 0.00 10,000.00 0.0010,000.00

GRADING

22.0000
5 ROADWAY EXCAVATION INCL. HAUL

130.0000 C.Y. -56.00 % 35.0000 -30.00 % 30.0000 -40.00 %

2,860.00 -3,640.00 4,550.00 -1,950.00 3,900.00 -2,600.00
50.0000
6,500.00

21.0000
6 ROADWAY EXCAVATION INCL. HAUL - AREA SLOPE

2330.0000 C.Y. -30.00 % 35.0000 16.67 % 30.0000 0.00 %

48,930.00 -20,970.00 81,550.00 11,650.00 69,900.00 0.00
30.0000

69,900.00

STRUCTURE

1.1000
7 SHAFT - 24 IN. DIAMETER

500.0000 L.F. -99.74 % 110.0000 -74.12 % 120.0000 -71.76 %

550.00 -211,950.00 55,000.00 -157,500.00 60,000.00 -152,500.00
425.0000

212,500.00

345.5000
8  ROCK EXCAVATION FOR 24 IN. DIAMETER SOLDIER PILE SHAFT

336.0000 L.F. -50.64 % 350.0000 -50.00 % 320.0000 -54.29 %

116,088.00 -119,112.00 117,600.00 -117,600.00 107,520.00 -127,680.00
700.0000

235,200.00

168.9500
9 FURNISHING SOLDIER PILE - W12 X 65

924.0000 L.F. 68.95 % 140.0000 40.00 % 150.0000 50.00 %

156,109.80 63,709.80 129,360.00 36,960.00 138,600.00 46,200.00
100.0000
92,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONSTRUCT COMPANY LLC QUIGG BROS., INC. ROGNLIN'S, INC.
1621 PEASE AVE 819 W STATE ST 321 W STATE ST

98520-5934 98520-6143

PROJECT : SUMNER   WA  983901603 ABERDEEN   WA  985200281 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

26.0000
10 LAGGING

3618.0000 S.F. -56.67 % 20.0000 -66.67 % 25.0000 -58.33 %

94,068.00 -123,012.00 72,360.00 -144,720.00 90,450.00 -126,630.00
60.0000

217,080.00

189.8500
11 BRIDGE RAILING TYPE S-BP

217.0000 L.F. 89.85 % 150.0000 50.00 % 180.0000 80.00 %

41,197.45 19,497.45 32,550.00 10,850.00 39,060.00 17,360.00
100.0000
21,700.00

431.3500
12  MOMENT SLAB BARRIER

217.0000 L.F. -13.73 % 500.0000 0.00 % 400.0000 -20.00 %

93,602.95 -14,897.05 108,500.00 0.00 86,800.00 -21,700.00
500.0000

108,500.00

5,700.0000
13 PERMANENT GROUND ANCHOR

28.0000 EACH 14.00 % 4,500.0000 -10.00 % 5,000.0000 0.00 %

159,600.00 19,600.00 126,000.00 -14,000.00 140,000.00 0.00
5,000.0000
140,000.00

541.5000
14 PERMANENT GROUND ANCHOR PERFORMANCE TEST

3.0000 EACH -81.95 % 2,500.0000 -16.67 % 2,500.0000 -16.67 %

1,624.50 -7,375.50 7,500.00 -1,500.00 7,500.00 -1,500.00
3,000.0000
9,000.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

140.00 140.00 140.00140.00

HOT MIX ASPHALT

184.0000
16 HMA CL. 1/2 IN. PG 64-22

140.0000 TON 22.67 % 180.0000 20.00 % 200.0000 33.33 %

25,760.00 4,760.00 25,200.00 4,200.00 28,000.00 7,000.00
150.0000
21,000.00

EROSION CONTROL AND PLANTING

46.1000
17 ESC LEAD

9.0000 DAY -69.27 % 150.0000 0.00 % 200.0000 33.33 %

414.90 -935.10 1,350.00 0.00 1,800.00 450.00
150.0000
1,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONSTRUCT COMPANY LLC QUIGG BROS., INC. ROGNLIN'S, INC.
1621 PEASE AVE 819 W STATE ST 321 W STATE ST

98520-5934 98520-6143

PROJECT : SUMNER   WA  983901603 ABERDEEN   WA  985200281 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

2.5000
18 TEMPORARY EROSION CONTROL BLANKET

770.0000 S.Y. -50.00 % 5.0000 0.00 % 3.0000 -40.00 %

1,925.00 -1,925.00 3,850.00 0.00 2,310.00 -1,540.00
5.0000

3,850.00

5.0000
19 SILT FENCE

240.0000 L.F. 0.00 % 5.0000 0.00 % 8.0000 60.00 %

1,200.00 0.00 1,200.00 0.00 1,920.00 720.00
5.0000

1,200.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

1.2000
21 SEEDING AND FERTILIZING BY HAND

770.0000 S.Y. -76.00 % 1.0000 -80.00 % 2.0000 -60.00 %

924.00 -2,926.00 770.00 -3,080.00 1,540.00 -2,310.00
5.0000

3,850.00

3.0000
22 HIGH VISIBILITY FENCE

230.0000 L.F. -80.00 % 4.0000 -73.33 % 5.0000 -66.67 %

690.00 -2,760.00 920.00 -2,530.00 1,150.00 -2,300.00
15.0000
3,450.00

TRAFFIC

41.5000
23 EXTRUDED CURB

62.0000 L.F. 107.50 % 40.0000 100.00 % 40.0000 100.00 %

2,573.00 1,333.00 2,480.00 1,240.00 2,480.00 1,240.00
20.0000
1,240.00

43.6500
24 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

138.0000 L.F. 9.12 % 50.0000 25.00 % 45.0000 12.50 %

6,023.70 503.70 6,900.00 1,380.00 6,210.00 690.00
40.0000
5,520.00

3,866.0000
25 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 157.73 % 4,000.0000 166.67 % 4,000.0000 166.67 %

7,732.00 4,732.00 8,000.00 5,000.00 8,000.00 5,000.00
1,500.0000
3,000.00

1,289.0000
26 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH -14.07 % 1,500.0000 0.00 % 1,200.0000 -20.00 %

1,289.00 -211.00 1,500.00 0.00 1,200.00 -300.00
1,500.0000
1,500.00

970.0000
27 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 38.57 % 500.0000 -28.57 % 1,000.0000 42.86 %

970.00 270.00 500.00 -200.00 1,000.00 300.00
700.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONSTRUCT COMPANY LLC QUIGG BROS., INC. ROGNLIN'S, INC.
1621 PEASE AVE 819 W STATE ST 321 W STATE ST

98520-5934 98520-6143

PROJECT : SUMNER   WA  983901603 ABERDEEN   WA  985200281 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

17.6500
28 TEMPORARY CONC. BARRIER

794.5000 L.F. 35.77 % 26.0000 100.00 % 20.0000 53.85 %

14,022.93 3,694.42 20,657.00 10,328.50 15,890.00 5,561.50
13.0000

10,328.50

2,060.0000
29 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH -54.22 % 5,000.0000 11.11 % 4,000.0000 -11.11 %

2,060.00 -2,440.00 5,000.00 500.00 4,000.00 -500.00
4,500.0000
4,500.00

1.1000
30 PAINT LINE

1800.0000 L.F. 10.00 % 1.0000 0.00 % 1.0000 0.00 %

1,980.00 180.00 1,800.00 0.00 1,800.00 0.00
1.0000

1,800.00

840.0000
31 RAISED PAVEMENT MARKER TYPE 1

0.9000 HUND 68.00 % 900.0000 80.00 % 1,000.0000 100.00 %

756.00 306.00 810.00 360.00 900.00 450.00
500.0000
450.00

1,083.0000
32 RAISED PAVEMENT MARKER TYPE 2

0.3000 HUND 35.37 % 1,000.0000 25.00 % 2,000.0000 150.00 %

324.90 84.90 300.00 60.00 600.00 360.00
800.0000
240.00

1.7000
33 TEMPORARY PAVEMENT MARKING

1692.0000 L.F. -15.00 % 2.0000 0.00 % 1.6000 -20.00 %

2,876.40 -507.60 3,384.00 0.00 2,707.20 -676.80
2.0000

3,384.00
34 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. 54.57 % -36.91 % 26.18 %

98,000.00 34,600.00 40,000.00 -23,400.00 80,000.00 16,600.0063,400.00

OTHER ITEMS
35 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
36 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
37 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONSTRUCT COMPANY LLC QUIGG BROS., INC. ROGNLIN'S, INC.
1621 PEASE AVE 819 W STATE ST 321 W STATE ST

98520-5934 98520-6143

PROJECT : SUMNER   WA  983901603 ABERDEEN   WA  985200281 ABERDEEN   WA  985200078

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100477 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 706350

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38 SPCC PLAN

L.S. -46.50 % 0.00 % 0.00 %

535.00 -465.00 1,000.00 0.00 1,000.00 0.001,000.00

$1,084,656.52 -24.13% $1,089,234.00 -23.81% $1,113,380.20 -22.12%$1,429,685.50CONTRACT TOTAL

$1,113,380.20$1,084,656.53 $1,089,234.00BASE TOTAL -24.13% -23.81% -22.12%$1,429,685.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONDON-JOHNSON & ASSOCIATES, I BOWERS CONSTRUCTION, INC. WSU HEAVY CIVIL STUDENT TEAM -
651 STRANDER BLVD STE 110 71 STATE ROUTE 107 1740 NW LAMONT ST APT B

PO BOX 166

PROJECT : TUKWILA   WA  981882953 MONTESANO   WA  985630166 PULLMAN   WA  991633848

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100318 CONTRACTOR NUMBER : 999651

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 5.50 % -5.50 % -8.26 %

115,000.00 6,000.00 103,000.00 -6,000.00 100,000.00 -9,000.00109,000.00
2 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

54,000.00 54,000.00 54,000.0054,000.00
3 REMOVING MISCELLANEOUS TRAFFIC ITEM

L.S. 60.00 % 50.00 % 171.77 %

8,000.00 3,000.00 7,500.00 2,500.00 13,588.28 8,588.285,000.00
4  RESTORING TEMPORARY WIDENING AREA

L.S. -50.00 % -35.00 % 42.38 %

5,000.00 -5,000.00 6,500.00 -3,500.00 14,237.76 4,237.7610,000.00

GRADING

40.0000
5 ROADWAY EXCAVATION INCL. HAUL

130.0000 C.Y. -20.00 % 39.0000 -22.00 % 19.2200 -61.56 %

5,200.00 -1,300.00 5,070.00 -1,430.00 2,498.60 -4,001.40
50.0000
6,500.00

35.0000
6 ROADWAY EXCAVATION INCL. HAUL - AREA SLOPE

2330.0000 C.Y. 16.67 % 40.0000 33.33 % 22.5000 -25.00 %

81,550.00 11,650.00 93,200.00 23,300.00 52,425.00 -17,475.00
30.0000

69,900.00

STRUCTURE

90.0000
7 SHAFT - 24 IN. DIAMETER

500.0000 L.F. -78.82 % 97.5000 -77.06 % 225.0000 -47.06 %

45,000.00 -167,500.00 48,750.00 -163,750.00 112,500.00 -100,000.00
425.0000

212,500.00

690.0000
8  ROCK EXCAVATION FOR 24 IN. DIAMETER SOLDIER PILE SHAFT

336.0000 L.F. -1.43 % 338.0000 -51.71 % 358.0000 -48.86 %

231,840.00 -3,360.00 113,568.00 -121,632.00 120,288.00 -114,912.00
700.0000

235,200.00

158.0000
9 FURNISHING SOLDIER PILE - W12 X 65

924.0000 L.F. 58.00 % 145.5000 45.50 % 100,040.3000 99,940.30 %

145,992.00 53,592.00 134,442.00 42,042.00 92,437,237.20 2,344,837.20
100.0000
92,400.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONDON-JOHNSON & ASSOCIATES, I BOWERS CONSTRUCTION, INC. WSU HEAVY CIVIL STUDENT TEAM -
651 STRANDER BLVD STE 110 71 STATE ROUTE 107 1740 NW LAMONT ST APT B

PO BOX 166

PROJECT : TUKWILA   WA  981882953 MONTESANO   WA  985630166 PULLMAN   WA  991633848

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100318 CONTRACTOR NUMBER : 999651

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

20.0000
10 LAGGING

3618.0000 S.F. -66.67 % 22.0000 -63.33 % 22.5000 -62.50 %

72,360.00 -144,720.00 79,596.00 -137,484.00 81,405.00 -135,675.00
60.0000

217,080.00

125.0000
11 BRIDGE RAILING TYPE S-BP

217.0000 L.F. 25.00 % 134.0000 34.00 % 137.0000 37.00 %

27,125.00 5,425.00 29,078.00 7,378.00 29,729.00 8,029.00
100.0000
21,700.00

350.0000
12  MOMENT SLAB BARRIER

217.0000 L.F. -30.00 % 635.0000 27.00 % 73.0000 -85.40 %

75,950.00 -32,550.00 137,795.00 29,295.00 15,841.00 -92,659.00
500.0000

108,500.00

5,000.0000
13 PERMANENT GROUND ANCHOR

28.0000 EACH 0.00 % 4,850.0000 -3.00 % 2,800.0000 -44.00 %

140,000.00 0.00 135,800.00 -4,200.00 78,400.00 -61,600.00
5,000.0000
140,000.00

1,000.0000
14 PERMANENT GROUND ANCHOR PERFORMANCE TEST

3.0000 EACH -66.67 % 2,600.0000 -13.33 % 5,000.0000 66.67 %

3,000.00 -6,000.00 7,800.00 -1,200.00 15,000.00 6,000.00
3,000.0000
9,000.00

LIQUID ASPHALT
15 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

140.00 140.00 140.00140.00

HOT MIX ASPHALT

190.0000
16 HMA CL. 1/2 IN. PG 64-22

140.0000 TON 26.67 % 187.0000 24.67 % 120.0000 -20.00 %

26,600.00 5,600.00 26,180.00 5,180.00 16,800.00 -4,200.00
150.0000
21,000.00

EROSION CONTROL AND PLANTING

25.0000
17 ESC LEAD

9.0000 DAY -83.33 % 300.0000 100.00 % 350.0000 133.33 %

225.00 -1,125.00 2,700.00 1,350.00 3,150.00 1,800.00
150.0000
1,350.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONDON-JOHNSON & ASSOCIATES, I BOWERS CONSTRUCTION, INC. WSU HEAVY CIVIL STUDENT TEAM -
651 STRANDER BLVD STE 110 71 STATE ROUTE 107 1740 NW LAMONT ST APT B

PO BOX 166

PROJECT : TUKWILA   WA  981882953 MONTESANO   WA  985630166 PULLMAN   WA  991633848

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100318 CONTRACTOR NUMBER : 999651

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CONTROL AND PLANTING

5.0000
18 TEMPORARY EROSION CONTROL BLANKET

770.0000 S.Y. 0.00 % 3.1000 -38.00 % 1.1900 -76.20 %

3,850.00 0.00 2,387.00 -1,463.00 916.30 -2,933.70
5.0000

3,850.00

10.0000
19 SILT FENCE

240.0000 L.F. 100.00 % 13.0000 160.00 % 4.5000 -10.00 %

2,400.00 1,200.00 3,120.00 1,920.00 1,080.00 -120.00
5.0000

1,200.00
20 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00

5.0000
21 SEEDING AND FERTILIZING BY HAND

770.0000 S.Y. 0.00 % 2.0000 -60.00 % 0.6300 -87.40 %

3,850.00 0.00 1,540.00 -2,310.00 485.10 -3,364.90
5.0000

3,850.00

8.0000
22 HIGH VISIBILITY FENCE

230.0000 L.F. -46.67 % 6.0000 -60.00 % 3.0500 -79.67 %

1,840.00 -1,610.00 1,380.00 -2,070.00 701.50 -2,748.50
15.0000
3,450.00

TRAFFIC

15.0000
23 EXTRUDED CURB

62.0000 L.F. -25.00 % 42.0000 110.00 % 12.9000 -35.50 %

930.00 -310.00 2,604.00 1,364.00 799.80 -440.20
20.0000
1,240.00

22.0000
24 BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST

138.0000 L.F. -45.00 % 44.0000 10.00 % 50.5000 26.25 %

3,036.00 -2,484.00 6,072.00 552.00 6,969.00 1,449.00
40.0000
5,520.00

2,500.0000
25 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 66.67 % 3,900.0000 160.00 % 250.0000 -83.33 %

5,000.00 2,000.00 7,800.00 4,800.00 500.00 -2,500.00
1,500.0000
3,000.00

2,000.0000
26 BEAM GUARDRAIL BURIED TERMINAL TYPE 1

1.0000 EACH 33.33 % 1,300.0000 -13.33 % 500.0000 -66.67 %

2,000.00 500.00 1,300.00 -200.00 500.00 -1,000.00
1,500.0000
1,500.00

2,000.0000
27 BEAM GUARDRAIL ANCHOR TYPE 10

1.0000 EACH 185.71 % 950.0000 35.71 % 500.0000 -28.57 %

2,000.00 1,300.00 950.00 250.00 500.00 -200.00
700.0000
700.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONDON-JOHNSON & ASSOCIATES, I BOWERS CONSTRUCTION, INC. WSU HEAVY CIVIL STUDENT TEAM -
651 STRANDER BLVD STE 110 71 STATE ROUTE 107 1740 NW LAMONT ST APT B

PO BOX 166

PROJECT : TUKWILA   WA  981882953 MONTESANO   WA  985630166 PULLMAN   WA  991633848

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100318 CONTRACTOR NUMBER : 999651

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

14.0000
28 TEMPORARY CONC. BARRIER

794.5000 L.F. 7.69 % 19.0000 46.15 % 11.0000 -15.38 %

11,123.00 794.50 15,095.50 4,767.00 8,739.50 -1,589.00
13.0000

10,328.50

5,000.0000
29 TEMPORARY IMPACT ATTENUATOR

1.0000 EACH 11.11 % 3,700.0000 -17.78 % 2,820.0000 -37.33 %

5,000.00 500.00 3,700.00 -800.00 2,820.00 -1,680.00
4,500.0000
4,500.00

1.0000
30 PAINT LINE

1800.0000 L.F. 0.00 % 1.1000 10.00 % 2.5000 150.00 %

1,800.00 0.00 1,980.00 180.00 4,500.00 2,700.00
1.0000

1,800.00

400.0000
31 RAISED PAVEMENT MARKER TYPE 1

0.9000 HUND -20.00 % 850.0000 70.00 % 858.5000 71.70 %

360.00 -90.00 765.00 315.00 772.65 322.65
500.0000
450.00

400.0000
32 RAISED PAVEMENT MARKER TYPE 2

0.3000 HUND -50.00 % 1,100.0000 37.50 % 875.0000 9.38 %

120.00 -120.00 330.00 90.00 262.50 22.50
800.0000
240.00

1.5000
33 TEMPORARY PAVEMENT MARKING

1692.0000 L.F. -25.00 % 1.7000 -15.00 % 1.2000 -40.00 %

2,538.00 -846.00 2,876.40 -507.60 2,030.40 -1,353.60
2.0000

3,384.00
34 PROJECT TEMPORARY TRAFFIC CONTROL

L.S. -17.98 % 65.62 % 35.02 %

52,000.00 -11,400.00 105,000.00 41,600.00 85,605.00 22,205.0063,400.00

OTHER ITEMS
35 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00
36 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
37 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :08C513 REVISION NO : BIDS OPENED ON : Sep 17 2008
CONTRACT NO :007611 REGION NO : 3 AWARDED ON : Sep 18 2008
VERSION NO :2 WORK ORDER# : XL3313
HWY :SR 008 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :SR 8
0.6 MILES EAST OF WINSLOW ROAD
UNSTABLE SLOPE
08C513

CONDON-JOHNSON & ASSOCIATES, I BOWERS CONSTRUCTION, INC. WSU HEAVY CIVIL STUDENT TEAM -
651 STRANDER BLVD STE 110 71 STATE ROUTE 107 1740 NW LAMONT ST APT B

PO BOX 166

PROJECT : TUKWILA   WA  981882953 MONTESANO   WA  985630166 PULLMAN   WA  991633848

COUNTY(S) :THURSTON CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 100318 CONTRACTOR NUMBER : 999651

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/26/2008
13:34

DOT_RGGB01

ER-0801 (019)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
38 SPCC PLAN

L.S. 0.00 % -25.00 % 300.00 %

1,000.00 0.00 750.00 -250.00 4,000.00 3,000.001,000.00

$1,142,832.00 -20.06% $1,149,771.90 -19.58% $93,275,424.59 6424.19%$1,429,685.50CONTRACT TOTAL

$93,275,424.59$1,142,832.00 $1,149,771.90BASE TOTAL -20.06% -19.58% 6,424.19%$1,429,685.50


