

PS&E JOB NO : 09X307 REVISION NO :  
 CONTRACT NO : 007748 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL2649  
 HWY : SR 101,105  
 TITLE : US 101  
 SR 6 TO GRAYS HARBOR CO. LINE  
 PAVER  
 09X307 (REV. 4/20/2009)  
 PROJECT : NH-0101(291)  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 20 2009  
 AWARDED ON : May 26 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 100102	LAKESIDE INDUSTRIES, INC. 2400 SARGENT BLVD 98520-4214 ABERDEEN WA 985200192 CONTRACTOR NUMBER : 469025	MORSE BROS., INC. DBA KNIFE R. 3330 NW YEON AVE STE 100 PORTLAND OR 972101531 CONTRACTOR NUMBER : 548201

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
PREPARATION										
1	MOBILIZATION	L.S.	250,893.00	-37.42 %	157,000.00	-93,893.00	200,000.00	-20.28 %	467,200.00	86.21 %
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	20,060.00	-25.22 %	15,000.00	-5,060.00	65,000.00	224.03 %	70,000.00	248.95 %
3	REMOVING ASPHALT CONC. CURB	L.F.	5,835.00	33.33 %	4,000.00	1,945.00	5,835.00	0.00 %	14,587.50	150.00 %
4	REMOVING GUARDRAIL	L.F.	14,552.00	-7.50 %	3,700.00	-1,091.40	20,009.00	37.50 %	15,825.30	8.75 %
5	REMOVING GUARDRAIL ANCHOR	EACH	4,400.00	-27.27 %	200.0000	-1,200.00	3,440.00	-21.82 %	4,000.00	-9.09 %
6	REMOVING PLASTIC LINE	L.F.	5,190.00	-70.00 %	0.4500	-3,633.00	1,557.00	-70.00 %	2,076.00	-60.00 %
7	REMOVING PLASTIC TRAFFIC MARKING	EACH	1,485.00	-45.45 %	30.0000	-675.00	810.00	-45.45 %	1,080.00	-27.27 %
8	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.	8,130.00	-63.10 %	3,000.00	-5,130.00	8,500.00	4.55 %	7,000.00	-13.90 %
GRADING										
9	PAVEMENT REPAIR EXCAVATION INCL. HAUL	S.Y.	226,380.00	-88.33 %	3,5000	-199,969.00	39,616.50	-82.50 %	56,595.00	-75.00 %

PS&E JOB NO : 09X307 REVISION NO :  
 CONTRACT NO : 007748 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL2649  
 HWY : SR 101,105  
 TITLE : US 101  
 SR 6 TO GRAYS HARBOR CO. LINE  
 PAVER  
 09X307 (REV. 4/20/2009)  
 PROJECT : NH-0101(291)  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 20 2009  
 AWARDED ON : May 26 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 100102	LAKESIDE INDUSTRIES, INC. 2400 SARGENT BLVD 98520-4214 ABERDEEN WA 985200192 CONTRACTOR NUMBER : 469025	MORSE BROS., INC. DBA KNIFE R. 3330 NW YEON AVE STE 100 PORTLAND OR 972101531 CONTRACTOR NUMBER : 548201

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
DRAINAGE									
10	24 IN. CEMENT CONC. CULV. LINING								
	110.0000	L.F.	80.0000	400.0000	400.00%	350.0000	337.50%	375.0000	368.75%
			8,800.00	44,000.00	35,200.00	38,500.00	29,700.00	41,250.00	32,450.00
SURFACING									
11	SHOULDER FINISHING								
	14.1000	MI.	1,500.0000	2,500.0000	66.67%	5,000.0000	233.33%	13,000.0000	766.67%
			21,150.00	35,250.00	14,100.00	70,500.00	49,350.00	183,300.00	162,150.00
LIQUID ASPHALT									
12	ANTI-STRIPPING ADDITIVE								
		EST.			0.00%		0.00%		0.00%
			24,390.00	24,390.00		24,390.00		24,390.00	
HOT MIX ASPHALT									
13	PLANING BITUMINOUS PAVEMENT								
	20680.0000	S.Y.	3.0000	1.7000	-43.33%	3.2500	8.33%	4.2500	41.67%
			62,040.00	35,156.00	-26,884.00	67,210.00	5,170.00	87,890.00	25,850.00
14	HMA FOR PRELEVELING CL. 1/2 IN. PG 64-22								
	1250.0000	TON	75.0000	92.0000	22.67%	85.0000	13.33%	121.0000	61.33%
			93,750.00	115,000.00	21,250.00	106,250.00	12,500.00	151,250.00	57,500.00
15	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22								
	1562.0000	TON	80.0000	82.0000	2.50%	80.0000	0.00%	105.0000	31.25%
			124,960.00	128,084.00	3,124.00	124,960.00	0.00	164,010.00	39,050.00
16	HMA CL. 1/2 IN. PG 64-22								
	21290.0000	TON	70.0000	70.0000	0.00%	74.0000	5.71%	89.0000	27.14%
			1,490,300.00	1,490,300.00	0.00	1,575,460.00	85,160.00	1,894,810.00	404,510.00
17	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00%		0.00%		0.00%
			49,190.00	49,190.00		49,190.00		49,190.00	

PS&E JOB NO : 09X307 REVISION NO :  
 CONTRACT NO : 007748 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL2649  
 HWY : SR 101,105  
 TITLE : US 101  
 SR 6 TO GRAYS HARBOR CO. LINE  
 PAVER  
 09X307 (REV. 4/20/2009)  
 PROJECT : NH-0101(291)  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 20 2009  
 AWARDED ON : May 26 2009

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 GRANITE CONSTRUCTION COMPANY LAKESIDE INDUSTRIES, INC. MORSE BROS., INC. DBA KNIFE R.  
 7717 NEW MARKET ST SW 2400 SARGENT BLVD 3330 NW YEON AVE STE 100  
 98520-4214  
 TUMWATER WA 985017228 ABERDEEN WA 985200192 PORTLAND OR 972101531  
 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 469025 CONTRACTOR NUMBER : 548201

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
HOT MIX ASPHALT										
18	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			19,850.00	19,850.00		19,850.00		19,850.00		
19	ASPHALT COST PRICE ADJUSTMENT									
		CALC			0.00 %			0.00 %		0.00 %
			14,585.00	14,585.00		14,585.00		14,585.00		
20	HMA FOR APPROACH CL. 1/2 IN. PG 64-22									
	60.0000	TON	125.0000	120.0000	-4.00 %	150.0000	20.00 %	175.0000	40.00 %	
			7,500.00	7,200.00	-300.00	9,000.00	1,500.00	10,500.00	3,000.00	
EROSION CONTROL AND PLANTING										
21	ESC LEAD									
	23.0000	DAY	190.0000	10.0000	-94.74 %	50.0000	-73.68 %	500.0000	163.16 %	
			4,370.00	230.00	-4,140.00	1,150.00	-3,220.00	11,500.00	7,130.00	
22	INLET PROTECTION									
	6.0000	EACH	125.0000	85.0000	-32.00 %	100.0000	-20.00 %	85.0000	-32.00 %	
			750.00	510.00	-240.00	600.00	-150.00	510.00	-240.00	
23	COMPOST SOCK									
	3480.0000	L.F.	6.0000	5.0000	-16.67 %	3.0000	-50.00 %	6.5000	8.33 %	
			20,880.00	17,400.00	-3,480.00	10,440.00	-10,440.00	22,620.00	1,740.00	
24	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
25	HIGH VISIBILITY FENCE									
	150.0000	L.F.	5.0000	3.0000	-40.00 %	5.0000	0.00 %	4.5000	-10.00 %	
			750.00	450.00	-300.00	750.00	0.00	675.00	-75.00	
TRAFFIC										
26	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	1153.0000	L.F.	20.0000	22.0000	10.00 %	31.0000	55.00 %	31.0000	55.00 %	
			23,060.00	25,366.00	2,306.00	35,743.00	12,683.00	35,743.00	12,683.00	

PS&E JOB NO : 09X307 REVISION NO :  
 CONTRACT NO : 007748 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL2649  
 HWY : SR 101,105  
 TITLE : US 101  
 SR 6 TO GRAYS HARBOR CO. LINE  
 PAVER  
 09X307 (REV. 4/20/2009)  
 PROJECT : NH-0101(291)  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 20 2009  
 AWARDED ON : May 26 2009  
 ----- 3RD BIDDER -----  
 MORSE BROS., INC. DBA KNIFE R:  
 3330 NW YEON AVE STE 100  
 PORTLAND OR 972101531  
 CONTRACTOR NUMBER : 548201

----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 7717 NEW MARKET ST SW  
 TUMWATER WA 985017228  
 CONTRACTOR NUMBER : 100102  
 ----- 2ND BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2400 SARGENT BLVD  
 98520-4214  
 ABERDEEN WA 985200192  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
27	CEMENT CONC. TRAFFIC CURB										
	327.0000	L.F.	18.0000	21.0000	16.67 %	31.0000	72.22 %	26.0000	44.44 %		
			5,886.00	6,867.00	981.00	10,137.00	4,251.00	8,502.00	2,616.00		
28	CEMENT CONC. PEDESTRIAN CURB										
	269.0000	L.F.	20.0000	17.0000	-15.00 %	27.0000	35.00 %	22.0000	10.00 %		
			5,380.00	4,573.00	-807.00	7,263.00	1,883.00	5,918.00	538.00		
29	EXTRUDED CURB										
	501.0000	L.F.	8.0000	6.5000	-18.75 %	6.5000	-18.75 %	7.5000	-6.25 %		
			4,008.00	3,256.50	-751.50	3,256.50	-751.50	3,757.50	-250.50		
30	BEAM GUARDRAIL TYPE 31 - 8 FT. LONG POST										
	3238.0000	L.F.	21.0000	20.0000	-4.76 %	23.0000	9.52 %	25.0000	19.05 %		
			67,998.00	64,760.00	-3,238.00	74,474.00	6,476.00	80,950.00	12,952.00		
31	BEAM GUARDRAIL TYPE 1										
	138.0000	L.F.	19.5000	20.5000	5.13 %	19.7500	1.28 %	24.0000	23.08 %		
			2,691.00	2,829.00	138.00	2,725.50	34.50	3,312.00	621.00		
32	BEAM GUARDRAIL THRIE BEAM ELEMENT										
	8.0000	EACH	24.0000	150.0000	525.00 %	495.0000	1,962.50 %	180.0000	650.00 %		
			192.00	1,200.00	1,008.00	3,960.00	3,768.00	1,440.00	1,248.00		
33	BEAM GUARDRAIL FLARED TERMINAL										
	4.0000	EACH	2,200.0000	1,500.0000	-31.82 %	1,705.0000	-22.50 %	1,800.0000	-18.18 %		
			8,800.00	6,000.00	-2,800.00	6,820.00	-1,980.00	7,200.00	-1,600.00		
34	BEAM GUARDRAIL NON-FLARED TERMINAL										
	2.0000	EACH	2,700.0000	1,900.0000	-29.63 %	2,150.0000	-20.37 %	2,300.0000	-14.81 %		
			5,400.00	3,800.00	-1,600.00	4,300.00	-1,100.00	4,600.00	-800.00		
35	BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL										
	6.0000	EACH	2,700.0000	2,100.0000	-22.22 %	2,500.0000	-7.41 %	2,400.0000	-11.11 %		
			16,200.00	12,600.00	-3,600.00	15,000.00	-1,200.00	14,400.00	-1,800.00		
36	BEAM GUARDRAIL BURIED TERMINAL TYPE 1										
	2.0000	EACH	1,000.0000	1,050.0000	5.00 %	1,250.0000	25.00 %	1,250.0000	25.00 %		
			2,000.00	2,100.00	100.00	2,500.00	500.00	2,500.00	500.00		
37	BEAM GUARDRAIL ANCHOR TYPE 1										
	2.0000	EACH	800.0000	485.0000	-39.38 %	800.0000	0.00 %	575.0000	-28.13 %		
			1,600.00	970.00	-630.00	1,600.00	0.00	1,150.00	-450.00		

PS&E JOB NO : 09X307 REVISION NO :  
 CONTRACT NO : 007748 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL2649  
 HWY : SR 101,105  
 TITLE : US 101  
 SR 6 TO GRAYS HARBOR CO. LINE  
 PAVER  
 09X307 (REV. 4/20/2009)  
 PROJECT : NH-0101(291)  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 20 2009  
 AWARDED ON : May 26 2009  
 ----- 3RD BIDDER -----  
 MORSE BROS., INC. DBA KNIFE R.  
 3330 NW YEON AVE STE 100  
 PORTLAND OR 972101531  
 CONTRACTOR NUMBER : 548201

----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 7717 NEW MARKET ST SW  
 TUMWATER WA 985017228  
 CONTRACTOR NUMBER : 100102  
 ----- 2ND BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2400 SARGENT BLVD  
 98520-4214  
 ABERDEEN WA 985200192  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		% DIFF./ AMT.DIFF.	PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
TRAFFIC											
38	TRUCK-MOUNTED IMPACT ATTENUATOR										
	2.0000	EACH	10,000.0000	1,000.0000	-90.00%	5,000.0000	-50.00%	8,250.0000	-17.50%		
			20,000.00	2,000.00	-18,000.00	10,000.00	-10,000.00	16,500.00	-3,500.00		
39	OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR										
	296.0000	HR	45.0000	10.0000	-77.78%	39.0000	-13.33%	75.0000	66.67%		
			13,320.00	2,960.00	-10,360.00	11,544.00	-1,776.00	22,200.00	8,880.00		
40	REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR										
		EST.			0.00%		0.00%		0.00%		
			10,000.00	10,000.00		10,000.00		10,000.00			
41	FLEXIBLE GUIDE POST										
	295.0000	EACH	30.0000	30.0000	0.00%	40.0000	33.33%	35.0000	16.67%		
			8,850.00	8,850.00	0.00	11,800.00	2,950.00	10,325.00	1,475.00		
42	PAINT LINE										
	140790.0000	L.F.	0.1200	0.1200	0.00%	0.1200	0.00%	0.1500	25.00%		
			16,894.80	16,894.80	0.00	16,894.80	0.00	21,118.50	4,223.70		
43	PLASTIC WIDE LANE LINE										
	2940.0000	L.F.	2.0000	1.4000	-30.00%	1.4000	-30.00%	1.6000	-20.00%		
			5,880.00	4,116.00	-1,764.00	4,116.00	-1,764.00	4,704.00	-1,176.00		
44	PLASTIC CROSSWALK LINE										
	3110.0000	S.F.	3.5000	3.2500	-7.14%	3.2500	-7.14%	2.7500	-21.43%		
			10,885.00	10,107.50	-777.50	10,107.50	-777.50	8,552.50	-2,332.50		
45	PLASTIC STOP LINE										
	700.0000	L.F.	5.5000	5.1000	-7.27%	5.0000	-9.09%	4.7500	-13.64%		
			3,850.00	3,570.00	-280.00	3,500.00	-350.00	3,325.00	-525.00		
46	PLASTIC TRAFFIC ARROW										
	31.0000	EACH	100.0000	80.0000	-20.00%	80.0000	-20.00%	90.0000	-10.00%		
			3,100.00	2,480.00	-620.00	2,480.00	-620.00	2,790.00	-310.00		
47	PLASTIC DRAINAGE MARKING										
	106.0000	EACH	21.0000	30.0000	42.86%	30.0000	42.86%	30.0000	42.86%		
			2,226.00	3,180.00	954.00	3,180.00	954.00	3,180.00	954.00		
48	CENTERLINE RUMBLE STRIP										
	7.2400	MI.	1,000.0000	795.0000	-20.50%	795.0000	-20.50%	1,300.0000	30.00%		
			7,240.00	5,755.80	-1,484.20	5,755.80	-1,484.20	9,412.00	2,172.00		

PS&E JOB NO : 09X307 REVISION NO :  
 CONTRACT NO : 007748 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL2649  
 HWY : SR 101,105  
 TITLE : US 101  
 SR 6 TO GRAYS HARBOR CO. LINE  
 PAVER  
 09X307 (REV. 4/20/2009)  
 PROJECT : NH-0101(291)  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 20 2009  
 AWARDED ON : May 26 2009  
 ----- 3RD BIDDER -----  
 MORSE BROS., INC. DBA KNIFE R.  
 3330 NW YEON AVE STE 100  
 PORTLAND OR 972101531  
 CONTRACTOR NUMBER : 548201

----- LOW BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 7717 NEW MARKET ST SW  
 TUMWATER WA 985017228  
 CONTRACTOR NUMBER : 100102  
 ----- 2ND BIDDER -----  
 LAKESIDE INDUSTRIES, INC.  
 2400 SARGENT BLVD  
 98520-4214  
 ABERDEEN WA 985200192  
 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
49	RECESSED PAVEMENT MARKER									
	7.7000	HUND	900.0000	700.0000	-22.22 %	700.0000	-22.22 %	1,250.0000	38.89 %	
			6,930.00	5,390.00	-1,540.00	5,390.00	-1,540.00	9,625.00	2,695.00	
50	TEMPORARY PAVEMENT MARKING									
	55650.0000	L.F.	0.1500	0.1000	-33.33 %	0.1500	0.00 %	0.2500	66.67 %	
			8,347.50	5,565.00	-2,782.50	8,347.50	0.00	13,912.50	5,565.00	
51	PERMANENT SIGNING									
		L.S.			-2.00 %		22.50 %		32.30 %	
			102,040.00	100,000.00	-2,040.00	125,000.00	22,960.00	135,000.00	32,960.00	
52	TRAFFIC SIGNAL SYSTEM MODIFICATION									
		L.S.			-38.22 %		-37.17 %		-31.94 %	
			95,500.00	59,000.00	-36,500.00	60,000.00	-35,500.00	65,000.00	-30,500.00	
53	SEQUENTIAL ARROW SIGN									
	380.0000	HR	4.0000	2.0000	-50.00 %	3.0000	-25.00 %	7.0000	75.00 %	
			1,520.00	760.00	-760.00	1,140.00	-380.00	2,660.00	1,140.00	
54	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	4,000.0000	600.0000	-85.00 %	5,000.0000	25.00 %	4,650.0000	16.25 %	
			8,000.00	1,200.00	-6,800.00	10,000.00	2,000.00	9,300.00	1,300.00	
55	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	120.0000	HR	4.0000	9.0000	125.00 %	2.0000	-50.00 %	4.0000	0.00 %	
			480.00	1,080.00	600.00	240.00	-240.00	480.00	0.00	
56	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-18.92 %		190.54 %		845.95 %	
			7,400.00	6,000.00	-1,400.00	21,500.00	14,100.00	70,000.00	62,600.00	
57	FLAGGERS AND SPOTTERS									
	1580.0000	HR	45.0000	50.0000	11.11 %	45.0000	0.00 %	59.0000	31.11 %	
			71,100.00	79,000.00	7,900.00	71,100.00	0.00	93,220.00	22,120.00	
58	OTHER TRAFFIC CONTROL LABOR									
	306.0000	HR	45.0000	72.0000	60.00 %	47.0000	4.44 %	59.0000	31.11 %	
			13,770.00	22,032.00	8,262.00	14,382.00	612.00	18,054.00	4,284.00	
59	TRAFFIC CONTROL SUPERVISOR									
		L.S.			-63.33 %		16.67 %		116.67 %	
			30,000.00	11,000.00	-19,000.00	35,000.00	5,000.00	65,000.00	35,000.00	

PS&E JOB NO : 09X307 REVISION NO :  
 CONTRACT NO : 007748 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL2649  
 HWY : SR 101,105  
 TITLE : US 101  
 SR 6 TO GRAYS HARBOR CO. LINE  
 PAVER  
 09X307 (REV. 4/20/2009)  
 PROJECT : NH-0101(291)  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 20 2009  
 AWARDED ON : May 26 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 100102	LAKESIDE INDUSTRIES, INC. 2400 SARGENT BLVD 98520-4214 ABERDEEN WA 985200192 CONTRACTOR NUMBER : 469025	MORSE BROS., INC. DBA KNIFE R. 3330 NW YEON AVE STE 100 PORTLAND OR 972101531 CONTRACTOR NUMBER : 548201

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
60	CONSTRUCTION SIGNS CLASS A 458.0000	S.F.	20.0000 9,160.00	9.0000 4,122.00	-55.00 % -5,038.00	20.0000 9,160.00	0.00 % 0.00	21.0000 9,618.00	5.00 % 458.00	
61	PEDESTRIAN CONTROL AND PROTECTION L.S.		1,000.00	60.00	-94.00 % -940.00	5,500.00	450.00 % 4,500.00	20,000.00	1,900.00 % 19,000.00	
OTHER ITEMS										
62	TYPE B PROGRESS SCHEDULE L.S.		5,000.00	7,500.00	50.00 % 2,500.00	5,700.00	14.00 % 700.00	5,000.00	0.00 % 0.00	
63	ADJUST MONUMENT CASE AND COVER 25.0000	EACH	250.0000 6,250.00	285.0000 7,125.00	14.00 % 875.00	300.0000 7,500.00	20.00 % 1,250.00	250.0000 6,250.00	0.00 % 0.00	
64	CEMENT CONC. SIDEWALK 588.0000	S.Y.	40.0000 23,520.00	35.0000 20,580.00	-12.50 % -2,940.00	43.0000 25,284.00	7.50 % 1,764.00	65.0000 38,220.00	62.50 % 14,700.00	
65	CEMENT CONC. SIDEWALK RAMP TYPE 1 3.0000	EACH	1,000.0000 3,000.00	1,000.0000 3,000.00	0.00 % 0.00	1,380.0000 4,140.00	38.00 % 1,140.00	1,700.0000 5,100.00	70.00 % 2,100.00	
66	CEMENT CONC. SIDEWALK RAMP TYPE 4 MODIFIED 3.0000	EACH	1,000.0000 3,000.00	950.0000 2,850.00	-5.00 % -150.00	1,200.0000 3,600.00	20.00 % 600.00	1,550.0000 4,650.00	55.00 % 1,650.00	
67	CEMENT CONC. SIDEWALK RAMP TYPE 5 32.0000	EACH	1,000.0000 32,000.00	920.0000 29,440.00	-8.00 % -2,560.00	1,295.0000 41,440.00	29.50 % 9,440.00	1,400.0000 44,800.00	40.00 % 12,800.00	
68	CEMENT CONC. SIDEWALK RAMP TYPE MODIFIED ISLAND 4.0000	EACH	1,000.0000 4,000.00	1,200.0000 4,800.00	20.00 % 800.00	3,750.0000 15,000.00	275.00 % 11,000.00	2,350.0000 9,400.00	135.00 % 5,400.00	
69	CEMENT CONC. SIDEWALK RAMP TYPE 5 MODIFIED 3.0000	EACH	1,000.0000 3,000.00	950.0000 2,850.00	-5.00 % -150.00	1,250.0000 3,750.00	25.00 % 750.00	1,550.0000 4,650.00	55.00 % 1,650.00	

PS&E JOB NO : 09X307 REVISION NO :  
 CONTRACT NO : 007748 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL2649  
 HWY : SR 101,105  
 TITLE : US 101  
 SR 6 TO GRAYS HARBOR CO. LINE  
 PAVER  
 09X307 (REV. 4/20/2009)  
 PROJECT : NH-0101(291)  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 20 2009  
 AWARDED ON : May 26 2009

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
GRANITE CONSTRUCTION COMPANY 7717 NEW MARKET ST SW TUMWATER WA 985017228 CONTRACTOR NUMBER : 100102	LAKESIDE INDUSTRIES, INC. 2400 SARGENT BLVD 98520-4214 ABERDEEN WA 985200192 CONTRACTOR NUMBER : 469025	MORSE BROS., INC. DBA KNIFE R. 3330 NW YEON AVE STE 100 PORTLAND OR 972101531 CONTRACTOR NUMBER : 548201

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
70	TRUNCATED DOME DETECTABLE WARNING PATTERN									
	24.0000	S.F.	50.0000	38.0000	-24.00 %	35.0000	-30.00 %	65.0000	30.00 %	
			1,200.00	912.00	-288.00	840.00	-360.00	1,560.00	360.00	
71	ADJUST MANHOLE									
	11.0000	EACH	450.0000	400.0000	-11.11 %	400.0000	-11.11 %	475.0000	5.56 %	
			4,950.00	4,400.00	-550.00	4,400.00	-550.00	5,225.00	275.00	
72	ADJUST CATCH BASIN									
	52.0000	EACH	400.0000	400.0000	0.00 %	400.0000	0.00 %	475.0000	18.75 %	
			20,800.00	20,800.00	0.00	20,800.00	0.00	24,700.00	3,900.00	
73	ADJUST VALVE BOX									
	8.0000	EACH	325.0000	350.0000	7.69 %	150.0000	-53.85 %	135.0000	-58.46 %	
			2,600.00	2,800.00	200.00	1,200.00	-1,400.00	1,080.00	-1,520.00	
74	ADJUST JUNCTION BOX									
	7.0000	EACH	300.0000	250.0000	-16.67 %	225.0000	-25.00 %	275.0000	-8.33 %	
			2,100.00	1,750.00	-350.00	1,575.00	-525.00	1,925.00	-175.00	
75	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
76	REIMBURSEMENT FOR THIRD PARTY DAMAGE									
		EST.			0.00 %		0.00 %		0.00 %	
			5.00	5.00		5.00		5.00		
77	MINOR CHANGE									
		CALC			0.00 %		0.00 %		0.00 %	
			-1.00	-1.00		-1.00		-1.00		
78	SPCC PLAN									
		L.S.			233.33 %		-66.67 %		-53.33 %	
			1,500.00	5,000.00	3,500.00	500.00	-1,000.00	700.00	-800.00	
CONTRACT TOTAL			\$3,203,822.30	\$2,833,069.20	-11.57%	\$3,227,252.10	0.73%	\$4,271,406.80	33.32%	



DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 04/20/2009

\*\*\* BID CHECK REPORT \*\*\*

TIME: 11:17

PS&E JOB NO : 09X307 REVISION NO :  
 CONTRACT NO : 007748 REGION NO : 4  
 VERSION NO : 2 WORK ORDER# : XL2649  
 HWY : SR 101,105  
 TITLE : US 101  
 SR 6 TO GRAYS HARBOR CO. LINE  
 PAVER  
 09X307 (REV. 4/20/2009)  
 PROJECT : NH-0101 (291)  
 COUNTY(S) : PACIFIC

BIDS OPENED ON : May 20 2009  
 AWARDED ON : May 26 2009

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	GRANITE CONSTRUCTION COMPANY		LAKESIDE INDUSTRIES, INC.		MORSE BROS., INC. DBA KNIFE R			
	7717 NEW MARKET ST SW		2400 SARGENT BLVD		3330 NW YEON AVE STE 100			
			98520-4214					
	TUMWATER WA 985017228		ABERDEEN WA 985200192		PORTLAND OR 972101531			
	CONTRACTOR NUMBER : 100102		CONTRACTOR NUMBER : 469025		CONTRACTOR NUMBER : 548201			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
BASE TOTAL			\$3,203,822.30	-11.57%	\$3,227,252.10	0.73%	\$4,271,406.80	33.32%