

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011  
 ----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : POE ASPHALT PAVING, INC. COLUMBIA ASPHALT & GRAVEL, INC  
 13184 E WHEELER RD 2732 N BECK RD 377 PARKER BRIDGE RD  
 98837-9118 PARKER WA 98939  
 MOSES LAKE WA 988370142 POST FALLS ID 838544567 YAKIMA WA 989090337  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 000419

| ITEM NO.       | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|----------------|--------------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|                |                                      |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| PREPARATION    |                                      |           |                              |                              |                    |                              |                    |                              |                    |
| 1              | MOBILIZATION                         | L.S.      |                              |                              | -7.94 %            |                              |                    |                              | 5.82 %             |
|                |                                      |           | 189,007.50                   | 174,000.00                   | -15,007.50         | 156,600.00                   | -32,407.50         | 200,000.00                   | 10,992.50          |
| 2              | STRIPPING INCL. HAUL - SITE QS-T-213 | C.Y.      |                              |                              | -100.00 %          |                              |                    |                              | -100.00 %          |
|                | 1850.0000                            |           | 1.5000                       | 0.0000                       | -100.00 %          | 0.0000                       | -100.00 %          | 0.0000                       | -100.00 %          |
|                |                                      |           | 2,775.00                     | 0.00                         | -2,775.00          | 0.00                         | -2,775.00          | 0.00                         | -2,775.00          |
| 3              | REMOVING GUIDE POST                  | EACH      |                              |                              | -10.00 %           |                              |                    |                              | -12.00 %           |
|                | 1180.0000                            |           | 2.5000                       | 2.2500                       | -10.00 %           | 3.0000                       | 20.00 %            | 2.2000                       | -12.00 %           |
|                |                                      |           | 2,950.00                     | 2,655.00                     | -295.00            | 3,540.00                     | 590.00             | 2,596.00                     | -354.00            |
| 4              | REMOVING RECESSED PAVEMENT MARKERS   | EACH      |                              |                              | 6.06 %             |                              |                    |                              | 9.09 %             |
|                | 1650.0000                            |           | 3.3000                       | 3.5000                       | 6.06 %             | 3.5000                       | 6.06 %             | 3.6000                       | 9.09 %             |
|                |                                      |           | 5,445.00                     | 5,775.00                     | 330.00             | 5,775.00                     | 330.00             | 5,940.00                     | 495.00             |
| 5              | REMOVING MONUMENT CASE AND COVER     | EACH      |                              |                              | 110.53 %           |                              |                    |                              | 194.74 %           |
|                | 26.0000                              |           | 95.0000                      | 200.0000                     | 110.53 %           | 100.0000                     | 5.26 %             | 280.0000                     | 194.74 %           |
|                |                                      |           | 2,470.00                     | 5,200.00                     | 2,730.00           | 2,600.00                     | 130.00             | 7,280.00                     | 4,810.00           |
| SURFACING      |                                      |           |                              |                              |                    |                              |                    |                              |                    |
| 6              | CRUSHED SURFACING TOP COURSE         | C.Y.      |                              |                              | 88.68 %            |                              |                    |                              | 35.85 %            |
|                | 770.0000                             |           | 26.5000                      | 50.0000                      | 88.68 %            | 27.7300                      | 4.64 %             | 36.0000                      | 35.85 %            |
|                |                                      |           | 20,405.00                    | 38,500.00                    | 18,095.00          | 21,352.10                    | 947.10             | 27,720.00                    | 7,315.00           |
| LIQUID ASPHALT |                                      |           |                              |                              |                    |                              |                    |                              |                    |
| 7              | ASPHALT EMULSION CRS-2P              | TON       |                              |                              | -4.06 %            |                              |                    |                              | 18.51 %            |
|                | 1194.0000                            |           | 443.0000                     | 425.0000                     | -4.06 %            | 526.1000                     | 18.76 %            | 525.0000                     | 18.51 %            |
|                |                                      |           | 528,942.00                   | 507,450.00                   | -21,492.00         | 628,163.40                   | 99,221.40          | 626,850.00                   | 97,908.00          |
| 8              | CRS-2P COST PRICE ADJUSTMENT         | CALC      |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|                |                                      |           | 28,357.27                    | 28,357.27                    | 0.00 %             | 28,357.27                    | 0.00 %             | 28,357.27                    | 0.00 %             |
| 9              | ANTI-STRIPPING ADDITIVE              | EST.      |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|                |                                      |           | 5,920.00                     | 5,920.00                     | 0.00 %             | 5,920.00                     | 0.00 %             | 5,920.00                     | 0.00 %             |

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : POE ASPHALT PAVING, INC.      COLUMBIA ASPHALT & GRAVEL, INC  
 13184 E WHEELER RD      2732 N BECK RD      377 PARKER BRIDGE RD  
 98837-9118           PARKER WA 98939  
 MOSES LAKE WA 988370142      POST FALLS ID 838544567      YAKIMA WA 989090337  
 CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 661800      CONTRACTOR NUMBER : 000419

| ITEM NO.                     | ITEM DESCRIPTION                                       | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | ENGR'S. EST.                 |                              |
|------------------------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|
|                              |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| LIQUID ASPHALT               |  |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 10                           | ASPHALT FOR FOG SEAL                                   |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                              | 372.7000   | TON       | 530.0000                     | 525.0000                     | -0.94%             | 366.2000                     | -30.91%                      | 350.0000           | -33.96%                      |                              |
|                              |  |           | 197,531.00                   | 195,667.50                   | -1,863.50          | 136,482.74                   | -61,048.26                   | 130,445.00         | -67,086.00                   |                              |
| 11                           | ASPHALT FOR FOG SEAL COST PRICE ADJUSTMENT             |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                              | CALC   |           |                              |                              | 0.00%              |                              | 0.00%                        |                    | 0.00%                        |                              |
|                              |  |           | 8,851.65                     | 8,851.65                     |                    | 8,851.65                     |                              | 8,851.65           |                              |                              |
| BITUMINOUS SURFACE TREATMENT |  |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 12                           | FURNISHING AND PLACING CRUSHED SCREENINGS 3/8 TO NO. 4 |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                              | 625080.0000  | S.Y.      | 0.5800                       | 0.5500                       | -5.17%             | 0.5900                       | 1.72%                        | 0.4000             | -31.03%                      |                              |
|                              |  |           | 362,546.40                   | 343,794.00                   | -18,752.40         | 368,797.20                   | 6,250.80                     | 250,032.00         | -112,514.40                  |                              |
| 13                           | FURNISHING AND PLACING CRUSHED SCREENINGS NO. 4 TO 0   |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                              | 625080.0000  | S.Y.      | 0.1300                       | 0.0600                       | -53.85%            | 0.0800                       | -38.46%                      | 0.0600             | -53.85%                      |                              |
|                              |  |           | 81,260.40                    | 37,504.80                    | -43,755.60         | 50,006.40                    | -31,254.00                   | 37,504.80          | -43,755.60                   |                              |
| 14                           | BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH         |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                              | 26.0000  | EACH      | 142.5000                     | 95.0000                      | -33.33%            | 100.0000                     | -29.82%                      | 150.0000           | 5.26%                        |                              |
|                              |  |           | 3,705.00                     | 2,470.00                     | -1,235.00          | 2,600.00                     | -1,105.00                    | 3,900.00           | 195.00                       |                              |
| 15                           | ADDITIONAL BROOMING                                    |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                              | 24.0000  | HR        | 119.0000                     | 120.0000                     | 0.84%              | 135.0000                     | 13.45%                       | 155.0000           | 30.25%                       |                              |
|                              |  |           | 2,856.00                     | 2,880.00                     | 24.00              | 3,240.00                     | 384.00                       | 3,720.00           | 864.00                       |                              |
| HOT MIX ASPHALT              |  |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 16                           | CRACK SEALING - RUBBERIZED SEALANT                     |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                              | 266380.0000  | L.F.      | 0.3800                       | 0.3000                       | -21.05%            | 0.3400                       | -10.53%                      | 0.3200             | -15.79%                      |                              |
|                              |  |           | 101,224.40                   | 79,914.00                    | -21,310.40         | 90,569.20                    | -10,655.20                   | 85,241.60          | -15,982.80                   |                              |
| 17                           | CRACK SEALING - SAND SLURRY                            |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                              | 122140.0000  | L.F.      | 0.5400                       | 0.6000                       | 11.11%             | 0.6500                       | 20.37%                       | 0.7200             | 33.33%                       |                              |
|                              |  |           | 65,955.60                    | 73,284.00                    | 7,328.40           | 79,391.00                    | 13,435.40                    | 87,940.80          | 21,985.20                    |                              |
| 18                           | PLANING BITUMINOUS PAVEMENT                            |           |                              |                              |                    |                              |                              |                    |                              |                              |
|                              | 1642.0000  | S.Y.      | 9.0000                       | 12.0000                      | 33.33%             | 14.6000                      | 62.22%                       | 11.1500            | 23.89%                       |                              |
|                              |  |           | 14,778.00                    | 19,704.00                    | 4,926.00           | 23,973.20                    | 9,195.20                     | 18,308.30          | 3,530.30                     |                              |

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : POE ASPHALT PAVING, INC. COLUMBIA ASPHALT & GRAVEL, INC  
 13184 E WHEELER RD 2732 N BECK RD 377 PARKER BRIDGE RD  
 98837-9118 PARKER WA 98939  
 MOSES LAKE WA 988370142 POST FALLS ID 838544567 YAKIMA WA 989090337  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 000419

| ITEM NO.                              | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER                   |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER |  |
|---------------------------------------|--|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|--|
|                                       |  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |            |  |
| HOT MIX ASPHALT                       |  |           |                              |                              |                    |                              |                              |                    |            |  |
| 19                                    | HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28           | TON       | 85.0000                      | 83.0000                      | -2.35%             | 73.5000                      | -13.53%                      | 97.0000            | 14.12%     |  |
|                                       | 6500.0000  |           | 552,500.00                   | 539,500.00                   | -13,000.00         | 477,750.00                   | -74,750.00                   | 630,500.00         | 78,000.00  |  |
| 20                                    | HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28       | TON       | 77.0000                      | 250.0000                     | 224.68%            | 130.0000                     | 68.83%                       | 145.0000           | 88.31%     |  |
|                                       | 180.0000   |           | 13,860.00                    | 45,000.00                    | 31,140.00          | 23,400.00                    | 9,540.00                     | 26,100.00          | 12,240.00  |  |
| 21                                    | ASPHALT COST PRICE ADJUSTMENT                      | CALC      |                              |                              | 0.00%              |                              | 0.00%                        |                    | 0.00%      |  |
|                                       |  |           | 140,600.00                   | 140,600.00                   |                    | 140,600.00                   |                              | 140,600.00         |            |  |
| EROSION CNTL AND ROADSIDE RESTORATION |  |           |                              |                              |                    |                              |                              |                    |            |  |
| 22                                    | SOIL BINDER OR TACKING AGENT - SITE QS-T-213       | ACRE      | 518.0000                     | 0.0000                       | -100.00%           | 0.0000                       | -100.00%                     | 0.0000             | -100.00%   |  |
|                                       | 1.2000   |           | 621.60                       | 0.00                         | -621.60            | 0.00                         | -621.60                      | 0.00               | -621.60    |  |
| 23                                    | SEEDING, FERTILIZING, AND MULCHING - SITE QS-T-213 | ACRE      | 295.0000                     | 0.0000                       | -100.00%           | 0.0000                       | -100.00%                     | 0.0000             | -100.00%   |  |
|                                       | 1.2000   |           | 354.00                       | 0.00                         | -354.00            | 0.00                         | -354.00                      | 0.00               | -354.00    |  |
| TRAFFIC                               |  |           |                              |                              |                    |                              |                              |                    |            |  |
| 24                                    | BEAM GUARDRAIL POST                                | EACH      | 89.0000                      | 60.0000                      | -32.58%            | 60.0000                      | -32.58%                      | 62.0000            | -30.34%    |  |
|                                       | 19.0000  |           | 1,691.00                     | 1,140.00                     | -551.00            | 1,140.00                     | -551.00                      | 1,178.00           | -513.00    |  |
| 25                                    | BEAM GUARDRAIL BLOCK                               | EACH      | 10.0000                      | 7.5000                       | -25.00%            | 7.5000                       | -25.00%                      | 7.9000             | -21.00%    |  |
|                                       | 57.0000  |           | 570.00                       | 427.50                       | -142.50            | 427.50                       | -142.50                      | 450.30             | -119.70    |  |
| 26                                    | REMOVING AND RESETTING BEAM GUARDRAIL              | L.F.      | 4.2500                       | 7.0000                       | 64.71%             | 7.0000                       | 64.71%                       | 7.3500             | 72.94%     |  |
|                                       | 690.0000   |           | 2,932.50                     | 4,830.00                     | 1,897.50           | 4,830.00                     | 1,897.50                     | 5,071.50           | 2,139.00   |  |
| 27                                    | RAISING EXISTING BEAM GUARDRAIL                    | L.F.      | 3.8000                       | 3.7000                       | -2.63%             | 3.6500                       | -3.95%                       | 3.8000             | 0.00%      |  |
|                                       | 5130.0000  |           | 19,494.00                    | 18,981.00                    | -513.00            | 18,724.50                    | -769.50                      | 19,494.00          | 0.00       |  |

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : POE ASPHALT PAVING, INC.      COLUMBIA ASPHALT & GRAVEL, INC  
 13184 E WHEELER RD      2732 N BECK RD      377 PARKER BRIDGE RD  
 98837-9118           PARKER WA 98939  
 MOSES LAKE WA 988370142      POST FALLS ID 838544567      YAKIMA WA 989090337  
 CONTRACTOR NUMBER : 142600      CONTRACTOR NUMBER : 661800      CONTRACTOR NUMBER : 000419

| ITEM NO. | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER                   |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER |  |
|----------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------|--|
|          |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |            |  |
| TRAFFIC  |   |           |                              |                              |                    |                              |                              |                    |            |  |
| 28       | FLEXIBLE GUIDE POST                       |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 1476.0000                                 | EACH      | 28.2500                      | 26.0000                      | -7.96 %            | 27.0000                      | -4.42 %                      | 27.0000            | -4.42 %    |  |
|          |   |           | 41,697.00                    | 38,376.00                    | -3,321.00          | 39,852.00                    | -1,845.00                    | 39,852.00          | -1,845.00  |  |
| 29       | PAINTED WIDE LINE                         |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 1850.0000                                 | L.F.      | 0.5300                       | 0.8500                       | 60.38 %            | 0.6500                       | 22.64 %                      | 0.5200             | -1.89 %    |  |
|          |   |           | 980.50                       | 1,572.50                     | 592.00             | 1,202.50                     | 222.00                       | 962.00             | -18.50     |  |
| 30       | PAINTED STOP LINE                         |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 680.0000                                  | L.F.      | 3.4900                       | 3.0000                       | -14.04 %           | 3.0000                       | -14.04 %                     | 2.5500             | -26.93 %   |  |
|          |   |           | 2,373.20                     | 2,040.00                     | -333.20            | 2,040.00                     | -333.20                      | 1,734.00           | -639.20    |  |
| 31       | PAINTED TRAFFIC ARROW                     |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 61.0000                                   | EACH      | 51.6800                      | 55.0000                      | 6.42 %             | 55.0000                      | 6.42 %                       | 46.0000            | -10.99 %   |  |
|          |   |           | 3,152.48                     | 3,355.00                     | 202.52             | 3,355.00                     | 202.52                       | 2,806.00           | -346.48    |  |
| 32       | PAINTED RAILROAD CROSSING SYMBOL          |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 4.0000                                    | EACH      | 231.0500                     | 600.0000                     | 159.68 %           | 600.0000                     | 159.68 %                     | 250.0000           | 8.20 %     |  |
|          |   |           | 924.20                       | 2,400.00                     | 1,475.80           | 2,400.00                     | 1,475.80                     | 1,000.00           | 75.80      |  |
| 33       | PAINTED DRAINAGE MARKING                  |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 85.0000                                   | EACH      | 24.0000                      | 15.0000                      | -37.50 %           | 15.0000                      | -37.50 %                     | 14.5000            | -39.58 %   |  |
|          |   |           | 2,040.00                     | 1,275.00                     | -765.00            | 1,275.00                     | -765.00                      | 1,232.50           | -807.50    |  |
| 34       | CENTERLINE RUMBLE STRIP                   |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 3.4000                                    | MI.       | 975.0000                     | 1,500.0000                   | 53.85 %            | 1,500.0000                   | 53.85 %                      | 1,550.0000         | 58.97 %    |  |
|          |   |           | 3,315.00                     | 5,100.00                     | 1,785.00           | 5,100.00                     | 1,785.00                     | 5,270.00           | 1,955.00   |  |
| 35       | SHOULDER RUMBLE STRIP TYPE 1              |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 26.5000                                   | MI.       | 800.0000                     | 750.0000                     | -6.25 %            | 750.0000                     | -6.25 %                      | 790.0000           | -1.25 %    |  |
|          |   |           | 21,200.00                    | 19,875.00                    | -1,325.00          | 19,875.00                    | -1,325.00                    | 20,935.00          | -265.00    |  |
| 36       | RECESSED PAVEMENT MARKER                  |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 18.8000                                   | HUND      | 800.0000                     | 750.0000                     | -6.25 %            | 750.0000                     | -6.25 %                      | 790.0000           | -1.25 %    |  |
|          |   |           | 15,040.00                    | 14,100.00                    | -940.00            | 14,100.00                    | -940.00                      | 14,852.00          | -188.00    |  |
| 37       | TEMPORARY PAVEMENT MARKING                |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 36190.0000                                | L.F.      | 0.2800                       | 0.1800                       | -35.71 %           | 0.1800                       | -35.71 %                     | 0.1900             | -32.14 %   |  |
|          |   |           | 10,133.20                    | 6,514.20                     | -3,619.00          | 6,514.20                     | -3,619.00                    | 6,876.10           | -3,257.10  |  |
| 38       | TEMPORARY FLEXIBLE RAISED PAVEMENT MARKER |           |                              |                              |                    |                              |                              |                    |            |  |
|          | 155260.0000                               | L.F.      | 0.1400                       | 0.1300                       | -7.14 %            | 0.1300                       | -7.14 %                      | 0.1300             | -7.14 %    |  |
|          |   |           | 21,736.40                    | 20,183.80                    | -1,552.60          | 20,183.80                    | -1,552.60                    | 20,183.80          | -1,552.60  |  |

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : POE ASPHALT PAVING, INC. COLUMBIA ASPHALT & GRAVEL, INC  
 13184 E WHEELER RD 2732 N BECK RD 377 PARKER BRIDGE RD  
 98837-9118 PARKER WA 98939  
 MOSES LAKE WA 988370142 POST FALLS ID 838544567 YAKIMA WA 989090337  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 000419

| ITEM NO.    | ITEM DESCRIPTION                 | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|----------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|             |                                  |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| TRAFFIC     |                                  |           |                              |                              |                    |                              |                    |                              |                    |
| 39          | PERMANENT SIGNING                | L.S.      |                              |                              | -30.36 %           |                              | -35.51 %           |                              | -35.23 %           |
|             |                                  |           | 71,795.00                    | 50,000.00                    | -21,795.00         | 46,300.00                    | -25,495.00         | 46,500.00                    | -25,295.00         |
| 40          | ILLUMINATION SYSTEM              | L.S.      |                              |                              | -1.07 %            |                              | 3.36 %             |                              | 5.52 %             |
|             |                                  |           | 121,300.00                   | 120,000.00                   | -1,300.00          | 125,381.00                   | 4,081.00           | 128,000.00                   | 6,700.00           |
| 41          | SEQUENTIAL ARROW SIGN            | HR        |                              |                              | -25.00 %           |                              | -25.00 %           |                              | -22.50 %           |
|             | 336.0000                         |           | 4.0000                       | 3.0000                       | -336.00            | 1,008.00                     | -336.00            | 1,041.60                     | -302.40            |
| 42          | PORTABLE CHANGEABLE MESSAGE SIGN | HR        |                              |                              | -20.00 %           |                              | -20.00 %           |                              | -18.00 %           |
|             | 768.0000                         |           | 5.0000                       | 4.0000                       | -768.00            | 3,072.00                     | -768.00            | 3,148.80                     | -691.20            |
| 43          | OTHER TEMPORARY TRAFFIC CONTROL  | L.S.      |                              |                              | 66.67 %            |                              | 66.67 %            |                              | 75.00 %            |
|             |                                  |           | 12,000.00                    | 20,000.00                    | 8,000.00           | 20,000.00                    | 8,000.00           | 21,000.00                    | 9,000.00           |
| 44          | FLAGGERS AND SPOTTERS            | HR        |                              |                              | 9.76 %             |                              | 9.76 %             |                              | 14.63 %            |
|             | 1600.0000                        |           | 41.0000                      | 45.0000                      | 6,400.00           | 72,000.00                    | 6,400.00           | 75,200.00                    | 9,600.00           |
| 45          | OTHER TRAFFIC CONTROL LABOR      | HR        |                              |                              | 25.00 %            |                              | 25.00 %            |                              | 27.50 %            |
|             | 2000.0000                        |           | 40.0000                      | 50.0000                      | 20,000.00          | 100,000.00                   | 20,000.00          | 102,000.00                   | 22,000.00          |
| 46          | TRAFFIC CONTROL SUPERVISOR       | HR        |                              |                              | 34.29 %            |                              | 32.86 %            |                              | 37.14 %            |
|             | 600.0000                         |           | 35.0000                      | 47.0000                      | 7,200.00           | 27,900.00                    | 6,900.00           | 28,800.00                    | 7,800.00           |
| 47          | CONSTRUCTION SIGNS CLASS A       | S.F.      |                              |                              | -39.07 %           |                              | -39.07 %           |                              | -34.88 %           |
|             | 1792.0000                        |           | 13.1300                      | 8.0000                       | -9,192.96          | 14,336.00                    | -9,192.96          | 15,321.60                    | -8,207.36          |
| OTHER ITEMS |                                  |           |                              |                              |                    |                              |                    |                              |                    |
| 48          | WIRE FENCE TYPE 2                | L.F.      |                              |                              | 1.33 %             |                              | 1.33 %             |                              | -100.00 %          |
|             | 2380.0000                        |           | 5.2800                       | 5.3500                       | 166.60             | 12,733.00                    | 166.60             | 0.0000                       | -12,566.40         |

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 CENTRAL WASHINGTON ASPHALT, : POE ASPHALT PAVING, INC. COLUMBIA ASPHALT & GRAVEL, INC  
 13184 E WHEELER RD 2732 N BECK RD 377 PARKER BRIDGE RD  
 98837-9118 PARKER WA 98939  
 MOSES LAKE WA 988370142 POST FALLS ID 838544567 YAKIMA WA 989090337  
 CONTRACTOR NUMBER : 142600 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 000419

| ITEM NO.       | ITEM DESCRIPTION                       | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |                |
|----------------|--|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|----------------|
|                |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |                |
| OTHER ITEMS    |  |           |                                 |                       |                                 |                       |                                 |                       |                |
| 49             | REIMBURSEMENT FOR THIRD PARTY DAMAGE   | EST.      | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                |                |
| 50             | MINOR CHANGE                           | CALC      | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |                |
| 51             | SPCC PLAN                              | L.S.      | 1,500.00                        | -66.67 %              | 500.00                          | -33.33 %              | 1,000.00                        | -66.67 %              |                |
| 52             | MAILBOX SUPPORT TYPE 2 WITH SNOW GUARD | EACH      | 380.0000                        | -7.89 %               | 350.0000                        | 44.74 %               | 550.0000                        | -21.05 %              |                |
| 53             | EXCESS MATERIAL REIMBURSEMENT          | CALC      | 11,780.00                       | -930.00               | 10,850.00                       | 5,270.00              | 17,050.00                       | -2,480.00             |                |
|                |  |           | 25,000.00                       | 0.00 %                | 25,000.00                       | 0.00 %                | 25,000.00                       | 0.00 %                |                |
| CONTRACT TOTAL |  |           | \$2,931,453.66                  | -2.61%                | \$2,854,900.22                  | -2.27%                | \$2,864,772.66                  | -0.20%                | \$2,925,520.62 |
| BASE TOTAL     |  |           | \$2,931,453.66                  | -2.61%                | \$2,854,900.22                  | -2.27%                | \$2,864,772.66                  | -0.20%                | \$2,925,520.62 |

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- 4TH BIDDER -----

GRANITE CONSTRUCTION COMPANY  
 80 POND ROAD

YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100102

| ITEM NO.       | ITEM DESCRIPTION                     | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------------|--------------------------------------|-----------|---|---------------------------------|-----------------------|
| PREPARATION    |                                      |           |   |                                 |                       |
| 1              | MOBILIZATION                         | L.S.      | 189,007.50                                      | 299,037.68                      | 58.21 %               |
| 2              | STRIPPING INCL. HAUL - SITE QS-T-213 | C.Y.      | 1.5000  | 0.0000                          | -100.00 %             |
|                | 1850.0000                            |           | 2,775.00  | 0.00                            | -2,775.00             |
| 3              | REMOVING GUIDE POST                  | EACH      | 2.5000  | 2.5000                          | 0.00 %                |
|                | 1180.0000                            |           | 2,950.00  | 2,950.00                        | 0.00                  |
| 4              | REMOVING RECESSED PAVEMENT MARKERS   | EACH      | 3.3000  | 4.0000                          | 21.21 %               |
|                | 1650.0000                            |           | 5,445.00  | 6,600.00                        | 1,155.00              |
| 5              | REMOVING MONUMENT CASE AND COVER     | EACH      | 95.0000   | 200.0000                        | 110.53 %              |
|                | 26.0000                              |           | 2,470.00  | 5,200.00                        | 2,730.00              |
| SURFACING      |                                      |           |   |                                 |                       |
| 6              | CRUSHED SURFACING TOP COURSE         | C.Y.      | 26.5000   | 15.0000                         | -43.40 %              |
|                | 770.0000                             |           | 20,405.00                                       | 11,550.00                       | -8,855.00             |
| LIQUID ASPHALT |                                      |           |   |                                 |                       |
| 7              | ASPHALT EMULSION CRS-2P              | TON       | 443.0000  | 385.0000                        | -13.09 %              |
|                | 1194.0000                            |           | 528,942.00                                      | 459,690.00                      | -69,252.00            |
| 8              | CRS-2P COST PRICE ADJUSTMENT         | CALC      |   |                                 | 0.00 %                |
|                |                                      |           | 28,357.27                                       | 28,357.27                       |                       |
| 9              | ANTI-STRIPPING ADDITIVE              | EST.      |   |                                 | 0.00 %                |
|                |                                      |           | 5,920.00  | 5,920.00                        |                       |

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- 4TH BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 80 POND ROAD  
 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100102

| ITEM NO.                     | ITEM DESCRIPTION                                       | UNIT MEAS | ENGR'S. EST.                    |                                 |                       |
|------------------------------|--|-----------|---------------------------------|---------------------------------|-----------------------|
|                              |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| LIQUID ASPHALT               |  |           |                                 |                                 |                       |
| 10                           | ASPHALT FOR FOG SEAL                                   |           |                                 |                                 |                       |
|                              | 372.7000   | TON       | 530.0000                        | 775.0000                        | 46.23 %               |
|                              |  |           | 197,531.00                      | 288,842.50                      | 91,311.50             |
| 11                           | ASPHALT FOR FOG SEAL COST PRICE ADJUSTMENT             |           |                                 |                                 |                       |
|                              | CALC   |           |                                 |                                 | 0.00 %                |
|                              |  |           | 8,851.65                        | 8,851.65                        |                       |
| BITUMINOUS SURFACE TREATMENT |  |           |                                 |                                 |                       |
| 12                           | FURNISHING AND PLACING CRUSHED SCREENINGS 3/8 TO NO. 4 |           |                                 |                                 |                       |
|                              | 625080.0000  | S.Y.      | 0.5800                          | 0.4200                          | -27.59 %              |
|                              |  |           | 362,546.40                      | 262,533.60                      | -100,012.80           |
| 13                           | FURNISHING AND PLACING CRUSHED SCREENINGS NO. 4 TO 0   |           |                                 |                                 |                       |
|                              | 625080.0000  | S.Y.      | 0.1300                          | 0.1000                          | -23.08 %              |
|                              |  |           | 81,260.40                       | 62,508.00                       | -18,752.40            |
| 14                           | BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH         |           |                                 |                                 |                       |
|                              | 26.0000  | EACH      | 142.5000                        | 180.0000                        | 26.32 %               |
|                              |  |           | 3,705.00                        | 4,680.00                        | 975.00                |
| 15                           | ADDITIONAL BROOMING                                    |           |                                 |                                 |                       |
|                              | 24.0000  | HR        | 119.0000                        | 215.0000                        | 80.67 %               |
|                              |  |           | 2,856.00                        | 5,160.00                        | 2,304.00              |
| HOT MIX ASPHALT              |  |           |                                 |                                 |                       |
| 16                           | CRACK SEALING - RUBBERIZED SEALANT                     |           |                                 |                                 |                       |
|                              | 266380.0000  | L.F.      | 0.3800                          | 0.3500                          | -7.89 %               |
|                              |  |           | 101,224.40                      | 93,233.00                       | -7,991.40             |
| 17                           | CRACK SEALING - SAND SLURRY                            |           |                                 |                                 |                       |
|                              | 122140.0000  | L.F.      | 0.5400                          | 0.7500                          | 38.89 %               |
|                              |  |           | 65,955.60                       | 91,605.00                       | 25,649.40             |
| 18                           | PLANING BITUMINOUS PAVEMENT                            |           |                                 |                                 |                       |
|                              | 1642.0000  | S.Y.      | 9.0000                          | 13.0000                         | 44.44 %               |
|                              |  |           | 14,778.00                       | 21,346.00                       | 6,568.00              |



PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- 4TH BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 80 POND ROAD  
 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100102

| ITEM NO.                              | ITEM DESCRIPTION                                   | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|---------------------------------------|--|-----------|---|---------------------------------|-----------------------|
| HOT MIX ASPHALT                       |  |           |   |                                 |                       |
| 19                                    | HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28           |           |   |                                 |                       |
|                                       | 6500.0000  | TON       | 85.0000   | 85.0000                         | 0.00 %                |
|                                       |  |           | 552,500.00                                      | 552,500.00                      | 0.00                  |
| 20                                    | HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-28       |           |   |                                 |                       |
|                                       | 180.0000   | TON       | 77.0000   | 120.0000                        | 55.84 %               |
|                                       |  |           | 13,860.00                                       | 21,600.00                       | 7,740.00              |
| 21                                    | ASPHALT COST PRICE ADJUSTMENT                      |           |   |                                 |                       |
|                                       |  | CALC      |   |                                 | 0.00 %                |
|                                       |  |           | 140,600.00                                      | 140,600.00                      |                       |
| EROSION CNTL AND ROADSIDE RESTORATION |  |           |   |                                 |                       |
| 22                                    | SOIL BINDER OR TACKING AGENT - SITE QS-T-213       |           |   |                                 |                       |
|                                       | 1.2000   | ACRE      | 518.0000  | 0.0000                          | -100.00 %             |
|                                       |  |           | 621.60  | 0.00                            | -621.60               |
| 23                                    | SEEDING, FERTILIZING, AND MULCHING - SITE QS-T-213 |           |   |                                 |                       |
|                                       | 1.2000   | ACRE      | 295.0000  | 0.0000                          | -100.00 %             |
|                                       |  |           | 354.00  | 0.00                            | -354.00               |
| TRAFFIC                               |  |           |   |                                 |                       |
| 24                                    | BEAM GUARDRAIL POST                                |           |   |                                 |                       |
|                                       | 19.0000  | EACH      | 89.0000   | 62.0000                         | -30.34 %              |
|                                       |  |           | 1,691.00  | 1,178.00                        | -513.00               |
| 25                                    | BEAM GUARDRAIL BLOCK                               |           |   |                                 |                       |
|                                       | 57.0000  | EACH      | 10.0000   | 8.0000                          | -20.00 %              |
|                                       |  |           | 570.00  | 456.00                          | -114.00               |
| 26                                    | REMOVING AND RESETTING BEAM GUARDRAIL              |           |   |                                 |                       |
|                                       | 690.0000   | L.F.      | 4.2500  | 7.5000                          | 76.47 %               |
|                                       |  |           | 2,932.50  | 5,175.00                        | 2,242.50              |
| 27                                    | RAISING EXISTING BEAM GUARDRAIL                    |           |   |                                 |                       |
|                                       | 5130.0000  | L.F.      | 3.8000  | 4.0000                          | 5.26 %                |
|                                       |  |           | 19,494.00                                       | 20,520.00                       | 1,026.00              |

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- 4TH BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 80 POND ROAD  
 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100102

| ITEM NO. | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                    |                                 |                       |
|----------|---|-----------|---------------------------------|---------------------------------|-----------------------|
|          |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
| TRAFFIC  |   |           |                                 |                                 |                       |
| 28       | FLEXIBLE GUIDE POST                       |           |                                 |                                 |                       |
|          | 1476.0000                                 | EACH      | 28.2500                         | 28.0000                         | -0.88 %               |
|          |   |           | 41,697.00                       | 41,328.00                       | -369.00               |
| 29       | PAINTED WIDE LINE                         |           |                                 |                                 |                       |
|          | 1850.0000                                 | L.F.      | 0.5300                          | 0.7000                          | 32.08 %               |
|          |   |           | 980.50                          | 1,295.00                        | 314.50                |
| 30       | PAINTED STOP LINE                         |           |                                 |                                 |                       |
|          | 680.0000                                  | L.F.      | 3.4900                          | 3.2500                          | -6.88 %               |
|          |   |           | 2,373.20                        | 2,210.00                        | -163.20               |
| 31       | PAINTED TRAFFIC ARROW                     |           |                                 |                                 |                       |
|          | 61.0000                                   | EACH      | 51.6800                         | 60.0000                         | 16.10 %               |
|          |   |           | 3,152.48                        | 3,660.00                        | 507.52                |
| 32       | PAINTED RAILROAD CROSSING SYMBOL          |           |                                 |                                 |                       |
|          | 4.0000                                    | EACH      | 231.0500                        | 650.0000                        | 181.32 %              |
|          |   |           | 924.20                          | 2,600.00                        | 1,675.80              |
| 33       | PAINTED DRAINAGE MARKING                  |           |                                 |                                 |                       |
|          | 85.0000                                   | EACH      | 24.0000                         | 16.0000                         | -33.33 %              |
|          |   |           | 2,040.00                        | 1,360.00                        | -680.00               |
| 34       | CENTERLINE RUMBLE STRIP                   |           |                                 |                                 |                       |
|          | 3.4000                                    | MI.       | 975.0000                        | 1,550.0000                      | 58.97 %               |
|          |   |           | 3,315.00                        | 5,270.00                        | 1,955.00              |
| 35       | SHOULDER RUMBLE STRIP TYPE 1              |           |                                 |                                 |                       |
|          | 26.5000                                   | MI.       | 800.0000                        | 800.0000                        | 0.00 %                |
|          |   |           | 21,200.00                       | 21,200.00                       | 0.00                  |
| 36       | RECESSED PAVEMENT MARKER                  |           |                                 |                                 |                       |
|          | 18.8000                                   | HUND      | 800.0000                        | 800.0000                        | 0.00 %                |
|          |   |           | 15,040.00                       | 15,040.00                       | 0.00                  |
| 37       | TEMPORARY PAVEMENT MARKING                |           |                                 |                                 |                       |
|          | 36190.0000                                | L.F.      | 0.2800                          | 0.1900                          | -32.14 %              |
|          |   |           | 10,133.20                       | 6,876.10                        | -3,257.10             |
| 38       | TEMPORARY FLEXIBLE RAISED PAVEMENT MARKER |           |                                 |                                 |                       |
|          | 155260.0000                               | L.F.      | 0.1400                          | 0.1400                          | 0.00 %                |
|          |   |           | 21,736.40                       | 21,736.40                       | 0.00                  |

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- 4TH BIDDER -----  
 GRANITE CONSTRUCTION COMPANY  
 80 POND ROAD  
 YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100102

| ITEM NO.    | ITEM DESCRIPTION                 | UNIT MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|----------------------------------|-----------|---|---------------------------------|-----------------------|
| TRAFFIC     |                                  |           |   |                                 |                       |
| 39          | PERMANENT SIGNING                | L.S.      | 71,795.00                                       | 56,000.00                       | -22.00 %              |
| 40          | ILLUMINATION SYSTEM              | L.S.      | 121,300.00                                      | 140,000.00                      | 15.42 %               |
| 41          | SEQUENTIAL ARROW SIGN            | HR        | 4.0000  | 3.2500                          | -18.75 %              |
|             | 336.0000                         |           | 1,344.00  | 1,092.00                        | -252.00               |
| 42          | PORTABLE CHANGEABLE MESSAGE SIGN | HR        | 5.0000  | 4.3500                          | -13.00 %              |
|             | 768.0000                         |           | 3,840.00  | 3,340.80                        | -499.20               |
| 43          | OTHER TEMPORARY TRAFFIC CONTROL  | L.S.      | 12,000.00                                       | 50,000.00                       | 316.67 %              |
| 44          | FLAGGERS AND SPOTTERS            | HR        | 41.0000   | 46.0000                         | 12.20 %               |
|             | 1600.0000                        |           | 65,600.00                                       | 73,600.00                       | 8,000.00              |
| 45          | OTHER TRAFFIC CONTROL LABOR      | HR        | 40.0000   | 51.0000                         | 27.50 %               |
|             | 2000.0000                        |           | 80,000.00                                       | 102,000.00                      | 22,000.00             |
| 46          | TRAFFIC CONTROL SUPERVISOR       | HR        | 35.0000   | 47.0000                         | 34.29 %               |
|             | 600.0000                         |           | 21,000.00                                       | 28,200.00                       | 7,200.00              |
| 47          | CONSTRUCTION SIGNS CLASS A       | S.F.      | 13.1300   | 9.0000                          | -31.45 %              |
|             | 1792.0000                        |           | 23,528.96                                       | 16,128.00                       | -7,400.96             |
| OTHER ITEMS |                                  |           |   |                                 |                       |
| 48          | WIRE FENCE TYPE 2                | L.F.      | 5.2800  | 0.0000                          | -100.00 %             |
|             | 2380.0000                        |           | 12,566.40                                       | 0.00                            | -12,566.40            |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 05/02/2011

\*\*\* BID CHECK REPORT \*\*\*

TIME: 13:21

PS&E JOB NO : 11Z007 REVISION NO :  
 CONTRACT NO : 008159 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL3680  
 HWY : SR ,000,002,027  
 TITLE : US 2 AND SR 27  
 ER PREVENTIVE MAINTENANCE  
 CHIP SEAL - ACP ROUTES  
 11Z007  
 PROJECT : STPF-9999(571)  
 COUNTY(S) : LINCOLN,PEND OREILLE,SPOKANE

BIDS OPENED ON : Jun 2 2011  
 AWARDED ON : Jun 8 2011

----- 4TH BIDDER -----

GRANITE CONSTRUCTION COMPANY  
 80 POND ROAD

YAKIMA WA 989019354  
 CONTRACTOR NUMBER : 100102

| ITEM NO.       | ITEM DESCRIPTION<br>EST. QUANTITY      | UNIT<br>MEAS | ENGR'S. EST.<br>PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------------|--|--------------|---|---------------------------------|-----------------------|
| OTHER ITEMS    |  |              |   |                                 |                       |
| 49             | REIMBURSEMENT FOR THIRD PARTY DAMAGE   |              |   |                                 |                       |
|                |  | EST.         |   |                                 | 0.00 %                |
|                |  |              | 5.00  | 5.00                            |                       |
| 50             | MINOR CHANGE                           |              |   |                                 |                       |
|                |  | CALC         |   |                                 | 0.00 %                |
|                |  |              | -1.00   | -1.00                           |                       |
| 51             | SPCC PLAN                              |              |   |                                 |                       |
|                |  | L.S.         |   |                                 | -66.67 %              |
|                |  |              | 1,500.00  | 500.00                          | -1,000.00             |
| 52             | MAILBOX SUPPORT TYPE 2 WITH SNOW GUARD |              |   |                                 |                       |
|                | 31.0000                                | EACH         | 380.0000  | 500.0000                        | 31.58 %               |
|                |  |              | 11,780.00                                       | 15,500.00                       | 3,720.00              |
| 53             | EXCESS MATERIAL REIMBURSEMENT          |              |   |                                 |                       |
|                |  | CALC         |   |                                 | 0.00 %                |
|                |  |              | 25,000.00                                       | 25,000.00                       |                       |
| CONTRACT TOTAL |  |              | <u>\$2,931,453.66</u>                           | <u>\$3,034,034.00</u>           | <u>3.50%</u>          |
| BASE TOTAL     |  |              | <u>\$2,931,453.66</u>                           | <u>\$3,034,034.00</u>           | <u>3.50%</u>          |