
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z027 REVISION NO : BIDS OPENED ON : Dec 20 2012 
CONTRACT NO :008395 REGION NO : 6 AWARDED ON : Jan  2 2013 
VERSION NO :1 WORK ORDER# : XL4118
HWY :SR 090
TITLE :I-90

2013 ER BRIDGE DECK REHABILITATION

12Z027
PROJECT :
COUNTY(S) :ADAMS,SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2012
10:54

DOT_RGGB01

, BH-0904(121), BH-0905(102)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JAMES W. FOWLER CO. WEST COMPANY, INC.
12775 WESTVIEW DR 2010 S FAIRVIEW HEIGHTS RD
97338-9632 MEDICAL LAKE WA  99022-8869
DALLAS   OR  973380489 AIRWAY HEIGHTS   WA  990010519
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100030

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -10.91 % -10.91 % -9.09 %

49,000.00 -6,000.00 49,000.00 -6,000.00 50,000.00 -5,000.0055,000.00

500.0000
2 REMOVING MONUMENT CASE AND COVER

2.0000 EACH 354.55 % 600.0000 445.45 % 250.0000 127.27 %

1,000.00 780.00 1,200.00 980.00 500.00 280.00
110.0000
220.00

14.0000
3 REMOVING GUIDE POST 

24.0000 EACH -30.86 % 13.0000 -35.80 % 10.0000 -50.62 %

336.00 -150.00 312.00 -174.00 240.00 -246.00
20.2500
486.00

0.6000
4 REMOVING TEMPORARY PAVEMENT MARKING 

16080.0000 L.F. 20.00 % 0.6000 20.00 % 0.6000 20.00 %

9,648.00 1,608.00 9,648.00 1,608.00 9,648.00 1,608.00
0.5000

8,040.00

0.7000
5 REMOVING PAINT LINE 

12060.0000 L.F. 40.00 % 0.7500 50.00 % 0.7000 40.00 %

8,442.00 2,412.00 9,045.00 3,015.00 8,442.00 2,412.00
0.5000

6,030.00

STRUCTURE

10.0000
6 MODIFIED CONC. OVERLAY 

2178.0000 C.F. -60.00 % 10.0000 -60.00 % 45.0000 80.00 %

21,780.00 -32,670.00 21,780.00 -32,670.00 98,010.00 43,560.00
25.0000

54,450.00

50.0000
7 FINISHING AND CURING MODIFIED CONC. OVERLAY 

1756.0000 S.Y. -9.09 % 85.0000 54.55 % 11.5000 -79.09 %

87,800.00 -8,780.00 149,260.00 52,680.00 20,194.00 -76,386.00
55.0000

96,580.00

65.0000
8 SCARIFYING CONC. SURFACE 

1756.0000 S.Y. -18.75 % 40.0000 -50.00 % 82.0000 2.50 %

114,140.00 -26,340.00 70,240.00 -70,240.00 143,992.00 3,512.00
80.0000

140,480.00

30.0000
9 REMOVING EXISTING CONCRETE OVERLAY 

868.0000 S.Y. 50.00 % 21.0000 5.00 % 30.0000 50.00 %

26,040.00 8,680.00 18,228.00 868.00 26,040.00 8,680.00
20.0000

17,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z027 REVISION NO : BIDS OPENED ON : Dec 20 2012 
CONTRACT NO :008395 REGION NO : 6 AWARDED ON : Jan  2 2013 
VERSION NO :1 WORK ORDER# : XL4118
HWY :SR 090
TITLE :I-90

2013 ER BRIDGE DECK REHABILITATION

12Z027
PROJECT :
COUNTY(S) :ADAMS,SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2012
10:54

DOT_RGGB01

, BH-0904(121), BH-0905(102)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JAMES W. FOWLER CO. WEST COMPANY, INC.
12775 WESTVIEW DR 2010 S FAIRVIEW HEIGHTS RD
97338-9632 MEDICAL LAKE WA  99022-8869
DALLAS   OR  973380489 AIRWAY HEIGHTS   WA  990010519
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100030

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
10 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

268.00 268.00 268.00268.00

HOT MIX ASPHALT

10.0000
12 PLANING BITUMINOUS PAVEMENT 

1908.0000 S.Y. -64.29 % 8.0000 -71.43 % 10.0000 -64.29 %

19,080.00 -34,344.00 15,264.00 -38,160.00 19,080.00 -34,344.00
28.0000

53,424.00

200.0000
13 HMA CL. 3/8 IN. PG 70-28

270.0000 TON 100.00 % 170.0000 70.00 % 170.0000 70.00 %

54,000.00 27,000.00 45,900.00 18,900.00 45,900.00 18,900.00
100.0000
27,000.00

7.0000
14 BRIDGE TRANSVERSE JOINT SEAL 

300.0000 L.F. -65.00 % 23.0000 15.00 % 20.0000 0.00 %

2,100.00 -3,900.00 6,900.00 900.00 6,000.00 0.00
20.0000
6,000.00

TRAFFIC

12.0000
15 TEMPORARY CONC. BARRIER 

1440.0000 L.F. -40.00 % 14.0000 -30.00 % 15.0000 -25.00 %

17,280.00 -11,520.00 20,160.00 -8,640.00 21,600.00 -7,200.00
20.0000

28,800.00

1.0000
16 RESETTING TEMPORARY CONCRETE BARRIER

1440.0000 L.F. -95.00 % 7.0000 -65.00 % 6.5000 -67.50 %

1,440.00 -27,360.00 10,080.00 -18,720.00 9,360.00 -19,440.00
20.0000

28,800.00

37.0000
17 FLEXIBLE GUIDE POST 

24.0000 EACH -26.00 % 35.0000 -30.00 % 35.0000 -30.00 %

888.00 -312.00 840.00 -360.00 840.00 -360.00
50.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z027 REVISION NO : BIDS OPENED ON : Dec 20 2012 
CONTRACT NO :008395 REGION NO : 6 AWARDED ON : Jan  2 2013 
VERSION NO :1 WORK ORDER# : XL4118
HWY :SR 090
TITLE :I-90

2013 ER BRIDGE DECK REHABILITATION

12Z027
PROJECT :
COUNTY(S) :ADAMS,SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2012
10:54

DOT_RGGB01

, BH-0904(121), BH-0905(102)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

WOODINVILLE    WA  980721330
98072-4477
20210 142ND AVE NE
MOWAT CONSTRUCTION COMPANY

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

551010CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

JAMES W. FOWLER CO. WEST COMPANY, INC.
12775 WESTVIEW DR 2010 S FAIRVIEW HEIGHTS RD
97338-9632 MEDICAL LAKE WA  99022-8869
DALLAS   OR  973380489 AIRWAY HEIGHTS   WA  990010519
CONTRACTOR NUMBER : 100394 CONTRACTOR NUMBER : 100030

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.2500
18 PAINT LINE 

16110.0000 L.F. -50.00 % 0.3000 -40.00 % 0.2500 -50.00 %

4,027.50 -4,027.50 4,833.00 -3,222.00 4,027.50 -4,027.50
0.5000

8,055.00

0.2000
19 TEMPORARY PAVEMENT MARKING 

16080.0000 L.F. -41.18 % 0.2000 -41.18 % 0.2000 -41.18 %

3,216.00 -2,251.20 3,216.00 -2,251.20 3,216.00 -2,251.20
0.3400

5,467.20
20 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -35.71 % -56.61 % -64.29 %

72,000.00 -40,000.00 48,600.00 -63,400.00 40,000.00 -72,000.00112,000.00

OTHER ITEMS
21 STRUCTURE SURVEYING 

L.S. -90.00 % -50.00 % -50.00 %

1,000.00 -9,000.00 5,000.00 -5,000.00 5,000.00 -5,000.0010,000.00
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

10.00 10.00 10.0010.00
23 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
24 SPCC PLAN 

L.S. -83.33 % 66.67 % -66.67 %

500.00 -2,500.00 5,000.00 2,000.00 1,000.00 -2,000.003,000.00

$497,991.50 -25.30% $498,780.00 -25.18% $517,363.50 -22.40%$666,666.20CONTRACT TOTAL

$517,363.50$497,991.50 $498,780.00BASE TOTAL -25.30% -25.18% -22.40%$666,666.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z027 REVISION NO : BIDS OPENED ON : Dec 20 2012 
CONTRACT NO :008395 REGION NO : 6 AWARDED ON : Jan  2 2013 
VERSION NO :1 WORK ORDER# : XL4118
HWY :SR 090
TITLE :I-90

2013 ER BRIDGE DECK REHABILITATION

12Z027
PROJECT :
COUNTY(S) :ADAMS,SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2012
10:54

DOT_RGGB01

, BH-0904(121), BH-0905(102)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VERNDALE   WA  990370770
SPOKANE, WA 99216-1676
N 3303 SULLIVAN RD
N.A. DEGERSTROM, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

PENHALL COMPANY MJ HUGHES CONSTRUCTION, INC.
14045 NORTHDALE BLVD 1717 NW ELEVEN MILE AVE
55374-9490
ROGERS   MN  553740310 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 0.00 % 10.91 % 3.64 %

55,000.00 0.00 61,000.00 6,000.00 57,000.00 2,000.0055,000.00

600.0000
2 REMOVING MONUMENT CASE AND COVER

2.0000 EACH 445.45 % 1,400.0000 1,172.73 % 750.0000 581.82 %

1,200.00 980.00 2,800.00 2,580.00 1,500.00 1,280.00
110.0000
220.00

12.6000
3 REMOVING GUIDE POST 

24.0000 EACH -37.78 % 13.0000 -35.80 % 5.0000 -75.31 %

302.40 -183.60 312.00 -174.00 120.00 -366.00
20.2500
486.00

0.5900
4 REMOVING TEMPORARY PAVEMENT MARKING 

16080.0000 L.F. 18.00 % 0.6200 24.00 % 0.8200 64.00 %

9,487.20 1,447.20 9,969.60 1,929.60 13,185.60 5,145.60
0.5000

8,040.00

0.7100
5 REMOVING PAINT LINE 

12060.0000 L.F. 42.00 % 0.7500 50.00 % 0.8200 64.00 %

8,562.60 2,532.60 9,045.00 3,015.00 9,889.20 3,859.20
0.5000

6,030.00

STRUCTURE

39.0000
6 MODIFIED CONC. OVERLAY 

2178.0000 C.F. 56.00 % 68.0000 172.00 % 35.0000 40.00 %

84,942.00 30,492.00 148,104.00 93,654.00 76,230.00 21,780.00
25.0000

54,450.00

41.0000
7 FINISHING AND CURING MODIFIED CONC. OVERLAY 

1756.0000 S.Y. -25.45 % 20.7800 -62.22 % 110.0000 100.00 %

71,996.00 -24,584.00 36,489.68 -60,090.32 193,160.00 96,580.00
55.0000

96,580.00

67.0000
8 SCARIFYING CONC. SURFACE 

1756.0000 S.Y. -16.25 % 52.0000 -35.00 % 31.1500 -61.06 %

117,652.00 -22,828.00 91,312.00 -49,168.00 54,699.40 -85,780.60
80.0000

140,480.00

27.0000
9 REMOVING EXISTING CONCRETE OVERLAY 

868.0000 S.Y. 35.00 % 32.0000 60.00 % 31.0000 55.00 %

23,436.00 6,076.00 27,776.00 10,416.00 26,908.00 9,548.00
20.0000

17,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z027 REVISION NO : BIDS OPENED ON : Dec 20 2012 
CONTRACT NO :008395 REGION NO : 6 AWARDED ON : Jan  2 2013 
VERSION NO :1 WORK ORDER# : XL4118
HWY :SR 090
TITLE :I-90

2013 ER BRIDGE DECK REHABILITATION

12Z027
PROJECT :
COUNTY(S) :ADAMS,SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2012
10:54

DOT_RGGB01

, BH-0904(121), BH-0905(102)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VERNDALE   WA  990370770
SPOKANE, WA 99216-1676
N 3303 SULLIVAN RD
N.A. DEGERSTROM, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

PENHALL COMPANY MJ HUGHES CONSTRUCTION, INC.
14045 NORTHDALE BLVD 1717 NW ELEVEN MILE AVE
55374-9490
ROGERS   MN  553740310 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
10 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 % 0.00 %

4,000.00 4,000.00 4,000.004,000.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

268.00 268.00 268.00268.00

HOT MIX ASPHALT

10.0000
12 PLANING BITUMINOUS PAVEMENT 

1908.0000 S.Y. -64.29 % 12.0000 -57.14 % 12.0000 -57.14 %

19,080.00 -34,344.00 22,896.00 -30,528.00 22,896.00 -30,528.00
28.0000

53,424.00

158.0000
13 HMA CL. 3/8 IN. PG 70-28

270.0000 TON 58.00 % 200.0000 100.00 % 165.0000 65.00 %

42,660.00 15,660.00 54,000.00 27,000.00 44,550.00 17,550.00
100.0000
27,000.00

7.0000
14 BRIDGE TRANSVERSE JOINT SEAL 

300.0000 L.F. -65.00 % 33.0000 65.00 % 5.0000 -75.00 %

2,100.00 -3,900.00 9,900.00 3,900.00 1,500.00 -4,500.00
20.0000
6,000.00

TRAFFIC

14.7000
15 TEMPORARY CONC. BARRIER 

1440.0000 L.F. -26.50 % 20.0000 0.00 % 17.0000 -15.00 %

21,168.00 -7,632.00 28,800.00 0.00 24,480.00 -4,320.00
20.0000

28,800.00

11.0000
16 RESETTING TEMPORARY CONCRETE BARRIER

1440.0000 L.F. -45.00 % 5.0000 -75.00 % 8.0000 -60.00 %

15,840.00 -12,960.00 7,200.00 -21,600.00 11,520.00 -17,280.00
20.0000

28,800.00

35.7000
17 FLEXIBLE GUIDE POST 

24.0000 EACH -28.60 % 40.0000 -20.00 % 60.0000 20.00 %

856.80 -343.20 960.00 -240.00 1,440.00 240.00
50.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z027 REVISION NO : BIDS OPENED ON : Dec 20 2012 
CONTRACT NO :008395 REGION NO : 6 AWARDED ON : Jan  2 2013 
VERSION NO :1 WORK ORDER# : XL4118
HWY :SR 090
TITLE :I-90

2013 ER BRIDGE DECK REHABILITATION

12Z027
PROJECT :
COUNTY(S) :ADAMS,SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2012
10:54

DOT_RGGB01

, BH-0904(121), BH-0905(102)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

VERNDALE   WA  990370770
SPOKANE, WA 99216-1676
N 3303 SULLIVAN RD
N.A. DEGERSTROM, INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

214002CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

PENHALL COMPANY MJ HUGHES CONSTRUCTION, INC.
14045 NORTHDALE BLVD 1717 NW ELEVEN MILE AVE
55374-9490
ROGERS   MN  553740310 GRESHAM    OR  970303541
CONTRACTOR NUMBER : 100190 CONTRACTOR NUMBER : 100214

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.2600
18 PAINT LINE 

16110.0000 L.F. -48.00 % 0.3000 -40.00 % 0.1100 -78.00 %

4,188.60 -3,866.40 4,833.00 -3,222.00 1,772.10 -6,282.90
0.5000

8,055.00

0.1900
19 TEMPORARY PAVEMENT MARKING 

16080.0000 L.F. -44.12 % 0.2000 -41.18 % 0.1500 -55.88 %

3,055.20 -2,412.00 3,216.00 -2,251.20 2,412.00 -3,055.20
0.3400

5,467.20
20 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -46.43 % -68.75 % -33.04 %

60,000.00 -52,000.00 35,000.00 -77,000.00 75,000.00 -37,000.00112,000.00

OTHER ITEMS
21 STRUCTURE SURVEYING 

L.S. -45.50 % -40.00 % -25.00 %

5,450.00 -4,550.00 6,000.00 -4,000.00 7,500.00 -2,500.0010,000.00
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

10.00 10.00 10.0010.00
23 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
24 SPCC PLAN 

L.S. -50.00 % -33.24 % -80.83 %

1,500.00 -1,500.00 2,002.72 -997.28 575.00 -2,425.003,000.00

$552,750.80 -17.09% $565,890.00 -15.12% $630,611.30 -5.41%$666,666.20CONTRACT TOTAL

$630,611.30$552,750.80 $565,890.00BASE TOTAL -17.09% -15.12% -5.41%$666,666.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z027 REVISION NO : BIDS OPENED ON : Dec 20 2012 
CONTRACT NO :008395 REGION NO : 6 AWARDED ON : Jan  2 2013 
VERSION NO :1 WORK ORDER# : XL4118
HWY :SR 090
TITLE :I-90

2013 ER BRIDGE DECK REHABILITATION

12Z027
PROJECT :
COUNTY(S) :ADAMS,SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2012
10:54

DOT_RGGB01

, BH-0904(121), BH-0905(102)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982267665

4055 HAMMER DR
RAZZ CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100527CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

MYERS & SONS CONSTRUCTION LP
2554 MILLCREEK DR

SACREMENTO   CA  958333612
CONTRACTOR NUMBER : 100834 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 17.27 % 18.18 %

64,500.00 9,500.00 65,000.00 10,000.0055,000.00

500.0000
2 REMOVING MONUMENT CASE AND COVER

2.0000 EACH 354.55 % 3,000.0000 2,627.27 %

1,000.00 780.00 6,000.00 5,780.00
110.0000
220.00

20.0000
3 REMOVING GUIDE POST 

24.0000 EACH -1.23 % 15.0000 -25.93 %

480.00 -6.00 360.00 -126.00
20.2500
486.00

0.7500
4 REMOVING TEMPORARY PAVEMENT MARKING 

16080.0000 L.F. 50.00 % 0.7500 50.00 %

12,060.00 4,020.00 12,060.00 4,020.00
0.5000

8,040.00

1.0000
5 REMOVING PAINT LINE 

12060.0000 L.F. 100.00 % 1.0000 100.00 %

12,060.00 6,030.00 12,060.00 6,030.00
0.5000

6,030.00

STRUCTURE

14.0000
6 MODIFIED CONC. OVERLAY 

2178.0000 C.F. -44.00 % 100.0000 300.00 %

30,492.00 -23,958.00 217,800.00 163,350.00
25.0000

54,450.00

70.0000
7 FINISHING AND CURING MODIFIED CONC. OVERLAY 

1756.0000 S.Y. 27.27 % 25.0000 -54.55 %

122,920.00 26,340.00 43,900.00 -52,680.00
55.0000

96,580.00

78.0000
8 SCARIFYING CONC. SURFACE 

1756.0000 S.Y. -2.50 % 5.0000 -93.75 %

136,968.00 -3,512.00 8,780.00 -131,700.00
80.0000

140,480.00

25.0000
9 REMOVING EXISTING CONCRETE OVERLAY 

868.0000 S.Y. 25.00 % 5.0000 -75.00 %

21,700.00 4,340.00 4,340.00 -13,020.00
20.0000

17,360.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z027 REVISION NO : BIDS OPENED ON : Dec 20 2012 
CONTRACT NO :008395 REGION NO : 6 AWARDED ON : Jan  2 2013 
VERSION NO :1 WORK ORDER# : XL4118
HWY :SR 090
TITLE :I-90

2013 ER BRIDGE DECK REHABILITATION

12Z027
PROJECT :
COUNTY(S) :ADAMS,SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2012
10:54

DOT_RGGB01

, BH-0904(121), BH-0905(102)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982267665

4055 HAMMER DR
RAZZ CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100527CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

MYERS & SONS CONSTRUCTION LP
2554 MILLCREEK DR

SACREMENTO   CA  958333612
CONTRACTOR NUMBER : 100834 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
10 FORCE ACCOUNT FORMS FOR FULL DEPTH DECK REPAIR 

EST. 0.00 % 0.00 %

4,000.00 4,000.004,000.00

LIQUID ASPHALT
11 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

268.00 268.00268.00

HOT MIX ASPHALT

17.0000
12 PLANING BITUMINOUS PAVEMENT 

1908.0000 S.Y. -39.29 % 5.0000 -82.14 %

32,436.00 -20,988.00 9,540.00 -43,884.00
28.0000

53,424.00

220.0000
13 HMA CL. 3/8 IN. PG 70-28

270.0000 TON 120.00 % 175.0000 75.00 %

59,400.00 32,400.00 47,250.00 20,250.00
100.0000
27,000.00

25.0000
14 BRIDGE TRANSVERSE JOINT SEAL 

300.0000 L.F. 25.00 % 50.0000 150.00 %

7,500.00 1,500.00 15,000.00 9,000.00
20.0000
6,000.00

TRAFFIC

20.0000
15 TEMPORARY CONC. BARRIER 

1440.0000 L.F. 0.00 % 35.0000 75.00 %

28,800.00 0.00 50,400.00 21,600.00
20.0000

28,800.00

15.0000
16 RESETTING TEMPORARY CONCRETE BARRIER

1440.0000 L.F. -25.00 % 7.0000 -65.00 %

21,600.00 -7,200.00 10,080.00 -18,720.00
20.0000

28,800.00

50.0000
17 FLEXIBLE GUIDE POST 

24.0000 EACH 0.00 % 40.0000 -20.00 %

1,200.00 0.00 960.00 -240.00
50.0000
1,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :12Z027 REVISION NO : BIDS OPENED ON : Dec 20 2012 
CONTRACT NO :008395 REGION NO : 6 AWARDED ON : Jan  2 2013 
VERSION NO :1 WORK ORDER# : XL4118
HWY :SR 090
TITLE :I-90

2013 ER BRIDGE DECK REHABILITATION

12Z027
PROJECT :
COUNTY(S) :ADAMS,SPOKANE

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

11/14/2012
10:54

DOT_RGGB01

, BH-0904(121), BH-0905(102)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

BELLINGHAM   WA  982267665

4055 HAMMER DR
RAZZ CONSTRUCTION, INC.

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100527CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

MYERS & SONS CONSTRUCTION LP
2554 MILLCREEK DR

SACREMENTO   CA  958333612
CONTRACTOR NUMBER : 100834 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

0.4000
18 PAINT LINE 

16110.0000 L.F. -20.00 % 0.5000 0.00 %

6,444.00 -1,611.00 8,055.00 0.00
0.5000

8,055.00

0.3000
19 TEMPORARY PAVEMENT MARKING 

16080.0000 L.F. -11.76 % 0.5000 47.06 %

4,824.00 -643.20 8,040.00 2,572.80
0.3400

5,467.20
20 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -55.36 % 21.25 %

50,000.00 -62,000.00 135,800.00 23,800.00112,000.00

OTHER ITEMS
21 STRUCTURE SURVEYING 

L.S. 150.00 % -50.00 %

25,000.00 15,000.00 5,000.00 -5,000.0010,000.00
22 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 %

10.00 10.0010.00
23 MINOR CHANGE 

CALC 0.00 % 0.00 %

-4.00 -4.00-4.00
24 SPCC PLAN 

L.S. 66.67 % 66.67 %

5,000.00 2,000.00 5,000.00 2,000.003,000.00

$648,658.00 -2.70% $669,699.00 0.45% $0.00$666,666.20CONTRACT TOTAL

NO BID THIS ALTERNATE$648,658.00 $669,699.00BASE TOTAL -2.70% 0.45%$666,666.20


