

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 QUIGG BROS., INC. IMCO GENERAL CONSTRUCTION, INC. FLATIRON CONSTRUCTORS, INC.  
 819 W STATE ST 2116 BUCHANAN LOOP 18702 NORTH CREEK PKWY STE 20  
 98520-5934  
 ABERDEEN WA 985200281 FERNDALE WA 982489801 BOTHELL WA 980118019  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			-2.53 %				9.27 %
			831,000.00	810,000.00	-21,000.00	685,000.00	-146,000.00	908,000.00	77,000.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-37.93 %				-46.79 %
			56,385.00	35,000.00	-21,385.00	24,000.00	-32,385.00	30,000.00	-26,385.00
3	REMOVING GUARDRAIL	L.F.			0.00 %				-25.00 %
	609.0000		8.0000	8.0000	0.00 %	7.0000	-12.50 %	6.0000	-25.00 %
			4,872.00	4,872.00	0.00	4,263.00	-609.00	3,654.00	-1,218.00
4	REMOVING GUARDRAIL ANCHOR	EACH			0.00 %				140.00 %
	4.0000		250.0000	250.0000	0.00 %	230.0000	-8.00 %	600.0000	140.00 %
			1,000.00	1,000.00	0.00	920.00	-80.00	2,400.00	1,400.00
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL	C.Y.			25.00 %				12.50 %
	400.0000		40.0000	50.0000	25.00 %	24.0000	-40.00 %	45.0000	12.50 %
			16,000.00	20,000.00	4,000.00	9,600.00	-6,400.00	18,000.00	2,000.00
DRAINAGE									
6	QUARRY SPALLS	TON			-25.00 %				-5.00 %
	70.0000		100.0000	75.0000	-25.00 %	40.0000	-60.00 %	95.0000	-5.00 %
			7,000.00	5,250.00	-1,750.00	2,800.00	-4,200.00	6,650.00	-350.00
7	DRAIN PIPE 8 IN. DIAM.	L.F.			-11.76 %				-5.88 %
	835.0000		17.0000	15.0000	-11.76 %	17.0000	0.00 %	16.0000	-5.88 %
			14,195.00	12,525.00	-1,670.00	14,195.00	0.00	13,360.00	-835.00
8	DRAIN PIPE 12 IN. DIAM.	L.F.			105.88 %				88.24 %
	240.0000		17.0000	35.0000	105.88 %	19.0000	11.76 %	32.0000	88.24 %
			4,080.00	8,400.00	4,320.00	4,560.00	480.00	7,680.00	3,600.00

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP 982489801 FERNDAL WA 982489801 CONTRACTOR NUMBER : 394950	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 980118019 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
DRAINAGE									
9	FORCE ACCOUNT MINOR DRAINAGE								
	EST.		50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	
STRUCTURE									
10	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/508W	L.S.	129,000.00	-37.98 %	22,000.00	-82.95 %	325,000.00	151.94 %	
11	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/508E	L.S.	49,000.00	2.04 %	9,000.00	-81.63 %	158,000.00	222.45 %	
12	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/509W	L.S.	22,000.00	13.64 %	18,000.00	-18.18 %	120,000.00	445.45 %	
13	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/509E	L.S.	24,000.00	4.17 %	18,000.00	-25.00 %	120,000.00	400.00 %	
14	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/510W	L.S.	14,000.00	7.14 %	7,000.00	-50.00 %	25,000.00	78.57 %	
15	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/510E	L.S.	20,000.00	-25.00 %	7,000.00	-65.00 %	29,000.00	45.00 %	
16	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/511E	L.S.	40,000.00	-25.00 %	31,000.00	-22.50 %	77,000.00	92.50 %	
17	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/516W	L.S.	31,000.00	-19.35 %	21,000.00	-32.26 %	43,000.00	38.71 %	
18	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/516E	L.S.	30,000.00	-16.67 %	21,000.00	-30.00 %	70,000.00	133.33 %	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
19	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/520W L.S.		42,000.00	30,000.00	-28.57 %	15,000.00	-64.29 %	88,000.00	109.52 %	46,000.00	
20	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/521E L.S.		2,000.00	10,000.00	400.00 %	4,000.00	100.00 %	47,000.00	2,250.00 %	45,000.00	
21	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/531W L.S.		9,000.00	7,000.00	-22.22 %	5,000.00	-44.44 %	19,000.00	111.11 %	10,000.00	
22	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/531E L.S.		5,000.00	7,000.00	40.00 %	5,000.00	0.00 %	19,000.00	280.00 %	14,000.00	
23	SEISMIC RETROFIT - BR. NO. 5/508W L.S.		262,000.00	230,000.00	-12.21 %	233,000.00	-11.07 %	254,000.00	-3.05 %	-8,000.00	
24	SEISMIC RETROFIT - BR. NO. 5/508E L.S.		225,000.00	220,000.00	-2.22 %	205,000.00	-8.89 %	210,000.00	-6.67 %	-15,000.00	
25	SEISMIC RETROFIT - BR. NO. 5/509W L.S.		145,000.00	155,000.00	6.90 %	157,000.00	8.28 %	131,000.00	-9.66 %	-14,000.00	
26	SEISMIC RETROFIT - BR. NO. 5/509E L.S.		154,000.00	145,000.00	-5.84 %	156,000.00	1.30 %	132,000.00	-14.29 %	-22,000.00	
27	SEISMIC RETROFIT - BR. NO. 5/510W L.S.		75,000.00	100,000.00	33.33 %	88,000.00	17.33 %	155,000.00	106.67 %	80,000.00	
28	SEISMIC RETROFIT - BR. NO. 5/510E L.S.		58,000.00	80,000.00	37.93 %	75,000.00	29.31 %	116,000.00	100.00 %	58,000.00	
29	SEISMIC RETROFIT - BR. NO. 5/511E L.S.		301,000.00	275,000.00	-8.64 %	260,000.00	-13.62 %	288,000.00	-4.32 %	-13,000.00	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE										
30	SEISMIC RETROFIT - BR. NO. 5/516W L.S.		188,000.00	180,000.00	-4.26 %	176,000.00	-12,000.00	-6.38 %	179,000.00	-9,000.00
31	SEISMIC RETROFIT - BR. NO. 5/516E L.S.		199,000.00	180,000.00	-9.55 %	192,000.00	-7,000.00	-3.52 %	150,000.00	-49,000.00
32	SEISMIC RETROFIT - BR. NO. 5/520W L.S.		178,000.00	175,000.00	-1.69 %	165,000.00	-13,000.00	-7.30 %	168,000.00	-10,000.00
33	SEISMIC RETROFIT - BR. NO. 5/521W L.S.		174,000.00	170,000.00	-2.30 %	160,000.00	-14,000.00	-8.05 %	165,000.00	-9,000.00
34	SEISMIC RETROFIT - BR. NO. 5/521E L.S.		212,000.00	215,000.00	1.42 %	190,000.00	-22,000.00	-10.38 %	214,000.00	2,000.00
35	SEISMIC RETROFIT - BR. NO. 5/531W L.S.		5,000.00	10,000.00	100.00 %	4,000.00	-1,000.00	-20.00 %	17,000.00	12,000.00
36	SEISMIC RETROFIT - BR. NO. 5/531E L.S.		10,000.00	10,000.00	0.00 %	4,000.00	-6,000.00	-60.00 %	17,000.00	7,000.00
37	COLUMN JACKETING - BR. NO. 5/508W L.S.		355,000.00	280,000.00	-21.13 %	360,000.00	5,000.00	1.41 %	342,000.00	-13,000.00
38	COLUMN JACKETING - BR. NO. 5/508E L.S.		241,000.00	190,000.00	-21.16 %	260,000.00	19,000.00	7.88 %	177,000.00	-64,000.00
39	COLUMN JACKETING - BR. NO. 5/509W L.S.		173,000.00	145,000.00	-16.18 %	200,000.00	27,000.00	15.61 %	177,000.00	4,000.00
40	COLUMN JACKETING - BR. NO. 5/509E L.S.		184,000.00	150,000.00	-18.48 %	210,000.00	26,000.00	14.13 %	177,000.00	-7,000.00

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013

AWARDED ON : Jan 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
41	COLUMN JACKETING - BR. NO. 5/510W L.S.		103,000.00	100,000.00	-2.91 % -3,000.00	125,000.00	21.36 % 22,000.00	112,000.00	8.74 % 9,000.00		
42	COLUMN JACKETING - BR. NO. 5/510E L.S.		129,000.00	120,000.00	-6.98 % -9,000.00	145,000.00	12.40 % 16,000.00	112,000.00	-13.18 % -17,000.00		
43	COLUMN JACKETING - BR. NO. 5/511E L.S.		371,000.00	310,000.00	-16.44 % -61,000.00	410,000.00	10.51 % 39,000.00	330,000.00	-11.05 % -41,000.00		
44	COLUMN JACKETING - BR. NO. 5/516W L.S.		348,000.00	260,000.00	-25.29 % -88,000.00	350,000.00	0.57 % 2,000.00	425,000.00	22.13 % 77,000.00		
45	COLUMN JACKETING - BR. NO. 5/516E L.S.		246,000.00	200,000.00	-18.70 % -46,000.00	275,000.00	11.79 % 29,000.00	210,000.00	-14.63 % -36,000.00		
46	COLUMN JACKETING - BR. NO. 5/520W L.S.		206,000.00	165,000.00	-19.90 % -41,000.00	240,000.00	16.50 % 34,000.00	177,000.00	-14.08 % -29,000.00		
47	COLUMN JACKETING - BR. NO. 5/521W L.S.		129,000.00	120,000.00	-6.98 % -9,000.00	125,000.00	-3.10 % -4,000.00	145,000.00	12.40 % 16,000.00		
48	COLUMN JACKETING - BR. NO. 5/521E L.S.		203,000.00	160,000.00	-21.18 % -43,000.00	200,000.00	-1.48 % -3,000.00	210,000.00	3.45 % 7,000.00		
49	COLUMN JACKETING - BR. NO. 5/531W L.S.		172,000.00	140,000.00	-18.60 % -32,000.00	150,000.00	-12.79 % -22,000.00	144,000.00	-16.28 % -28,000.00		
50	COLUMN JACKETING - BR. NO. 5/531E L.S.		180,000.00	130,000.00	-27.78 % -50,000.00	155,000.00	-13.89 % -25,000.00	144,000.00	-20.00 % -36,000.00		

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 QUIGG BROS., INC. IMCO GENERAL CONSTRUCTION, INC. FLATIRON CONSTRUCTORS, INC.  
 819 W STATE ST 2116 BUCHANAN LOOP 18702 NORTH CREEK PKWY STE 20  
 98520-5934  
 ABERDEEN WA 985200281 FERNDALE WA 982489801 BOTHELL WA 980118019  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
STRUCTURE										
51	MINOR BRIDGE REPAIR	EST.	150,000.00	150,000.00	0.00 %	150,000.00	150,000.00	0.00 %	150,000.00	150,000.00
SURFACING										
52	CRUSHED SURFACING BASE COURSE	TON	45.0000	50.0000	11.11 %	40.0000	40.0000	-11.11 %	61.0000	35.56 %
	599.0000		26,955.00	29,950.00	2,995.00	23,960.00	23,960.00	-2,995.00	36,539.00	9,584.00
LIQUID ASPHALT										
53	ANTI-STRIPPING ADDITIVE	EST.	151.00	151.00	0.00 %	151.00	151.00	0.00 %	151.00	151.00
HOT MIX ASPHALT										
54	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	150.0000	320.0000	113.33 %	365.0000	365.0000	143.33 %	460.0000	206.67 %
	151.0000		22,650.00	48,320.00	25,670.00	55,115.00	55,115.00	32,465.00	69,460.00	46,810.00
55	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	681.00	681.00	0.00 %	681.00	681.00	0.00 %	681.00	681.00
56	COMPACTION PRICE ADJUSTMENT	CALC	453.00	453.00	0.00 %	453.00	453.00	0.00 %	453.00	453.00
57	ASPHALT COST PRICE ADJUSTMENT	CALC	1,280.00	1,280.00	0.00 %	1,280.00	1,280.00	0.00 %	1,280.00	1,280.00

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 QUIGG BROS., INC.      IMCO GENERAL CONSTRUCTION, INC      FLATIRON CONSTRUCTORS, INC.  
 819 W STATE ST      2116 BUCHANAN LOOP      18702 NORTH CREEK PKWY STE 20  
 98520-5934  
 ABERDEEN WA 985200281      FERNDALE WA 982489801      BOTHELL WA 980118019  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 394950      CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
58	ESC LEAD									
	244.0000	DAY	100.0000	100.0000	0.00 %	21.0000	-79.00 %	60.0000	-40.00 %	
			24,400.00	24,400.00	0.00	5,124.00	-19,276.00	14,640.00	-9,760.00	
59	PLASTIC COVERING									
	160.0000	S.Y.	20.0000	5.0000	-75.00 %	1.0000	-95.00 %	7.5000	-62.50 %	
			3,200.00	800.00	-2,400.00	160.00	-3,040.00	1,200.00	-2,000.00	
60	CHECK DAM									
	160.0000	L.F.	15.0000	12.0000	-20.00 %	10.0000	-33.33 %	26.0000	73.33 %	
			2,400.00	1,920.00	-480.00	1,600.00	-800.00	4,160.00	1,760.00	
61	INLET PROTECTION									
	19.0000	EACH	100.0000	200.0000	100.00 %	62.0000	-38.00 %	67.0000	-33.00 %	
			1,900.00	3,800.00	1,900.00	1,178.00	-722.00	1,273.00	-627.00	
62	STABILIZED CONSTRUCTION ENTRANCE									
	76.0000	S.Y.	32.0000	35.0000	9.38 %	30.0000	-6.25 %	27.0000	-15.63 %	
			2,432.00	2,660.00	228.00	2,280.00	-152.00	2,052.00	-380.00	
63	STREET CLEANING									
	800.0000	HR	100.0000	120.0000	20.00 %	135.0000	35.00 %	0.0100	-99.99 %	
			80,000.00	96,000.00	16,000.00	108,000.00	28,000.00	8.00	-79,992.00	
64	COMPOST SOCK									
	2390.0000	L.F.	10.0000	6.0000	-40.00 %	6.0000	-40.00 %	6.0000	-40.00 %	
			23,900.00	14,340.00	-9,560.00	14,340.00	-9,560.00	14,340.00	-9,560.00	
65	EROSION/WATER POLLUTION CONTROL									
		EST.			0.00 %		0.00 %		0.00 %	
			500,000.00	500,000.00		500,000.00		500,000.00		
66	TEMPORARY CURB									
	2462.0000	L.F.	8.0000	15.0000	87.50 %	3.0000	-62.50 %	15.0000	87.50 %	
			19,696.00	36,930.00	17,234.00	7,386.00	-12,310.00	36,930.00	17,234.00	
67	TEMPORARY PIPE SLOPE DRAIN									
	480.0000	L.F.	35.0000	30.0000	-14.29 %	17.0000	-51.43 %	17.0000	-51.43 %	
			16,800.00	14,400.00	-2,400.00	8,160.00	-8,640.00	8,160.00	-8,640.00	
68	SEEDING AND FERTILIZING BY HAND									
	335.0000	S.Y.	3.5000	1.0000	-71.43 %	2.0000	-42.86 %	3.5000	0.00 %	
			1,172.50	335.00	-837.50	670.00	-502.50	1,172.50	0.00	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 QUIGG BROS., INC. IMCO GENERAL CONSTRUCTION, INC. FLATIRON CONSTRUCTORS, INC.  
 819 W STATE ST 2116 BUCHANAN LOOP 18702 NORTH CREEK PKWY STE 20  
 98520-5934  
 ABERDEEN WA 985200281 FERNDALE WA 982489801 BOTHELL WA 980118019  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
69	HIGH VISIBILITY FENCE									
	6010.0000	L.F.	3.0000	2.0000	-33.33 %	1.5000	-50.00 %	7.0000	133.33 %	
			18,030.00	12,020.00	-6,010.00	9,015.00	-9,015.00	42,070.00	24,040.00	
70	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
TRAFFIC										
71	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	300.0000	L.F.	35.0000	35.0000	0.00 %	24.0000	-31.43 %	52.0000	48.57 %	
			10,500.00	10,500.00	0.00	7,200.00	-3,300.00	15,600.00	5,100.00	
72	BEAM GUARDRAIL TYPE 1									
	200.0000	L.F.	40.0000	60.0000	50.00 %	66.0000	65.00 %	36.0000	-10.00 %	
			8,000.00	12,000.00	4,000.00	13,200.00	5,200.00	7,200.00	-800.00	
73	BEAM GUARDRAIL TYPE 11									
	555.0000	L.F.	75.0000	110.0000	46.67 %	121.0000	61.33 %	98.0000	30.67 %	
			41,625.00	61,050.00	19,425.00	67,155.00	25,530.00	54,390.00	12,765.00	
74	BEAM GUARDRAIL TRANSITION SECTION TYPE 4									
	2.0000	EACH	2,500.0000	1,600.0000	-36.00 %	1,800.0000	-28.00 %	1,800.0000	-28.00 %	
			5,000.00	3,200.00	-1,800.00	3,600.00	-1,400.00	3,600.00	-1,400.00	
75	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	1.0000	EACH	2,500.0000	2,000.0000	-20.00 %	1,850.0000	-26.00 %	2,400.0000	-4.00 %	
			2,500.00	2,000.00	-500.00	1,850.00	-650.00	2,400.00	-100.00	
76	BEAM GUARDRAIL NON-FLARED TERMINAL									
	3.0000	EACH	2,500.0000	2,500.0000	0.00 %	2,600.0000	4.00 %	3,250.0000	30.00 %	
			7,500.00	7,500.00	0.00	7,800.00	300.00	9,750.00	2,250.00	
77	BEAM GUARDRAIL ANCHOR TYPE 4									
	3.0000	EACH	700.0000	1,000.0000	42.86 %	830.0000	18.57 %	950.0000	35.71 %	
			2,100.00	3,000.00	900.00	2,490.00	390.00	2,850.00	750.00	
78	REMOVING AND RESETTING BEAM GUARDRAIL									
	733.0000	L.F.	20.0000	55.0000	175.00 %	60.0000	200.00 %	36.0000	80.00 %	
			14,660.00	40,315.00	25,655.00	43,980.00	29,320.00	26,388.00	11,728.00	



PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 QUIGG BROS., INC.      IMCO GENERAL CONSTRUCTION, INC      FLATIRON CONSTRUCTORS, INC.  
 819 W STATE ST      2116 BUCHANAN LOOP      18702 NORTH CREEK PKWY STE 20  
 98520-5934  
 ABERDEEN WA 985200281      FERNDALE WA 982489801      BOTHELL WA 980118019  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 394950      CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
79	PRECAST CONC. BARRIER TYPE 4									
	88.0000	L.F.	65.0000	40.0000	-38.46 %	42.0000	-35.38 %	94.0000	44.62 %	
			5,720.00	3,520.00	-2,200.00	3,696.00	-2,024.00	8,272.00	2,552.00	
80	TEMPORARY CONC. BARRIER									
	4800.0000	L.F.	20.0000	11.0000	-45.00 %	12.0000	-40.00 %	8.0000	-60.00 %	
			96,000.00	52,800.00	-43,200.00	57,600.00	-38,400.00	38,400.00	-57,600.00	
81	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER									
	325.0000	L.F.	75.0000	5.0000	-93.33 %	6.0000	-92.00 %	10.0000	-86.67 %	
			24,375.00	1,625.00	-22,750.00	1,950.00	-22,425.00	3,250.00	-21,125.00	
82	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	3,500.0000	3,500.0000	0.00 %	4,000.0000	14.29 %	2,100.0000	-40.00 %	
			14,000.00	14,000.00	0.00	16,000.00	2,000.00	8,400.00	-5,600.00	
83	RESETTNG IMPACT ATTENUATOR									
	12.0000	EACH	1,500.0000	1,000.0000	-33.33 %	1,200.0000	-20.00 %	1,000.0000	-33.33 %	
			18,000.00	12,000.00	-6,000.00	14,400.00	-3,600.00	12,000.00	-6,000.00	
84	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	5,000.0000	25,000.0000	400.00 %	22,000.0000	340.00 %	49,700.0000	894.00 %	
			10,000.00	50,000.00	40,000.00	44,000.00	34,000.00	99,400.00	89,400.00	
85	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	1094.0000	HR	60.0000	50.0000	-16.67 %	24.0000	-60.00 %	0.0100	-99.98 %	
			65,640.00	54,700.00	-10,940.00	26,256.00	-39,384.00	10.94	-65,629.06	
86	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		0.00 %		0.00 %	
			10,000.00	10,000.00		10,000.00		10,000.00		
87	PAINT LINE									
	1025.0000	L.F.	1.0000	4.0000	300.00 %	4.0000	300.00 %	2.0000	100.00 %	
			1,025.00	4,100.00	3,075.00	4,100.00	3,075.00	2,050.00	1,025.00	
88	TEMPORARY PAVEMENT MARKING									
	1360.0000	L.F.	1.0000	4.0000	300.00 %	4.0000	300.00 %	3.0000	200.00 %	
			1,360.00	5,440.00	4,080.00	5,440.00	4,080.00	4,080.00	2,720.00	
89	PERMANENT SIGNING									
		L.S.			2,400.00 %		500.00 %		137.50 %	
			200.00	5,000.00	4,800.00	1,200.00	1,000.00	475.00	275.00	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 QUIGG BROS., INC.      IMCO GENERAL CONSTRUCTION, INC.      FLATIRON CONSTRUCTORS, INC.  
 819 W STATE ST      2116 BUCHANAN LOOP      18702 NORTH CREEK PKWY STE 20  
 98520-5934  
 ABERDEEN WA 985200281      FERNDALE WA 982489801      BOTHELL WA 980118019  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 394950      CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
90	SIGN COVERING									
	2.0000	S.F.	50.0000	50.0000	0.00 %	30.0000	-40.00 %	70.0000	40.00 %	
			100.00	100.00	0.00	60.00	-40.00	140.00	40.00	
91	TEMPORARY ILLUMINATION SYSTEM SUA 2293									
		L.S.			223.08 %		261.54 %		270.77 %	
			13,000.00	42,000.00	29,000.00	47,000.00	34,000.00	48,200.00	35,200.00	
92	TEMPORARY ILLUMINATION SYSTEM SAD 2281									
		L.S.			13.33 %		20.00 %		26.67 %	
			15,000.00	17,000.00	2,000.00	18,000.00	3,000.00	19,000.00	4,000.00	
93	TEMPORARY ILLUMINATION SYSTEM SUA 4345									
		L.S.			-3.65 %		6.31 %		9.63 %	
			30,100.00	29,000.00	-1,100.00	32,000.00	1,900.00	33,000.00	2,900.00	
94	ILLUMINATION SYSTEM SUA 2293									
		L.S.			-21.95 %		-14.63 %		-9.76 %	
			41,000.00	32,000.00	-9,000.00	35,000.00	-6,000.00	37,000.00	-4,000.00	
95	ILLUMINATION SYSTEM SAD 2281									
		L.S.			20.00 %		20.00 %		28.00 %	
			12,500.00	15,000.00	2,500.00	15,000.00	2,500.00	16,000.00	3,500.00	
96	ILLUMINATION SYSTEM SAD 3763									
		L.S.			0.00 %		0.00 %		3.33 %	
			6,000.00	6,000.00	0.00	6,000.00	0.00	6,200.00	200.00	
97	ILLUMINATION SYSTEM SUA 4345									
		L.S.			10.77 %		16.92 %		24.62 %	
			32,500.00	36,000.00	3,500.00	38,000.00	5,500.00	40,500.00	8,000.00	
98	FORCE ACCOUNT MISC. ELECTRICAL WORK									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
99	SEQUENTIAL ARROW SIGN									
	1050.0000	HR	5.0000	5.0000	0.00 %	6.0000	20.00 %	6.0000	20.00 %	
			5,250.00	5,250.00	0.00	6,300.00	1,050.00	6,300.00	1,050.00	
100	PORTABLE CHANGEABLE MESSAGE SIGN									
	2118.0000	HR	8.0000	10.0000	25.00 %	8.0000	0.00 %	25.0000	212.50 %	
			16,944.00	21,180.00	4,236.00	16,944.00	0.00	52,950.00	36,006.00	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 QUIGG BROS., INC. IMCO GENERAL CONSTRUCTION, INC. FLATIRON CONSTRUCTORS, INC.  
 819 W STATE ST 2116 BUCHANAN LOOP 18702 NORTH CREEK PKWY STE 20  
 98520-5934  
 ABERDEEN WA 985200281 FERNDAL WA 982489801 BOTHELL WA 980118019  
 CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 394950 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
101	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		514.04 %		575.44 %		557.89 %	
			22,800.00	140,000.00	117,200.00	154,000.00	131,200.00	150,000.00	127,200.00
102	FLAGGERS AND SPOTTERS	HR	45.0000	45.0000	0.00 %	55.0000	22.22 %	65.0000	44.44 %
	1760.0000		79,200.00	79,200.00	0.00	96,800.00	17,600.00	114,400.00	35,200.00
103	OTHER TRAFFIC CONTROL LABOR	HR	55.0000	50.0000	-9.09 %	58.0000	5.45 %	0.0100	-99.98 %
	5760.0000		316,800.00	288,000.00	-28,800.00	334,080.00	17,280.00	57.60	-316,742.40
104	TRAFFIC CONTROL SUPERVISOR	L.S.		-51.49 %		35.82 %		-19.16 %	
			154,620.00	75,000.00	-79,620.00	210,000.00	55,380.00	125,000.00	-29,620.00
105	CONSTRUCTION SIGNS CLASS A	S.F.	20.0000	16.0000	-20.00 %	19.0000	-5.00 %	15.0000	-25.00 %
	992.0000		19,840.00	15,872.00	-3,968.00	18,848.00	-992.00	14,880.00	-4,960.00
OTHER ITEMS									
106	TYPE C PROGRESS SCHEDULE	L.S.		0.00 %		0.00 %		0.00 %	
			20,000.00	20,000.00	0.00	20,000.00	0.00	20,000.00	0.00
107	SCHEDULE UPDATE	EACH	500.0000	500.0000	0.00 %	500.0000	0.00 %	500.0000	0.00 %
	20.0000		10,000.00	10,000.00	0.00	10,000.00	0.00	10,000.00	0.00
108	CURE BOX	L.S.		-96.43 %		-87.50 %		-85.71 %	
			28,000.00	1,000.00	-27,000.00	3,500.00	-24,500.00	4,000.00	-24,000.00
109	STRUCTURE SURVEYING	L.S.		-37.50 %		-50.00 %		-82.50 %	
			8,000.00	5,000.00	-3,000.00	4,000.00	-4,000.00	1,400.00	-6,600.00
110	ROADWAY SURVEYING	L.S.		-64.29 %		-35.71 %		-90.00 %	
			14,000.00	5,000.00	-9,000.00	9,000.00	-5,000.00	1,400.00	-12,600.00

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 QUIGG BROS., INC.      IMCO GENERAL CONSTRUCTION, INC      FLATIRON CONSTRUCTORS, INC.  
 819 W STATE ST      2116 BUCHANAN LOOP      18702 NORTH CREEK PKWY STE 20  
 98520-5934  
 ABERDEEN WA 985200281      FERNDALE WA 982489801      BOTHELL WA 980118019  
 CONTRACTOR NUMBER : 680000      CONTRACTOR NUMBER : 394950      CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
111	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			-60.00 %			-53.00 %		-50.00 %
			10,000.00	4,000.00	-6,000.00	4,700.00	5,000.00	-5,300.00	5,000.00	-5,000.00
112	CEMENT CONC. SIDEWALK	S.Y.	50.0000	50.0000	0.00 %	60.0000	50.0000	20.00 %	50.0000	0.00 %
	252.0000		12,600.00	12,600.00	0.00	15,120.00	12,600.00	2,520.00	12,600.00	0.00
113	ASPHALT CONC. SIDEWALK	S.Y.	50.0000	55.0000	10.00 %	100.0000	90.0000	100.00 %	90.0000	80.00 %
	113.0000		5,650.00	6,215.00	565.00	11,300.00	10,170.00	5,650.00	10,170.00	4,520.00
114	CONC. SLOPE PROTECTION	S.Y.	60.0000	95.0000	58.33 %	46.0000	75.0000	-23.33 %	75.0000	25.00 %
	400.0000		24,000.00	38,000.00	14,000.00	18,400.00	30,000.00	-5,600.00	30,000.00	6,000.00
115	SEMI-OPEN CONC. MASONRY SLOPE PROTECTION	S.Y.	75.0000	100.0000	33.33 %	100.0000	40.0000	33.33 %	40.0000	-46.67 %
	845.0000		63,375.00	84,500.00	21,125.00	84,500.00	33,800.00	21,125.00	33,800.00	-29,575.00
116	DELETED ITEM	EACH	0.0001	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.0000	0.00 %
	0.0100		0.00	0.00	0.00	0.00	0.00	0.00	0.00	0.00
117	FORCE ACCOUNT UTILITY POTHOLE LOCATION	EST.			0.00 %			0.00 %		0.00 %
			39,000.00	39,000.00		39,000.00	39,000.00		39,000.00	
118	TRAINING	HR	1.0000	10.0000	900.00 %	10.0000	1.0000	900.00 %	1.0000	0.00 %
	2800.0000		2,800.00	28,000.00	25,200.00	28,000.00	2,800.00	25,200.00	2,800.00	0.00
119	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			28,000.00	28,000.00		28,000.00	28,000.00		28,000.00	
120	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00	5.00		5.00	
121	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00	-1.00		-1.00	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
QUIGG BROS., INC. 819 W STATE ST 98520-5934 ABERDEEN WA 985200281 CONTRACTOR NUMBER : 680000	IMCO GENERAL CONSTRUCTION, INC 2116 BUCHANAN LOOP 98520-5934 FERNDALE WA 982489801 CONTRACTOR NUMBER : 394950	FLATIRON CONSTRUCTORS, INC. 18702 NORTH CREEK PKWY STE 20 BOTHELL WA 980118019 CONTRACTOR NUMBER : 100099

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS										
122	FUEL COST ADJUSTMENT	CALC	4,200.00	0.00 %	4,200.00	0.00 %	4,200.00	0.00 %	4,200.00	0.00 %
123	STEEL COST ADJUSTMENT	CALC	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %	2,000.00	0.00 %
124	SPCC PLAN	L.S.	5,000.00	-80.00 %	1,000.00	-36.00 %	3,200.00	-1,800.00	1,000.00	-4,000.00
125	NO TRESPASSING SIGN 36.0000	EACH	50.0000 1,800.00	290.00 % 5,220.00	195.0000 7,020.00	300.00 % 5,400.00	200.0000 7,200.00	300.00 % 5,400.00	200.0000 7,200.00	300.00 % 5,400.00
126	HEALTH AND SAFETY PLAN	L.S.	5,000.00	0.00 %	5,000.00	20.00 %	6,000.00	1,000.00	9,000.00	4,000.00
127	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.		140,000.00	0.00 %	140,000.00	0.00 %	140,000.00	0.00 %	140,000.00	0.00 %
128	CHAIN LINK FENCE TYPE 3 730.0000	L.F.	25.0000 18,250.00	-32.00 % -5,840.00	17.0000 12,410.00	-44.00 % -8,030.00	14.0000 10,220.00	-44.00 % -8,030.00	19.0000 13,870.00	-24.00 % -4,380.00
129	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE 8.0000	EACH	200.0000 1,600.00	50.00 % 800.00	300.0000 2,400.00	7.50 % 120.00	215.0000 1,720.00	7.50 % 120.00	325.0000 2,600.00	62.50 % 1,000.00
CONTRACT TOTAL			\$9,120,770.50	-6.76%	\$8,504,188.00	-1.35%	\$8,997,904.00	-1.35%	\$9,542,501.04	4.62%
BASE TOTAL			\$9,120,770.50	-6.76%	\$8,504,188.00	-1.35%	\$8,997,904.00	-1.35%	\$9,542,501.04	4.62%

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
PREPARATION											
1	MOBILIZATION	L.S.			-3.73 %	831,000.00	14.92 %	800,000.00	14.92 %	955,000.00	21.42 %
										124,000.00	
										1,009,000.00	178,000.00
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			-73.40 %	56,385.00	-11.32 %	15,000.00	-11.32 %	50,000.00	-69.85 %
										17,000.00	-39,385.00
3	REMOVING GUARDRAIL	L.F.			-31.25 %	609.0000	-40.63 %	8.0000	-40.63 %	4.7500	-25.00 %
										6.0000	-1,218.00
						4,872.00		3,349.50		2,892.75	
4	REMOVING GUARDRAIL ANCHOR	EACH			16.00 %	4.0000	0.00 %	250.0000	0.00 %	250.0000	20.00 %
										1,000.00	200.00
						1,000.00		1,160.00		1,000.00	
GRADING											
5	ROADWAY EXCAVATION INCL. HAUL	C.Y.			130.00 %	400.0000	12.50 %	40.0000	12.50 %	45.0000	-12.50 %
										18,000.00	-2,000.00
						16,000.00		36,800.00		2,000.00	
DRAINAGE											
6	QUARRY SPALLS	TON			-46.00 %	70.0000	-45.00 %	100.0000	-45.00 %	55.0000	-60.00 %
										3,850.00	-4,200.00
						7,000.00		3,780.00		3,850.00	
7	DRAIN PIPE 8 IN. DIAM.	L.F.			41.18 %	835.0000	-70.59 %	17.0000	-70.59 %	5.0000	0.00 %
										4,175.00	0.00
						14,195.00		20,040.00		4,175.00	
8	DRAIN PIPE 12 IN. DIAM.	L.F.			70.59 %	240.0000	23.53 %	17.0000	23.53 %	21.0000	29.41 %
										5,040.00	1,200.00
						4,080.00		6,960.00		5,040.00	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		7TH BIDDER		8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
DRAINAGE										
9	FORCE ACCOUNT MINOR DRAINAGE									
	EST.		50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %	50,000.00	0.00 %
STRUCTURE										
10	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/508W	L.S.	129,000.00	-2.33 %	126,000.00	-3,000.00	40,000.00	-68.99 %	300,000.00	171,000.00
11	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/508E	L.S.	49,000.00	30.61 %	64,000.00	15,000.00	30,000.00	-38.78 %	150,000.00	101,000.00
12	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/509W	L.S.	22,000.00	95.45 %	43,000.00	21,000.00	30,000.00	36.36 %	100,000.00	78,000.00
13	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/509E	L.S.	24,000.00	79.17 %	43,000.00	19,000.00	30,000.00	25.00 %	100,000.00	76,000.00
14	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/510W	L.S.	14,000.00	92.86 %	27,000.00	13,000.00	30,000.00	114.29 %	65,000.00	51,000.00
15	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/510E	L.S.	20,000.00	35.00 %	27,000.00	7,000.00	30,000.00	50.00 %	70,000.00	50,000.00
16	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/511E	L.S.	40,000.00	60.00 %	64,000.00	24,000.00	40,000.00	0.00 %	175,000.00	135,000.00
17	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/516W	L.S.	31,000.00	77.42 %	55,000.00	24,000.00	35,000.00	12.90 %	115,000.00	84,000.00
18	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/516E	L.S.	30,000.00	83.33 %	55,000.00	25,000.00	35,000.00	16.67 %	120,000.00	90,000.00

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
STRUCTURE											
19	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/520W L.S.		42,000.00	55,000.00	30.95 %	30,000.00	-12,000.00	140,000.00	98,000.00		
20	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/521E L.S.		2,000.00	14,000.00	600.00 %	15,000.00	13,000.00	90,000.00	88,000.00		
21	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/531W L.S.		9,000.00	6,000.00	-33.33 %	15,000.00	6,000.00	55,000.00	46,000.00		
22	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/531E L.S.		5,000.00	19,000.00	280.00 %	15,000.00	10,000.00	60,000.00	55,000.00		
23	SEISMIC RETROFIT - BR. NO. 5/508W L.S.		262,000.00	248,000.00	-5.34 %	300,000.00	38,000.00	320,000.00	58,000.00		
24	SEISMIC RETROFIT - BR. NO. 5/508E L.S.		225,000.00	277,000.00	23.11 %	250,000.00	25,000.00	270,000.00	45,000.00		
25	SEISMIC RETROFIT - BR. NO. 5/509W L.S.		145,000.00	162,000.00	11.72 %	250,000.00	105,000.00	170,000.00	25,000.00		
26	SEISMIC RETROFIT - BR. NO. 5/509E L.S.		154,000.00	153,000.00	-0.65 %	250,000.00	96,000.00	177,000.00	23,000.00		
27	SEISMIC RETROFIT - BR. NO. 5/510W L.S.		75,000.00	81,000.00	8.00 %	200,000.00	125,000.00	125,000.00	50,000.00		
28	SEISMIC RETROFIT - BR. NO. 5/510E L.S.		58,000.00	68,000.00	17.24 %	200,000.00	142,000.00	100,000.00	42,000.00		
29	SEISMIC RETROFIT - BR. NO. 5/511E L.S.		301,000.00	302,000.00	0.33 %	350,000.00	49,000.00	370,000.00	69,000.00		



PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE													
30	SEISMIC RETROFIT - BR. NO. 5/516W L.S.		188,000.00	182,000.00	-3.19 %	250,000.00	62,000.00	32.98 %	230,000.00	42,000.00	22.34 %		
31	SEISMIC RETROFIT - BR. NO. 5/516E L.S.		199,000.00	215,000.00	8.04 %	250,000.00	51,000.00	25.63 %	235,000.00	36,000.00	18.09 %		
32	SEISMIC RETROFIT - BR. NO. 5/520W L.S.		178,000.00	175,000.00	-1.69 %	250,000.00	72,000.00	40.45 %	210,000.00	32,000.00	17.98 %		
33	SEISMIC RETROFIT - BR. NO. 5/521W L.S.		174,000.00	169,000.00	-2.87 %	250,000.00	76,000.00	43.68 %	215,000.00	41,000.00	23.56 %		
34	SEISMIC RETROFIT - BR. NO. 5/521E L.S.		212,000.00	207,000.00	-2.36 %	250,000.00	38,000.00	17.92 %	260,000.00	48,000.00	22.64 %		
35	SEISMIC RETROFIT - BR. NO. 5/531W L.S.		5,000.00	6,400.00	28.00 %	10,000.00	5,000.00	100.00 %	5,000.00	0.00	0.00 %		
36	SEISMIC RETROFIT - BR. NO. 5/531E L.S.		10,000.00	7,100.00	-29.00 %	10,000.00	0.00	0.00 %	5,000.00	-5,000.00	-50.00 %		
37	COLUMN JACKETING - BR. NO. 5/508W L.S.		355,000.00	448,000.00	26.20 %	375,000.00	20,000.00	5.63 %	220,000.00	-135,000.00	-38.03 %		
38	COLUMN JACKETING - BR. NO. 5/508E L.S.		241,000.00	298,000.00	23.65 %	275,000.00	34,000.00	14.11 %	180,000.00	-61,000.00	-25.31 %		
39	COLUMN JACKETING - BR. NO. 5/509W L.S.		173,000.00	218,000.00	26.01 %	225,000.00	52,000.00	30.06 %	155,000.00	-18,000.00	-10.40 %		
40	COLUMN JACKETING - BR. NO. 5/509E L.S.		184,000.00	231,000.00	25.54 %	225,000.00	41,000.00	22.28 %	155,000.00	-29,000.00	-15.76 %		

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STRUCTURE									
41	COLUMN JACKETING - BR. NO. 5/510W L.S.				32.04 %		69.90 %		-2.91 %
			103,000.00	136,000.00	33,000.00	175,000.00	72,000.00	100,000.00	-3,000.00
42	COLUMN JACKETING - BR. NO. 5/510E L.S.				28.68 %		74.42 %		-14.73 %
			129,000.00	166,000.00	37,000.00	225,000.00	96,000.00	110,000.00	-19,000.00
43	COLUMN JACKETING - BR. NO. 5/511E L.S.				22.37 %		1.08 %		-20.49 %
			371,000.00	454,000.00	83,000.00	375,000.00	4,000.00	295,000.00	-76,000.00
44	COLUMN JACKETING - BR. NO. 5/516W L.S.				14.08 %		-6.61 %		-28.16 %
			348,000.00	397,000.00	49,000.00	325,000.00	-23,000.00	250,000.00	-98,000.00
45	COLUMN JACKETING - BR. NO. 5/516E L.S.				27.24 %		11.79 %		-16.67 %
			246,000.00	313,000.00	67,000.00	275,000.00	29,000.00	205,000.00	-41,000.00
46	COLUMN JACKETING - BR. NO. 5/520W L.S.				33.98 %		33.50 %		-19.90 %
			206,000.00	276,000.00	70,000.00	275,000.00	69,000.00	165,000.00	-41,000.00
47	COLUMN JACKETING - BR. NO. 5/521W L.S.				23.26 %		35.66 %		-3.10 %
			129,000.00	159,000.00	30,000.00	175,000.00	46,000.00	125,000.00	-4,000.00
48	COLUMN JACKETING - BR. NO. 5/521E L.S.				20.20 %		10.84 %		-8.87 %
			203,000.00	244,000.00	41,000.00	225,000.00	22,000.00	185,000.00	-18,000.00
49	COLUMN JACKETING - BR. NO. 5/531W L.S.				22.09 %		30.81 %		-18.60 %
			172,000.00	210,000.00	38,000.00	225,000.00	53,000.00	140,000.00	-32,000.00
50	COLUMN JACKETING - BR. NO. 5/531E L.S.				13.33 %		25.00 %		-19.44 %
			180,000.00	204,000.00	24,000.00	225,000.00	45,000.00	145,000.00	-35,000.00

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		7TH BIDDER		8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
STRUCTURE										
51	MINOR BRIDGE REPAIR	EST.	150,000.00	0.00 %	150,000.00	0.00 %	150,000.00	0.00 %	150,000.00	0.00 %
SURFACING										
52	CRUSHED SURFACING BASE COURSE	TON	45.0000	33.33 %	60.0000	33.33 %	35.0000	-22.22 %	50.0000	11.11 %
	599.0000		26,955.00	8,985.00	35,940.00	8,985.00	20,965.00	-5,990.00	29,950.00	2,995.00
LIQUID ASPHALT										
53	ANTI-STRIPPING ADDITIVE	EST.	151.00	0.00 %	151.00	0.00 %	151.00	0.00 %	151.00	0.00 %
HOT MIX ASPHALT										
54	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	150.0000	120.00 %	330.0000	120.00 %	275.0000	83.33 %	250.0000	66.67 %
	151.0000		22,650.00	27,180.00	49,830.00	27,180.00	41,525.00	18,875.00	37,750.00	15,100.00
55	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	681.00	0.00 %	681.00	0.00 %	681.00	0.00 %	681.00	0.00 %
56	COMPACTION PRICE ADJUSTMENT	CALC	453.00	0.00 %	453.00	0.00 %	453.00	0.00 %	453.00	0.00 %
57	ASPHALT COST PRICE ADJUSTMENT	CALC	1,280.00	0.00 %	1,280.00	0.00 %	1,280.00	0.00 %	1,280.00	0.00 %

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		7TH BIDDER		8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
EROSION CONTROL AND ROADSIDE PLANTING										
58	ESC LEAD									
	244.0000	DAY	100.0000	15.00 %	115.0000	15.00 %	25.0000	-75.00 %	10.0000	-90.00 %
			24,400.00		28,060.00	3,660.00	6,100.00	-18,300.00	2,440.00	-21,960.00
59	PLASTIC COVERING									
	160.0000	S.Y.	20.0000	-40.00 %	12.0000	-40.00 %	15.0000	-25.00 %	2.5000	-87.50 %
			3,200.00		1,920.00	-1,280.00	2,400.00	-800.00	400.00	-2,800.00
60	CHECK DAM									
	160.0000	L.F.	15.0000	-13.33 %	13.0000	-13.33 %	15.0000	0.00 %	6.0000	-60.00 %
			2,400.00		2,080.00	-320.00	2,400.00	0.00	960.00	-1,440.00
61	INLET PROTECTION									
	19.0000	EACH	100.0000	-18.00 %	82.0000	-18.00 %	80.0000	-20.00 %	100.0000	0.00 %
			1,900.00		1,558.00	-342.00	1,520.00	-380.00	1,900.00	0.00
62	STABILIZED CONSTRUCTION ENTRANCE									
	76.0000	S.Y.	32.0000	-37.50 %	20.0000	-37.50 %	65.0000	103.13 %	25.0000	-21.88 %
			2,432.00		1,520.00	-912.00	4,940.00	2,508.00	1,900.00	-532.00
63	STREET CLEANING									
	800.0000	HR	100.0000	75.00 %	175.0000	75.00 %	0.0100	-99.99 %	140.0000	40.00 %
			80,000.00		140,000.00	60,000.00	8.00	-79,992.00	112,000.00	32,000.00
64	COMPOST SOCK									
	2390.0000	L.F.	10.0000	20.00 %	12.0000	20.00 %	5.5000	-45.00 %	6.5000	-35.00 %
			23,900.00		28,680.00	4,780.00	13,145.00	-10,755.00	15,535.00	-8,365.00
65	EROSION/WATER POLLUTION CONTROL									
		EST.		0.00 %		0.00 %		0.00 %		0.00 %
			500,000.00		500,000.00		500,000.00		500,000.00	
66	TEMPORARY CURB									
	2462.0000	L.F.	8.0000	-75.00 %	2.0000	-75.00 %	3.0000	-62.50 %	3.0000	-62.50 %
			19,696.00		4,924.00	-14,772.00	7,386.00	-12,310.00	7,386.00	-12,310.00
67	TEMPORARY PIPE SLOPE DRAIN									
	480.0000	L.F.	35.0000	-40.00 %	21.0000	-40.00 %	7.0000	-80.00 %	25.0000	-28.57 %
			16,800.00		10,080.00	-6,720.00	3,360.00	-13,440.00	12,000.00	-4,800.00
68	SEEDING AND FERTILIZING BY HAND									
	335.0000	S.Y.	3.5000	-14.29 %	3.0000	-14.29 %	3.0000	-14.29 %	6.0000	71.43 %
			1,172.50		1,005.00	-167.50	1,005.00	-167.50	2,010.00	837.50

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
69	HIGH VISIBILITY FENCE									
	6010.0000	L.F.	3.0000	4.0000	33.33 %	2.0000	-33.33 %	3.5000	16.67 %	
			18,030.00	24,040.00	6,010.00	12,020.00	-6,010.00	21,035.00	3,005.00	
70	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
TRAFFIC										
71	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	300.0000	L.F.	35.0000	42.0000	20.00 %	30.0000	-14.29 %	45.0000	28.57 %	
			10,500.00	12,600.00	2,100.00	9,000.00	-1,500.00	13,500.00	3,000.00	
72	BEAM GUARDRAIL TYPE 1									
	200.0000	L.F.	40.0000	35.0000	-12.50 %	30.0000	-25.00 %	35.0000	-12.50 %	
			8,000.00	7,000.00	-1,000.00	6,000.00	-2,000.00	7,000.00	-1,000.00	
73	BEAM GUARDRAIL TYPE 11									
	555.0000	L.F.	75.0000	92.0000	22.67 %	79.0000	5.33 %	95.0000	26.67 %	
			41,625.00	51,060.00	9,435.00	43,845.00	2,220.00	52,725.00	11,100.00	
74	BEAM GUARDRAIL TRANSITION SECTION TYPE 4									
	2.0000	EACH	2,500.0000	1,100.0000	-56.00 %	950.0000	-62.00 %	1,100.0000	-56.00 %	
			5,000.00	2,200.00	-2,800.00	1,900.00	-3,100.00	2,200.00	-2,800.00	
75	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	1.0000	EACH	2,500.0000	2,500.0000	0.00 %	2,150.0000	-14.00 %	2,500.0000	0.00 %	
			2,500.00	2,500.00	0.00	2,150.00	-350.00	2,500.00	0.00	
76	BEAM GUARDRAIL NON-FLARED TERMINAL									
	3.0000	EACH	2,500.0000	2,400.0000	-4.00 %	2,075.0000	-17.00 %	2,500.0000	0.00 %	
			7,500.00	7,200.00	-300.00	6,225.00	-1,275.00	7,500.00	0.00	
77	BEAM GUARDRAIL ANCHOR TYPE 4									
	3.0000	EACH	700.0000	875.0000	25.00 %	750.0000	7.14 %	900.0000	28.57 %	
			2,100.00	2,625.00	525.00	2,250.00	150.00	2,700.00	600.00	
78	REMOVING AND RESETTING BEAM GUARDRAIL									
	733.0000	L.F.	20.0000	32.0000	60.00 %	28.0000	40.00 %	35.0000	75.00 %	
			14,660.00	23,456.00	8,796.00	20,524.00	5,864.00	25,655.00	10,995.00	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	6TH BIDDER		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC													
79	PRECAST CONC. BARRIER TYPE 4												
	88.0000	L.F.	65.0000	52.0000	-20.00 %	50.0000	42.0000	-23.08 %	50.0000	42.0000	-23.08 %	42.0000	-35.38 %
			5,720.00	4,576.00	-1,144.00	4,400.00	3,696.00	-1,320.00	4,400.00	3,696.00	-1,320.00	3,696.00	-2,024.00
80	TEMPORARY CONC. BARRIER												
	4800.0000	L.F.	20.0000	21.0000	5.00 %	10.0000	12.0000	-50.00 %	10.0000	12.0000	-50.00 %	12.0000	-40.00 %
			96,000.00	100,800.00	4,800.00	48,000.00	57,600.00	-48,000.00	48,000.00	57,600.00	-48,000.00	57,600.00	-38,400.00
81	REMOVING AND RESETTNG EXISTING PERMANENT BARRIER												
	325.0000	L.F.	75.0000	10.0000	-86.67 %	10.0000	6.0000	-86.67 %	10.0000	6.0000	-86.67 %	6.0000	-92.00 %
			24,375.00	3,250.00	-21,125.00	3,250.00	1,950.00	-21,125.00	3,250.00	1,950.00	-21,125.00	1,950.00	-22,425.00
82	TEMPORARY IMPACT ATTENUATOR												
	4.0000	EACH	3,500.0000	3,200.0000	-8.57 %	500.0000	3,500.0000	-85.71 %	500.0000	3,500.0000	-85.71 %	3,500.0000	0.00 %
			14,000.00	12,800.00	-1,200.00	2,000.00	14,000.00	-12,000.00	2,000.00	14,000.00	-12,000.00	14,000.00	0.00
83	RESETTNG IMPACT ATTENUATOR												
	12.0000	EACH	1,500.0000	1,340.0000	-10.67 %	500.0000	1,100.0000	-66.67 %	500.0000	1,100.0000	-66.67 %	1,100.0000	-26.67 %
			18,000.00	16,080.00	-1,920.00	6,000.00	13,200.00	-12,000.00	6,000.00	13,200.00	-12,000.00	13,200.00	-4,800.00
84	TRANSPORTABLE ATTENUATOR(S)												
	2.0000	EACH	5,000.0000	12,800.0000	156.00 %	5,000.0000	45,000.0000	800.00 %	5,000.0000	45,000.0000	800.00 %	45,000.0000	800.00 %
			10,000.00	25,600.00	15,600.00	10,000.00	90,000.00	80,000.00	10,000.00	90,000.00	80,000.00	90,000.00	80,000.00
85	OPERATION OF TRANSPORTABLE ATTENUATOR(S)												
	1094.0000	HR	60.0000	65.0000	8.33 %	0.0100	55.0000	-8.33 %	0.0100	55.0000	-8.33 %	55.0000	-8.33 %
			65,640.00	71,110.00	5,470.00	10.94	60,170.00	-5,470.00	10.94	60,170.00	-5,470.00	60,170.00	-5,470.00
86	REPAIR TRANSPORTABLE ATTENUATOR(S)												
		EST.			0.00 %			0.00 %					0.00 %
			10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	10,000.00		10,000.00	
87	PAINT LINE												
	1025.0000	L.F.	1.0000	3.0000	200.00 %	2.5000	3.0000	200.00 %	2.5000	3.0000	200.00 %	3.0000	200.00 %
			1,025.00	3,075.00	2,050.00	2,562.50	3,075.00	2,050.00	2,562.50	3,075.00	2,050.00	3,075.00	2,050.00
88	TEMPORARY PAVEMENT MARKING												
	1360.0000	L.F.	1.0000	4.0000	300.00 %	3.0000	3.5000	250.00 %	3.0000	3.5000	250.00 %	3.5000	250.00 %
			1,360.00	5,440.00	4,080.00	4,080.00	4,760.00	3,400.00	4,080.00	4,760.00	3,400.00	4,760.00	3,400.00
89	PERMANENT SIGNING												
		L.S.			305.00 %			400.00 %					2,400.00 %
			200.00	810.00	610.00	1,000.00	5,000.00	4,800.00	1,000.00	5,000.00	4,800.00	5,000.00	4,800.00

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
90	SIGN COVERING									
	2.0000	S.F.	50.0000	41.0000	-18.00 %	35.0000	-30.00 %	180.0000	260.00 %	
			100.00	82.00	-18.00	70.00	-30.00	360.00	260.00	
91	TEMPORARY ILLUMINATION SYSTEM SUA 2293									
		L.S.			269.23 %		223.08 %		253.85 %	
			13,000.00	48,000.00	35,000.00	42,000.00	29,000.00	46,000.00	33,000.00	
92	TEMPORARY ILLUMINATION SYSTEM SAD 2281									
		L.S.			20.00 %		13.33 %		33.33 %	
			15,000.00	18,000.00	3,000.00	17,000.00	2,000.00	20,000.00	5,000.00	
93	TEMPORARY ILLUMINATION SYSTEM SUA 4345									
		L.S.			6.31 %		-3.65 %		6.31 %	
			30,100.00	32,000.00	1,900.00	29,000.00	-1,100.00	32,000.00	1,900.00	
94	ILLUMINATION SYSTEM SUA 2293									
		L.S.			-9.76 %		-21.95 %		-12.20 %	
			41,000.00	37,000.00	-4,000.00	32,000.00	-9,000.00	36,000.00	-5,000.00	
95	ILLUMINATION SYSTEM SAD 2281									
		L.S.			20.00 %		12.00 %		20.00 %	
			12,500.00	15,000.00	2,500.00	14,000.00	1,500.00	15,000.00	2,500.00	
96	ILLUMINATION SYSTEM SAD 3763									
		L.S.			0.00 %		-16.67 %		0.00 %	
			6,000.00	6,000.00	0.00	5,000.00	-1,000.00	6,000.00	0.00	
97	ILLUMINATION SYSTEM SUA 4345									
		L.S.			23.08 %		7.69 %		23.08 %	
			32,500.00	40,000.00	7,500.00	35,000.00	2,500.00	40,000.00	7,500.00	
98	FORCE ACCOUNT MISC. ELECTRICAL WORK									
		EST.			0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
99	SEQUENTIAL ARROW SIGN									
	1050.0000	HR	5.0000	5.0000	0.00 %	25.0000	400.00 %	8.0000	60.00 %	
			5,250.00	5,250.00	0.00	26,250.00	21,000.00	8,400.00	3,150.00	
100	PORTABLE CHANGEABLE MESSAGE SIGN									
	2118.0000	HR	8.0000	8.0000	0.00 %	25.0000	212.50 %	20.0000	150.00 %	
			16,944.00	16,944.00	0.00	52,950.00	36,006.00	42,360.00	25,416.00	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		6TH BIDDER		7TH BIDDER		8TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
101	OTHER TEMPORARY TRAFFIC CONTROL	L.S.		636.84 %		338.60 %		141.23 %		
			22,800.00	145,200.00	168,000.00	77,200.00	55,000.00	32,200.00		
102	FLAGGERS AND SPOTTERS	HR	45.0000	35.56 %	61.0000	11.11 %	55.0000	22.22 %		
	1760.0000		79,200.00	28,160.00	107,360.00	8,800.00	96,800.00	17,600.00		
103	OTHER TRAFFIC CONTROL LABOR	HR	5760.0000	-98.18 %	1.0000	-99.98 %	55.0000	0.00 %		
			316,800.00	-311,040.00	5,760.00	-316,742.40	316,800.00	0.00		
104	TRAFFIC CONTROL SUPERVISOR	L.S.		29.35 %		-2.99 %		-41.79 %		
			154,620.00	45,380.00	200,000.00	-4,620.00	90,000.00	-64,620.00		
105	CONSTRUCTION SIGNS CLASS A	S.F.	992.0000	-5.00 %	19.0000	50.00 %	16.0000	-20.00 %		
			19,840.00	-992.00	18,848.00	9,920.00	15,872.00	-3,968.00		
OTHER ITEMS										
106	TYPE C PROGRESS SCHEDULE	L.S.		0.00 %		0.00 %		0.00 %		
			20,000.00	0.00	20,000.00	0.00	20,000.00	0.00		
107	SCHEDULE UPDATE	EACH	20.0000	0.00 %	500.0000	0.00 %	500.0000	0.00 %		
			10,000.00	0.00	10,000.00	0.00	10,000.00	0.00		
108	CURE BOX	L.S.		-97.50 %		-89.29 %		-87.50 %		
			28,000.00	-27,300.00	700.00	-25,000.00	3,500.00	-24,500.00		
109	STRUCTURE SURVEYING	L.S.		-37.50 %		-93.75 %		-75.00 %		
			8,000.00	-3,000.00	5,000.00	-7,500.00	2,000.00	-6,000.00		
110	ROADWAY SURVEYING	L.S.		42.86 %		-64.29 %		-28.57 %		
			14,000.00	6,000.00	20,000.00	-9,000.00	10,000.00	-4,000.00		



PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
OTHER ITEMS										
111	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			-70.00 %			0.00 %		-60.00 %
			10,000.00	3,000.00	-7,000.00	10,000.00	0.00	4,000.00	-6,000.00	
112	CEMENT CONC. SIDEWALK	S.Y.	50.0000	68.0000	36.00 %	100.0000	100.00 %	80.0000	60.00 %	
	252.0000		12,600.00	17,136.00	4,536.00	25,200.00	12,600.00	20,160.00	7,560.00	
113	ASPHALT CONC. SIDEWALK	S.Y.	50.0000	100.0000	100.00 %	50.0000	0.00 %	75.0000	50.00 %	
	113.0000		5,650.00	11,300.00	5,650.00	5,650.00	0.00	8,475.00	2,825.00	
114	CONC. SLOPE PROTECTION	S.Y.	60.0000	64.0000	6.67 %	70.0000	16.67 %	80.0000	33.33 %	
	400.0000		24,000.00	25,600.00	1,600.00	28,000.00	4,000.00	32,000.00	8,000.00	
115	SEMI-OPEN CONC. MASONRY SLOPE PROTECTION	S.Y.	75.0000	70.0000	-6.67 %	70.0000	-6.67 %	80.0000	6.67 %	
	845.0000		63,375.00	59,150.00	-4,225.00	59,150.00	-4,225.00	67,600.00	4,225.00	
116	DELETED ITEM	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
	0.0100		0.00	0.00	0.00	0.00	0.00	0.00	0.00	
117	FORCE ACCOUNT UTILITY POTHOLE LOCATION	EST.			0.00 %			0.00 %		0.00 %
			39,000.00	39,000.00		39,000.00		39,000.00		
118	TRAINING	HR	1.0000	5.0000	400.00 %	1.0000	0.00 %	1.0000	0.00 %	
	2800.0000		2,800.00	14,000.00	11,200.00	2,800.00	0.00	2,800.00	0.00	
119	ROADSIDE CLEANUP	EST.			0.00 %			0.00 %		0.00 %
			28,000.00	28,000.00		28,000.00		28,000.00		
120	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %
			5.00	5.00		5.00		5.00		
121	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %
			-1.00	-1.00		-1.00		-1.00		

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 6TH BIDDER -----	----- 7TH BIDDER -----	----- 8TH BIDDER -----
C.A. CAREY CORPORATION	MOWAT CONSTRUCTION COMPANY	GRANITE CONSTRUCTION COMPANY
537 NW LOCUST ST	20210 142ND AVE NE	1525 E. MARINE VIEW DRIVE
98027-2412	98072-4477	
ISSAQUAH WA 980271006	WOODINVILLE WA 980721330	EVERETT WA 982011927
CONTRACTOR NUMBER : 100134	CONTRACTOR NUMBER : 551010	CONTRACTOR NUMBER : 100102

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
122	FUEL COST ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			4,200.00	4,200.00		4,200.00	4,200.00		
123	STEEL COST ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			2,000.00	2,000.00		2,000.00	2,000.00		
124	SPCC PLAN								
		L.S.			-74.00 %			0.00 %	-90.00 %
			5,000.00	1,300.00	-3,700.00	5,000.00	500.00	0.00	-4,500.00
125	NO TRESPASSING SIGN								
	36.0000	EACH	50.0000	150.0000	200.00 %	25.0000	120.0000	-50.00 %	140.00 %
			1,800.00	5,400.00	3,600.00	900.00	4,320.00	-900.00	2,520.00
126	HEALTH AND SAFETY PLAN								
		L.S.			50.00 %			100.00 %	-90.00 %
			5,000.00	7,500.00	2,500.00	10,000.00	500.00	5,000.00	-4,500.00
127	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS								
		EST.			0.00 %			0.00 %	0.00 %
			140,000.00	140,000.00		140,000.00	140,000.00		
128	CHAIN LINK FENCE TYPE 3								
	730.0000	L.F.	25.0000	15.0000	-40.00 %	12.0000	14.0000	-52.00 %	-44.00 %
			18,250.00	10,950.00	-7,300.00	8,760.00	10,220.00	-9,490.00	-8,030.00
129	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE								
	8.0000	EACH	200.0000	215.0000	7.50 %	186.0000	215.0000	-7.00 %	7.50 %
			1,600.00	1,720.00	120.00	1,488.00	1,720.00	-112.00	120.00
CONTRACT TOTAL			\$9,120,770.50	\$10,080,177.50	10.52%	\$10,167,233.79	\$10,335,782.00	11.47%	13.32%
BASE TOTAL			\$9,120,770.50	\$10,080,177.50	10.52%	\$10,167,233.79	\$10,335,782.00	11.47%	13.32%

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 CECCANTI, INC. PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E 1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613 ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.	831,000.00	1,397,000.00	68.11 %	990,000.00	159,000.00	19.13 %	
2	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.	56,385.00	25,000.00	-31,385.00	74,000.00	17,615.00	31.24 %	
3	REMOVING GUARDRAIL	L.F.	609.0000	8.0000	-25.00 %	8.0000	0.00 %		
			4,872.00	3,654.00	-1,218.00	4,872.00	0.00		
4	REMOVING GUARDRAIL ANCHOR	EACH	4.0000	250.0000	-20.00 %	350.0000	40.00 %		
				1,000.00	800.00	1,400.00	400.00		
GRADING									
5	ROADWAY EXCAVATION INCL. HAUL	C.Y.	400.0000	40.0000	-40.00 %	40.0000	0.00 %		
				16,000.00	9,600.00	16,000.00	0.00		
DRAINAGE									
6	QUARRY SPALLS	TON	70.0000	100.0000	-76.00 %	85.0000	-15.00 %		
				7,000.00	1,680.00	5,950.00	-1,050.00		
7	DRAIN PIPE 8 IN. DIAM.	L.F.	835.0000	17.0000	35.0000	50.0000	194.12 %		
				14,195.00	29,225.00	41,750.00	27,555.00		
8	DRAIN PIPE 12 IN. DIAM.	L.F.	240.0000	17.0000	37.0000	75.0000	341.18 %		
				4,080.00	8,880.00	18,000.00	13,920.00		

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 CECCANTI, INC.      PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E      1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613      ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420      CONTRACTOR NUMBER : 100486      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
DRAINAGE									
9	FORCE ACCOUNT MINOR DRAINAGE								
		EST.			0.00 %		0.00 %		
			50,000.00	50,000.00		50,000.00			
STRUCTURE									
10	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/508W	L.S.			78.29 %		24.03 %		
			129,000.00	230,000.00	101,000.00	160,000.00	31,000.00		
11	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/508E	L.S.			148.98 %		65.31 %		
			49,000.00	122,000.00	73,000.00	81,000.00	32,000.00		
12	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/509W	L.S.			309.09 %		145.45 %		
			22,000.00	90,000.00	68,000.00	54,000.00	32,000.00		
13	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/509E	L.S.			275.00 %		133.33 %		
			24,000.00	90,000.00	66,000.00	56,000.00	32,000.00		
14	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/510W	L.S.			328.57 %		135.71 %		
			14,000.00	60,000.00	46,000.00	33,000.00	19,000.00		
15	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/510E	L.S.			225.00 %		80.00 %		
			20,000.00	65,000.00	45,000.00	36,000.00	16,000.00		
16	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/511E	L.S.			250.00 %		132.50 %		
			40,000.00	140,000.00	100,000.00	93,000.00	53,000.00		
17	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/516W	L.S.			222.58 %		100.00 %		
			31,000.00	100,000.00	69,000.00	62,000.00	31,000.00		
18	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/516E	L.S.			243.33 %		120.00 %		
			30,000.00	103,000.00	73,000.00	66,000.00	36,000.00		

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 CECCANTI, INC. PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E 1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613 ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
19	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/520W	L.S.			185.71 %		80.95 %		
			42,000.00	120,000.00	78,000.00	76,000.00	34,000.00		
20	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/521E	L.S.			2,550.00 %		1,950.00 %		
			2,000.00	53,000.00	51,000.00	41,000.00	39,000.00		
21	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/531W	L.S.			511.11 %		211.11 %		
			9,000.00	55,000.00	46,000.00	28,000.00	19,000.00		
22	SHORING OR EXTRA EXCAVATION CL. A - BR. NO. 5/531E	L.S.			1,100.00 %		520.00 %		
			5,000.00	60,000.00	55,000.00	31,000.00	26,000.00		
23	SEISMIC RETROFIT - BR. NO. 5/508W	L.S.			-23.66 %		-10.31 %		
			262,000.00	200,000.00	-62,000.00	235,000.00	-27,000.00		
24	SEISMIC RETROFIT - BR. NO. 5/508E	L.S.			-11.11 %		28.89 %		
			225,000.00	200,000.00	-25,000.00	290,000.00	65,000.00		
25	SEISMIC RETROFIT - BR. NO. 5/509W	L.S.			24.14 %		-3.45 %		
			145,000.00	180,000.00	35,000.00	140,000.00	-5,000.00		
26	SEISMIC RETROFIT - BR. NO. 5/509E	L.S.			16.88 %		-22.08 %		
			154,000.00	180,000.00	26,000.00	120,000.00	-34,000.00		
27	SEISMIC RETROFIT - BR. NO. 5/510W	L.S.			60.00 %		-20.00 %		
			75,000.00	120,000.00	45,000.00	60,000.00	-15,000.00		
28	SEISMIC RETROFIT - BR. NO. 5/510E	L.S.			106.90 %		37.93 %		
			58,000.00	120,000.00	62,000.00	80,000.00	22,000.00		
29	SEISMIC RETROFIT - BR. NO. 5/511E	L.S.			-6.98 %		6.31 %		
			301,000.00	280,000.00	-21,000.00	320,000.00	19,000.00		

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 CECCANTI, INC.      PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E      1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613      ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420      CONTRACTOR NUMBER : 100486      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
STRUCTURE									
30	SEISMIC RETROFIT - BR. NO. 5/516W L.S.		188,000.00	190,000.00	1.06 % 2,000.00	190,000.00	1.06 % 2,000.00		
31	SEISMIC RETROFIT - BR. NO. 5/516E L.S.		199,000.00	190,000.00	-4.52 % -9,000.00	175,000.00	-12.06 % -24,000.00		
32	SEISMIC RETROFIT - BR. NO. 5/520W L.S.		178,000.00	170,000.00	-4.49 % -8,000.00	175,000.00	-1.69 % -3,000.00		
33	SEISMIC RETROFIT - BR. NO. 5/521W L.S.		174,000.00	190,000.00	9.20 % 16,000.00	200,000.00	14.94 % 26,000.00		
34	SEISMIC RETROFIT - BR. NO. 5/521E L.S.		212,000.00	250,000.00	17.92 % 38,000.00	163,000.00	-23.11 % -49,000.00		
35	SEISMIC RETROFIT - BR. NO. 5/531W L.S.		5,000.00	10,000.00	100.00 % 5,000.00	4,000.00	-20.00 % -1,000.00		
36	SEISMIC RETROFIT - BR. NO. 5/531E L.S.		10,000.00	10,000.00	0.00 % 0.00	2,200.00	-78.00 % -7,800.00		
37	COLUMN JACKETING - BR. NO. 5/508W L.S.		355,000.00	222,000.00	-37.46 % -133,000.00	285,000.00	-19.72 % -70,000.00		
38	COLUMN JACKETING - BR. NO. 5/508E L.S.		241,000.00	178,000.00	-26.14 % -63,000.00	207,000.00	-14.11 % -34,000.00		
39	COLUMN JACKETING - BR. NO. 5/509W L.S.		173,000.00	152,000.00	-12.14 % -21,000.00	152,000.00	-12.14 % -21,000.00		
40	COLUMN JACKETING - BR. NO. 5/509E L.S.		184,000.00	156,000.00	-15.22 % -28,000.00	159,000.00	-13.59 % -25,000.00		

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 CECCANTI, INC. PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E 1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613 ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.					
STRUCTURE									
41	COLUMN JACKETING - BR. NO. 5/510W L.S.		103,000.00	94,000.00	-8.74 %	95,000.00	-8,000.00	-7.77 %	
42	COLUMN JACKETING - BR. NO. 5/510E L.S.		129,000.00	104,000.00	-19.38 %	124,000.00	-5,000.00	-3.88 %	
43	COLUMN JACKETING - BR. NO. 5/511E L.S.		371,000.00	290,000.00	-21.83 %	333,000.00	-38,000.00	-10.24 %	
44	COLUMN JACKETING - BR. NO. 5/516W L.S.		348,000.00	236,000.00	-32.18 %	330,000.00	-18,000.00	-5.17 %	
45	COLUMN JACKETING - BR. NO. 5/516E L.S.		246,000.00	197,000.00	-19.92 %	222,000.00	-24,000.00	-9.76 %	
46	COLUMN JACKETING - BR. NO. 5/520W L.S.		206,000.00	165,000.00	-19.90 %	180,000.00	-26,000.00	-12.62 %	
47	COLUMN JACKETING - BR. NO. 5/521W L.S.		129,000.00	119,000.00	-7.75 %	125,000.00	-4,000.00	-3.10 %	
48	COLUMN JACKETING - BR. NO. 5/521E L.S.		203,000.00	180,000.00	-11.33 %	196,000.00	-7,000.00	-3.45 %	
49	COLUMN JACKETING - BR. NO. 5/531W L.S.		172,000.00	136,000.00	-20.93 %	170,000.00	-2,000.00	-1.16 %	
50	COLUMN JACKETING - BR. NO. 5/531E L.S.		180,000.00	133,000.00	-26.11 %	175,000.00	-5,000.00	-2.78 %	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 CECCANTI, INC. PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E 1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613 ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STRUCTURE										
51	MINOR BRIDGE REPAIR	EST.	150,000.00	150,000.00	0.00 %	150,000.00	150,000.00	0.00 %		
SURFACING										
52	CRUSHED SURFACING BASE COURSE	TON	26,955.00	11,980.00	-14,975.00	24,559.00	11,980.00	-8.89 %	-2,396.00	
LIQUID ASPHALT										
53	ANTI-STRIPPING ADDITIVE	EST.	151.00	151.00	0.00 %	151.00	151.00	0.00 %		
HOT MIX ASPHALT										
54	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22	TON	22,650.00	22,650.00	0.00	92,110.00	22,650.00	306.67 %	69,460.00	
55	JOB MIX COMPLIANCE PRICE ADJUSTMENT	CALC	681.00	681.00	0.00 %	681.00	681.00	0.00 %		
56	COMPACTION PRICE ADJUSTMENT	CALC	453.00	453.00	0.00 %	453.00	453.00	0.00 %		
57	ASPHALT COST PRICE ADJUSTMENT	CALC	1,280.00	1,280.00	0.00 %	1,280.00	1,280.00	0.00 %		



PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 CECCANTI, INC.      PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E      1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613      ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420      CONTRACTOR NUMBER : 100486      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND ROADSIDE PLANTING									
58	ESC LEAD								
	244.0000	DAY	100.0000	10.0000	-90.00 %	200.0000	100.00 %		
			24,400.00	2,440.00	-21,960.00	48,800.00	24,400.00		
59	PLASTIC COVERING								
	160.0000	S.Y.	20.0000	2.0000	-90.00 %	4.0000	-80.00 %		
			3,200.00	320.00	-2,880.00	640.00	-2,560.00		
60	CHECK DAM								
	160.0000	L.F.	15.0000	8.0000	-46.67 %	90.0000	500.00 %		
			2,400.00	1,280.00	-1,120.00	14,400.00	12,000.00		
61	INLET PROTECTION								
	19.0000	EACH	100.0000	80.0000	-20.00 %	110.0000	10.00 %		
			1,900.00	1,520.00	-380.00	2,090.00	190.00		
62	STABILIZED CONSTRUCTION ENTRANCE								
	76.0000	S.Y.	32.0000	20.0000	-37.50 %	82.0000	156.25 %		
			2,432.00	1,520.00	-912.00	6,232.00	3,800.00		
63	STREET CLEANING								
	800.0000	HR	100.0000	80.0000	-20.00 %	130.0000	30.00 %		
			80,000.00	64,000.00	-16,000.00	104,000.00	24,000.00		
64	COMPOST SOCK								
	2390.0000	L.F.	10.0000	6.0000	-40.00 %	8.0000	-20.00 %		
			23,900.00	14,340.00	-9,560.00	19,120.00	-4,780.00		
65	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %		0.00 %		
			500,000.00	500,000.00		500,000.00			
66	TEMPORARY CURB								
	2462.0000	L.F.	8.0000	3.0000	-62.50 %	9.0000	12.50 %		
			19,696.00	7,386.00	-12,310.00	22,158.00	2,462.00		
67	TEMPORARY PIPE SLOPE DRAIN								
	480.0000	L.F.	35.0000	20.0000	-42.86 %	7.5000	-78.57 %		
			16,800.00	9,600.00	-7,200.00	3,600.00	-13,200.00		
68	SEEDING AND FERTILIZING BY HAND								
	335.0000	S.Y.	3.5000	2.0000	-42.86 %	6.0000	71.43 %		
			1,172.50	670.00	-502.50	2,010.00	837.50		

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 CECCANTI, INC.      PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E      1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613      ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420      CONTRACTOR NUMBER : 100486      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND ROADSIDE PLANTING										
69	HIGH VISIBILITY FENCE									
	6010.0000	L.F.	3.0000	2.0000	-33.33 %	2.0000	-33.33 %			
			18,030.00	12,020.00	-6,010.00	12,020.00	-6,010.00			
70	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %			
			0.00	0.00	0.00	0.00	0.00			
TRAFFIC										
71	CEMENT CONC. TRAFFIC CURB AND GUTTER									
	300.0000	L.F.	35.0000	24.0000	-31.43 %	115.0000	228.57 %			
			10,500.00	7,200.00	-3,300.00	34,500.00	24,000.00			
72	BEAM GUARDRAIL TYPE 1									
	200.0000	L.F.	40.0000	60.0000	50.00 %	40.0000	0.00 %			
			8,000.00	12,000.00	4,000.00	8,000.00	0.00			
73	BEAM GUARDRAIL TYPE 11									
	555.0000	L.F.	75.0000	100.0000	33.33 %	105.0000	40.00 %			
			41,625.00	55,500.00	13,875.00	58,275.00	16,650.00			
74	BEAM GUARDRAIL TRANSITION SECTION TYPE 4									
	2.0000	EACH	2,500.0000	1,500.0000	-40.00 %	1,300.0000	-48.00 %			
			5,000.00	3,000.00	-2,000.00	2,600.00	-2,400.00			
75	BEAM GUARDRAIL TRANSITION SECTION TYPE 16									
	1.0000	EACH	2,500.0000	1,600.0000	-36.00 %	3,000.0000	20.00 %			
			2,500.00	1,600.00	-900.00	3,000.00	500.00			
76	BEAM GUARDRAIL NON-FLARED TERMINAL									
	3.0000	EACH	2,500.0000	2,300.0000	-8.00 %	2,750.0000	10.00 %			
			7,500.00	6,900.00	-600.00	8,250.00	750.00			
77	BEAM GUARDRAIL ANCHOR TYPE 4									
	3.0000	EACH	700.0000	700.0000	0.00 %	1,000.0000	42.86 %			
			2,100.00	2,100.00	0.00	3,000.00	900.00			
78	REMOVING AND RESETTING BEAM GUARDRAIL									
	733.0000	L.F.	20.0000	50.0000	150.00 %	37.0000	85.00 %			
			14,660.00	36,650.00	21,990.00	27,121.00	12,461.00			

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 CECCANTI, INC.      PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E      1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613      ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420      CONTRACTOR NUMBER : 100486      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
79	PRECAST CONC. BARRIER TYPE 4									
	88.0000	L.F.	65.0000	40.0000	-38.46 %	43.0000	5,720.00	3,784.00	-33.85 %	-1,936.00
80	TEMPORARY CONC. BARRIER									
	4800.0000	L.F.	20.0000	10.0000	-50.00 %	12.0000	96,000.00	57,600.00	-40.00 %	-38,400.00
81	REMOVING AND RESETTING EXISTING PERMANENT BARRIER									
	325.0000	L.F.	75.0000	5.0000	-93.33 %	6.0000	24,375.00	1,950.00	-92.00 %	-22,425.00
82	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	3,500.0000	3,300.0000	-5.71 %	4,000.0000	14,000.00	13,200.00	14.29 %	2,000.00
83	RESETTING IMPACT ATTENUATOR									
	12.0000	EACH	1,500.0000	1,000.0000	-33.33 %	1,200.0000	18,000.00	12,000.00	-20.00 %	-3,600.00
84	TRANSPORTABLE ATTENUATOR(S)									
	2.0000	EACH	5,000.0000	8,600.0000	72.00 %	0.0100	10,000.00	17,200.00	-100.00 %	-9,999.98
85	OPERATION OF TRANSPORTABLE ATTENUATOR(S)									
	1094.0000	HR	60.0000	24.0000	-60.00 %	75.0000	65,640.00	26,256.00	25.00 %	16,410.00
86	REPAIR TRANSPORTABLE ATTENUATOR(S)									
		EST.			0.00 %		10,000.00	10,000.00	0.00 %	
87	PAINT LINE									
	1025.0000	L.F.	1.0000	3.0000	200.00 %	4.3000	1,025.00	3,075.00	330.00 %	3,382.50
88	TEMPORARY PAVEMENT MARKING									
	1360.0000	L.F.	1.0000	4.0000	300.00 %	5.0000	1,360.00	5,440.00	400.00 %	5,440.00
89	PERMANENT SIGNING									
		L.S.			2,400.00 %		200.00	5,000.00	600.00 %	1,200.00
					4,800.00 %					

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 CECCANTI, INC. PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E 1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613 ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
TRAFFIC											
90	SIGN COVERING										
	2.0000	S.F.	50.0000	200.0000	300.00 %	65.0000	30.00 %				
			100.00	400.00	300.00	130.00	30.00				
91	TEMPORARY ILLUMINATION SYSTEM SUA 2293										
		L.S.			284.62 %		284.62 %				
			13,000.00	50,000.00	37,000.00	50,000.00	37,000.00				
92	TEMPORARY ILLUMINATION SYSTEM SAD 2281										
		L.S.			0.00 %		28.00 %				
			15,000.00	15,000.00	0.00	19,200.00	4,200.00				
93	TEMPORARY ILLUMINATION SYSTEM SUA 4345										
		L.S.			16.28 %		11.30 %				
			30,100.00	35,000.00	4,900.00	33,500.00	3,400.00				
94	ILLUMINATION SYSTEM SUA 2293										
		L.S.			46.34 %		-7.32 %				
			41,000.00	60,000.00	19,000.00	38,000.00	-3,000.00				
95	ILLUMINATION SYSTEM SAD 2281										
		L.S.			60.00 %		28.00 %				
			12,500.00	20,000.00	7,500.00	16,000.00	3,500.00				
96	ILLUMINATION SYSTEM SAD 3763										
		L.S.			33.33 %		8.33 %				
			6,000.00	8,000.00	2,000.00	6,500.00	500.00				
97	ILLUMINATION SYSTEM SUA 4345										
		L.S.			53.85 %		26.15 %				
			32,500.00	50,000.00	17,500.00	41,000.00	8,500.00				
98	FORCE ACCOUNT MISC. ELECTRICAL WORK										
		EST.			0.00 %		0.00 %				
			50,000.00	50,000.00		50,000.00					
99	SEQUENTIAL ARROW SIGN										
	1050.0000	HR	5.0000	1.0000	-80.00 %	4.0000	-20.00 %				
			5,250.00	1,050.00	-4,200.00	4,200.00	-1,050.00				
100	PORTABLE CHANGEABLE MESSAGE SIGN										
	2118.0000	HR	8.0000	1.0000	-87.50 %	0.0100	-99.88 %				
			16,944.00	2,118.00	-14,826.00	21.18	-16,922.82				

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 CECCANTI, INC.      PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E      1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613      ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420      CONTRACTOR NUMBER : 100486      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
TRAFFIC									
101	OTHER TEMPORARY TRAFFIC CONTROL	L.S.							
			22,800.00	141.23 %	55,000.00	32,200.00	170,000.00	645.61 %	147,200.00
102	FLAGGERS AND SPOTTERS	HR	45.0000	0.00 %	45.0000	73.0000	73.0000	62.22 %	
	1760.0000		79,200.00	0.00	79,200.00	128,480.00	128,480.00	49,280.00	
103	OTHER TRAFFIC CONTROL LABOR	HR	55.0000	-9.09 %	50.0000	73.0000	73.0000	32.73 %	
	5760.0000		316,800.00	-28,800.00	288,000.00	420,480.00	420,480.00	103,680.00	
104	TRAFFIC CONTROL SUPERVISOR	L.S.		-2.99 %				16.41 %	
			154,620.00	-4,620.00	150,000.00	180,000.00	180,000.00	25,380.00	
105	CONSTRUCTION SIGNS CLASS A	S.F.	20.0000	-40.00 %	12.0000	31.0000	31.0000	55.00 %	
	992.0000		19,840.00	-7,936.00	11,904.00	30,752.00	30,752.00	10,912.00	
OTHER ITEMS									
106	TYPE C PROGRESS SCHEDULE	L.S.		0.00 %				0.00 %	
			20,000.00	0.00	20,000.00	20,000.00	20,000.00	0.00	
107	SCHEDULE UPDATE	EACH	500.0000	0.00 %	500.0000	500.0000	500.0000	0.00 %	
	20.0000		10,000.00	0.00	10,000.00	10,000.00	10,000.00	0.00	
108	CURE BOX	L.S.		-92.86 %				-83.93 %	
			28,000.00	-26,000.00	2,000.00	4,500.00	4,500.00	-23,500.00	
109	STRUCTURE SURVEYING	L.S.		175.00 %				-28.75 %	
			8,000.00	14,000.00	22,000.00	5,700.00	5,700.00	-2,300.00	
110	ROADWAY SURVEYING	L.S.		21.43 %				-59.29 %	
			14,000.00	3,000.00	17,000.00	5,700.00	5,700.00	-8,300.00	

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER ----- ----- 5TH BIDDER -----  
 CECCANTI, INC. PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E 1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613 ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420 CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
OTHER ITEMS									
111	REFERENCING EXISTING PAVEMENT MARKINGS	L.S.			-65.00 %			-57.00 %	
			10,000.00	3,500.00	-6,500.00	4,300.00	-5,700.00		
112	CEMENT CONC. SIDEWALK	S.Y.	50.0000	24.0000	-52.00 %	180.0000	260.00 %		
	252.0000		12,600.00	6,048.00	-6,552.00	45,360.00	32,760.00		
113	ASPHALT CONC. SIDEWALK	S.Y.	50.0000	40.0000	-20.00 %	18.0000	-64.00 %		
	113.0000		5,650.00	4,520.00	-1,130.00	2,034.00	-3,616.00		
114	CONC. SLOPE PROTECTION	S.Y.	60.0000	25.0000	-58.33 %	175.0000	191.67 %		
	400.0000		24,000.00	10,000.00	-14,000.00	70,000.00	46,000.00		
115	SEMI-OPEN CONC. MASONRY SLOPE PROTECTION	S.Y.	75.0000	28.0000	-62.67 %	110.0000	46.67 %		
	845.0000		63,375.00	23,660.00	-39,715.00	92,950.00	29,575.00		
116	DELETED ITEM	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %		
	0.0100		0.00	0.00	0.00	0.00	0.00		
117	FORCE ACCOUNT UTILITY POTHOLE LOCATION	EST.			0.00 %		0.00 %		
			39,000.00	39,000.00		39,000.00			
118	TRAINING	HR	1.0000	1.0000	0.00 %	10.0000	900.00 %		
	2800.0000		2,800.00	2,800.00	0.00	28,000.00	25,200.00		
119	ROADSIDE CLEANUP	EST.			0.00 %		0.00 %		
			28,000.00	28,000.00		28,000.00			
120	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		
			5.00	5.00		5.00			
121	MINOR CHANGE	CALC			0.00 %		0.00 %		
			-1.00	-1.00		-1.00			

PS&E JOB NO : 13A015 REVISION NO :  
 CONTRACT NO : 008559 REGION NO : 1  
 VERSION NO : 5 WORK ORDER# : XL4182  
 HWY : SR 005  
 TITLE : I-5  
 S 272ND ST VIC TO S ROSE ST  
 SEISMIC RETROFIT  
 13A015  
 PROJECT : BH-0053(967)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 18 2013  
 AWARDED ON : Jan 3 2014

----- 4TH BIDDER -----      ----- 5TH BIDDER -----  
 CECCANTI, INC.      PCL CIVIL CONSTRUCTORS, INC.  
 4116 BROOKDALE RD E      1011 NE HIGH STREET SUITE 215  
 TACOMA WA 984461613      ISSAQUAH WA 980297416  
 CONTRACTOR NUMBER : 100420      CONTRACTOR NUMBER : 100486      CONTRACTOR NUMBER :

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	5TH BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT				
OTHER ITEMS											
122	FUEL COST ADJUSTMENT	CALC			0.00 %			0.00 %			
			4,200.00	4,200.00		4,200.00					
123	STEEL COST ADJUSTMENT	CALC			0.00 %			0.00 %			
			2,000.00	2,000.00		2,000.00					
124	SPCC PLAN	L.S.			-90.00 %			70.00 %			
			5,000.00	500.00	-4,500.00	8,500.00	3,500.00				
125	NO TRESPASSING SIGN	EACH			100.00 %			300.00 %			
	36.0000		50.0000	100.0000	1,800.00	7,200.00	5,400.00				
126	HEALTH AND SAFETY PLAN	L.S.			-72.00 %			-50.00 %			
			5,000.00	1,400.00	-3,600.00	2,500.00	-2,500.00				
127	FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS EST.				0.00 %			0.00 %			
			140,000.00	140,000.00		140,000.00					
128	CHAIN LINK FENCE TYPE 3	L.F.			-36.00 %			-40.00 %			
	730.0000		25.0000	16.0000	-6,570.00	10,950.00	-7,300.00				
129	END, GATE, CORNER, AND PULL POST FOR CHAIN LINK FENCE	EACH			35.00 %			10.00 %			
	8.0000		200.0000	270.0000	560.00	1,760.00	160.00				
			1,600.00	2,160.00							
	CONTRACT TOTAL		\$9,120,770.50	\$9,768,140.00	7.10%	\$9,994,534.70	9.58%	\$0.00			
						4TH BIDDER REJECTED	5TH BIDDER REJECTED				
	BASE TOTAL		\$9,120,770.50	\$9,768,140.00	7.10%	\$9,994,534.70	9.58%	NO BID THIS ALTERNATE			
						4TH BIDDER REJECTED	5TH BIDDER REJECTED				