

PS&E JOB NO : 13C517 REVISION NO :
 CONTRACT NO : 008741 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4489
 HWY : SR 410
 TITLE : SR 410
 N. OF MEYERS RD E. TO 214TH AVE E.
 PAVING
 13C517
 PROJECT : STPF-0410(061)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 13 2015
 AWARDED ON : May 18 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION									
		L.S.			-36.67 %			-39.17 %		150.00 %
			120,000.00	76,000.00	-44,000.00	73,000.00	-47,000.00	300,000.00	180,000.00	
2	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
3	REMOVING MISCELLANEOUS TRAFFIC ITEM									
		L.S.			-16.67 %			-4.17 %		-16.67 %
			18,000.00	15,000.00	-3,000.00	17,250.00	-750.00	15,000.00	-3,000.00	
GRADING										
4	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	267.0000	S.Y.	30.0000	60.0000	100.00 %	27.0000	-10.00 %	35.0000	16.67 %	
			8,010.00	16,020.00	8,010.00	7,209.00	-801.00	9,345.00	1,335.00	
HOT MIX ASPHALT										
5	PLANING BITUMINOUS PAVEMENT									
	44590.0000	S.Y.	3.0000	2.6000	-13.33 %	2.1500	-28.33 %	3.8000	26.67 %	
			133,770.00	115,934.00	-17,836.00	95,868.50	-37,901.50	169,442.00	35,672.00	
6	HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22									
	88.6000	TON	175.0000	215.0000	22.86 %	140.0000	-20.00 %	150.0000	-14.29 %	
			15,505.00	19,049.00	3,544.00	12,404.00	-3,101.00	13,290.00	-2,215.00	
7	HMA CL. 1/2 IN. PG 64-22									
	4570.0000	TON	85.0000	78.0000	-8.24 %	80.0000	-5.88 %	88.5000	4.12 %	
			388,450.00	356,460.00	-31,990.00	365,600.00	-22,850.00	404,445.00	15,995.00	
8	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			11,654.00	11,654.00		11,654.00		11,654.00		
9	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			7,769.00	7,769.00		7,769.00		7,769.00		

PS&E JOB NO : 13C517 REVISION NO :
 CONTRACT NO : 008741 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4489
 HWY : SR 410
 TITLE : SR 410
 N. OF MEYERS RD E. TO 214TH AVE E.
 PAVING
 13C517
 PROJECT : STPF-0410(061)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 13 2015
 AWARDED ON : May 18 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
HOT MIX ASPHALT									
10	ASPHALT COST PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			1,500.00	1,500.00		1,500.00	1,500.00		
11	DELETED ITEM								
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.0000	0.00 %	0.00 %
			0.00	0.00	0.00	0.00	0.00	0.00	0.00
12	CYCLIC DENSITY PRICE ADJUSTMENT								
		CALC			0.00 %			0.00 %	0.00 %
			-1.00	-1.00		-1.00	-1.00		
EROSION CONTROL AND ROADSIDE PLANTING									
13	INLET PROTECTION								
	86.0000	EACH	100.0000	85.0000	-15.00 %	90.0000	100.0000	-10.00 %	0.00 %
			8,600.00	7,310.00	-1,290.00	7,740.00	8,600.00	-860.00	0.00
14	EROSION/WATER POLLUTION CONTROL								
		EST.			0.00 %			0.00 %	0.00 %
			5,000.00	5,000.00		5,000.00	5,000.00		
TRAFFIC									
15	CEMENT CONC. TRAFFIC CURB AND GUTTER								
	148.0000	L.F.	40.0000	54.0000	35.00 %	52.0000	75.0000	30.00 %	87.50 %
			5,920.00	7,992.00	2,072.00	7,696.00	11,100.00	1,776.00	5,180.00
16	CEMENT CONC. PEDESTRIAN CURB								
	49.0000	L.F.	35.0000	49.0000	40.00 %	58.0000	50.0000	65.71 %	42.86 %
			1,715.00	2,401.00	686.00	2,842.00	2,450.00	1,127.00	735.00
17	TRANSPORTABLE ATTENUATOR								
	2.0000	EACH	6,500.0000	3,500.0000	-46.15 %	2,800.0000	6,000.0000	-56.92 %	-7.69 %
			13,000.00	7,000.00	-6,000.00	5,600.00	12,000.00	-7,400.00	-1,000.00
18	OPERATION OF TRANSPORTABLE ATTENUATOR								
	78.0000	HR	40.0000	50.0000	25.00 %	70.0000	55.0000	75.00 %	37.50 %
			3,120.00	3,900.00	780.00	5,460.00	4,290.00	2,340.00	1,170.00

PS&E JOB NO : 13C517 REVISION NO :
 CONTRACT NO : 008741 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4489
 HWY : SR 410
 TITLE : SR 410
 N. OF MEYERS RD E. TO 214TH AVE E.
 PAVING
 13C517
 PROJECT : STPF-0410(061)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 13 2015
 AWARDED ON : May 18 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		LOW BIDDER		2ND BIDDER		3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
TRAFFIC										
19	REPAIR TRANSPORTABLE ATTENUATOR									
	EST.			0.00 %		0.00 %		0.00 %		0.00 %
			8,500.00		8,500.00		8,500.00		8,500.00	
20	FLEXIBLE GUIDE POST									
	6.0000	EACH	55.0000	100.0000	81.82 %	100.0000	81.82 %	100.0000	81.82 %	100.0000
			330.00	600.00	270.00	600.00	270.00	600.00	270.00	600.00
21	PAINT LINE									
	18100.0000	L.F.	0.2500	0.2000	-20.00 %	0.2000	-20.00 %	0.2000	-20.00 %	0.2000
			4,525.00	3,620.00	-905.00	3,620.00	-905.00	3,620.00	-905.00	3,620.00
22	PROFILED PLASTIC LINE									
	21310.0000	L.F.	1.0000	0.8000	-20.00 %	0.8000	-20.00 %	0.8000	-20.00 %	0.8000
			21,310.00	17,048.00	-4,262.00	17,048.00	-4,262.00	17,048.00	-4,262.00	17,048.00
23	PROFILED PLASTIC WIDE LANE LINE									
	6470.0000	L.F.	4.0000	4.0000	0.00 %	4.0000	0.00 %	4.0000	0.00 %	4.0000
			25,880.00	25,880.00	0.00	25,880.00	0.00	25,880.00	0.00	25,880.00
24	PLASTIC CROSSWALK LINE									
	1500.0000	S.F.	7.0000	6.0000	-14.29 %	6.0000	-14.29 %	6.0000	-14.29 %	6.0000
			10,500.00	9,000.00	-1,500.00	9,000.00	-1,500.00	9,000.00	-1,500.00	9,000.00
25	PLASTIC STOP LINE									
	421.0000	L.F.	12.0000	8.7500	-27.08 %	8.7500	-27.08 %	8.7500	-27.08 %	8.7500
			5,052.00	3,683.75	-1,368.25	3,683.75	-1,368.25	3,683.75	-1,368.25	3,683.75
26	PLASTIC TRAFFIC ARROW									
	8.0000	EACH	165.0000	250.0000	51.52 %	250.0000	51.52 %	250.0000	51.52 %	250.0000
			1,320.00	2,000.00	680.00	2,000.00	680.00	2,000.00	680.00	2,000.00
27	PLASTIC TRAFFIC LETTER									
	16.0000	EACH	100.0000	98.0000	-2.00 %	98.0000	-2.00 %	98.0000	-2.00 %	98.0000
			1,600.00	1,568.00	-32.00	1,568.00	-32.00	1,568.00	-32.00	1,568.00
28	PLASTIC DRAINAGE MARKING									
	19.0000	EACH	36.0000	30.0000	-16.67 %	30.0000	-16.67 %	30.0000	-16.67 %	30.0000
			684.00	570.00	-114.00	570.00	-114.00	570.00	-114.00	570.00
29	PLASTIC JUNCTION BOX MARKING									
	5.0000	EACH	36.0000	45.0000	25.00 %	45.0000	25.00 %	45.0000	25.00 %	45.0000
			180.00	225.00	45.00	225.00	45.00	225.00	45.00	225.00

PS&E JOB NO : 13C517 REVISION NO :
 CONTRACT NO : 008741 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4489
 HWY : SR 410
 TITLE : SR 410
 N. OF MEYERS RD E. TO 214TH AVE E.
 PAVING
 13C517
 PROJECT : STPF-0410(061)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 13 2015
 AWARDED ON : May 18 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
30	RECESSED PAVEMENT MARKER									
	8.2000	HUND	1,000.0000	1,500.0000	50.00 %	1,500.0000	50.00 %	1,500.0000	50.00 %	50.00 %
			8,200.00	12,300.00	4,100.00	12,300.00	4,100.00	12,300.00	4,100.00	4,100.00
31	TEMPORARY PAVEMENT MARKING-SHORT DURATION									
	59148.0000	L.F.	0.2500	0.0500	-80.00 %	0.1000	-60.00 %	0.2500	0.00 %	0.00 %
			14,787.00	2,957.40	-11,829.60	5,914.80	-8,872.20	14,787.00	0.00	0.00
32	TRAFFIC SIGNAL SYSTEM									
		L.S.			66.09 %		66.09 %		66.09 %	66.09 %
			144,500.00	240,000.00	95,500.00	240,000.00	95,500.00	240,000.00	95,500.00	95,500.00
33	SEQUENTIAL ARROW SIGN									
	648.0000	HR	4.0000	2.5000	-37.50 %	3.2500	-18.75 %	5.0000	25.00 %	25.00 %
			2,592.00	1,620.00	-972.00	2,106.00	-486.00	3,240.00	648.00	648.00
34	PORTABLE CHANGEABLE MESSAGE SIGN									
	1192.0000	HR	5.0000	5.0000	0.00 %	11.5000	130.00 %	10.0000	100.00 %	100.00 %
			5,960.00	5,960.00	0.00	13,708.00	7,748.00	11,920.00	5,960.00	5,960.00
35	OTHER TEMPORARY TRAFFIC CONTROL									
		L.S.			-91.94 %		-43.61 %		-73.15 %	-73.15 %
			37,237.50	3,000.00	-34,237.50	21,000.00	-16,237.50	10,000.00	-27,237.50	-27,237.50
36	FLAGGERS									
	2424.0000	HR	50.0000	47.5000	-5.00 %	53.0000	6.00 %	50.0000	0.00 %	0.00 %
			121,200.00	115,140.00	-6,060.00	128,472.00	7,272.00	121,200.00	0.00	0.00
37	OTHER TRAFFIC CONTROL LABOR									
	320.0000	HR	50.0000	51.0000	2.00 %	56.0000	12.00 %	55.0000	10.00 %	10.00 %
			16,000.00	16,320.00	320.00	17,920.00	1,920.00	17,600.00	1,600.00	1,600.00
38	TRAFFIC CONTROL SUPERVISOR									
		L.S.			87.50 %		51.04 %		56.25 %	56.25 %
			19,200.00	36,000.00	16,800.00	29,000.00	9,800.00	30,000.00	10,800.00	10,800.00
39	CONSTRUCTION SIGNS CLASS A									
	592.0000	S.F.	20.0000	25.0000	25.00 %	28.0000	40.00 %	25.0000	25.00 %	25.00 %
			11,840.00	14,800.00	2,960.00	16,576.00	4,736.00	14,800.00	2,960.00	2,960.00
40	PEDESTRIAN TRAFFIC CONTROL									
		L.S.			50.00 %		10.00 %		150.00 %	150.00 %
			2,000.00	3,000.00	1,000.00	2,200.00	200.00	5,000.00	3,000.00	3,000.00

PS&E JOB NO : 13C517 REVISION NO :
 CONTRACT NO : 008741 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4489
 HWY : SR 410
 TITLE : SR 410
 N. OF MEYERS RD E. TO 214TH AVE E.
 PAVING
 13C517
 PROJECT : STPF-0410(061)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 13 2015
 AWARDED ON : May 18 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
41	PAINTING CURB									
	660.0000	L.F.	2.2500	2.0000	-11.11 %	3.0000	33.33 %	2.0000	-11.11 %	
			1,485.00	1,320.00	-165.00	1,980.00	495.00	1,320.00	-165.00	
42	TUBULAR MARKER 36 IN. HEIGHT									
	4.0000	EACH	50.0000	100.0000	100.00 %	85.0000	70.00 %	100.0000	100.00 %	
			200.00	400.00	200.00	340.00	140.00	400.00	200.00	
OTHER ITEMS										
43	CEMENT CONC. SIDEWALK									
	106.0000	S.Y.	100.0000	61.0000	-39.00 %	110.0000	10.00 %	100.0000	0.00 %	
			10,600.00	6,466.00	-4,134.00	11,660.00	1,060.00	10,600.00	0.00	
44	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
45	CEMENT CONC. CURB RAMP TYPE PERPENDICULAR A									
	7.0000	EACH	2,000.0000	2,600.0000	30.00 %	3,000.0000	50.00 %	3,000.0000	50.00 %	
			14,000.00	18,200.00	4,200.00	21,000.00	7,000.00	21,000.00	7,000.00	
46	ADJUST MANHOLE									
	2.0000	EACH	900.0000	1,000.0000	11.11 %	750.0000	-16.67 %	500.0000	-44.44 %	
			1,800.00	2,000.00	200.00	1,500.00	-300.00	1,000.00	-800.00	
47	ADJUST CATCH BASIN									
	2.0000	EACH	500.0000	1,000.0000	100.00 %	750.0000	50.00 %	500.0000	0.00 %	
			1,000.00	2,000.00	1,000.00	1,500.00	500.00	1,000.00	0.00	
48	ADJUST VALVE BOX									
	2.0000	EACH	400.0000	750.0000	87.50 %	650.0000	62.50 %	400.0000	0.00 %	
			800.00	1,500.00	700.00	1,300.00	500.00	800.00	0.00	
49	ADJUST JUNCTION BOX									
	3.0000	EACH	260.0000	750.0000	188.46 %	200.0000	-23.08 %	500.0000	92.31 %	
			780.00	2,250.00	1,470.00	600.00	-180.00	1,500.00	720.00	
50	ROADSIDE CLEANUP									
		EST.			0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		

PS&E JOB NO : 13C517 REVISION NO :
 CONTRACT NO : 008741 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : XL4489
 HWY : SR 410
 TITLE : SR 410
 N. OF MEYERS RD E. TO 214TH AVE E.
 PAVING
 13C517
 PROJECT : STPF-0410(061)
 COUNTY(S) : PIERCE

BIDS OPENED ON : May 13 2015
 AWARDED ON : May 18 2015

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E	MILES RESOURCES, LLC 400 VALLEY AVE NE	LAKESIDE INDUSTRIES, INC. 18808 SE 256TH ST
TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	PUYALLUP WA 983722516 CONTRACTOR NUMBER : 904000	COVINGTON WA 980424943 CONTRACTOR NUMBER : 469025

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
OTHER ITEMS									
51	REIMBURSEMENT FOR THIRD PARTY DAMAGE								
	EST.		5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
52	MINOR CHANGE								
	CALC		-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
53	AGGREGATE COMPLIANCE PRICE ADJUSTMENT								
	CALC		-1.00	0.00 %	-1.00	0.00 %	-1.00	0.00 %	
54	SPCC PLAN								
	L.S.		1,000.00	-75.00 %	1,000.00	0.00 %	1,500.00	50.00 %	
55	CEMENT CONC. TRAFFIC CURB								
	12.0000 L.F.		35.0000	42.86 %	155.0000	342.86 %	75.0000	114.29 %	
			420.00	180.00	1,860.00	1,440.00	900.00	480.00	
56	TRAFFIC ISLAND MODIFICATION								
	1.0000 EACH		2,500.0000	200.00 %	3,500.0000	40.00 %	5,000.0000	100.00 %	
			2,500.00	5,000.00	3,500.00	1,000.00	5,000.00	2,500.00	
CONTRACT TOTAL			\$1,244,997.50	-1.66%	\$1,239,726.05	-0.42%	\$1,579,448.75	26.86%	3RD BIDDER REJECTED
BASE TOTAL			\$1,244,997.50	-1.66%	\$1,239,726.05	-0.42%	\$1,579,448.75	26.86%	3RD BIDDER REJECTED