
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14B004 REVISION NO : BIDS OPENED ON : Jan 16 2014 
CONTRACT NO :008568 REGION NO : 2 AWARDED ON : Jan 21 2014 
VERSION NO :1 WORK ORDER# : XL4180
HWY :SR 090
TITLE :I-90

W. OF GEORGE
PAVING
14B004

PROJECT :
COUNTY(S) :GRANT

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2013
13:34

DOT_RGGB01

NHPP-0903(073)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA ASPHALT & GRAVEL, INC GRANITE CONSTRUCTION COMPANY
377 PARKER BRIDGE RD 80 POND ROAD
PARKER WA 98939
YAKIMA   WA  989090337 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -28.57 % -21.04 % 26.53 %

175,000.00 -70,000.00 193,450.00 -51,550.00 310,000.00 65,000.00245,000.00

15.0000
2 REMOVING CEMENT CONC. CURB 

32.0000 L.F. -25.00 % 20.0000 0.00 % 75.0000 275.00 %

480.00 -160.00 640.00 0.00 2,400.00 1,760.00
20.0000
640.00

25.0000
3 REMOVING ASPHALT CONC. SIDEWALK 

49.5000 S.Y. -16.67 % 25.0000 -16.67 % 25.0000 -16.67 %

1,237.50 -247.50 1,237.50 -247.50 1,237.50 -247.50
30.0000
1,485.00

1.0000
4 REMOVING PAINT LINE 

845.0000 L.F. -66.67 % 0.8500 -71.67 % 1.0000 -66.67 %

845.00 -1,690.00 718.25 -1,816.75 845.00 -1,690.00
3.0000

2,535.00

0.6000
5 REMOVING PLASTIC LINE 

13672.0000 L.F. -60.00 % 0.5500 -63.33 % 0.7500 -50.00 %

8,203.20 -12,304.80 7,519.60 -12,988.40 10,254.00 -10,254.00
1.5000

20,508.00
6 REMOVING MISCELLANEOUS TRAFFIC ITEM 

L.S. 83.33 % 256.67 % 0.00 %

11,000.00 5,000.00 21,400.00 15,400.00 6,000.00 0.006,000.00

GRADING

7.0000
7 PAVEMENT REPAIR EXCAVATION INCL. HAUL 

1770.0000 S.Y. 16.67 % 13.5000 125.00 % 20.0000 233.33 %

12,390.00 1,770.00 23,895.00 13,275.00 35,400.00 24,780.00
6.0000

10,620.00

LIQUID ASPHALT
8 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

13,047.00 13,047.00 13,047.0013,047.00
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LIQUID ASPHALT

650.0000
9 ASPHALT FOR FOG SEAL 

104.0000 TON -4.41 % 1,090.0000 60.29 % 1.0000 -99.85 %

67,600.00 -3,120.00 113,360.00 42,640.00 104.00 -70,616.00
680.0000
70,720.00

HOT MIX ASPHALT

0.3800
10 CRACK SEALING

140000.0000 L.F. -74.67 % 0.3800 -74.67 % 0.3800 -74.67 %

53,200.00 -156,800.00 53,200.00 -156,800.00 53,200.00 -156,800.00
1.5000

210,000.00

1.0000
11 PLANING BITUMINOUS PAVEMENT 

252345.0000 S.Y. 5.26 % 1.0500 10.53 % 0.2500 -73.68 %

252,345.00 12,617.25 264,962.25 25,234.50 63,086.25 -176,641.50
0.9500

239,727.75

110.0000
12 HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 70-28

500.0000 TON 10.00 % 90.0000 -10.00 % 95.0000 -5.00 %

55,000.00 5,000.00 45,000.00 -5,000.00 47,500.00 -2,500.00
100.0000
50,000.00

63.0000
13 HMA CL. 1/2 IN. PG 70-28

25901.0000 TON -7.35 % 65.0000 -4.41 % 70.0000 2.94 %

1,631,763.00 -129,505.00 1,683,565.00 -77,703.00 1,813,070.00 51,802.00
68.0000

1,761,268.00
14 JOB MIX COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

54,285.00 54,285.00 54,285.0054,285.00
15 COMPACTION PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

35,190.00 35,190.00 35,190.0035,190.00
16 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

31,030.00 31,030.00 31,030.0031,030.00

15.0000
17 BRIDGE TRANSVERSE JOINT SEAL 

176.0000 L.F. -40.00 % 12.0000 -52.00 % 20.0000 -20.00 %

2,640.00 -1,760.00 2,112.00 -2,288.00 3,520.00 -880.00
25.0000
4,400.00
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HOT MIX ASPHALT

90.0000
18 PLANING SHOULDER DRAINAGE CUTOUT

162.0000 EACH -10.00 % 29.0000 -71.00 % 100.0000 0.00 %

14,580.00 -1,620.00 4,698.00 -11,502.00 16,200.00 0.00
100.0000
16,200.00

EROSION CNTL AND ROADSIDE RESTORATION
19 EROSION/WATER POLLUTION CONTROL 

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00

TRAFFIC

26.0000
20 CEMENT CONC. TRAFFIC CURB AND GUTTER 

549.2000 L.F. -25.71 % 23.0000 -34.29 % 27.0000 -22.86 %

14,279.20 -4,942.80 12,631.60 -6,590.40 14,828.40 -4,393.60
35.0000

19,222.00

19.0000
21 CEMENT CONC. PEDESTRIAN CURB 

223.3000 L.F. -36.67 % 31.0000 3.33 % 35.0000 16.67 %

4,242.70 -2,456.30 6,922.30 223.30 7,815.50 1,116.50
30.0000
6,699.00

40.0000
22 REMOVING AND RESETTING EXISTING PERMANENT BARRIER 

60.0000 L.F. 0.00 % 74.0000 85.00 % 100.0000 150.00 %

2,400.00 0.00 4,440.00 2,040.00 6,000.00 3,600.00
40.0000
2,400.00

31.0000
23 FLEXIBLE GUIDE POST 

1241.0000 EACH 14.81 % 30.0000 11.11 % 35.0000 29.63 %

38,471.00 4,964.00 37,230.00 3,723.00 43,435.00 9,928.00
27.0000

33,507.00

20.0000
24 BARRIER DELINEATOR 

174.0000 EACH 42.86 % 10.0000 -28.57 % 10.5000 -25.00 %

3,480.00 1,044.00 1,740.00 -696.00 1,827.00 -609.00
14.0000
2,436.00

0.1300
25 PAINT LINE 

368755.0000 L.F. -13.33 % 0.1300 -13.33 % 0.1500 0.00 %

47,938.15 -7,375.10 47,938.15 -7,375.10 55,313.25 0.00
0.1500

55,313.25

0.6500
26 PLASTIC LINE 

13802.0000 L.F. -61.76 % 0.6300 -62.94 % 0.7500 -55.88 %

8,971.30 -14,492.10 8,695.26 -14,768.14 10,351.50 -13,111.90
1.7000

23,463.40
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1.5000
27 PLASTIC WIDE LANE LINE 

15754.0000 L.F. -40.00 % 1.4500 -42.00 % 1.5500 -38.00 %

23,631.00 -15,754.00 22,843.30 -16,541.70 24,418.70 -14,966.30
2.5000

39,385.00

19.0000
28 PLASTIC STOP LINE 

73.0000 L.F. 90.00 % 18.4500 84.50 % 19.2500 92.50 %

1,387.00 657.00 1,346.85 616.85 1,405.25 675.25
10.0000
730.00

200.0000
29 PLASTIC TRAFFIC ARROW 

12.0000 EACH 8.11 % 200.0000 8.11 % 210.0000 13.51 %

2,400.00 180.00 2,400.00 180.00 2,520.00 300.00
185.0000
2,220.00

210.0000
30 PLASTIC ACCESS PARKING SPACE SYMBOL 

4.0000 EACH 5.00 % 205.0000 2.50 % 215.0000 7.50 %

840.00 40.00 820.00 20.00 860.00 60.00
200.0000
800.00

25.0000
31 PAINTED DRAINAGE MARKING 

163.0000 EACH 38.89 % 25.0000 38.89 % 25.0000 38.89 %

4,075.00 1,141.00 4,075.00 1,141.00 4,075.00 1,141.00
18.0000
2,934.00

23.0000
32 PAINTED JUNCTION BOX MARKING 

65.0000 EACH 27.78 % 23.0000 27.78 % 24.0000 33.33 %

1,495.00 325.00 1,495.00 325.00 1,560.00 390.00
18.0000
1,170.00

160.0000
33 PLASTIC AERIAL SURVEILLANCE FULL MARKER 

11.0000 EACH 6.67 % 155.0000 3.33 % 160.0000 6.67 %

1,760.00 110.00 1,705.00 55.00 1,760.00 110.00
150.0000
1,650.00

160.0000
34 PLASTIC AERIAL SURVEILLANCE 1/2 MARKER 

11.0000 EACH 6.67 % 155.0000 3.33 % 160.0000 6.67 %

1,760.00 110.00 1,705.00 55.00 1,760.00 110.00
150.0000
1,650.00

850.0000
35 RECESSED PAVEMENT MARKER 

19.1500 HUND -15.00 % 1,000.0000 0.00 % 1,100.0000 10.00 %

16,277.50 -2,872.50 19,150.00 0.00 21,065.00 1,915.00
1,000.0000
19,150.00

0.1500
36 TEMPORARY PAVEMENT MARKING 

248135.0000 L.F. 50.00 % 0.2000 100.00 % 0.1500 50.00 %

37,220.25 12,406.75 49,627.00 24,813.50 37,220.25 12,406.75
0.1000

24,813.50
37 PERMANENT SIGNING 

L.S. 37.50 % -55.00 % -25.00 %

2,750.00 750.00 900.00 -1,100.00 1,500.00 -500.002,000.00
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3.7500
38 PORTABLE CHANGEABLE MESSAGE SIGN 

2400.0000 HR  25.00 % 4.0000 33.33 % 3.5000 16.67 %

9,000.00 1,800.00 9,600.00 2,400.00 8,400.00 1,200.00
3.0000

7,200.00
39 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -28.57 % -14.29 % 16.67 %

150,000.00 -60,000.00 180,000.00 -30,000.00 245,000.00 35,000.00210,000.00
40 RWIS SENSOR

L.S. 16.00 % -4.00 % 4.00 %

14,500.00 2,000.00 12,000.00 -500.00 13,000.00 500.0012,500.00

OTHER ITEMS

135.0000
41 WHEEL STOP 

4.0000 EACH -32.50 % 130.0000 -35.00 % 130.0000 -35.00 %

540.00 -260.00 520.00 -280.00 520.00 -280.00
200.0000
800.00

42 INCENTIVE EARLY COMPL. 
EST. 0.00 % 0.00 % 0.00 %

2,800.00 2,800.00 2,800.002,800.00
43 STRUCTURE SURVEYING 

L.S. -44.00 % 20.88 % 782.51 %

2,800.00 -2,200.00 6,044.00 1,044.00 44,125.40 39,125.405,000.00

400.0000
44 REMOVING MONUMENT CASE AND COVER

55.0000 EACH 100.00 % 350.0000 75.00 % 210.0000 5.00 %

22,000.00 11,000.00 19,250.00 8,250.00 11,550.00 550.00
200.0000
11,000.00

45.0000
45 CEMENT CONC. SIDEWALK 

426.2000 S.Y. -10.00 % 45.0000 -10.00 % 80.0000 60.00 %

19,179.00 -2,131.00 19,179.00 -2,131.00 34,096.00 12,786.00
50.0000

21,310.00

3,250.0000
46 CEMENT CONC. CURB RAMP TYPE PARALLEL B

1.0000 EACH 16.07 % 1,800.0000 -35.71 % 1,800.0000 -35.71 %

3,250.00 450.00 1,800.00 -1,000.00 1,800.00 -1,000.00
2,800.0000
2,800.00

4,000.0000
47 CEMENT CONC. CURB RAMP TYPE COMBINATION

2.0000 EACH 14.29 % 2,000.0000 -42.86 % 1,900.0000 -45.71 %

8,000.00 1,000.00 4,000.00 -3,000.00 3,800.00 -3,200.00
3,500.0000
7,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS &E JOB NO :14B004 REVISION NO : BIDS OPENED ON : Jan 16 2014 
CONTRACT NO :008568 REGION NO : 2 AWARDED ON : Jan 21 2014 
VERSION NO :1 WORK ORDER# : XL4180
HWY :SR 090
TITLE :I-90

W. OF GEORGE
PAVING
14B004

PROJECT :
COUNTY(S) :GRANT

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

12/06/2013
13:34

DOT_RGGB01

NHPP-0903(073)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

MOSES LAKE   WA  988370142
98837-9118
13184 E WHEELER RD
CENTRAL WASHINGTON ASPHALT, IN

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

142600CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

COLUMBIA ASPHALT & GRAVEL, INC GRANITE CONSTRUCTION COMPANY
377 PARKER BRIDGE RD 80 POND ROAD
PARKER WA 98939
YAKIMA   WA  989090337 YAKIMA   WA  989019354
CONTRACTOR NUMBER : 000419 CONTRACTOR NUMBER : 100102

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS

3,250.0000
48 CEMENT CONC. CURB RAMP TYPE SINGLE DIRECTION A

1.0000 EACH 16.07 % 1,500.0000 -46.43 % 1,425.0000 -49.11 %

3,250.00 450.00 1,500.00 -1,300.00 1,425.00 -1,375.00
2,800.0000
2,800.00

2.0000
49 TRAINING 

500.0000 HR  0.00 % 10.0000 400.00 % 1.0000 -50.00 %

1,000.00 0.00 5,000.00 4,000.00 500.00 -500.00
2.0000

1,000.00
50 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

1,000.00 1,000.00 1,000.001,000.00
51 REIMBURSEMENT FOR THIRD PARTY DAMAGE 

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
52 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
53 SPCC PLAN 

L.S. 0.00 % -50.00 % 0.00 %

1,000.00 0.00 500.00 -500.00 1,000.00 0.001,000.00

$2,872,536.80 -12.94% $3,039,171.06 -7.89% $3,104,104.00 -5.92%$3,299,412.90CONTRACT TOTAL

$3,104,104.00$2,872,536.80 $3,039,171.06BASE TOTAL -12.94% -7.89% -5.92%$3,299,412.90


