

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 10/31/2016

\*\*\* BID CHECK REPORT \*\*\*

TIME: 07:30

PS&E JOB NO : 16W603 REVISION NO :  
 CONTRACT NO : 008990 REGION NO : 0  
 VERSION NO : 1 WORK ORDER# : XL5126  
 HWY : SR 000  
 TITLE : BLG  
 I-5 SILVER LAKE SB RV DUMP STATION REHABILITATION  
 16W603  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 14 2016  
 AWARDED ON : Dec 21 2016

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 ALLIED CONSTRUCTION ASSOCIATE: GRANITE CONSTRUCTION COMPANY FABER CONSTRUCTION CORP.  
 3120 HEWITT AVE 1525 E. MARINE VIEW DRIVE 131 E GROVER ST  
 EVERETT WA 982013825 EVERETT WA 982011927 LYNDEN WA 982641511  
 CONTRACTOR NUMBER : 100898 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 100763

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
BUILDING									
1	RV DUMP STATION IMPROVEMENTS								
	L.S.			-5.52%		-0.80%		-0.65%	
			500,000.00	-27,609.00	496,000.00	-4,000.00	496,771.26	-3,228.74	
	CONTRACT TOTAL		<u>\$500,000.00</u>	<u>-5.52%</u>	<u>\$496,000.00</u>	<u>-0.80%</u>	<u>\$496,771.26</u>	<u>-0.65%</u>	
	BASE TOTAL		<u>\$500,000.00</u>	<u>-5.52%</u>	<u>\$496,000.00</u>	<u>-0.80%</u>	<u>\$496,771.26</u>	<u>-0.65%</u>	

PS&E JOB NO : 16W603 REVISION NO :  
 CONTRACT NO : 008990 REGION NO : 0  
 VERSION NO : 1 WORK ORDER# : XL5126  
 HWY : SR 000  
 TITLE : BLG  
 I-5 SILVER LAKE SB RV DUMP STATION REHABILITATION  
 16W603  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 14 2016  
 AWARDED ON : Dec 21 2016

----- 4TH BIDDER ----- ----- 5TH BIDDER ----- ----- 6TH BIDDER -----  
 LARRY BROWN CONSTRUCTION, INC. STRIDER CONSTRUCTION CO., INC. TAYLOR'S EXCAVATORS INC  
 2131 CENTRAL RD 4721 NORTHWEST DR 3134 268TH STREET NW  
 EVERSON WA 98247-9755  
 BELLINGHAM WA 982281960 BELLINGHAM WA 982269019 STANWOOD WA 982924531  
 CONTRACTOR NUMBER : 100036 CONTRACTOR NUMBER : 100157 CONTRACTOR NUMBER : 100749

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		4TH BIDDER		5TH BIDDER		6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
BUILDING										
1	RV DUMP STATION IMPROVEMENTS	L.S.	500,000.00	0.88 %	504,422.00	4,422.00	510,000.00	2.00 %	520,000.00	20,000.00
CONTRACT TOTAL			<u>\$500,000.00</u>	0.88%	<u>\$504,422.00</u>		<u>\$510,000.00</u>	2.00%	<u>\$520,000.00</u>	4.00%
BASE TOTAL			<u>\$500,000.00</u>	0.88%	<u>\$504,422.00</u>		<u>\$510,000.00</u>	2.00%	<u>\$520,000.00</u>	<u>4.00%</u>

PS&E JOB NO : 16W603 REVISION NO :  
 CONTRACT NO : 008990 REGION NO : 0  
 VERSION NO : 1 WORK ORDER# : XL5126  
 HWY : SR 000  
 TITLE : BLG  
 I-5 SILVER LAKE SB RV DUMP STATION REHABILITATION  
 16W603  
 PROJECT :  
 COUNTY(S) : SNOHOMISH

BIDS OPENED ON : Dec 14 2016  
 AWARDED ON : Dec 21 2016

----- 7TH BIDDER ----- ----- 8TH BIDDER ----- ----- 9TH BIDDER -----  
 R.R.J. COMPANY, LLC SCI INFRASTRUCTURE, LLC. INTERWEST CONSTRUCTION, INC.  
 14076 FRYELANDS BLVD SE 2825 S 154TH ST 609 N HILL BLVD  
 PO BOX 607  
 MONROE WA 982720607 SEATTLE WA 981882034 BURLINGTON WA 982334600  
 CONTRACTOR NUMBER : 100804 CONTRACTOR NUMBER : 753245 CONTRACTOR NUMBER : 100408

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		7TH BIDDER		8TH BIDDER		9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
BUILDING										
1	RV DUMP STATION IMPROVEMENTS									
	L.S.			10.50 %		14.99 %		17.17 %		
			500,000.00	52,496.00	552,496.00	74,950.00	574,950.00	85,858.58	585,858.58	85,858.58
	CONTRACT TOTAL		<u>\$500,000.00</u>	<u>10.50 %</u>	<u>\$552,496.00</u>	<u>14.99 %</u>	<u>\$574,950.00</u>	<u>17.17 %</u>	<u>\$585,858.58</u>	<u>17.17 %</u>
	BASE TOTAL		<u>\$500,000.00</u>	<u>10.50 %</u>	<u>\$552,496.00</u>	<u>14.99 %</u>	<u>\$574,950.00</u>	<u>17.17 %</u>	<u>\$585,858.58</u>	<u>17.17 %</u>

