

PS&E JOB NO : 21C520 REVISION NO :
 CONTRACT NO : 009735 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : RW5359
 HWY : SR 167
 TITLE : SR 509
 SR 167 COMPLETION
 DEMO 8
 21C520
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 20 2021
 AWARDED ON : Oct 25 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 DICKSON COMPANY SKYCORP, LTD
 3315 SOUTH PINE ST 526 N WEST AVE STE 11
 TACOMA WA 98409 ARLINGTON WA 982231251
 CONTRACTOR NUMBER : 100585 CONTRACTOR NUMBER : 100840

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | 2ND BIDDER | | % DIFF./ AMT.DIFF. |
|---------------------------------------|-------------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| PREPARATION | | | | | | | | |
| 1 | MOBILIZATION | L.S. | | | -49.63 % | | | -77.78 % |
| | | | 13,500.00 | 6,800.00 | -6,700.00 | 3,000.00 | -10,500.00 | |
| 2 | REMOVAL OF STRUCTURES AND OBSTRUCTIONS | L.S. | | | -35.05 % | | | -20.48 % |
| | | | 153,415.00 | 99,650.00 | -53,765.00 | 122,000.00 | -31,415.00 | |
| 3 | REMOVAL AND DISPOSAL OF ASBESTOS MATERIAL | L.S. | | | 3.70 % | | | 78.26 % |
| | | | 2,300.00 | 2,385.00 | 85.00 | 4,100.00 | 1,800.00 | |
| GRADING | | | | | | | | |
| 4 | GRAVEL BORROW INCL. HAUL | TON | 80.0000 | 30.0000 | 34.0500 | 13.50 % | 24.0000 | -20.00 % |
| | | | 2,400.00 | 2,724.00 | 324.00 | 1,920.00 | -480.00 | |
| EROSION CONTROL AND ROADSIDE PLANTING | | | | | | | | |
| 5 | EROSION/WATER POLLUTION CONTROL | EST. | | | 0.00 % | | | 0.00 % |
| | | | 3,000.00 | 3,000.00 | | 3,000.00 | | |
| 6 | SEEDING AND MULCHING | ACRE | 0.4800 | 3,000.0000 | 7,275.0000 | 142.50 % | 7,000.0000 | 133.33 % |
| | | | 1,440.00 | 3,492.00 | 2,052.00 | 3,360.00 | 1,920.00 | |
| TRAFFIC | | | | | | | | |
| 7 | PROJECT TEMPORARY TRAFFIC CONTROL | L.S. | | | -60.00 % | | | -98.00 % |
| | | | 750.00 | 300.00 | -450.00 | 15.00 | -735.00 | |

PS&E JOB NO : 21C520 REVISION NO :
 CONTRACT NO : 009735 REGION NO : 3
 VERSION NO : 2 WORK ORDER# : RW5359
 HWY : SR 167
 TITLE : SR 509
 SR 167 COMPLETION
 DEMO 8
 21C520
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Oct 20 2021
 AWARDED ON : Oct 25 2021

----- LOW BIDDER ----- 2ND BIDDER -----
 DICKSON COMPANY SKYCORP, LTD
 3315 SOUTH PINE ST 526 N WEST AVE STE 11
 TACOMA WA 98409 ARLINGTON WA 982231251
 CONTRACTOR NUMBER : 100585 CONTRACTOR NUMBER : 100840

| ITEM NO. | ITEM DESCRIPTION | UNIT MEAS | ENGR'S. EST. | | % DIFF./ AMT.DIFF. | ENGR'S. EST. | | % DIFF./ AMT.DIFF. |
|----------------|---------------------------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|
| | | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT | |
| OTHER ITEMS | | | | | | | | |
| 8 | FORCE ACCOUNT UNANTICIPATED CONTAMINATED SOIL AND WATER | EST. | | | 0.00 % | | | 0.00 % |
| | | | 10,000.00 | 10,000.00 | | 10,000.00 | | |
| 9 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | | | 0.00 % | | | 0.00 % |
| | | | 5.00 | 5.00 | | 5.00 | | |
| 10 | MINOR CHANGE | CALC | | | 0.00 % | | | 0.00 % |
| | | | -1.00 | -1.00 | | -1.00 | | |
| 11 | SPPC PLAN | L.S. | | | -64.29 % | | | -57.14 % |
| | | | 700.00 | 250.00 | -450.00 | 300.00 | -400.00 | |
| 12 | HEALTH AND SAFETY PLAN | L.S. | | | -58.33 % | | | -50.00 % |
| | | | 600.00 | 250.00 | -350.00 | 300.00 | -300.00 | |
| 13 | FA-SITE CLEANUP OF BIO. AND PHYSICAL HAZARDS | EST. | | | 0.00 % | | | 0.00 % |
| | | | 2,000.00 | 2,000.00 | | 2,000.00 | | |
| CONTRACT TOTAL | | | <u>\$190,109.00</u> | <u>\$130,855.00</u> | -31.17% | <u>\$149,999.00</u> | <u>-21.10%</u> | \$0.00 |
| BASE TOTAL | | | <u>\$190,109.00</u> | <u>\$130,855.00</u> | -31.17% | <u>\$149,999.00</u> | <u>-21.10%</u> | |