

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

|   |   |  |
|---|---|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----  | ----- 3RD BIDDER -----   |
| HALME CONSTRUCTION, INC.<br>8727 W HIGHWAY 2 #100<br>SPOKANE WA 992249424<br>CONTRACTOR NUMBER : 100082 | LARIVIERE, INC<br>17564 N DYLAN CT<br>RATHDRUM ID 838588328<br>CONTRACTOR NUMBER : 101067 | N.A. DEGERSTROM, INC.<br>3303 N SULLIVAN RD<br>SPOKANE VALLEY WA 992161676<br>CONTRACTOR NUMBER : 214002 |

| ITEM NO.    | ITEM DESCRIPTION   | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1           | MOBILIZATION   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |  | L.S.      |                                 |                                 | 16.70 %               |                                 | 16.01 %               |                                 | 34.65 %               |
|             |  |           | 111,400.00                      | 130,000.00                      | 18,600.00             | 129,236.00                      | 17,836.00             | 150,000.00                      | 38,600.00             |
| 2           | CLEARING AND GRUBBING                                    |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 2.1000   | ACRE      | 10,000.0000                     | 24,000.0000                     | 140.00 %              | 4,706.0000                      | -52.94 %              | 20,000.0000                     | 100.00 %              |
|             |  |           | 21,000.00                       | 50,400.00                       | 29,400.00             | 9,882.60                        | -11,117.40            | 42,000.00                       | 21,000.00             |
| 3           | REMOVING PAINT LINE                                      |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 3279.0000  | L.F.      | 1.0000                          | 1.0000                          | 0.00 %                | 0.6000                          | -40.00 %              | 1.0000                          | 0.00 %                |
|             |  |           | 3,279.00                        | 3,279.00                        | 0.00                  | 1,967.40                        | -1,311.60             | 3,279.00                        | 0.00                  |
| 4           | REMOVING PAINTED TRAFFIC MARKING                         |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 5.0000   | EACH      | 50.0000                         | 48.0000                         | -4.00 %               | 167.0000                        | 234.00 %              | 50.0000                         | 0.00 %                |
|             |  |           | 250.00                          | 240.00                          | -10.00                | 835.00                          | 585.00                | 250.00                          | 0.00                  |
| GRADING     |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 5           | ROADWAY EXCAVATION INCL. HAUL                            |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 950.0000   | C.Y.      | 40.0000                         | 30.0000                         | -25.00 %              | 6.0000                          | -85.00 %              | 27.5000                         | -31.25 %              |
|             |  |           | 38,000.00                       | 28,500.00                       | -9,500.00             | 5,700.00                        | -32,300.00            | 26,125.00                       | -11,875.00            |
| 6           | GRAVEL BORROW INCL. HAUL                                 |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 2550.0000  | C.Y.      | 40.0000                         | 36.0000                         | -10.00 %              | 53.0000                         | 32.50 %               | 35.0000                         | -12.50 %              |
|             |  |           | 102,000.00                      | 91,800.00                       | -10,200.00            | 135,150.00                      | 33,150.00             | 89,250.00                       | -12,750.00            |
| 7           | EMBANKMENT COMPACTION                                    |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 3310.0000  | C.Y.      | 14.0000                         | 13.0000                         | -7.14 %               | 4.0000                          | -71.43 %              | 15.0000                         | 7.14 %                |
|             |  |           | 46,340.00                       | 43,030.00                       | -3,310.00             | 13,240.00                       | -33,100.00            | 49,650.00                       | 3,310.00              |
| DRAINAGE    |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 8           | TAPERED END SECTION WITH TYPE 4 SAFETY BARS 15 IN. DIAM. |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 8.0000   | EACH      | 1,000.0000                      | 850.0000                        | -15.00 %              | 817.0000                        | -18.30 %              | 1,000.0000                      | 0.00 %                |
|             |  |           | 8,000.00                        | 6,800.00                        | -1,200.00             | 6,536.00                        | -1,464.00             | 8,000.00                        | 0.00                  |
| 9           | TAPERED END SECTION WITH TYPE 4 SAFETY BARS 18 IN. DIAM. |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 4.0000   | EACH      | 1,150.0000                      | 1,400.0000                      | 21.74 %               | 1,402.0000                      | 21.91 %               | 1,750.0000                      | 52.17 %               |
|             |  |           | 4,600.00                        | 5,600.00                        | 1,000.00              | 5,608.00                        | 1,008.00              | 7,000.00                        | 2,400.00              |

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 HALME CONSTRUCTION, INC. LARIVIERE, INC N.A. DEGERSTROM, INC.  
 8727 W HIGHWAY 2 #100 17564 N DYLAN CT 3303 N SULLIVAN RD  
 SPOKANE WA 992249424 RATHDRUM ID 838588328 SPOKANE VALLEY WA 992161676  
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 214002

| ITEM NO.        | ITEM DESCRIPTION                                | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | ENGR'S. EST. |  |
|-----------------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|--------------|--|
|                 |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |              |  |
| DRAINAGE        |   |           |                              |                              |                    |                              |                              |                    |              |  |
| 10              | PLAIN ST. CULV. PIPE 0.064 IN. TH. 15 IN. DIAM. |           |                              |                              |                    |                              |                              |                    |              |  |
|                 | 1063.0000 L.F.                                  |           | 80.0000                      | 41.0000                      | -48.75 %           | 64.0000                      | -20.00 %                     | 60.0000            | -25.00 %     |  |
|                 |   |           | 85,040.00                    | 43,583.00                    | -41,457.00         | 68,032.00                    | -17,008.00                   | 63,780.00          | -21,260.00   |  |
| 11              | PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM. |           |                              |                              |                    |                              |                              |                    |              |  |
|                 | 216.0000 L.F.                                   |           | 105.0000                     | 48.0000                      | -54.29 %           | 73.0000                      | -30.48 %                     | 80.0000            | -23.81 %     |  |
|                 |   |           | 22,680.00                    | 10,368.00                    | -12,312.00         | 15,768.00                    | -6,912.00                    | 17,280.00          | -5,400.00    |  |
| SURFACING       |   |           |                              |                              |                    |                              |                              |                    |              |  |
| 12              | CRUSHED SURFACING BASE COURSE                   |           |                              |                              |                    |                              |                              |                    |              |  |
|                 | 3810.0000 TON                                   |           | 30.0000                      | 24.0000                      | -20.00 %           | 33.0000                      | 10.00 %                      | 35.0000            | 16.67 %      |  |
|                 |   |           | 114,300.00                   | 91,440.00                    | -22,860.00         | 125,730.00                   | 11,430.00                    | 133,350.00         | 19,050.00    |  |
| HOT MIX ASPHALT |   |           |                              |                              |                    |                              |                              |                    |              |  |
| 13              | HMA CL. 3/8 IN. PG 64H-28                       |           |                              |                              |                    |                              |                              |                    |              |  |
|                 | 1750.0000 TON                                   |           | 140.0000                     | 150.0000                     | 7.14 %             | 156.0000                     | 11.43 %                      | 150.0000           | 7.14 %       |  |
|                 |   |           | 245,000.00                   | 262,500.00                   | 17,500.00          | 273,000.00                   | 28,000.00                    | 262,500.00         | 17,500.00    |  |
| 14              | JOB MIX COMPLIANCE PRICE ADJUSTMENT             |           |                              |                              |                    |                              |                              |                    |              |  |
|                 | CALC  |           |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %       |  |
|                 |   |           | 7,400.00                     | 7,400.00                     |                    | 7,400.00                     |                              | 7,400.00           |              |  |
| 15              | COMPACTION PRICE ADJUSTMENT                     |           |                              |                              |                    |                              |                              |                    |              |  |
|                 | CALC  |           |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %       |  |
|                 |   |           | 12,300.00                    | 12,300.00                    |                    | 12,300.00                    |                              | 12,300.00          |              |  |
| 16              | ASPHALT COST PRICE ADJUSTMENT                   |           |                              |                              |                    |                              |                              |                    |              |  |
|                 | CALC  |           |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %       |  |
|                 |   |           | 14,000.00                    | 14,000.00                    |                    | 14,000.00                    |                              | 14,000.00          |              |  |
| 17              | CYCLIC DENSITY PRICE ADJUSTMENT                 |           |                              |                              |                    |                              |                              |                    |              |  |
|                 | CALC  |           |                              |                              | 0.00 %             |                              | 0.00 %                       |                    | 0.00 %       |  |
|                 |   |           | -1.00                        | -1.00                        |                    | -1.00                        |                              | -1.00              |              |  |

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 HALME CONSTRUCTION, INC. LARIVIERE, INC N.A. DEGERSTROM, INC.  
 8727 W HIGHWAY 2 #100 17564 N DYLAN CT 3303 N SULLIVAN RD  
 SPOKANE WA 992249424 RATHDRUM ID 838588328 SPOKANE VALLEY WA 992161676  
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 214002

| ITEM NO.                              | ITEM DESCRIPTION                            | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER  |           |
|---------------------------------------|---|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-------------|-----------|
|                                       |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |             |           |
| HOT MIX ASPHALT                       |   |           |                                 |                       |                                 |                       |                                 |                       |             |           |
| 18                                    | JOINT ADHESIVE FOR BITUMINOUS PAVEMENT      |           |                                 |                       |                                 |                       |                                 |                       |             |           |
|                                       | 2370.0000                                   | L.F.      | 0.7000                          | 257.14 %              | 2.5000                          | 42.86 %               | 1.0000                          | 57.14 %               | 1.1000      | 57.14 %   |
|                                       |   |           | 1,659.00                        | 4,266.00              | 5,925.00                        | 711.00                | 2,370.00                        | 948.00                | 2,607.00    | 948.00    |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                                 |                       |                                 |                       |                                 |                       |             |           |
| 19                                    | ESC LEAD                                    |           |                                 |                       |                                 |                       |                                 |                       |             |           |
|                                       | 10.0000                                     | DAY       | 150.0000                        | 633.33 %              | 1,100.0000                      | 392.00 %              | 738.0000                        | -66.67 %              | 50.0000     | -66.67 %  |
|                                       |   |           | 1,500.00                        | 9,500.00              | 11,000.00                       | 5,880.00              | 7,380.00                        | -1,000.00             | 500.00      | -1,000.00 |
| 20                                    | EROSION/WATER POLLUTION CONTROL             |           |                                 |                       |                                 |                       |                                 |                       |             |           |
|                                       |   | EST.      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |             | 0.00 %    |
|                                       |   |           | 3,000.00                        |                       | 3,000.00                        |                       | 3,000.00                        |                       | 3,000.00    |           |
| 21                                    | SEEDING, FERTILIZING, AND MULCHING          |           |                                 |                       |                                 |                       |                                 |                       |             |           |
|                                       | 1.0000                                      | ACRE      | 10,000.0000                     | 40.00 %               | 14,000.0000                     | -40.97 %              | 5,903.0000                      | 200.00 %              | 30,000.0000 | 200.00 %  |
|                                       |   |           | 10,000.00                       | 4,000.00              | 14,000.00                       | -4,097.00             | 5,903.00                        | 20,000.00             | 30,000.00   | 20,000.00 |
| 22                                    | MEDIUM COMPOST                              |           |                                 |                       |                                 |                       |                                 |                       |             |           |
|                                       | 1.0000                                      | ACRE      | 18,000.0000                     | 80.00 %               | 32,400.0000                     | 24.97 %               | 22,494.0000                     | -27.78 %              | 13,000.0000 | -27.78 %  |
|                                       |   |           | 18,000.00                       | 14,400.00             | 32,400.00                       | 4,494.00              | 22,494.00                       | 13,000.00             | 13,000.00   | -5,000.00 |
| 23                                    | HIGH VISIBILITY SILT FENCE                  |           |                                 |                       |                                 |                       |                                 |                       |             |           |
|                                       | 585.0000                                    | L.F.      | 10.0000                         | 5.00 %                | 10.5000                         | -35.00 %              | 6.5000                          | 0.00 %                | 10.0000     | 0.00 %    |
|                                       |   |           | 5,850.00                        | 292.50                | 6,142.50                        | -2,047.50             | 3,802.50                        | 5,850.00              | 5,850.00    | 0.00      |
| TRAFFIC                               |   |           |                                 |                       |                                 |                       |                                 |                       |             |           |
| 24                                    | ROUNDAABOUT SPLITTER ISLAND NOSING CURB     |           |                                 |                       |                                 |                       |                                 |                       |             |           |
|                                       | 2.0000                                      | EACH      | 500.0000                        | 100.00 %              | 1,000.0000                      | 568.20 %              | 3,341.0000                      | 80.00 %               | 900.0000    | 80.00 %   |
|                                       |   |           | 1,000.00                        | 1,000.00              | 2,000.00                        | 5,682.00              | 6,682.00                        | 1,800.00              | 1,800.00    | 800.00    |
| 25                                    | ROUNDAABOUT CEMENT CONCRETE CURB AND GUTTER |           |                                 |                       |                                 |                       |                                 |                       |             |           |
|                                       | 40.0000                                     | L.F.      | 50.0000                         | 44.00 %               | 72.0000                         | 122.00 %              | 111.0000                        | 50.00 %               | 75.0000     | 50.00 %   |
|                                       |   |           | 2,000.00                        | 880.00                | 2,880.00                        | 2,440.00              | 4,440.00                        | 3,000.00              | 3,000.00    | 1,000.00  |
| 26                                    | EXTRUDED CURB                               |           |                                 |                       |                                 |                       |                                 |                       |             |           |
|                                       | 530.0000                                    | L.F.      | 35.0000                         | -17.14 %              | 29.0000                         | 154.29 %              | 89.0000                         | -18.57 %              | 28.5000     | -18.57 %  |
|                                       |   |           | 18,550.00                       | -3,180.00             | 15,370.00                       | 28,620.00             | 47,170.00                       | 15,105.00             | 15,105.00   | -3,445.00 |

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 HALME CONSTRUCTION, INC. LARIVIERE, INC N.A. DEGERSTROM, INC.  
 8727 W HIGHWAY 2 #100 17564 N DYLAN CT 3303 N SULLIVAN RD  
 SPOKANE WA 992249424 RATHDRUM ID 838588328 SPOKANE VALLEY WA 992161676  
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 214002

| ITEM NO. | ITEM DESCRIPTION            | UNIT MEAS | ENGR'S. EST.                    |                       | 2ND BIDDER                      |                       | 3RD BIDDER                      |                       |           |
|----------|-----------------------------|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|-----------|
|          |                             |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |           |
| TRAFFIC  |                             |           |                                 |                       |                                 |                       |                                 |                       |           |
| 27       | CEMENT CONC. TRAFFIC ISLAND |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 260.0000                    | S.Y.      | 30.0000                         | 100.00 %              | 60.0000                         | 383.33 %              | 145.0000                        | 60.0000               | 100.00 %  |
|          |                             |           | 7,800.00                        |                       | 15,600.00                       |                       | 37,700.00                       | 15,600.00             | 7,800.00  |
| 28       | FLEXIBLE GUIDE POST         |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 28.0000                     | EACH      | 45.0000                         | 84.44 %               | 83.0000                         | 24.44 %               | 56.0000                         | 55.0000               | 22.22 %   |
|          |                             |           | 1,260.00                        | 1,064.00              | 2,324.00                        | 308.00                | 1,568.00                        | 1,540.00              | 280.00    |
| 29       | TUBULAR MARKER 42 IN.       |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 28.0000                     | EACH      | 125.0000                        | 88.80 %               | 236.0000                        | 11.20 %               | 139.0000                        | 235.0000              | 88.00 %   |
|          |                             |           | 3,500.00                        | 3,108.00              | 6,608.00                        | 392.00                | 3,892.00                        | 6,580.00              | 3,080.00  |
| 30       | PAINT LINE                  |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 3760.0000                   | L.F.      | 1.0000                          | -50.00 %              | 0.5000                          | -40.00 %              | 0.6000                          | 0.5000                | -50.00 %  |
|          |                             |           | 3,760.00                        | -1,880.00             | 1,880.00                        | -1,504.00             | 2,256.00                        | 1,880.00              | -1,880.00 |
| 31       | GROOVED PLASTIC LINE        |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 682.0000                    | L.F.      | 5.0000                          | 60.00 %               | 8.0000                          | 30.00 %               | 6.5000                          | 7.5000                | 50.00 %   |
|          |                             |           | 3,410.00                        | 2,046.00              | 5,456.00                        | 1,023.00              | 4,433.00                        | 5,115.00              | 1,705.00  |
| 32       | PAINTED STOP LINE           |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 42.0000                     | L.F.      | 6.0000                          | 16.67 %               | 7.0000                          | 8.33 %                | 6.5000                          | 6.2500                | 4.17 %    |
|          |                             |           | 252.00                          | 294.00                | 42.00                           | 21.00                 | 273.00                          | 262.50                | 10.50     |
| 33       | PAINTED TRAFFIC ARROW       |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 8.0000                      | EACH      | 120.0000                        | 9.17 %                | 131.0000                        | -20.83 %              | 95.0000                         | 130.0000              | 8.33 %    |
|          |                             |           | 960.00                          | 1,048.00              | 88.00                           | -200.00               | 760.00                          | 1,040.00              | 80.00     |
| 34       | PAINTED TRAFFIC LETTER      |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 16.0000                     | EACH      | 120.0000                        | 15.00 %               | 138.0000                        | -40.00 %              | 72.0000                         | 130.0000              | 8.33 %    |
|          |                             |           | 1,920.00                        | 2,208.00              | 288.00                          | -768.00               | 1,152.00                        | 2,080.00              | 160.00    |
| 35       | PAINTED DRAINAGE MARKING    |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 8.0000                      | EACH      | 30.0000                         | 30.00 %               | 39.0000                         | -43.33 %              | 17.0000                         | 36.0000               | 20.00 %   |
|          |                             |           | 240.00                          | 312.00                | 72.00                           | -104.00               | 136.00                          | 288.00                | 48.00     |
| 36       | PAINTED YIELD LINE SYMBOL   |           |                                 |                       |                                 |                       |                                 |                       |           |
|          | 18.0000                     | EACH      | 55.0000                         | -29.09 %              | 39.0000                         | -69.09 %              | 17.0000                         | 36.0000               | -34.55 %  |
|          |                             |           | 990.00                          | 702.00                | -288.00                         | -684.00               | 306.00                          | 648.00                | -342.00   |
| 37       | PERMANENT SIGNING           |           |                                 |                       |                                 |                       |                                 |                       |           |
|          |                             | L.S.      |                                 | 196.05 %              |                                 | 266.35 %              |                                 |                       | 189.47 %  |
|          |                             |           | 15,200.00                       | 29,800.00             | 45,000.00                       | 40,485.00             | 55,685.00                       | 44,000.00             | 28,800.00 |

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 HALME CONSTRUCTION, INC. LARIVIERE, INC N.A. DEGERSTROM, INC.  
 8727 W HIGHWAY 2 #100 17564 N DYLAN CT 3303 N SULLIVAN RD  
 SPOKANE WA 992249424 RATHDRUM ID 838588328 SPOKANE VALLEY WA 992161676  
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 214002

| ITEM NO.    | ITEM DESCRIPTION                        | UNIT MEAS | ENGR'S. EST.                    |                       | LOW BIDDER                      |                       | 2ND BIDDER                      |                       | 3RD BIDDER |  |
|-------------|---|-----------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|------------|--|
|             |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |            |  |
| TRAFFIC     |   |           |                                 |                       |                                 |                       |                                 |                       |            |  |
| 38          | ILLUMINATION SYSTEM NO. 1               | L.S.      |                                 | 25.14 %               |                                 | 26.93 %               |                                 | 47.62 %               |            |  |
|             |   |           | 210,000.00                      | 52,800.00             | 262,800.00                      | 56,562.00             | 310,000.00                      | 100,000.00            |            |  |
| 39          | PORTABLE CHANGEABLE MESSAGE SIGN        | HR        |                                 | -25.00 %              |                                 | 0.00 %                |                                 | -37.50 %              |            |  |
|             | 1335.0000                               |           | 8.0000                          | -2,670.00             | 6.0000                          | 10,680.00             | 5.0000                          | -4,005.00             |            |  |
| 40          | PROJECT TEMPORARY TRAFFIC CONTROL       | L.S.      |                                 | -70.67 %              |                                 | -57.33 %              |                                 | -6.67 %               |            |  |
|             |   |           | 150,000.00                      | -106,000.00           | 44,000.00                       | 64,000.00             | 140,000.00                      | -10,000.00            |            |  |
| 41          | CONSTRUCTION SIGNS CLASS A              | S.F.      |                                 | -32.00 %              |                                 | -56.00 %              |                                 | 0.00 %                |            |  |
|             | 255.0000                                |           | 25.0000                         | -2,040.00             | 17.0000                         | 2,805.00              | 25.0000                         | 0.00                  |            |  |
| 42          | PAINTED WIDE LINE                       | L.F.      |                                 | 11.11 %               |                                 | 33.33 %               |                                 | 11.11 %               |            |  |
|             | 2303.0000                               |           | 0.4500                          | 115.15                | 0.5000                          | 1,381.80              | 0.5000                          | 115.15                |            |  |
|             |   |           | 1,036.35                        |                       | 1,151.50                        |                       | 1,151.50                        |                       |            |  |
| OTHER ITEMS |   |           |                                 |                       |                                 |                       |                                 |                       |            |  |
| 43          | STRUCTURE EXCAVATION CLASS B INCL. HAUL | C.Y.      |                                 | -27.50 %              |                                 | -80.00 %              |                                 | -68.75 %              |            |  |
|             | 120.0000                                |           | 40.0000                         | -1,320.00             | 29.0000                         | 960.00                | 12.5000                         | -3,300.00             |            |  |
| 44          | GRAVEL BACKFILL FOR PIPE ZONE BEDDING   | C.Y.      |                                 | -46.67 %              |                                 | -33.33 %              |                                 | -58.33 %              |            |  |
|             | 120.0000                                |           | 60.0000                         | -3,360.00             | 32.0000                         | 4,800.00              | 25.0000                         | -4,200.00             |            |  |
| 45          | ROADWAY SURVEYING                       | L.S.      |                                 | 30.75 %               |                                 | -33.68 %              |                                 | 5.00 %                |            |  |
|             |   |           | 20,000.00                       | 6,150.00              | 26,150.00                       | 13,264.00             | 21,000.00                       | 1,000.00              |            |  |
| 46          | ROADSIDE CLEANUP                        | EST.      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|             |   |           | 2,000.00                        |                       | 2,000.00                        | 2,000.00              | 2,000.00                        |                       |            |  |
| 47          | REIMBURSEMENT FOR THIRD PARTY DAMAGE    | EST.      |                                 | 0.00 %                |                                 | 0.00 %                |                                 | 0.00 %                |            |  |
|             |   |           | 5.00                            |                       | 5.00                            | 5.00                  | 5.00                            |                       |            |  |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/23/2022

\*\*\* BID CHECK REPORT \*\*\*

TIME: 11:34

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- LOW BIDDER ----- 2ND BIDDER ----- 3RD BIDDER -----  
 HALME CONSTRUCTION, INC. LARIVIERE, INC N.A. DEGERSTROM, INC.  
 8727 W HIGHWAY 2 #100 17564 N DYLAN CT 3303 N SULLIVAN RD  
 SPOKANE WA 992249424 RATHDRUM ID 838588328 SPOKANE VALLEY WA 992161676  
 CONTRACTOR NUMBER : 100082 CONTRACTOR NUMBER : 101067 CONTRACTOR NUMBER : 214002

| ITEM NO.       | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|----------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| OTHER ITEMS    |                                       |           |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 48             | MINOR CHANGE                          | CALC      | -1.00                           | -1.00                           | 0.00 %                | -1.00                           | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                          |
| 49             | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC      | -1.00                           | -1.00                           | 0.00 %                | -1.00                           | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                          |
| 50             | SPCC PLAN                             | L.S.      | 1,000.00                        | 1,700.00                        | 70.00 %               | 1,259.00                        | 1,259.00                        | 25.90 %               | 500.00                          | -50.00 %                        |
| CONTRACT TOTAL |                                       |           | \$1,349,533.35                  | \$1,332,858.00                  | -1.24%                | \$1,403,501.30                  | \$1,403,501.30                  | 4.00%                 | \$1,532,263.00                  | 13.54%                          |
| BASE TOTAL     |                                       |           | \$1,349,533.35                  | \$1,332,858.00                  | -1.24%                | \$1,403,501.30                  | \$1,403,501.30                  | 4.00%                 | \$1,532,263.00                  | 13.54%                          |

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- 4TH BIDDER -----  
 CPM DEVELOPMENT CORPORATION  
 5111 E BROADWAY AVE  
 SPOKANE VALLEY WA 99212-0928  
 SPOKANE WA 992203366  
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION   | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|--|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |  |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| PREPARATION |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 1           | MOBILIZATION   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             |  | L.S.      |                                 |                                 | 75.15 %               |                                 |                       |                                 | -100.00 %             |
|             |  |           | 111,400.00                      | 195,118.25                      | 83,718.25             | 0.00                            |                       |                                 |                       |
| 2           | CLEARING AND GRUBBING                                    |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 2.1000   | ACRE      | 10,000.0000                     | 18,000.0000                     | 80.00 %               |                                 |                       |                                 | -100.00 %             |
|             |  |           | 21,000.00                       | 37,800.00                       | 16,800.00             | 0.00                            |                       |                                 |                       |
| 3           | REMOVING PAINT LINE                                      |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 3279.0000  | L.F.      | 1.0000                          | 1.0000                          | 0.00 %                |                                 |                       |                                 | -100.00 %             |
|             |  |           | 3,279.00                        | 3,279.00                        | 0.00                  | 0.00                            |                       |                                 |                       |
| 4           | REMOVING PAINTED TRAFFIC MARKING                         |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 5.0000   | EACH      | 50.0000                         | 47.5000                         | -5.00 %               |                                 |                       |                                 | -100.00 %             |
|             |  |           | 250.00                          | 237.50                          | -12.50                | 0.00                            |                       |                                 |                       |
| GRADING     |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 5           | ROADWAY EXCAVATION INCL. HAUL                            |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 950.0000   | C.Y.      | 40.0000                         | 64.5000                         | 61.25 %               |                                 |                       |                                 | -100.00 %             |
|             |  |           | 38,000.00                       | 61,275.00                       | 23,275.00             | 0.00                            |                       |                                 |                       |
| 6           | GRAVEL BORROW INCL. HAUL                                 |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 2550.0000  | C.Y.      | 40.0000                         | 45.2500                         | 13.13 %               |                                 |                       |                                 | -100.00 %             |
|             |  |           | 102,000.00                      | 115,387.50                      | 13,387.50             | 0.00                            |                       |                                 |                       |
| 7           | EMBANKMENT COMPACTION                                    |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 3310.0000  | C.Y.      | 14.0000                         | 13.2500                         | -5.36 %               |                                 |                       |                                 | -100.00 %             |
|             |  |           | 46,340.00                       | 43,857.50                       | -2,482.50             | 0.00                            |                       |                                 |                       |
| DRAINAGE    |  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 8           | TAPERED END SECTION WITH TYPE 4 SAFETY BARS 15 IN. DIAM. |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 8.0000   | EACH      | 1,000.0000                      | 1,010.0000                      | 1.00 %                |                                 |                       |                                 | -100.00 %             |
|             |  |           | 8,000.00                        | 8,080.00                        | 80.00                 | 0.00                            |                       |                                 |                       |
| 9           | TAPERED END SECTION WITH TYPE 4 SAFETY BARS 18 IN. DIAM. |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|             | 4.0000   | EACH      | 1,150.0000                      | 2,450.0000                      | 113.04 %              |                                 |                       |                                 | -100.00 %             |
|             |  |           | 4,600.00                        | 9,800.00                        | 5,200.00              | 0.00                            |                       |                                 |                       |

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- 4TH BIDDER -----  
 CPM DEVELOPMENT CORPORATION  
 5111 E BROADWAY AVE  
 SPOKANE VALLEY WA 99212-0928  
 SPOKANE WA 992203366  
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

| ITEM NO.        | ITEM DESCRIPTION                                | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-----------------|---|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|                 |   |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| DRAINAGE        |   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 10              | PLAIN ST. CULV. PIPE 0.064 IN. TH. 15 IN. DIAM. |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 1063.0000                                       | L.F.      | 80.0000                         | 72.0000                         | -10.00 %              |                                 |                       |                                 | -100.00 %             |
|                 |   |           | 85,040.00                       | 76,536.00                       | -8,504.00             | 0.00                            |                       |                                 |                       |
| 11              | PLAIN ST. CULV. PIPE 0.064 IN. TH. 18 IN. DIAM. |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 216.0000  | L.F.      | 105.0000                        | 130.7500                        | 24.52 %               |                                 |                       |                                 | -100.00 %             |
|                 |   |           | 22,680.00                       | 28,242.00                       | 5,562.00              | 0.00                            |                       |                                 |                       |
| SURFACING       |   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 12              | CRUSHED SURFACING BASE COURSE                   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 3810.0000                                       | TON       | 30.0000                         | 37.5000                         | 25.00 %               |                                 |                       |                                 | -100.00 %             |
|                 |   |           | 114,300.00                      | 142,875.00                      | 28,575.00             | 0.00                            |                       |                                 |                       |
| HOT MIX ASPHALT |   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 13              | HMA CL. 3/8 IN. PG 64H-28                       |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 | 1750.0000                                       | TON       | 140.0000                        | 135.0000                        | -3.57 %               |                                 |                       |                                 | -100.00 %             |
|                 |   |           | 245,000.00                      | 236,250.00                      | -8,750.00             | 0.00                            |                       |                                 |                       |
| 14              | JOB MIX COMPLIANCE PRICE ADJUSTMENT             |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 |   | CALC      |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                 |   |           | 7,400.00                        | 7,400.00                        |                       | 0.00                            |                       |                                 |                       |
| 15              | COMPACTION PRICE ADJUSTMENT                     |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 |   | CALC      |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                 |   |           | 12,300.00                       | 12,300.00                       |                       | 0.00                            |                       |                                 |                       |
| 16              | ASPHALT COST PRICE ADJUSTMENT                   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 |   | CALC      |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                 |   |           | 14,000.00                       | 14,000.00                       |                       | 0.00                            |                       |                                 |                       |
| 17              | CYCLIC DENSITY PRICE ADJUSTMENT                 |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|                 |   | CALC      |                                 |                                 | 0.00 %                |                                 |                       |                                 | 0.00 %                |
|                 |   |           | -1.00                           | -1.00                           |                       | 0.00                            |                       |                                 |                       |



PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- 4TH BIDDER -----  
 CPM DEVELOPMENT CORPORATION  
 5111 E BROADWAY AVE  
 SPOKANE VALLEY WA 99212-0928  
 SPOKANE WA 992203366  
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

| ITEM NO.                              | ITEM DESCRIPTION                            | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|---------------------------------------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|                                       |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| HOT MIX ASPHALT                       |   |           |                              |                              |                    |                              |                    |                              |                    |
| 18                                    | JOINT ADHESIVE FOR BITUMINOUS PAVEMENT      |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 2370.0000                                   | L.F.      | 0.7000                       | 2.2500                       | 221.43 %           | 1,659.00                     | 5,332.50           | 3,673.50                     | -100.00 %          |
|                                       |   |           |                              |                              |                    |                              |                    | 0.00                         |                    |
| EROSION CONTROL AND ROADSIDE PLANTING |   |           |                              |                              |                    |                              |                    |                              |                    |
| 19                                    | ESC LEAD                                    |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 10.0000                                     | DAY       | 150.0000                     | 200.0000                     | 33.33 %            | 1,500.00                     | 2,000.00           | 500.00                       | -100.00 %          |
| 20                                    | EROSION/WATER POLLUTION CONTROL             |           |                              |                              |                    |                              |                    |                              |                    |
|                                       |   | EST.      |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|                                       |   |           | 3,000.00                     | 3,000.00                     |                    |                              |                    | 0.00                         |                    |
| 21                                    | SEEDING, FERTILIZING, AND MULCHING          |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 1.0000                                      | ACRE      | 10,000.0000                  | 5,875.0000                   | -41.25 %           | 10,000.00                    | 5,875.00           | -4,125.00                    | -100.00 %          |
| 22                                    | MEDIUM COMPOST                              |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 1.0000                                      | ACRE      | 18,000.0000                  | 61,500.0000                  | 241.67 %           | 18,000.00                    | 61,500.00          | 43,500.00                    | -100.00 %          |
| 23                                    | HIGH VISIBILITY SILT FENCE                  |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 585.0000                                    | L.F.      | 10.0000                      | 8.5000                       | -15.00 %           | 5,850.00                     | 4,972.50           | -877.50                      | -100.00 %          |
| TRAFFIC                               |   |           |                              |                              |                    |                              |                    |                              |                    |
| 24                                    | ROUNDAABOUT SPLITTER ISLAND NOSING CURB     |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 2.0000                                      | EACH      | 500.0000                     | 1,000.0000                   | 100.00 %           | 1,000.00                     | 2,000.00           | 1,000.00                     | -100.00 %          |
| 25                                    | ROUNDAABOUT CEMENT CONCRETE CURB AND GUTTER |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 40.0000                                     | L.F.      | 50.0000                      | 72.0000                      | 44.00 %            | 2,000.00                     | 2,880.00           | 880.00                       | -100.00 %          |
| 26                                    | EXTRUDED CURB                               |           |                              |                              |                    |                              |                    |                              |                    |
|                                       | 530.0000                                    | L.F.      | 35.0000                      | 29.0000                      | -17.14 %           | 18,550.00                    | 15,370.00          | -3,180.00                    | -100.00 %          |

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- 4TH BIDDER -----  
 CPM DEVELOPMENT CORPORATION  
 5111 E BROADWAY AVE  
 SPOKANE VALLEY WA 99212-0928  
 SPOKANE WA 992203366  
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

| ITEM NO. | ITEM DESCRIPTION            | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|----------|-----------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|          |                             |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| TRAFFIC  |                             |           |                                 |                                 |                       |                                 |                       |                                 |                       |
| 27       | CEMENT CONC. TRAFFIC ISLAND |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 260.0000                    | S.Y.      | 30.0000                         | 59.7500                         | 99.17 %               | 7,800.00                        | 15,535.00             | 7,735.00                        | -100.00 %             |
| 28       | FLEXIBLE GUIDE POST         |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 28.0000                     | EACH      | 45.0000                         | 83.0000                         | 84.44 %               | 1,260.00                        | 2,324.00              | 1,064.00                        | -100.00 %             |
| 29       | TUBULAR MARKER 42 IN.       |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 28.0000                     | EACH      | 125.0000                        | 240.0000                        | 92.00 %               | 3,500.00                        | 6,720.00              | 3,220.00                        | -100.00 %             |
| 30       | PAINT LINE                  |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 3760.0000                   | L.F.      | 1.0000                          | 0.5000                          | -50.00 %              | 3,760.00                        | 1,880.00              | -1,880.00                       | -100.00 %             |
| 31       | GROOVED PLASTIC LINE        |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 682.0000                    | L.F.      | 5.0000                          | 8.0000                          | 60.00 %               | 3,410.00                        | 5,456.00              | 2,046.00                        | -100.00 %             |
| 32       | PAINTED STOP LINE           |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 42.0000                     | L.F.      | 6.0000                          | 6.5000                          | 8.33 %                | 252.00                          | 273.00                | 21.00                           | -100.00 %             |
| 33       | PAINTED TRAFFIC ARROW       |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 8.0000                      | EACH      | 120.0000                        | 135.0000                        | 12.50 %               | 960.00                          | 1,080.00              | 120.00                          | -100.00 %             |
| 34       | PAINTED TRAFFIC LETTER      |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 16.0000                     | EACH      | 120.0000                        | 140.0000                        | 16.67 %               | 1,920.00                        | 2,240.00              | 320.00                          | -100.00 %             |
| 35       | PAINTED DRAINAGE MARKING    |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 8.0000                      | EACH      | 30.0000                         | 40.0000                         | 33.33 %               | 240.00                          | 320.00                | 80.00                           | -100.00 %             |
| 36       | PAINTED YIELD LINE SYMBOL   |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          | 18.0000                     | EACH      | 55.0000                         | 40.0000                         | -27.27 %              | 990.00                          | 720.00                | -270.00                         | -100.00 %             |
| 37       | PERMANENT SIGNING           |           |                                 |                                 |                       |                                 |                       |                                 |                       |
|          |                             | L.S.      |                                 |                                 | 192.76 %              | 15,200.00                       | 44,500.00             | 29,300.00                       | -100.00 %             |

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- 4TH BIDDER -----  
 CPM DEVELOPMENT CORPORATION  
 5111 E BROADWAY AVE  
 SPOKANE VALLEY WA 99212-0928  
 SPOKANE WA 992203366  
 CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER :  
 CONTRACTOR NUMBER :

| ITEM NO.    | ITEM DESCRIPTION                        | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|-------------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|             |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| TRAFFIC     |   |           |                              |                              |                    |                              |                    |                              |                    |
| 38          | ILLUMINATION SYSTEM NO. 1               | L.S.      |                              |                              | 57.14 %            |                              |                    |                              | -100.00 %          |
|             |   |           | 210,000.00                   | 330,000.00                   |                    |                              | 0.00               |                              |                    |
| 39          | PORTABLE CHANGEABLE MESSAGE SIGN        |           |                              |                              |                    |                              |                    |                              |                    |
|             | 1335.0000                               | HR        | 8.0000                       | 5.5000                       | -31.25 %           |                              |                    |                              | -100.00 %          |
|             |   |           | 10,680.00                    | 7,342.50                     |                    |                              | 0.00               |                              |                    |
| 40          | PROJECT TEMPORARY TRAFFIC CONTROL       | L.S.      |                              |                              | 0.00 %             |                              |                    |                              | -100.00 %          |
|             |   |           | 150,000.00                   | 150,000.00                   |                    |                              | 0.00               |                              |                    |
| 41          | CONSTRUCTION SIGNS CLASS A              |           |                              |                              |                    |                              |                    |                              |                    |
|             | 255.0000                                | S.F.      | 25.0000                      | 16.7500                      | -33.00 %           |                              |                    |                              | -100.00 %          |
|             |   |           | 6,375.00                     | 4,271.25                     |                    |                              | 0.00               |                              |                    |
| 42          | PAINTED WIDE LINE                       |           |                              |                              |                    |                              |                    |                              |                    |
|             | 2303.0000                               | L.F.      | 0.4500                       | 0.5000                       | 11.11 %            |                              |                    |                              | -100.00 %          |
|             |   |           | 1,036.35                     | 1,151.50                     |                    |                              | 0.00               |                              |                    |
| OTHER ITEMS |   |           |                              |                              |                    |                              |                    |                              |                    |
| 43          | STRUCTURE EXCAVATION CLASS B INCL. HAUL |           |                              |                              |                    |                              |                    |                              |                    |
|             | 120.0000                                | C.Y.      | 40.0000                      | 67.5000                      | 68.75 %            |                              |                    |                              | -100.00 %          |
|             |   |           | 4,800.00                     | 8,100.00                     |                    |                              | 0.00               |                              |                    |
| 44          | GRAVEL BACKFILL FOR PIPE ZONE BEDDING   |           |                              |                              |                    |                              |                    |                              |                    |
|             | 120.0000                                | C.Y.      | 60.0000                      | 79.0000                      | 31.67 %            |                              |                    |                              | -100.00 %          |
|             |   |           | 7,200.00                     | 9,480.00                     |                    |                              | 0.00               |                              |                    |
| 45          | ROADWAY SURVEYING                       | L.S.      |                              |                              | -7.50 %            |                              |                    |                              | -100.00 %          |
|             |   |           | 20,000.00                    | 18,500.00                    |                    |                              | 0.00               |                              |                    |
| 46          | ROADSIDE CLEANUP                        | EST.      |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |   |           | 2,000.00                     | 2,000.00                     |                    |                              | 0.00               |                              |                    |
| 47          | REIMBURSEMENT FOR THIRD PARTY DAMAGE    | EST.      |                              |                              | 0.00 %             |                              |                    |                              | 0.00 %             |
|             |   |           | 5.00                         | 5.00                         |                    |                              | 0.00               |                              |                    |

DOT\_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 09/23/2022

\*\*\* BID CHECK REPORT \*\*\*

TIME: 11:34

PS&E JOB NO : 22Z015 REVISION NO :  
 CONTRACT NO : XE3403 REGION NO : 6  
 VERSION NO : 1 WORK ORDER# : XL6519  
 HWY : SR 002  
 TITLE : US 2  
 COLBERT RD - INTERSECTION REVISION  
 22Z015  
 PROJECT : 0002(874)  
 COUNTY(S) : SPOKANE

BIDS OPENED ON : Nov 9 2022  
 AWARDED ON : Dec 1 2022

----- 4TH BIDDER -----

CPM DEVELOPMENT CORPORATION  
 5111 E BROADWAY AVE  
 SPOKANE VALLEY WA 99212-0928  
 SPOKANE WA 992203366  
 CONTRACTOR NUMBER : 406000

CONTRACTOR NUMBER : CONTRACTOR NUMBER :

| ITEM NO.       | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. | PRICE PER UNIT/ TOTAL AMOUNT | % DIFF./ AMT.DIFF. |
|----------------|---------------------------------------|-----------|------------------------------|------------------------------|--------------------|------------------------------|--------------------|------------------------------|--------------------|
|                |                                       |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    |                              |                    |                              |                    |
| OTHER ITEMS    |                                       |           |                              |                              |                    |                              |                    |                              |                    |
| 48             | MINOR CHANGE                          | CALC      | -1.00                        | -1.00                        | 0.00 %             | 0.00                         | 0.00 %             | 0.00                         | 0.00 %             |
| 49             | AGGREGATE COMPLIANCE PRICE ADJUSTMENT | CALC      | -1.00                        | -1.00                        | 0.00 %             | 0.00                         | 0.00 %             | 0.00                         | 0.00 %             |
| 50             | SPCC PLAN                             | L.S.      | 1,000.00                     | 444.00                       | -55.60 %           | 0.00                         | -100.00 %          | 0.00                         | -100.00 %          |
| CONTRACT TOTAL |                                       |           | <u>\$1,349,533.35</u>        | <u>\$1,707,707.00</u>        | 26.54%             |                              |                    | \$0.00                       |                    |
| BASE TOTAL     |                                       |           | <u>\$1,349,533.35</u>        | <u>\$1,707,707.00</u>        | 26.54%             | NO BID THIS ALTERNATE        |                    | NO BID THIS ALTERNATE        |                    |