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SRY, SR 536 and SR 544 - Rumblestrip Installation
Regionwide Safety High Friction Surface (15-17)
Northwest Region Guardrail and Glare Screen

1-5/NB S 260th St to Duwamish River Bridge -
Concrete Pavement Rehab and ADA

1-5/S 200th St and Military Road - Intersection
Improvements

1-5/Viciniy Southcenter - VMS Replacement
1-5/NB Vicinity Marysville - Ramp Meters

1-5/NB Martin Luther King Jr Wy to
NE Ravenna Bridge - Pavement Repair and More

1-5/Ebey Slough Bridge to SR 531 Vicinity -
Paving and ADA Compliance

1-5 Fisher Creek - Fish Passage

1-5/Hill Ditch Bridge to Joe Leary Slough - Paving
SR 11/Cook Road - Intersection Improvements

SR 20/Sedro-Woolley to Concrete Vicinity - BST

1-90/WB Mercer Slough to W Lake
Sammamish Parkway - Paving

SR 92/Pilchuck River - CED

SR 99/SR 525 Interchange Vicinity to Lincoln
Way Vicinity - Paving and ADA Compliance

SR 164/SE 408th St to 196th Ave SE
Vicinity - Pavement Repair and ADA

SR 167/NB S 212th St to 43rd St and SR 18/ EB
W Valley to C St SW - Paving

SR 202/Little Bear Creek - Fish Barrier Removal

SR 202 and SR 203/NE 124th St Vicinity to Tolt
River Bridge - Paving and ADA

1-405/NB SE 57th St Vicinity - Variable Message
Sign Replacement

SR 410/White River Bridge to SR 164 -
Paving and ADA Compliance

SR 509/S 168th St to S 112th St Vicinity -
Paving, ADA and Barrier Replacement

SR 516/102nd PI SE Vicinity to 132nd Ave SE -
Paving and ADA Compliance

SR 524/Yew Way - Railroad Crossing Improvements

SR 20 and SR 525/Bob Galbreath Rd to
Holbrook Rd - Paving and ADA

SR 531/Edgecomb Creek - Fish Passage
SR 532/Church Creek - Fish Passage
SR 542/High Creek - Fish Passage

SR 542/Cornell Creek Rd Vicinity to Nooksack
River - Guardrail Replacement

SR 546/Northwood Rd - Intersection Improvements

SR 548 / Kickerville Rd - Intersection Improvements



Region-wide

Northwest Region 2016 Project Advertisement List

SR 9, SR 536 & SR 544 — Rumblestrip Installation (Project #1)

Reduce the risk of crossover and run off the road incidents by the installation of centerline and
shoulder rumblestrips. (SR 9 MP 96.51 to MP 96.87, SR 536 MP 0.26 to MP 4.13 & SR 544 MP 0.00 to

6.58)

Cost Range: Under 1M
Advertisement Date: March 2016
Design PE: Chris Damitio
Construction PE: Chris Damitio

Construction Contract DBE Main Categories:

X Sweeping
X Traffic Control

X Crack/joint sealing

X Surveying

Regionwide Safety High Friction Surface (15-17) (Project #2)

Installation of high friction surfacing to reduce skid related crashes. (I-5 MP 182.51 to MP 182.75 & I-

90 MP 9.72 to MP 9.89)

Cost Range: Under 1M
Advertisement Date: March 2016
Design PE: Dina Swires

Construction PE:

Aleta Borschowa

Construction Contract DBE Main Categories:

Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)

X Sweeping
X Traffic Control
X Crack/joint sealing

Northwest Region Guardrail & Glare Screen (Project #3)

Installation of guardrail segments in areas that are at risk for median cross-over collisions and run- off-
the-road crashes. This project will also install a Linear Delineation System in order to increase the
visibility of the median barrier, and add glare screens to the barrier to reduce headlight glare. (Region-
wide, SR 18 MP 22.14 to MP 25.05 & 1-90 MP 22.00 to MP 22.50)

Cost Range: 1M -1.25M
Advertisement Date: March 2016
Design PE: Hung Huynh

Construction PE:

Mike Askarian

Construction Contract DBE Main Categories:
X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Guide posts, guardrail, temp barrier
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I-5/NB S 260th St to Duwamish River Br - Concrete Pavement Rehab & ADA (Project #4)
The project will rehabilitate concrete pavement along I-5 northbound, including diamond grinding,

milling and inlaying of HMA road surfaces to match the concrete pavement. The project will also
rehabilitate the bridge decks of Br 5/525.5E and 5/526E with strip seal expansion joint replacement on
the latter. This project will also evaluate and improve pedestrian safety by upgrading ADA sidewalk
ramps within the project limits. (MP 147.64 to MP 156.51)

Cost Range: Under 30M
Advertisement Date: October 2016
Design PE: Hung Huynh
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)

X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

I-5/S 200™ St & Military Road — Intersection Improvements (Project #5)

This project will construct roadway intersection improvements at the interchange with South 200"
Street and Military Road to accommodate Sound Transit’s South 200" Street Link Extension. (MP
151.18 to MP 151.50)

Cost Range: 2.5M -3M
Advertisement Date: January 2016
Design PE: John Chi
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)
XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Drainage

X Signing

X Surveying

X Electrical
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X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

I-5/NB Vicinity Southcenter - VMS Replacement (Project #6)
This project installs a new VMS on NB I-5 approaching the I-405 interchange vicinity at Southcenter to
replace the undersized VMS in this area. (MP 153.00 to MP 154.00)

Cost Range: Under 1M
Advertisement Date: January 2016
Design PE: Barbara Briggs
Construction PE: Barbara Briggs

Construction Contract DBE Main Categories:
X Traffic Control

Electrical

X Material suppliers and Manufacturing

I-5/Northbound Vicinity Marysville - Ramp Meters (Project #7)
This project will install ramp meters at I-5 Northbound with SR 529, SR 528, 88th St NE, and 116th St
NE interchanges. (MP 198.50 to MP 202.80)

Cost Range: Under 1M
Advertisement Date: March 2016
Design PE: Barbara Briggs
Construction PE: Barbara Briggs

Construction Contract DBE Main Categories:
X Traffic Control

X Electrical

X Material suppliers and Manufacturing

I-5/NB Martin Luther King Jr Wy to NE Ravenna Br - Pavement Repair & More (Project #8)

This project will replace concrete pavement on NB I-5 in the vicinity of S. Spokane St., replace concrete
pavement full depth on NB I-5 from vicinity of 1-90 to the vicinity of James St., and provide pavement
repair through select panel replacements and diamond grinding concrete pavement surfaces full width
on I-5 NB from Boeing Access Rd. to NE Ravenna Bridge. It will maintain roadway drainage through
grinding and paving the inside and outside shoulders, adjusting catch basins/junctions boxes as
needed, as well as paving 20 mainline ramps. It will also replace the affected traffic loops and
expansion joints on Bridge 5/562E. This project will also extend the right shoulder barrier in order to
keep vehicles from crossing the island between the I-5 NB mainline lanes and the I-5 NB collector-
distributor lane between MP 157.44 and MP 157.67. This project will also evaluate and improve
pedestrian safety by upgrading ADA sidewalk ramps within the project limits. (MP 157.44 to MP
170.28)

Cost Range: Under 30M
Advertisement Date: September 2016
Design PE: Bill James
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:
Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
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X Sweeping

X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)
XIHMA Paving

XIHMA Planing

X Drainage

X Fencing

X Surveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

I-5/Ebey Slough Bridge to SR 531 Vicinity - Paving & ADA Compliance (Project #9)

This project will mill and fill the roadway and ramps on this section of I-5 with HMA, including bridges
5/651W and 5/658W. Required safety work will include installing shoulder rumble strip as applicable,
striping, and other minor safety items as needed. This project will also evaluate and improve
pedestrian safety by upgrading ADA sidewalk ramps within the project limits. (MP 198.87 to MP
205.27)

Cost Range: 7.5M - 10M
Advertisement Date: October 2016
Design PE: John Chi
Construction PE: Mark Sawyer

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

X HMA Paving

XIHMA Planing

X Crack/joint sealing

X Surveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

I-5/Fisher Creek - Fish Passage (Project #10)
Remove the existing fish passage barrier and replace it with a fish passable bridge structures. (MP
218.91 to MP 219.91)

Cost Range: Under 12.5M
Advertisement Date: January 2016
Design PE: Shane Spahr
Construction PE: Shane Spahr

Construction Contract DBE Main Categories:
Page 4 of 14



X Landscape items (planting, seeding, mulches, etc.)

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

XIHMA Paving

X Drainage

X Fencing

X Signing

X Surveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

I-5/Hill Ditch Bridge to Joe Leary Slough — Paving (Project #11)

This project will mill and fill the NB and SB lanes of I-5 from Hill Ditch Bridge to Joe Leary Slough and
the ramps at interchanges within the project limits. Required minor safety work will also be
performed. (MP 219.79 to MP 231.80)

Cost Range: Under 12.5M
Advertisement Date: February 2016
Design PE: Dave Crisman
Construction PE: Dave Crisman

Construction Contract DBE Main Categories:
X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Signing

X Surveying

X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 11 SR 11/Cook Road - Intersection Improvements (Project #12)
This project will install an active warning sign system at the intersection of SR 11 and Cook Road. The

work will include installation of active warning signs, controller and wireless sensors. (MP 2.06 to MP

2.30)
Cost Range: Under 1M
Advertisement Date: April 2016
Design PE: Dave Crisman
Construction PE: Dave Crisman

Page 5 of 14



Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Signing

X Electrical

X Material suppliers and Manufacturing

SR 20 SR 20/Sedro-Woolley to Concrete Vicinity — BST (Project #13)
This project will rehabilitate the existing roadway by placing a Bituminous Surface Treatment on SR 20

from Sedro-Woolley to Concrete vicinity. Required and minor safety work will also be performed.
(MP 67.10 to MP 90.52)

Cost Range: 4M -5M

Advertisement Date: October 2016
Design PE: Dave Crisman
Construction PE: Dave Crisman

Construction Contract DBE Main Categories:
X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Signing

XSurveying

X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

1-90 1-90/WB Mercer Slough to W Lake Sammamish Parkway — Paving (Project #14)
The project will grind and pave I-90 westbound from Mercer Slough to W Lake Sammamish Parkway
with Hot Mix Asphalt to preserve the roadway surface. (MP 9.72 to MP 14.37)

Cost Range: AM -5M
Advertisement Date: February 2016
Design PE: John Chi
Construction PE: Mark Sawyer

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Fencing

X Electrical
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SR 92

SR 99

SR 92/Pilchuck River — CED (Project #15)

This project will construct a roughened rock revetment that will be installed on a stable slope
extending from the toe of the eroding bank up to the 100-year flood elevation. The revetment will
include rock barbs and large logs with root wads to break up the concentrated river energy along the
bank toe. (MP 5.00 to MP 5.20)

Cost Range: 2M -2.5M
Advertisement Date: April 2016
Design PE: Hung Huynh
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

X Surveying

SR 99/SR 525 Interchange Vic to Lincoln Way Vic- Paving & ADA Compliance (Project #16)

This project will mill and fill sections of SR 99 and SR 99/SR 525 Interchange ramps with 0.15ft Hot Mix
Asphalt (HMA). Required safety work includes replace all damaged traffic loops with new loops, and
other minor safety work will also be performed as needed. This project will also mill and fill sections of
SR 525 with 0.15ft Hot Mix Asphalt (HMA). Required safety work includes replace all damaged traffic
loops with new loops, and other minor safety work will also be performed as needed. This project will
also evaluate and improve pedestrian safety by upgrading ADA sidewalk ramps within the project
limits. (SR 99 MP 50.46 to MP 51.02, SR 525 MP 2.24 to MP 3.40)

Cost Range: 3M—-4M
Advertisement Date: February 2016
Design PE: John Chi
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Surveying

X Electrical

Xl Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier
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SR 164

SR 167

SR 164/SE 408th St to 196th Ave SE Vicinity - Pavement Repair & ADA (Project #17)
This project will perform pavement repair through select panel replacements and diamond grinding

concrete surfaces full width to address faulting. This project will also evaluate and improve pedestrian
safety by upgrading ADA sidewalk ramps within the project limits. (MP 8.04 to MP 10.06)

Cost Range: 1.5M-2M
Advertisement Date: October 2016
Design PE: John Chi
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Surveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

SR 167/NB S 212th St to 43rd St & SR 18/EB W Valley to C St SW — Paving (Project #18)

This project will resurface SR 167 NB mainline and the S 212th St to SR 167 NB ramp and rehabilitate
the NB bridge decks of Br 167/131.25 and 167/137.23. This project also resurfaces SR 18 EB mainline
and the beginning and end of the Collector Distributor at SR 18/SR 167 Interchange as well as
transition segments of the SR 167 NB to SR 18 EB and the SR 18 EB to C St SW ramps. Rehab the EB
bridge deck of Br 18/06. (SR 18 MP 2.58 to MP 3.45, SR 167 MP 22.30 to MP 24.80)

Cost Range: 2.5M -3M
Advertisement Date: February 2016
Design PE: John Chi
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:
X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Surveying

X Electrical

X Guide posts, guardrail, temp barrier
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SR 202

SR 202 & 203

1-405

SR 202/Little Bear Creek - Fish Barrier Removal (Project #19)

Remove and replace the existing culvert with a structure sufficient to accommodate Little Bear Creek

and allow fish passage. (MP 0.12 to MP 0.16)

Cost Range: 7.5M - 10M
Advertisement Date: February 2016
Design PE: Hung Huynh
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

HMA Paving

XSurveying

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)

SR 202 and SR 203/NE 124th St Vic to Tolt River Bridge - Paving & ADA (Project #20)

This project resurfaces deteriorating asphalt pavement (due to rutting, cracking, and normal wear)

with an asphalt overlay between NE 124th St and NE Ames Lake Rd to extend the service

life of the

existing pavement. This project will also evaluate and improve pedestrian safety by upgrading ADA
sidewalk ramps within the project limits. (SR 202 MP 4.40 to MP 13.94, SR 203 MP 0.09 to MP 5.23)

Cost Range: 5M-7.5M
Advertisement Date: February 2016
Design PE: John Chi
Construction PE: Aleta Borschowa

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Dirt work (clear & grub, roadway & structure excavation, etc)

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Signing

XSurveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

1-405/Northbound SE 57th St Vicinity - Variable Message Sign Replacement (Project #21)

Replace the failing dot matrix variable message sign, VMS-658, located at Northbound I-405 at SE 57th

St. (MP 8.57 to MP 9.26)
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SR 410

SR 509

Cost Range: Under 1M

Advertisement Date: December 2016
Design PE: Barbara Briggs
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:
X Traffic Control

X Electrical

X Material suppliers and Manufacturing

SR 410/White River Bridge to SR 164 - Paving & ADA Compliance (Project #22)

This project will grind and inlay 0.15' of HMA the pavement of SR 410 from White River Bridge to SR
164. This project also provides underground drainage in the vicinity of SR 410/SE Mud Mountain Rd
intersection. This project will also evaluate and improve pedestrian safety by upgrading ADA sidewalk
ramps within the project limits. (MP 22.02 to MP 24.78)

Cost Range: 2M —-2.5M
Advertisement Date: October 2016
Design PE: John Chi
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Surveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

SR 509/S 168th St to S 112th St Vic - Paving, ADA, & Barrier Replacement (Project #23)
This project will resurface SR 509 NB mainline and 6 on/off ramps. This project also includes guardrail,
guardrail terminals, bridge end protection, concrete barrier at locations where needed. This project

will also evaluate and improve pedestrian safety by upgrading ADA sidewalk ramps within the project
limits. (MP 24.85 to MP 27.89)

Cost Range: A4M -5M
Advertisement Date: October 2016
Design PE: John Chi
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control
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XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Drainage

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

SR 516 SR 516/102nd PI SE Vic to 132nd Ave SE - Paving & ADA Compliance (Project #24)
This project will pave SR 516 between 102nd PI SE Vic and 132nd Ave SE. This project will also
evaluate/replace pedestrian ramps within the project limits. (MP 7.19 to MP 9.44)

Cost Range: 2.5M -3M
Advertisement Date: October 2016
Design PE: John Chi
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Electrical

SR 524 SR 524/Yew Way - Railroad Crossing Improvement (Project #25)
This project will install a traffic signal that will be pre-empted by track circuits to prevent vehicles
stopping on the tracks when a train is present. (MP 14.24 to MP 14.39)

Cost Range: Under 1M
Advertisement Date: February 2016
Design PE: Chris Damitio
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

XIHMA Paving

XIHMA Planing

XSurveying

SR 525 & SR 20 SR 20 and SR 525/Bob Galbreath Rd to Holbrook Rd - Paving & ADA (Project #26)
This project resurfaces deteriorating asphalt pavement (due to rutting, cracking, and normal wear)
with an asphalt overlay, and performs required and minor safety work. This project will also evaluate
and improve pedestrian safety by upgrading ADA sidewalk ramps within the project limits. (SR 20 MP
20.53 to MP 26.49, SR 525 MP 9.06 to MP 30.52)
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Cost Range: Under 15M

Advertisement Date: October 2016
Design PE: Dave Crisman
Construction PE: Dave Crisman

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Signing

X Surveying

X Electrical

Xl Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 531 SR 531/Edgecomb Creek - Fish Passage (Project #27)
This project will remove the existing fish passage barrier and replace it with a fish passable structure.
(MP 8.60 to MP 8.80)

Cost Range: 1.25M-1.5M
Advertisement Date: October 2016
Design PE: John Chi

Construction PE: Mark Sawyer

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc)

XIHMA Paving

XIHMA Planing

X Drainage

X Surveying

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 532 SR 532/Church Creek - Fish Passage (Project #28)
This project will remove existing fish passage barriers by relocating a segment of the creek to the
south of SR 531. (MP 5.88 to MP 6.41)
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Cost Range: 5M—-7.5M

Advertisement Date: October 2016
Design PE: John Chi
Construction PE: Mark Sawyer

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

XIHMA Paving

XIHMA Planing

X Drainage

X Fencing

X Surveying

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 542 SR 542/High Creek - Fish Passage (Project #29)

This project will remove the existing fish passage barrier and replace it with a fish passable structure.
(MP 24.63 to MP 25.13)

Cost Range: 1.5M-2M
Advertisement Date: February 2016
Design PE: Shane Spahr
Construction PE: Shane Spahr

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

XIHMA Paving

XIHMA Planing

X Fencing

X Signing

X Surveying

Xl Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing
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SR 542/Cornell Creek Rd Vic to Nooksack River - Guardrail Replacement (Project #30)
The replacement guardrail will meet both safety and aesthetic requirements of the USFS, by
replacement with Cor-Ten guardrail at strategic locations within the USFA boundary. (MP 31.27 to MP

46.61)
Cost Range: Under 1M
Advertisement Date: October 2016
Design PE: Chris Damitio
Construction PE: Chris Damitio
Construction Contract DBE Main Categories:
X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control
X Surveying
X Guide posts, guardrail, temp barrier
X Material suppliers and Manufacturing
SR 546 SR 546/Northwood Rd - Intersection Improvements (Project #31)

This project will install a single lane round- about at this location to improve mobility and reduce the
risk of collisions. (MP 3.41 to MP 3.63)

Cost Range: Under 1M
Advertisement Date: February 2016
Design PE: Chris Damitio
Construction PE: Chris Damitio

Construction Contract DBE Main Categories:

X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

HMA Paving

HMA Planing

X Signing

X Surveying

SR 548 SR 548/Kickerville Rd - Intersection Improvements (Project #32)
This project will install a single lane round- about at this location to improve mobility and reduce the
risk of collisions. (MP 4.83 to MP 5.03)

Cost Range: Under 1M
Advertisement Date: November 2016
Design PE: Chris Damitio
Construction PE: Chris Damitio

Construction Contract DBE Main Categories:
X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control
HMA Paving
HMA Planing
X Signing
X Surveying
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Skagit County BST - Rumblestrip Installation

US 2/Fern Bluff Rd Vic to 10th St Vic - Paving &
ADA Compliance

I1-5/Express Lanes Entrances - Electronic Sign
Replacement

SR 9/Gribble Creek - Fish Passage
SR 9/Francis Rd - Intersection Improvements

SR 20 Spur/Sharpe’s Corner to Anacortes
Ferry Terminal - Paving & ADA

SR 20/Sharpes Corner Vicinity - Improvements

SR 20/Collins Rd to SR 9 - Paving & ADA
Compliance

1-90/Floating Bridges - Replace Anchor Cables

1-90/Eastgate to SR 900 - Peak Use Shoulder
Lanes

1-90/N Fork Issaquah Creek - Fish Passage

1-90/EB E Sunset Way I/C Vic to Region
Boundary - Pavement Repair

SR 96/I1-5 Interchange Vic to SR 9 Vic - Paving &
ADA Compliance

Aurora Ave - George Washington Memorial Br
99/560 (Stage 2)

SR 164/SR 18 to 17th St SE - Paving & ADA Com-
pliance

SR 169/140th Ave SE to Cedar River Park Vic -
Paving & ADA Compliance

1-405/NE 6th to I-5 - Restriping & Delineation

1-405/SB SR 900 to Coal Creek Pkwy SE -
Paving

SR 410/White River Bridge - Painting
SR 509/S 112th St to Duwamish River - Paving

SR 518/Des Moines Memorial Drive - Interchange
Improvements

SR 524/Great Dane Creek - Fish Passage

SR 525/SB Alderwood Mall Pkwy - Intersection
Improvements

SR 526/5th Ave W Vicinity to I-5 - Paving

SR 528/55th Dr NE Vic to 83rd Ave NE Vic -
Paving & ADA Compliance

SR 529/Northbound Steamboat Slough Bridge -
Painting

SR 530/1-5 Interchange to SR 9 - Paving
SR 539/Badger Road to H Street Rd Vic - BST

SR 542/SR 9 East Junction- Intersection
Improvements

SR 542/Hedrick Creek - Fish Barrier

SR 900/Green Creek - Fish Passage



County-wide

us 2

Northwest Region 2017 Project Advertisement List

Skagit County BST (Project #1)

This project will resurface deteriorating asphalt pavement (due to cracking and normal wear) with a
chip seal overlay. (SR 9 MP 44.01 to MP 49.78, MP 49.78 to MP 55.89 & MP 57.17 to MP 58.00; SR 11
MP 7.83 to MP 9.82 & MP 17.98 to MP 19.32; SR 20 MP 114.54 to MP 116.38)

Cost Range: 4M -5M
Advertisement Date: December 2017
Design PE: Dave Crisman
Construction PE: Dave Crisman

Construction Contract DBE Main Categories:
X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Signing

X Surveying

X Guide posts, guardrail, temp barrier
Material suppliers and Manufacturing

US 2/Fern Bluff Rd Vic to 10th St Vic — Paving & ADA Compliance (Project #2)

This project will mill and fill this section of US 2 with 0.15 ft. Hot Mix Asphalt (HMA). Pavement
includes Bridges #2/26, #2/28, and #2/30. Required minor safety work includes corridor lane
delineation to current guidelines. This project will also evaluate and improve pedestrian safety by
upgrading ADA sidewalk ramps within the project limits. (MP 21.35 to MP 28.59)

Cost Range: 4M -5M
Advertisement Date: January 2017
Design PE: Hung Huynh
Construction PE: Mark Sawyer

Construction Contract DBE Main Categories:

Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

XIHMA Paving

XIHMA Planing

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
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I-5 I-5/Express Lanes Entrances - Electronic Sign Replacement (Project #3)
This project will replace all overhead fiber optic signs, variable message signs, and associated electrical
systems located at on-ramp entrances (Cherry St & Columbia St, Pike St & 9th Ave, NE Ravenna Blvd,
Lake City Way NE, and NE 103rd & 1st Ave NE). (MP 165.39 to MP 172.61)

Cost Range: 2M -2.5M
Advertisement Date: July 2017
Design PE: Hung Huynh
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:
X Traffic control

X Signing

X Electrical

X Material suppliers and Manufacturing

SR9 SR 9/Gribble Creek - Fish Passage (Project #4)

This project will remove the existing fish passage barrier and replace it with a fish passable structure.
(MP 47.95 to MP 48.05)

Cost Range: 5M-7.5M
Advertisement Date: October 2017
Design PE: Shane Spahr
Construction PE: Shane Spahr

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)
XIHMA Paving

XIHMA Planing

X Fencing

XSurveying

X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 9/Francis Rd - Intersection Improvements (Project #5)

Improve safety and reduce congestion at the intersection of SR 9 and Francis Road by constructing a
roundabout. (MP 53.15 to MP 53.35)

Cost Range: 2M -2.5M
Advertisement Date: November 2017
Design PE: Dave Crisman
Construction PE: Dave Crisman

Construction Contract DBE Main Categories:
X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
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SR 20

X Sweeping

X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)
XIHMA Paving

XIHMA Planing

X Drainage

X Signing

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 20 Spur/Sharpe's Corner to Anacortes Ferry Terminal - Paving & ADA (Project #6)
This project will resurface deteriorating asphalt pavement (due to rutting, cracking, and normal wear)

with an asphalt overlay. This project will also evaluate and improve pedestrian safety by upgrading
ADA sidewalk ramps within the project limits. (MP 47.89 to MP 55.38)

Cost Range: 5M—-7.5M

Advertisement Date: January 2017
Design PE: Shane Spahr
Construction PE: Shane Spahr

Construction Contract DBE Main Categories:

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Drainage

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 20/Sharpes Corner Vicinity — Improvements (Project #7)

This project will reduce the risk of collisions and provide relief at the Sharpes Corner, Miller-Gibralter
Road and Fidalgo Bay Road intersections. (MP 47.04 to MP 48.40)

Cost Range: 7.5M - 10M
Advertisement Date: October 2017
Design PE: Chris Damitio
Construction PE: Shane Spahr

Construction Contract DBE Main Categories:
X Landscape items (planting, seeding, mulches, etc.)
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X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

XIHMA Paving

XIHMA Planing

X Drainage

X Signing

X Surveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 20/Collins Rd to SR 9 - Paving & ADA Compliance (Project #8)
This project will resurface deteriorating asphalt pavement (due to rutting, cracking, and normal wear)

with an asphalt overlay. Signs will be replaced as needed. This project will also evaluate and improve
pedestrian safety by upgrading ADA sidewalk ramps within the project limits. (MP 62.97 to MP 64.79)

Cost Range: 1.25M -1.5M
Advertisement Date: February 2017
Design PE: Dave Crisman
Construction PE: Dave Crisman

Construction Contract DBE Main Categories:
X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Signing

X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

1-90 1-90/Floating Bridges - Replace Anchor Cables (Project #9)
This project will replace anchor cables on the Lacey V Murrow and the Homer M Hadley floating
bridges. (MP 4.49 to MP 5.79)

Cost Range: 5M-7.5M
Advertisement Date: July 2017
Design PE: John Chi
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:
X Traffic control
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X Material suppliers and Manufacturing

I-90/Eastgate to SR 900 - Peak Use Shoulder Lanes (Project #10)

This project will re-stripe westbound I-90 to create a 14 ft. peak use shoulder lane between the SR 900
interchange and Eastgate, and eastbound 1-90 from Eastgate to West Lake Sammamish Parkway. This
project includes rebuilding shoulders, resurfacing, restriping, noise walls, signing, and an ATM System.
(MP 11.55 to MP 15.52)

Cost Range: Under 70M
Advertisement Date: October 2017
Design PE: Cathy George
Construction PE: Aleta Borschowa

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

XIHMA Paving

XIHMA Planing

X Drainage

X Fencing

X Signing

X Surveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

1-90/N Fork Issaquah Creek - Fish Passage (Project #11)

This project will remove the existing fish passage barrier and replace it with a fish passable structure.
(MP 17.05 to MP 17.18)

Cost Range: 4M -5M

Advertisement Date: January 2017

Design PE: Dan Lewis (North Central Region)
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

HMA Paving

HMA Planing
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SR 96

X Drainage

X Fencing

X Signing

X Surveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonary, etc.)
X Material suppliers and Manufacturing

I-90/EB E Sunset Way I/C Vic to Region Boundary - Pavement Repair (Project #12)

This project will rehabilitate existing PCCP panels at isolated locations on eastbound I-90 between E
Sunset Interchange vicinity and the 436" Ave SE interchange, and replace selected bridge approach
slabs. (MP 18.11 to MP 33.29)

Cost Range: Under 12.5M
Advertisement Date: November 2017
Design PE: Hung Huynh
Construction PE: Aleta Borschowa

Construction Contract DBE Main Categories:

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

XIHMA Paving

XIHMA Planing

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)

X Material suppliers and Manufacturing

SR 96/I-5 Interchange Vic to SR 9 Vic - Paving & ADA Compliance (Project #13)

This project resurfaces deteriorating asphalt pavement (due to rutting, cracking, and normal wear)
with an asphalt overlay from the I-5 interchange vicinity to the Seattle Hill Rd intersection. The project
will also mill and fill SR 96 with HMA between MP 3.35 to 4.81, and apply Bituminous Surface
Treatment (BST) between MP 4.84 to 6.69. This project will also evaluate and improve pedestrian
safety by upgrading ADA sidewalk ramps within the project limits. (MP 0.00 to MP 6.69)

Cost Range: 5M—-7.5M
Advertisement Date: January 2017
Design PE: Hung Huynh
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

XIHMA Paving

XIHMA Planing

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
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SR 99 Aurora Ave - George Washington Memorial Br 99/560 (Stage 2) (Project #14)
This project will clean and paint the bridge in order to preserve its structural integrity. (MP 34.17 to

MP 34.73)
Cost Range: Under 30M
Advertisement Date: October 2017
Design PE: Hung Huynh
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:
X Traffic control
X Material suppliers and Manufacturing

SR 164 SR 164/SR 18 to 17th St SE - Paving & ADA Compliance (Project #15)
This project resurfaces deteriorating asphalt pavement (due to rutting, cracking, and normal wear)

with an asphalt overlay. This project will also evaluate and improve pedestrian safety by upgrading
ADA sidewalk ramps within the project limits. (MP 0.31 to 1.24)

Cost Range: 1.5M-2M
Advertisement Date: January 2017
Design PE: John Chi
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

Xl Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)

SR 169 SR 169/140th Ave SE to Cedar River Park Vic - Paving & ADA Compliance (Project #16)
This project will resurface deteriorating asphalt pavement with a grind and inlay of HMA to
rehabilitate the existing pavement and preserve the integrity of the roadway structure. This project
will also evaluate and improve pedestrian safety by upgrading ADA sidewalk ramps within the project
limits. (MP 22.86 to MP 24.84)

Cost Range: 2.5M -3M
Advertisement Date: January 2017
Design PE: Bruce Nebbitt
Construction PE: Aleta Borschowa

Construction Contract DBE Main Categories:
X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping
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X Traffic Control

X Trucking

XIHMA Paving
XIHMA Planing

X Crack/joint sealing
X Surveying

X Electrical

1-405 I-405/NE 6th to I-5 - Restriping & Delineation (Project #17)
This project will restripe and provide delineation on I-405, if needed. (MP 13.50 to MP 30.00)

Cost Range: 2M —-2.5M
Advertisement Date: April 2017
Design PE: Omar Jepperson
Construction PE: Lisa Hodgson

Construction Contract DBE Main Categories:

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Signing

X Surveying

X Guide posts, guardrail, temp barrier

1-405/SB SR 900 to Coal Creek Pkwy SE — Paving (Project #18)

This project will resurface I-405 SB mainline and selected ramps, and rehabilitate the decks of bridges
405/23W, 405/25W, and 405/30W. This project will also evaluate and improve pedestrian safety by
upgrading ADA sidewalk ramps within the project limits. (MP 4.50 to MP 10.28)

Cost Range: 4M -5M
Advertisement Date: November 2017
Design PE: Hung Huynh
Construction PE: Mark Sawyer

Construction Contract DBE Main Categories:
X Sweeping

X Traffic control

X Trucking

HMA Paving

SR 410 SR 410/White River Bridge — Painting (Project #19)
This project will paint the existing structure. (MP 21.99 to MP 22.05)

Cost Range: 2.5M -3M
Advertisement Date: November 2017
Design PE: John Chi
Construction PE: Aleta Borschowa

Construction Contract DBE Main Categories:
X Traffic control
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SR 509

SR 518

SR 524

X Material suppliers and Manufacturing

SR 509/S 112th St to Duwamish River — Paving (Project #20)

Cost Range: 3M—-4M
Advertisement Date: October 2017
Design PE: Hung Huynh
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

HMA Paving

HMA Planing

SR 518/Des Moines Memorial Drive - Interchange Improvements (Project #21)

Cost Range: Under 15M
Advertisement Date: January 2017
Design PE: Cathy George
Construction PE: Aleta Borschowa

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

XIHMA Paving

XIHMA Planing

X Drainage

X Fencing

X Signing

X Surveying

X Electrical

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 524/Great Dane Creek - Fish Passage (Project #22)

This project will grind and inlay mainline SR 509 NB and SB including 10 interchange ramps
(transitional segments or entire ramp). (MP 28.11 to MP 29.92)

This project constructs an eastbound off-ramp at the Des Moines Memorial Drive. (MP 0.10 to MP

This project will remove the existing fish passage barrier and replace it with a fish passable structure.
(MP 12.34 to MP 12.54)
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Cost Range: Under 1M

Advertisement Date: February 2017
Design PE: John Chi
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Drainage

X Fencing

X Surveying

Xl Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 525 SR 525/SB Alderwood Mall Pkwy - Intersection Improvements (Project #23)
This project will improve traffic operations by installing a traffic signal and corresponding
channelization at the SR 525 Southbound off-ramp/on-ramp and Alderwood Mall Parkway
intersection. (MP 0.50 to MP 0.65)

Cost Range: 1M -1.25M
Advertisement Date: January 2017
Design PE: Hung Huynh
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic control

HMA Paving

X Signing

Electrical

SR 526 SR 526/5th Ave W Vicinity to I-5 — Paving (Project #24)
This project will rehabilitate the existing pavement to preserve the roadway. The existing median
beam guardrail will be replaced. (MP 2.88 to MP 4.42)

Cost Range: 3M—-4M
Advertisement Date: January 2017
Design PE: John Chi
Construction PE: Dave Lindberg
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Construction Contract DBE Main Categories:

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)

SR 528 SR 528/55th Dr NE Vic to 83rd Ave NE Vic - Paving & ADA Compliance (Project #25)
This project will pave SR 528 from the vicinity of 55th Dr NE to the vicinity of 67th Ave NE. This project
will also evaluate and improve pedestrian safety by upgrading ADA sidewalk ramps within the project
limits. (MP 1.31 to MP 3.07)

Cost Range: 2M -2.5M
Advertisement Date: January 2017
Design PE: John Chi
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Signing

X Surveying

X Electrical

SR 529 SR 529/Northbound Steamboat Slough Bridge — Painting (Project #26)
This project will maintain, clean, and paint Bridge 529/20E on SR 529. (MP 5.42 to MP 5.61)

Cost Range: 5M—-7.5M
Advertisement Date: February 2017
Design PE: Hung Huynh
Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:
X Traffic control
X Material suppliers and Manufacturing

SR 530 SR 530/1-5 Interchange to SR 9 — Paving (Project #27)
This project will pave SR 530 from MP 17.07 to MP 20.79. Required safety work will be performed as
needed. (MP 17.07 to MP 20.79)

Cost Range: 2M -2.5M
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Advertisement Date: October 2017

Design PE: Hung Huynh

Construction PE: Dave Lindberg

Construction Contract DBE Main Categories:

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic control

X Trucking

HMA Paving

SR 539 SR 539/Badger Road to H Street Rd Vic — BST (Project #28)
This project will apply Bituminous Surface Treatment (BST) on SR 539 from MP 12.55 to MP 15.12.
Required safety work will be performed as needed. (MP 12.55 to MP 14.61)

Cost Range: Under 1M
Advertisement Date: November 2017
Design PE: Chris Damitio
Construction PE: Chris Damitio

Construction Contract DBE Main Categories:
X Erosion Control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Sweeping

X Traffic Control

X Trucking

XIHMA Paving

XIHMA Planing

X Crack/joint sealing

X Signing

XSurveying

X Guide posts, guardrail, temp barrier

Xl Material suppliers and Manufacturing

SR 542 SR 542/SR 9 East Junction- Intersection Improvements (Project #29)
This project will install a single lane roundabout at the intersection of SR 542 and the SR 9 East
Junction. lllumination will be provided on all legs into the roundabout. (MP 14.47 to MP 14.67)

Cost Range: 1M -1.25M
Advertisement Date: November 2017
Design PE: Chris Damitio
Construction PE: Chris Damitio

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

XIHMA Paving

XIHMA Planing

X Signing
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X Guide posts, guardrail, temp barrier

SR 542/Hedrick Creek - Fish Barrier (Project #30)

This project will remove the existing fish passage barrier and replace it with a fish passable structure.
(MP 31.97 to 32.02)

Cost Range: 4M -5M

Advertisement Date: January 2017
Design PE: Chris Damitio
Construction PE: Chris Damitio

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

XIHMA Paving

XIHMA Planing

X Drainage

X Signing

X Surveying

X Concrete items (saw cutting, iron work, barrier, planing, masonry, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

SR 900 SR 900/Green Creek - Fish Passage (Project #31)

This project will remove the existing fish passage barrier and replace it with a fish passable structure.
(MP 15.80 to MP 16.00)

Cost Range: 1.5M-2M

Advertisement Date: January 2017

Design PE: Dan Lewis (North Central Region)
Construction PE: Mike Askarian

Construction Contract DBE Main Categories:

X Landscape items (planting, seeding, mulches, etc.)

X Erosion control (inlet protection, high visibility & silt fencing, wattles, etc.)
X Traffic Control

X Trucking

X Dirt work (clear & grub, roadway & structure excavation, etc.)

XIHMA Paving

X Surveying

X Concrete items (saw cutting, iron work, barrier, planing, masonary, etc.)
X Guide posts, guardrail, temp barrier

X Material suppliers and Manufacturing

Page 13 of 13



	NWR 2016 Projects to Ad.pdf
	NWR 2017 Projects to Ad

