**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 12C513  
**CONTRACT NO:** 008358  
**REGION NO:** 3  
**WORK ORDER#:** XL3722  
**REV. NO:** B

**BIDS OPENED ON:** Aug 8 2012  
**AWARDED ON:** Aug 14 2012

**PS&E JOB NO:** 12C513  
**REGION NO:** 3  
**CONTRACT NO:** 008358  
**WORK ORDER#:** XL3722  
**EXECUTED ON: AUG 14 2012**

---

**ITEM NO.**  
**ITEM DESCRIPTION**  
**UNIT**  
**EST. QUANTITY**  
**MEAS**  
**PRICE PER UNIT*/**EST. QUANTITY**  
**TOTAL AMOUNT**  
**% DIFF./EST. QUANTITY**  
**PRICE PER UNIT*/**TOTAL AMOUNT**  
**AMT.DIFF.**  
**% DIFF./TOTAL AMOUNT**

---

**DATE:** 08/02/2012  
**TIME:** 13:08

---

**DOT_RGGB01**

**TITLE:**  
SR 161  
VIC. OHOP VALLEY EXTENSION RD  
TO S. OF 304TH ST E - SAFETY  
12C513

**PROJECT:**  
COUNTY(S): PIERCE

---

**LOW BIDDER**  
**SECOND BIDDER**

---

**PREPARATION**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF./EST. QUANTITY</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>% DIFF./TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>68,400.00</td>
<td>12,162.00</td>
<td>17.78%</td>
<td>94,000.00</td>
<td>25,600.00</td>
<td>37.43%</td>
</tr>
<tr>
<td>2</td>
<td>CLEARING AND GRUBBING</td>
<td>ACRE</td>
<td>0.1200</td>
<td></td>
<td>10,000.0000</td>
<td>22,000.0000</td>
<td>120.00%</td>
<td>75,000.0000</td>
<td>650.00</td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>CLEARING</td>
<td>L.S.</td>
<td></td>
<td></td>
<td>40,710.00</td>
<td>9,000.00</td>
<td>-18.94%</td>
<td>50,000.00</td>
<td>9,290.00</td>
<td>22.82%</td>
</tr>
<tr>
<td>4</td>
<td>REMOVING GUARDRAIL</td>
<td>L.F.</td>
<td>1065.0000</td>
<td></td>
<td>6,000.00</td>
<td>3,910.00</td>
<td>-34.83%</td>
<td>3,910.00</td>
<td>-34.83%</td>
<td>-34.83%</td>
</tr>
<tr>
<td>5</td>
<td>REMOVING GUARDRAIL ANCHOR</td>
<td>EACH</td>
<td>14.0000</td>
<td></td>
<td>210.0000</td>
<td>215.0000</td>
<td>2.38%</td>
<td>215.0000</td>
<td>2.38%</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>REMOVING PLASTIC TRAFFIC MARKING</td>
<td>EACH</td>
<td>5.0000</td>
<td></td>
<td>44.0000</td>
<td>138.0000</td>
<td>213.64%</td>
<td>138.0000</td>
<td>213.64%</td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>REMOVING LIGHT STANDARD SHAFT OBSTRUCTIONS</td>
<td>EST.</td>
<td></td>
<td></td>
<td>20,000.00</td>
<td>20,000.00</td>
<td>0.00%</td>
<td>20,000.00</td>
<td>0.00%</td>
<td></td>
</tr>
</tbody>
</table>

**GRADING**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF./EST. QUANTITY</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>% DIFF./TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>8</td>
<td>COMMON BORROW INCL. HAUL</td>
<td>C.Y.</td>
<td>257.0000</td>
<td></td>
<td>85.0000</td>
<td>53,470.00</td>
<td>-37.09%</td>
<td>65,000.00</td>
<td>-23.53%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**DRAINAGE**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF./EST. QUANTITY</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>% DIFF./TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>9</td>
<td>SCHEDULE A CULV. PIPE 12 IN. DIAM.</td>
<td>L.F.</td>
<td>212.0000</td>
<td></td>
<td>54.0000</td>
<td>31.6100</td>
<td>-41.46%</td>
<td>52.0000</td>
<td>-3.70%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
### DRAINAGE

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ ENGR’S. EST. TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>10</td>
<td>SCHEDULE A CULV. PIPE 18 IN. DIAM.</td>
<td>L.F.</td>
<td>100.000</td>
<td>35.0000</td>
<td>46.8600</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.F.</td>
<td>3,500.00</td>
<td>4,686.00</td>
<td>1,186.00</td>
</tr>
</tbody>
</table>

### SURFACING

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ ENGR’S. EST. TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>11</td>
<td>CRUSHED SURFACING BASE COURSE</td>
<td>TON</td>
<td>202.000</td>
<td>25.0000</td>
<td>52.1700</td>
</tr>
<tr>
<td></td>
<td></td>
<td>TON</td>
<td>5,050.00</td>
<td>10,538.34</td>
<td>5,488.34</td>
</tr>
</tbody>
</table>

### EROSION CONTROL AND ROADSIDE PLANTING

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ ENGR’S. EST. TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>12</td>
<td>ESC LEAD</td>
<td>DAY</td>
<td>30.000</td>
<td>150.0000</td>
<td>201.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td>DAY</td>
<td>4,500.00</td>
<td>6,030.00</td>
<td>1,530.00</td>
</tr>
<tr>
<td>13</td>
<td>SILT FENCE</td>
<td>L.F.</td>
<td>822.000</td>
<td>10.0000</td>
<td>5.7800</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.F.</td>
<td>8,220.00</td>
<td>4,751.16</td>
<td>-3,468.84</td>
</tr>
<tr>
<td>14</td>
<td>EROSION/WATER POLLUTION CONTROL</td>
<td>EST.</td>
<td>0.000</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>15</td>
<td>SEEDING AND FERTILIZING BY HAND</td>
<td>S.Y.</td>
<td>1605.000</td>
<td>8.0000</td>
<td>0.6900</td>
</tr>
<tr>
<td></td>
<td></td>
<td>S.Y.</td>
<td>12,840.00</td>
<td>1,107.45</td>
<td>-11,732.55</td>
</tr>
<tr>
<td>16</td>
<td>CHECK DAM</td>
<td>L.F.</td>
<td>252.000</td>
<td>12.0000</td>
<td>10.2900</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.F.</td>
<td>3,024.00</td>
<td>2,593.08</td>
<td>-430.92</td>
</tr>
</tbody>
</table>

### TRAFFIC

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ ENGR’S. EST. TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>17</td>
<td>BEAM GUARDRAIL TYPE 31</td>
<td>L.F.</td>
<td>2637.000</td>
<td>24.0000</td>
<td>24.9000</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.F.</td>
<td>63,288.00</td>
<td>65,555.82</td>
<td>2,267.82</td>
</tr>
</tbody>
</table>
### Traffic

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit or Meas</th>
<th>Est. Quantity</th>
<th>Unit Price</th>
<th>Total Amount</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>18</td>
<td>Beam Guardrail Flared Terminal</td>
<td>EACH</td>
<td>14.0000</td>
<td>2,330.0000</td>
<td>1,870.0000</td>
<td>-19.74%</td>
<td>1,870.0000</td>
<td>-19.74%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>32,620.00</td>
<td>26,180.00</td>
<td>-6,440.00</td>
<td>26,180.00</td>
<td>-6,440.00</td>
</tr>
<tr>
<td>19</td>
<td>Beam Guardrail Type 31 Non-Flared Terminal</td>
<td>EACH</td>
<td>16.0000</td>
<td>2,330.0000</td>
<td>2,140.0000</td>
<td>-8.15%</td>
<td>2,140.0000</td>
<td>-8.15%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>37,280.00</td>
<td>34,240.00</td>
<td>-3,040.00</td>
<td>34,240.00</td>
<td>-3,040.00</td>
</tr>
<tr>
<td>20</td>
<td>Beam Guardrail Buried Terminal Type 2</td>
<td>L.F.</td>
<td>452.0000</td>
<td>45.0000</td>
<td>51.6500</td>
<td>14.78%</td>
<td>56.6000</td>
<td>25.78%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>20,340.00</td>
<td>23,345.80</td>
<td>3,005.80</td>
<td>25,583.20</td>
<td>5,243.20</td>
</tr>
<tr>
<td>21</td>
<td>Flexible Guide Post</td>
<td>EACH</td>
<td>637.0000</td>
<td>28.0000</td>
<td>33.0000</td>
<td>17.86%</td>
<td>35.4500</td>
<td>26.61%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>17,836.00</td>
<td>21,021.00</td>
<td>3,185.00</td>
<td>22,583.20</td>
<td>5,243.20</td>
</tr>
<tr>
<td>22</td>
<td>Paint Line</td>
<td>L.F.</td>
<td>145920.0000</td>
<td>0.1200</td>
<td>0.1400</td>
<td>16.67%</td>
<td>0.1600</td>
<td>33.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>17,510.40</td>
<td>20,428.80</td>
<td>2,918.40</td>
<td>23,347.20</td>
<td>5,836.80</td>
</tr>
<tr>
<td>23</td>
<td>Plastic Stop Line</td>
<td>L.F.</td>
<td>120.0000</td>
<td>10.0000</td>
<td>13.2000</td>
<td>32.00%</td>
<td>13.2000</td>
<td>32.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,200.00</td>
<td>1,584.00</td>
<td>384.00</td>
<td>1,584.00</td>
<td>384.00</td>
</tr>
<tr>
<td>24</td>
<td>Plastic Junction Box Marking</td>
<td>EACH</td>
<td>40.0000</td>
<td>20.0000</td>
<td>38.5000</td>
<td>92.50%</td>
<td>38.5000</td>
<td>92.50%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>800.00</td>
<td>1,540.00</td>
<td>740.00</td>
<td>1,540.00</td>
<td>740.00</td>
</tr>
<tr>
<td>25</td>
<td>Transverse Rumble Strips</td>
<td>EACH</td>
<td>4.0000</td>
<td>1,880.0000</td>
<td>1,950.0000</td>
<td>3.72%</td>
<td>3,385.0000</td>
<td>80.05%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>7,520.00</td>
<td>7,800.00</td>
<td>280.00</td>
<td>13,540.00</td>
<td>6,020.00</td>
</tr>
<tr>
<td>26</td>
<td>Permanent Signing</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>37,200.00</td>
<td>42,426.00</td>
<td>5,226.00</td>
<td>45,210.00</td>
<td>8,010.00</td>
</tr>
<tr>
<td>27</td>
<td>Illumination System SCA 3135 (Ski Park Rd)</td>
<td>L.S.</td>
<td></td>
<td>32,500.00</td>
<td>28,000.00</td>
<td>-4,500.00</td>
<td>31,154.00</td>
<td>-1,346.00</td>
</tr>
<tr>
<td>28</td>
<td>Illumination System SCA 3136 (Clear Lake N Rd)</td>
<td>L.S.</td>
<td></td>
<td>46,800.00</td>
<td>38,000.00</td>
<td>-8,800.00</td>
<td>42,775.00</td>
<td>-4,025.00</td>
</tr>
<tr>
<td>ITEM</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>PRICE PER UNIT/</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td></td>
</tr>
<tr>
<td>------</td>
<td>------------------</td>
<td>------</td>
<td>-----------------</td>
<td>-----------------</td>
<td>----------</td>
<td>-----------------</td>
<td>----------</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>ILLUMINATION SYSTEM SCA 3137 (352ND ST E)</td>
<td>L.S.</td>
<td>52,800.00</td>
<td>40,000.00</td>
<td>-12,800.00</td>
<td>47,210.00</td>
<td>-5,590.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-24.24 %</td>
<td>-10.59 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>30</td>
<td>ILLUMINATION SYSTEM SCA 3138 (WEBSTER RD)</td>
<td>L.S.</td>
<td>34,600.00</td>
<td>27,000.00</td>
<td>-7,600.00</td>
<td>30,303.00</td>
<td>-4,297.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-21.97 %</td>
<td>-12.42 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>ILLUMINATION SYSTEM (EATONVILLE CUTOFF RD)</td>
<td>L.S.</td>
<td>1,900.00</td>
<td>1,100.00</td>
<td>-800.00</td>
<td>1,030.00</td>
<td>-70.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-42.11 %</td>
<td>-45.79 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>ILLUMINATION SYSTEM (NW TREK 1/S)</td>
<td>L.S.</td>
<td>1,900.00</td>
<td>1,600.00</td>
<td>-300.00</td>
<td>1,410.00</td>
<td>-290.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-15.79 %</td>
<td>-25.79 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>FLASHING BEACON SYSTEM SCA 3139</td>
<td>L.S.</td>
<td>32,900.00</td>
<td>29,000.00</td>
<td>-3,900.00</td>
<td>30,137.00</td>
<td>-2,763.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-11.85 %</td>
<td>-8.40 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>FLASHING BEACON SYSTEM SCA 3140</td>
<td>L.S.</td>
<td>9,300.00</td>
<td>13,500.00</td>
<td>4,200.00</td>
<td>14,330.00</td>
<td>5,030.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>45.16 %</td>
<td>54.09 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>DIRECTIONAL BORING</td>
<td>L.F.</td>
<td>42.5000</td>
<td>33.0000</td>
<td>-22.35 %</td>
<td>79.0000</td>
<td>85.88</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>750.0000</td>
<td>300.0000</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>PROJECT TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td>31,875.00</td>
<td>24,750.00</td>
<td>-7,125.00</td>
<td>59,250.00</td>
<td>27,375.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>52.85 %</td>
<td>54.09 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>CURE BOX</td>
<td>L.S.</td>
<td>159,713.00</td>
<td>155,000.00</td>
<td>-4,713.00</td>
<td>110,065.00</td>
<td>-49,648.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-2.95 %</td>
<td>-31.09 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>MAILBOX SUPPORT TYPE 1</td>
<td>EACH</td>
<td>300.0000</td>
<td>330.0000</td>
<td>10.00 %</td>
<td>550.0000</td>
<td>83.33</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>300.00</td>
<td>330.00</td>
<td></td>
<td>550.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 12C513  
**REVISION NO:**  
**CONTRACT NO:** 008358  
**REGION NO:** 3  
**VERSION NO:** 4  
**WORK ORDER#:** XL3722

---

**HWY:** SR 161  
**TITLE:** VIC. OHOP VALLEY EXTENSION RD TO S. OF 304TH ST E - SAFETY  
**PROJECT:**  
**COUNTY(S):** PIERCE

---

**BIDS OPENED ON:** Aug 8 2012  
**AWARDED ON:** Aug 14 2012

---

**CONTRACTOR NUMBER:** 826550  
**CONTRACTOR NUMBER:** 100854

---

**DOT_RGGB01**  
**DATE:** 08/02/2012  
**TIME:** 13:08

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>MAILBOX SUPPORT TYPE 2</td>
<td>EACH</td>
<td>300.0000</td>
<td>550.0000</td>
<td>83.33%</td>
<td>550.0000</td>
<td>83.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>600.00</td>
<td>1,100.00</td>
<td>500.00</td>
<td>1,100.00</td>
<td>500.00</td>
</tr>
<tr>
<td>40</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
<tr>
<td>41</td>
<td>FORCE ACCOUNT POTHOLING</td>
<td>EST.</td>
<td>50,770.00</td>
<td>50,770.00</td>
<td>0.00 %</td>
<td>50,770.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td>42</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>0.00 %</td>
<td>5,000.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td>43</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td>5.00</td>
<td>5.00</td>
<td>0.00 %</td>
<td>5.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td>44</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>-68.05 %</td>
<td>-52.05 %</td>
<td>-52.08 %</td>
<td>-68.05 %</td>
<td>-52.08 %</td>
</tr>
</tbody>
</table>

---

**OTHER ITEMS**

---

**LOW BIDDER**  
**2ND BIDDER**

---

**TOTAL AMOUNT**  
**AMT.DIFF.**

---

**CONTRACT TOTAL**  
$923,001.40  
$864,988.71  
$652,222.30  
3.17%  
$0.00

---

**BASE TOTAL**  
$923,001.40  
$864,988.71  
$952,222.30  
3.17%