

PS&E JOB NO : 18A024 REVISION NO :  
 CONTRACT NO : 009350 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5679  
 HWY : SR 161  
 TITLE : SR 161  
 MILTON RD S VIC TO SR 18  
 PAVING & ADA COMPLIANCE  
 18A024  
 PROJECT : STBG-0161(038)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 5 2018  
 AWARDED ON : Dec 18 2018

|   |  |  |
|---|--|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----   | ----- 3RD BIDDER -----   |
| TUCCI & SONS, INC.<br>4224 WALLER RD E<br>TACOMA WA 984431099<br>CONTRACTOR NUMBER : 832800 | MILES RESOURCES, LLC<br>400 VALLEY AVE NE<br>PUYALLUP WA 983722516<br>CONTRACTOR NUMBER : 904000 | LAKESIDE INDUSTRIES, INC.<br>18808 SE 256TH ST<br>COVINGTON WA 980424943<br>CONTRACTOR NUMBER : 469025 |

| ITEM NO.        | ITEM DESCRIPTION                      | UNIT MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. |            |
|-----------------|---------------------------------------|-----------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|------------|
|                 |                                       |           | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |            |
| PREPARATION     |                                       |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 1               | MOBILIZATION                          | L.S.      |                                 |                                 | -31.26 %              |                                 |                                 | 58.78 %               | 196.95 %   |
|                 |                                       |           | 181,847.00                      | 125,000.00                      | -56,847.00            | 288,729.42                      | 106,882.42                      | 540,000.00            | 358,153.00 |
| 2               | REMOVING CEMENT CONC. SIDEWALK        | S.Y.      |                                 |                                 | -9.33 %               |                                 |                                 | 58.5000               | -22.00 %   |
|                 | 584.0000                              |           | 75.0000                         | 68.0000                         | -9.33 %               | 70.2000                         | -6.40 %                         | 58.5000               | -22.00 %   |
|                 |                                       |           | 43,800.00                       | 39,712.00                       | -4,088.00             | 40,996.80                       | -2,803.20                       | 34,164.00             | -9,636.00  |
| 3               | REMOVING CEMENT CONC. CURB AND GUTTER | L.F.      |                                 |                                 | 85.00 %               |                                 |                                 | 31.5000               | 57.50 %    |
|                 | 448.0000                              |           | 20.0000                         | 37.0000                         | 85.00 %               | 37.8000                         | 89.00 %                         | 31.5000               | 57.50 %    |
|                 |                                       |           | 8,960.00                        | 16,576.00                       | 7,616.00              | 16,934.40                       | 7,974.40                        | 14,112.00             | 5,152.00   |
| 4               | REMOVING CEMENT CONC. CURB            | L.F.      |                                 |                                 | -12.50 %              |                                 |                                 | 20.0000               | 0.00 %     |
|                 | 1387.0000                             |           | 20.0000                         | 17.5000                         | -12.50 %              | 16.1900                         | -19.05 %                        | 20.0000               | 0.00 %     |
|                 |                                       |           | 27,740.00                       | 24,272.50                       | -3,467.50             | 22,455.53                       | -5,284.47                       | 27,740.00             | 0.00       |
| 5               | REMOVING MISCELLANEOUS TRAFFIC ITEM   | L.S.      |                                 |                                 | 388.37 %              |                                 |                                 | 322.09 %              | 6.59 %     |
|                 |                                       |           | 2,580.00                        | 12,600.00                       | 10,020.00             | 10,890.00                       | 8,310.00                        | 2,750.00              | 170.00     |
| GRADING         |                                       |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 6               | PAVEMENT REPAIR EXCAVATION INCL. HAUL | S.Y.      |                                 |                                 | -51.11 %              |                                 |                                 | 20.0000               | -55.56 %   |
|                 | 1264.0000                             |           | 45.0000                         | 22.0000                         | -51.11 %              | 30.0000                         | -33.33 %                        | 20.0000               | -55.56 %   |
|                 |                                       |           | 56,880.00                       | 27,808.00                       | -29,072.00            | 37,920.00                       | -18,960.00                      | 25,280.00             | -31,600.00 |
| SURFACING       |                                       |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 7               | CRUSHED SURFACING BASE COURSE         | TON       |                                 |                                 | 178.00 %              |                                 |                                 | 50.0000               | 0.00 %     |
|                 | 37.0000                               |           | 50.0000                         | 139.0000                        | 178.00 %              | 400.0000                        | 700.00 %                        | 50.0000               | 0.00 %     |
|                 |                                       |           | 1,850.00                        | 5,143.00                        | 3,293.00              | 14,800.00                       | 12,950.00                       | 1,850.00              | 0.00       |
| HOT MIX ASPHALT |                                       |           |                                 |                                 |                       |                                 |                                 |                       |            |
| 8               | CRACK SEALING - FA                    | EST.      |                                 |                                 | 0.00 %                |                                 |                                 | 0.00 %                | 0.00 %     |
|                 |                                       |           | 14,000.00                       | 14,000.00                       |                       | 14,000.00                       |                                 | 14,000.00             |            |

PS&E JOB NO : 18A024 REVISION NO :  
 CONTRACT NO : 009350 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5679  
 HWY : SR 161  
 TITLE : SR 161  
 MILTON RD S VIC TO SR 18  
 PAVING & ADA COMPLIANCE  
 18A024  
 PROJECT : STBG-0161(038)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 5 2018  
 AWARDED ON : Dec 18 2018

|   |  |  |
|---|--|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----   | ----- 3RD BIDDER -----   |
| TUCCI & SONS, INC.<br>4224 WALLER RD E<br>TACOMA WA 984431099<br>CONTRACTOR NUMBER : 832800 | MILES RESOURCES, LLC<br>400 VALLEY AVE NE<br>PUYALLUP WA 983722516<br>CONTRACTOR NUMBER : 904000 | LAKESIDE INDUSTRIES, INC.<br>18808 SE 256TH ST<br>COVINGTON WA 980424943<br>CONTRACTOR NUMBER : 469025 |

| ITEM NO.                              | ITEM DESCRIPTION<br>EST. QUANTITY             | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|---------------------------------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|                                       |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| HOT MIX ASPHALT                       |   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 9                                     | PLANING BITUMINOUS PAVEMENT                   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 37970.0000                                    | S.Y.         | 3.7500                          | 3.0500                          | -18.67 %              | 3.7500                          | 0.00 %                          | 4.0000                | 6.67 %                          |                                 |
|                                       |   |              | 142,387.50                      | 115,808.50                      | -26,579.00            | 142,387.50                      | 0.00                            | 151,880.00            | 9,492.50                        |                                 |
| 10                                    | FORCE ACCOUNT PLANING BITUMINOUS PAVEMENT     |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | CALC  |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                                       |   |              | 14,240.00                       | 14,240.00                       |                       | 14,240.00                       |                                 | 14,240.00             |                                 |                                 |
| 11                                    | HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 58H-22 |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 230.0000                                      | TON          | 120.0000                        | 173.0000                        | 44.17 %               | 200.0000                        | 66.67 %                         | 150.0000              | 25.00 %                         |                                 |
|                                       |   |              | 27,600.00                       | 39,790.00                       | 12,190.00             | 46,000.00                       | 18,400.00                       | 34,500.00             | 6,900.00                        |                                 |
| 12                                    | HMA CL. 3/8 IN. PG 58H-22                     |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 3900.0000                                     | TON          | 100.0000                        | 87.0000                         | -13.00 %              | 99.5000                         | -0.50 %                         | 110.0000              | 10.00 %                         |                                 |
|                                       |   |              | 390,000.00                      | 339,300.00                      | -50,700.00            | 388,050.00                      | -1,950.00                       | 429,000.00            | 39,000.00                       |                                 |
| 13                                    | JOB MIX COMPLIANCE PRICE ADJUSTMENT           |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | CALC  |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                                       |   |              | 12,290.00                       | 12,290.00                       |                       | 12,290.00                       |                                 | 12,290.00             |                                 |                                 |
| 14                                    | COMPACTION PRICE ADJUSTMENT                   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | CALC  |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                                       |   |              | 8,190.00                        | 8,190.00                        |                       | 8,190.00                        |                                 | 8,190.00              |                                 |                                 |
| 15                                    | ASPHALT COST PRICE ADJUSTMENT                 |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | CALC  |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|                                       |   |              | 11,010.00                       | 11,010.00                       |                       | 11,010.00                       |                                 | 11,010.00             |                                 |                                 |
| 16                                    | HMA SAWCUT AND SEAL                           |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 160.0000                                      | L.F.         | 40.0000                         | 71.0000                         | 77.50 %               | 54.0000                         | 35.00 %                         | 45.0000               | 12.50 %                         |                                 |
|                                       |   |              | 6,400.00                        | 11,360.00                       | 4,960.00              | 8,640.00                        | 2,240.00                        | 7,200.00              | 800.00                          |                                 |
| EROSION CONTROL AND ROADSIDE PLANTING |   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 17                                    | ESC LEAD                                      |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 11.0000                                       | DAY          | 160.0000                        | 25.0000                         | -84.37 %              | 910.0000                        | 468.75 %                        | 15.0000               | -90.63 %                        |                                 |
|                                       |   |              | 1,760.00                        | 275.00                          | -1,485.00             | 10,010.00                       | 8,250.00                        | 165.00                | -1,595.00                       |                                 |
| 18                                    | INLET PROTECTION                              |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|                                       | 55.0000                                       | EACH         | 100.0000                        | 100.0000                        | 0.00 %                | 125.0000                        | 25.00 %                         | 100.0000              | 0.00 %                          |                                 |
|                                       |   |              | 5,500.00                        | 5,500.00                        | 0.00                  | 6,875.00                        | 1,375.00                        | 5,500.00              | 0.00                            |                                 |

PS&E JOB NO : 18A024 REVISION NO :  
 CONTRACT NO : 009350 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5679  
 HWY : SR 161  
 TITLE : SR 161  
 MILTON RD S VIC TO SR 18  
 PAVING & ADA COMPLIANCE  
 18A024  
 PROJECT : STBG-0161(038)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 5 2018  
 AWARDED ON : Dec 18 2018

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 TUCCI & SONS, INC.      MILES RESOURCES, LLC      LAKESIDE INDUSTRIES, INC.  
 4224 WALLER RD E      400 VALLEY AVE NE      18808 SE 256TH ST  
 TACOMA WA 984431099      PUYALLUP WA 983722516      COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 832800      CONTRACTOR NUMBER : 904000      CONTRACTOR NUMBER : 469025

| ITEM NO.                              | ITEM DESCRIPTION                         | UNIT MEAS | ENGR'S. EST.    |              | PRICE PER UNIT/ |              | PRICE PER UNIT/ |             | PRICE PER UNIT/ |              |
|---------------------------------------|--|-----------|-----------------|--------------|-----------------|--------------|-----------------|-------------|-----------------|--------------|
|                                       |  |           | PRICE PER UNIT/ | TOTAL AMOUNT | PRICE PER UNIT/ | TOTAL AMOUNT | % DIFF./        | AMT.DIFF.   | PRICE PER UNIT/ | TOTAL AMOUNT |
| EROSION CONTROL AND ROADSIDE PLANTING |  |           |                 |              |                 |              |                 |             |                 |              |
| 19                                    | EROSION/WATER POLLUTION CONTROL          |           |                 |              |                 |              |                 |             |                 |              |
|                                       | EST.                                     |           |                 |              | 0.00 %          |              |                 | 0.00 %      |                 | 0.00 %       |
|                                       |  |           | 11,000.00       | 11,000.00    |                 | 11,000.00    |                 | 11,000.00   |                 |              |
| 20                                    | SEEDING AND FERTILIZING BY HAND          |           |                 |              |                 |              |                 |             |                 |              |
|                                       | 13.0000 S.Y.                             |           | 8.0000          | 65.0000      | 712.50 %        | 385.0000     | 4,712.50 %      | 50.0000     | 525.00 %        |              |
|                                       |  |           | 104.00          | 845.00       | 741.00          | 5,005.00     | 4,901.00        | 650.00      | 546.00          |              |
| 21                                    | BARK OR WOOD CHIP MULCH                  |           |                 |              |                 |              |                 |             |                 |              |
|                                       | 29.0000 S.Y.                             |           | 20.0000         | 53.0000      | 165.00 %        | 200.0000     | 900.00 %        | 25.0000     | 25.00 %         |              |
|                                       |  |           | 580.00          | 1,537.00     | 957.00          | 5,800.00     | 5,220.00        | 725.00      | 145.00          |              |
| TRAFFIC                               |  |           |                 |              |                 |              |                 |             |                 |              |
| 22                                    | CEMENT CONC. TRAFFIC CURB AND GUTTER     |           |                 |              |                 |              |                 |             |                 |              |
|                                       | 448.0000 L.F.                            |           | 55.0000         | 76.0000      | 38.18 %         | 62.6400      | 13.89 %         | 52.2000     | -5.09 %         |              |
|                                       |  |           | 24,640.00       | 34,048.00    | 9,408.00        | 28,062.72    | 3,422.72        | 23,385.60   | -1,254.40       |              |
| 23                                    | CEMENT CONC. PEDESTRIAN CURB             |           |                 |              |                 |              |                 |             |                 |              |
|                                       | 171.0000 L.F.                            |           | 50.0000         | 60.0000      | 20.00 %         | 41.0400      | -17.92 %        | 34.2000     | -31.60 %        |              |
|                                       |  |           | 8,550.00        | 10,260.00    | 1,710.00        | 7,017.84     | -1,532.16       | 5,848.20    | -2,701.80       |              |
| 24                                    | PRECAST DUAL FACED SLOPED MOUNTABLE CURB |           |                 |              |                 |              |                 |             |                 |              |
|                                       | 1387.0000 L.F.                           |           | 25.0000         | 25.0000      | 0.00 %          | 25.5800      | 2.32 %          | 27.5000     | 10.00 %         |              |
|                                       |  |           | 34,675.00       | 34,675.00    | 0.00            | 35,479.46    | 804.46          | 38,142.50   | 3,467.50        |              |
| 25                                    | TRANSPORTABLE ATTENUATOR                 |           |                 |              |                 |              |                 |             |                 |              |
|                                       | 2.0000 EACH                              |           | 7,500.0000      | 7,000.0000   | -6.67 %         | 10,099.7400  | 34.66 %         | 20,000.0000 | 166.67 %        |              |
|                                       |  |           | 15,000.00       | 14,000.00    | -1,000.00       | 20,199.48    | 5,199.48        | 40,000.00   | 25,000.00       |              |
| 26                                    | OPERATION OF TRANSPORTABLE ATTENUATOR    |           |                 |              |                 |              |                 |             |                 |              |
|                                       | 113.0000 HR                              |           | 43.0000         | 62.0000      | 44.19 %         | 80.0000      | 86.05 %         | 65.0000     | 51.16 %         |              |
|                                       |  |           | 4,859.00        | 7,006.00     | 2,147.00        | 9,040.00     | 4,181.00        | 7,345.00    | 2,486.00        |              |
| 27                                    | REPAIR TRANSPORTABLE ATTENUATOR          |           |                 |              |                 |              |                 |             |                 |              |
|                                       | EST.                                     |           |                 |              | 0.00 %          |              | 0.00 %          |             | 0.00 %          |              |
|                                       |  |           | 10,000.00       | 10,000.00    |                 | 10,000.00    |                 | 10,000.00   |                 |              |
| 28                                    | FLEXIBLE GUIDE POST                      |           |                 |              |                 |              |                 |             |                 |              |
|                                       | 20.0000 EACH                             |           | 60.0000         | 90.0000      | 50.00 %         | 200.0000     | 233.33 %        | 20.0000     | -66.67 %        |              |
|                                       |  |           | 1,200.00        | 1,800.00     | 600.00          | 4,000.00     | 2,800.00        | 400.00      | -800.00         |              |

PS&E JOB NO : 18A024 REVISION NO :  
 CONTRACT NO : 009350 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5679  
 HWY : SR 161  
 TITLE : SR 161  
 MILTON RD S VIC TO SR 18  
 PAVING & ADA COMPLIANCE  
 18A024  
 PROJECT : STBG-0161(038)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 5 2018  
 AWARDED ON : Dec 18 2018

----- LOW BIDDER -----      ----- 2ND BIDDER -----      ----- 3RD BIDDER -----  
 TUCCI & SONS, INC.      MILES RESOURCES, LLC      LAKESIDE INDUSTRIES, INC.  
 4224 WALLER RD E      400 VALLEY AVE NE      18808 SE 256TH ST  
 TACOMA WA 984431099      PUYALLUP WA 983722516      COVINGTON WA 980424943  
 CONTRACTOR NUMBER : 832800      CONTRACTOR NUMBER : 904000      CONTRACTOR NUMBER : 469025

| ITEM NO. | ITEM DESCRIPTION                          | UNIT MEAS | ENGR'S. EST.                 |                              | % DIFF./ AMT.DIFF. | 2ND BIDDER                   |                              | % DIFF./ AMT.DIFF. | 3RD BIDDER                   |                              |
|----------|---|-----------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|--------------------|------------------------------|------------------------------|
|          |   |           | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |                    | PRICE PER UNIT/ TOTAL AMOUNT | PRICE PER UNIT/ TOTAL AMOUNT |
| TRAFFIC  |   |           |                              |                              |                    |                              |                              |                    |                              |                              |
| 29       | PROFILED PLASTIC LINE                     |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 22530.0000                                | L.F.      | 2.5000                       | 2.0000                       | -20.00 %           | 2.1200                       | -15.20 %                     | 2.0000             | -20.00 %                     |                              |
|          |   |           | 56,325.00                    | 45,060.00                    | -11,265.00         | 47,763.60                    | -8,561.40                    | 45,060.00          | -11,265.00                   |                              |
| 30       | PLASTIC WIDE LANE LINE                    |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 3100.0000                                 | L.F.      | 2.5000                       | 3.5000                       | 40.00 %            | 3.5700                       | 42.80 %                      | 4.5000             | 80.00 %                      |                              |
|          |   |           | 7,750.00                     | 10,850.00                    | 3,100.00           | 11,067.00                    | 3,317.00                     | 13,950.00          | 6,200.00                     |                              |
| 31       | PLASTIC CROSSWALK LINE                    |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 1950.0000                                 | S.F.      | 9.0000                       | 10.1500                      | 12.78 %            | 10.5900                      | 17.67 %                      | 6.0000             | -33.33 %                     |                              |
|          |   |           | 17,550.00                    | 19,792.50                    | 2,242.50           | 20,650.50                    | 3,100.50                     | 11,700.00          | -5,850.00                    |                              |
| 32       | PLASTIC STOP LINE                         |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 558.0000                                  | L.F.      | 15.0000                      | 15.7500                      | 5.00 %             | 16.0600                      | 7.07 %                       | 9.0000             | -40.00 %                     |                              |
|          |   |           | 8,370.00                     | 8,788.50                     | 418.50             | 8,961.48                     | 591.48                       | 5,022.00           | -3,348.00                    |                              |
| 33       | PLASTIC TRAFFIC ARROW                     |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 42.0000                                   | EACH      | 200.0000                     | 175.0000                     | -12.50 %           | 181.5000                     | -9.25 %                      | 150.0000           | -25.00 %                     |                              |
|          |   |           | 8,400.00                     | 7,350.00                     | -1,050.00          | 7,623.00                     | -777.00                      | 6,300.00           | -2,100.00                    |                              |
| 34       | PLASTIC TRAFFIC LETTER                    |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 27.0000                                   | EACH      | 47.0000                      | 100.0000                     | 112.77 %           | 101.1500                     | 115.21 %                     | 90.0000            | 91.49 %                      |                              |
|          |   |           | 1,269.00                     | 2,700.00                     | 1,431.00           | 2,731.05                     | 1,462.05                     | 2,430.00           | 1,161.00                     |                              |
| 35       | PLASTIC DRAINAGE MARKING                  |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 51.0000                                   | EACH      | 45.0000                      | 47.0000                      | 4.44 %             | 48.4000                      | 7.56 %                       | 45.0000            | 0.00 %                       |                              |
|          |   |           | 2,295.00                     | 2,397.00                     | 102.00             | 2,468.40                     | 173.40                       | 2,295.00           | 0.00                         |                              |
| 36       | RAISED PAVEMENT MARKER TYPE 2             |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 4.3700                                    | HUND      | 355.0000                     | 900.0000                     | 153.52 %           | 922.2500                     | 159.79 %                     | 450.0000           | 26.76 %                      |                              |
|          |   |           | 1,551.35                     | 3,933.00                     | 2,381.65           | 4,030.23                     | 2,478.88                     | 1,966.50           | 415.15                       |                              |
| 37       | TEMPORARY PAVEMENT MARKING-SHORT DURATION |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          | 60160.0000                                | L.F.      | 0.2500                       | 0.3000                       | 20.00 %            | 0.2000                       | -20.00 %                     | 0.3500             | 40.00 %                      |                              |
|          |   |           | 15,040.00                    | 18,048.00                    | 3,008.00           | 12,032.00                    | -3,008.00                    | 21,056.00          | 6,016.00                     |                              |
| 38       | TEMPORARY VIDEO DETECTION SYSTEM #1       |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          |   | L.S.      |                              |                              | -42.08 %           |                              | -40.00 %                     |                    | -50.31 %                     |                              |
|          |   |           | 24,000.00                    | 13,900.00                    | -10,100.00         | 14,400.00                    | -9,600.00                    | 11,925.30          | -12,074.70                   |                              |
| 39       | TEMPORARY VIDEO DETECTION SYSTEM #2       |           |                              |                              |                    |                              |                              |                    |                              |                              |
|          |   | L.S.      |                              |                              | -29.17 %           |                              | 0.00 %                       |                    | -39.17 %                     |                              |
|          |   |           | 12,000.00                    | 8,500.00                     | -3,500.00          | 12,000.00                    | 0.00                         | 7,299.55           | -4,700.45                    |                              |

PS&E JOB NO : 18A024 REVISION NO :  
 CONTRACT NO : 009350 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5679  
 HWY : SR 161  
 TITLE : SR 161  
 MILTON RD S VIC TO SR 18  
 PAVING & ADA COMPLIANCE  
 18A024  
 PROJECT : STBG-0161(038)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 5 2018  
 AWARDED ON : Dec 18 2018

|   |  |  |
|---|--|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----   | ----- 3RD BIDDER -----   |
| TUCCI & SONS, INC.<br>4224 WALLER RD E<br>TACOMA WA 984431099<br>CONTRACTOR NUMBER : 832800 | MILES RESOURCES, LLC<br>400 VALLEY AVE NE<br>PUYALLUP WA 983722516<br>CONTRACTOR NUMBER : 904000 | LAKESIDE INDUSTRIES, INC.<br>18808 SE 256TH ST<br>COVINGTON WA 980424943<br>CONTRACTOR NUMBER : 469025 |

| ITEM NO. | ITEM DESCRIPTION<br>EST. QUANTITY   | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | ENGR'S. EST.                    |                                 |
|----------|-------------------------------------|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|          |                                     |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC  |                                     |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 40       | TEMPORARY VIDEO DETECTION SYSTEM #3 | L.S.         |                                 |                                 | -43.18 %              |                                 |                                 | -56.36 %              |                                 | -51.72 %                        |
|          |                                     |              | 44,000.00                       | 25,000.00                       | -19,000.00            | 19,200.00                       | -24,800.00                      | 21,243.71             | -22,756.29                      |                                 |
| 41       | TRAFFIC SIGNAL SYSTEM #1            | L.S.         |                                 |                                 | -14.78 %              |                                 |                                 | 4.35 %                |                                 | -27.28 %                        |
|          |                                     |              | 57,500.00                       | 49,000.00                       | -8,500.00             | 60,000.00                       | 2,500.00                        | 41,815.75             | -15,684.25                      |                                 |
| 42       | TRAFFIC SIGNAL SYSTEM #2            | L.S.         |                                 |                                 | -9.09 %               |                                 |                                 | 30.91 %               |                                 | -22.00 %                        |
|          |                                     |              | 27,500.00                       | 25,000.00                       | -2,500.00             | 36,000.00                       | 8,500.00                        | 21,449.23             | -6,050.77                       |                                 |
| 43       | TRAFFIC SIGNAL SYSTEM #3            | L.S.         |                                 |                                 | -6.25 %               |                                 |                                 | 27.50 %               |                                 | -19.07 %                        |
|          |                                     |              | 80,000.00                       | 75,000.00                       | -5,000.00             | 102,000.00                      | 22,000.00                       | 64,740.94             | -15,259.06                      |                                 |
| 44       | SEQUENTIAL ARROW SIGN               |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 1048.0000                           | HR           | 4.5000                          | 6.0000                          | 33.33 %               | 15.0000                         | 233.33 %                        | 7.5000                | 66.67 %                         |                                 |
|          |                                     |              | 4,716.00                        | 6,288.00                        | 1,572.00              | 15,720.00                       | 11,004.00                       | 7,860.00              | 3,144.00                        |                                 |
| 45       | OTHER TEMPORARY TRAFFIC CONTROL     | L.S.         |                                 |                                 | 27.59 %               |                                 |                                 | 124.14 %              |                                 | 331.03 %                        |
|          |                                     |              | 29,000.00                       | 37,000.00                       | 8,000.00              | 65,000.00                       | 36,000.00                       | 125,000.00            | 96,000.00                       |                                 |
| 46       | FLAGGERS                            |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 220.0000                            | HR           | 55.0000                         | 57.0000                         | 3.64 %                | 125.0000                        | 127.27 %                        | 70.0000               | 27.27 %                         |                                 |
|          |                                     |              | 12,100.00                       | 12,540.00                       | 440.00                | 27,500.00                       | 15,400.00                       | 15,400.00             | 3,300.00                        |                                 |
| 47       | OTHER TRAFFIC CONTROL LABOR         |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 2999.0000                           | HR           | 50.0000                         | 62.0000                         | 24.00 %               | 94.3900                         | 88.78 %                         | 70.0000               | 40.00 %                         |                                 |
|          |                                     |              | 149,950.00                      | 185,938.00                      | 35,988.00             | 283,075.61                      | 133,125.61                      | 209,930.00            | 59,980.00                       |                                 |
| 48       | TRAFFIC CONTROL SUPERVISOR          | L.S.         |                                 |                                 | 29.97 %               |                                 |                                 | 18.50 %               |                                 | 29.97 %                         |
|          |                                     |              | 65,400.00                       | 85,000.00                       | 19,600.00             | 77,500.00                       | 12,100.00                       | 85,000.00             | 19,600.00                       |                                 |
| 49       | CONSTRUCTION SIGNS CLASS A          |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|          | 20.0000                             | S.F.         | 25.0000                         | 35.0000                         | 40.00 %               | 100.0000                        | 300.00 %                        | 50.0000               | 100.00 %                        |                                 |
|          |                                     |              | 500.00                          | 700.00                          | 200.00                | 2,000.00                        | 1,500.00                        | 1,000.00              | 500.00                          |                                 |
| 50       | PEDESTRIAN TRAFFIC CONTROL          | L.S.         |                                 |                                 | -35.56 %              |                                 |                                 | -44.44 %              |                                 | 11.11 %                         |
|          |                                     |              | 18,000.00                       | 11,600.00                       | -6,400.00             | 10,000.00                       | -8,000.00                       | 20,000.00             | 2,000.00                        |                                 |

PS&E JOB NO : 18A024 REVISION NO :  
 CONTRACT NO : 009350 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5679  
 HWY : SR 161  
 TITLE : SR 161  
 MILTON RD S VIC TO SR 18  
 PAVING & ADA COMPLIANCE  
 18A024  
 PROJECT : STBG-0161(038)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 5 2018  
 AWARDED ON : Dec 18 2018

|   |  |  |
|---|--|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----   | ----- 3RD BIDDER -----   |
| TUCCI & SONS, INC.<br>4224 WALLER RD E<br>TACOMA WA 984431099<br>CONTRACTOR NUMBER : 832800 | MILES RESOURCES, LLC<br>400 VALLEY AVE NE<br>PUYALLUP WA 983722516<br>CONTRACTOR NUMBER : 904000 | LAKESIDE INDUSTRIES, INC.<br>18808 SE 256TH ST<br>COVINGTON WA 980424943<br>CONTRACTOR NUMBER : 469025 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY              | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | 2ND BIDDER                      |                                 | % DIFF./<br>AMT.DIFF. | 3RD BIDDER                      |                                 |
|-------------|--|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|---------------------------------|
|             |  |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |
| TRAFFIC     |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 51          | CONTRACTOR PROVIDED UNIFORMED POLICE OFFICER   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 375.0000                                       | HR           | 120.0000                        | 130.0000                        | 8.33 %                | 115.0000                        | -4.17 %                         | 125.0000              | 4.17 %                          |                                 |
|             |  |              | 45,000.00                       | 48,750.00                       | 3,750.00              | 43,125.00                       | -1,875.00                       | 46,875.00             | 1,875.00                        |                                 |
| OTHER ITEMS |  |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
| 52          | REFERENCING EXISTING PAVEMENT MARKINGS         |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | EST.   |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |  |              | 7,500.00                        | 7,500.00                        |                       | 7,500.00                        |                                 | 7,500.00              |                                 |                                 |
| 53          | FORCE ACCOUNT - MINOR ELECTRICAL REPAIR WORK   |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | CALC   |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |  |              | 3,000.00                        | 3,000.00                        |                       | 3,000.00                        |                                 | 3,000.00              |                                 |                                 |
| 54          | MIN BID REQ - TYPE B PROGRESS SCHEDULE \$5,000 |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | L.S.   |              |                                 |                                 | 0.00 %                |                                 | 0.00 %                          |                       | 0.00 %                          |                                 |
|             |  |              | 5,000.00                        | 5,000.00                        | 0.00                  | 5,000.00                        | 0.00                            | 5,000.00              | 0.00                            |                                 |
| 55          | ROADWAY SURVEYING                              |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | L.S.   |              |                                 |                                 | 57.14 %               |                                 | 57.29 %                         |                       | -68.07 %                        |                                 |
|             |  |              | 7,000.00                        | 11,000.00                       | 4,000.00              | 11,010.00                       | 4,010.00                        | 2,235.00              | -4,765.00                       |                                 |
| 56          | ADA FEATURES SURVEYING                         |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | L.S.   |              |                                 |                                 | 55.84 %               |                                 | 57.29 %                         |                       | 128.38 %                        |                                 |
|             |  |              | 7,700.00                        | 12,000.00                       | 4,300.00              | 12,111.60                       | 4,411.60                        | 17,585.00             | 9,885.00                        |                                 |
| 57          | CEMENT CONC. SIDEWALK                          |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 251.6000                                       | S.Y.         | 145.0000                        | 143.0000                        | -1.38 %               | 118.8000                        | -18.07 %                        | 99.0000               | -31.72 %                        |                                 |
|             |  |              | 36,482.00                       | 35,978.80                       | -503.20               | 29,890.08                       | -6,591.92                       | 24,908.40             | -11,573.60                      |                                 |
| 58          | CEMENT CONC. CURB RAMP TYPE PARALLEL A         |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 8.0000   | EACH         | 5,000.0000                      | 5,800.0000                      | 16.00 %               | 4,104.0000                      | -17.92 %                        | 3,420.0000            | -31.60 %                        |                                 |
|             |  |              | 40,000.00                       | 46,400.00                       | 6,400.00              | 32,832.00                       | -7,168.00                       | 27,360.00             | -12,640.00                      |                                 |
| 59          | CEMENT CONC. CURB RAMP TYPE PARALLEL B         |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 2.0000   | EACH         | 5,000.0000                      | 5,800.0000                      | 16.00 %               | 4,104.0000                      | -17.92 %                        | 3,420.0000            | -31.60 %                        |                                 |
|             |  |              | 10,000.00                       | 11,600.00                       | 1,600.00              | 8,208.00                        | -1,792.00                       | 6,840.00              | -3,160.00                       |                                 |
| 60          | CEMENT CONC. CURB RAMP TYPE PERPINDICULAR A    |              |                                 |                                 |                       |                                 |                                 |                       |                                 |                                 |
|             | 13.0000  | EACH         | 5,000.0000                      | 5,800.0000                      | 16.00 %               | 4,104.0000                      | -17.92 %                        | 3,420.0000            | -31.60 %                        |                                 |
|             |  |              | 65,000.00                       | 75,400.00                       | 10,400.00             | 53,352.00                       | -11,648.00                      | 44,460.00             | -20,540.00                      |                                 |

PS&E JOB NO : 18A024 REVISION NO :  
 CONTRACT NO : 009350 REGION NO : 1  
 VERSION NO : 4 WORK ORDER# : XL5679  
 HWY : SR 161  
 TITLE : SR 161  
 MILTON RD S VIC TO SR 18  
 PAVING & ADA COMPLIANCE  
 18A024  
 PROJECT : STBG-0161(038)  
 COUNTY(S) : KING

BIDS OPENED ON : Dec 5 2018  
 AWARDED ON : Dec 18 2018

|   |  |  |
|---|--|--|
| ----- LOW BIDDER -----  | ----- 2ND BIDDER -----   | ----- 3RD BIDDER -----   |
| TUCCI & SONS, INC.<br>4224 WALLER RD E<br>TACOMA WA 984431099<br>CONTRACTOR NUMBER : 832800 | MILES RESOURCES, LLC<br>400 VALLEY AVE NE<br>PUYALLUP WA 983722516<br>CONTRACTOR NUMBER : 904000 | LAKESIDE INDUSTRIES, INC.<br>18808 SE 256TH ST<br>COVINGTON WA 980424943<br>CONTRACTOR NUMBER : 469025 |

| ITEM NO.    | ITEM DESCRIPTION<br>EST. QUANTITY             | UNIT<br>MEAS | ENGR'S. EST.                    |                                 | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. | PRICE PER UNIT/<br>TOTAL AMOUNT | % DIFF./<br>AMT.DIFF. |
|-------------|---|--------------|---------------------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|---------------------------------|-----------------------|
|             |   |              | PRICE PER UNIT/<br>TOTAL AMOUNT | PRICE PER UNIT/<br>TOTAL AMOUNT |                       |                                 |                       |                                 |                       |
| OTHER ITEMS |   |              |                                 |                                 |                       |                                 |                       |                                 |                       |
| 61          | ADJUST LOCAL MANHOLE<br>11.0000               | EACH         | 1,100.0000                      | 1,750.0000                      | 59.09 %               | 1,190.2500                      | 8.20 %                | 750.0000                        | -31.82 %              |
| 62          | ROADSIDE CLEANUP<br>EST.                      |              | 12,100.00                       | 19,250.00                       | 7,150.00              | 13,092.75                       | 992.75                | 8,250.00                        | -3,850.00             |
| 63          | REIMBURSEMENT FOR THIRD PARTY DAMAGE<br>EST.  |              | 2,000.00                        | 2,000.00                        | 0.00 %                | 2,000.00                        | 0.00 %                | 2,000.00                        | 0.00 %                |
| 64          | MINOR CHANGE<br>CALC                          |              | 5.00                            | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                | 5.00                            | 0.00 %                |
| 65          | AGGREGATE COMPLIANCE PRICE ADJUSTMENT<br>CALC |              | -1.00                           | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                | -1.00                           | 0.00 %                |
| 66          | SPPC PLAN<br>L.S.                             |              | -5.00                           | -5.00                           | 0.00 %                | -5.00                           | 0.00 %                | -5.00                           | 0.00 %                |
|             |   |              | 1,250.00                        | 500.00                          | -60.00 %              | 1,000.00                        | -20.00 %              | 1,000.00                        | -20.00 %              |
|             | CONTRACT TOTAL                                |              | <u>\$1,952,889.85</u>           | <u>\$1,880,808.80</u>           | <u>-3.69%</u>         | <u>\$2,293,866.45</u>           | <u>17.46%</u>         | <u>\$2,410,823.68</u>           | <u>23.45%</u>         |
|             | BASE TOTAL                                    |              | <u>\$1,952,889.85</u>           | <u>\$1,880,808.80</u>           | <u>-3.69%</u>         | <u>\$2,293,866.45</u>           | <u>17.46%</u>         | <u>\$2,410,823.68</u>           | <u>23.45%</u>         |