

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 161		SCARSELLA BROS. INC.			GARY MERLINO CONSTRUCTION CO.,			MARSHBANK CONSTRUCTION INC.	
	234TH STREET E TO		19460 84TH AVE S			9125 10TH AVE S			3304 OLD HARTFORD RD	
	204TH STREET E		KENT WA 98032-1240						98258-8699	
	99C500		SEATTLE WA 981680697			SEATTLE WA 981084600			LAKE STEVENS WA 982580097	
PROJECT	:		CONTRACTOR NUMBER :			CONTRACTOR NUMBER :			CONTRACTOR NUMBER :	
COUNTY(S)	: PIERCE									

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
1	MOBILIZATION	L.S.			63.32 %			6.78 %		0.50 %
			398,000.00	650,000.00	252,000.00	425,000.00	27,000.00	400,000.00	2,000.00	
2	CLEARING AND GRUBBING									
	12.6400	ha	8,200.0000	7,500.0000	-8.54 %	12,500.0000	52.44 %	7,400.0000	-9.76 %	
			103,648.00	94,800.00	-8,848.00	158,000.00	54,352.00	93,536.00	-10,112.00	
3	ABANDON EXISTING CATCH BASIN									
	12.0000	EACH	500.0000	150.0000	-70.00 %	100.0000	-80.00 %	150.0000	-70.00 %	
			6,000.00	1,800.00	-4,200.00	1,200.00	-4,800.00	1,800.00	-4,200.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			100.00 %		3,233.33 %		700.00 %	
			1,500.00	3,000.00	1,500.00	50,000.00	48,500.00	12,000.00	10,500.00	
5	REMOVING BITUMINOUS PAVEMENT									
	270.0000	m2	3.0000	6.7500	125.00 %	12.0000	300.00 %	16.0000	433.33 %	
			810.00	1,822.50	1,012.50	3,240.00	2,430.00	4,320.00	3,510.00	
6	REMOVING SEPTIC SYSTEM	L.S.			33.33 %		-16.67 %		-60.00 %	
			3,000.00	4,000.00	1,000.00	2,500.00	-500.00	1,200.00	-1,800.00	
7	REMOVING GUARDRAIL									
	52.0000	m	10.0000	12.5000	25.00 %	15.0000	50.00 %	7.0000	-30.00 %	
			520.00	650.00	130.00	780.00	260.00	364.00	-156.00	
8	REMOVING GUARDRAIL ANCHOR									
	2.0000	EACH	200.0000	200.0000	0.00 %	225.0000	12.50 %	80.0000	-60.00 %	
			400.00	400.00	0.00	450.00	50.00	160.00	-240.00	
9	REMOVING PAINT LINE									
	15200.0000	m	1.4000	1.2500	-10.71 %	1.4000	0.00 %	0.5000	-64.29 %	
			21,280.00	19,000.00	-2,280.00	21,280.00	0.00	7,600.00	-13,680.00	
10	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			549.35 %		94.81 %		107.79 %	
			1,540.00	10,000.00	8,460.00	3,000.00	1,460.00	3,200.00	1,660.00	
11	REMOVING CHAIN LINK FENCE									
	80.0000	m	20.0000	15.0000	-25.00 %	8.0000	-60.00 %	8.0000	-60.00 %	
			1,600.00	1,200.00	-400.00	640.00	-960.00	640.00	-960.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 161		SCARSELLA BROS. INC.			GARY MERLINO CONSTRUCTION CO.,			MARSHBANK CONSTRUCTION INC.	
	234TH STREET E TO		19460 84TH AVE S			9125 10TH AVE S			3304 OLD HARTFORD RD	
	204TH STREET E		KENT WA 98032-1240						98258-8699	
	99C500		SEATTLE WA 981680697			SEATTLE WA 981084600			LAKE STEVENS WA 982580097	
PROJECT	:		CONTRACTOR NUMBER :		746000	CONTRACTOR NUMBER :		531500	CONTRACTOR NUMBER :	
COUNTY(S)	: PIERCE									

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
PREPARATION										
12	REMOVING WIRE FENCE									
	1247.0000	m	2.0000	5.0000	150.00 %	2.5000	25.00 %	3.0000	50.00 %	
			2,494.00	6,235.00	3,741.00	3,117.50	623.50	3,741.00	1,247.00	
GRADING										
13	ROADWAY EXCAVATION INCL. HAUL									
	21390.0000	m3	7.0000	9.5000	35.71 %	5.4000	-22.86 %	13.0000	85.71 %	
			149,730.00	203,205.00	53,475.00	115,506.00	-34,224.00	278,070.00	128,340.00	
14	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND									
	850.0000	m3	14.0000	9.5000	-32.14 %	10.0000	-28.57 %	14.0000	0.00 %	
			11,900.00	8,075.00	-3,825.00	8,500.00	-3,400.00	11,900.00	0.00	
15	ROADWAY EXCAVATION INCL. HAUL - AREA DRY POND									
	11670.0000	m3	7.0000	9.5000	35.71 %	5.4000	-22.86 %	12.0000	71.43 %	
			81,690.00	110,865.00	29,175.00	63,018.00	-18,672.00	140,040.00	58,350.00	
16	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	1350.0000	m2	15.0000	15.0000	0.00 %	10.0000	-33.33 %	23.0000	53.33 %	
			20,250.00	20,250.00	0.00	13,500.00	-6,750.00	31,050.00	10,800.00	
17	SHOULDER REPAIR EXCAVATION INCL. HAUL									
	18050.0000	m2	15.0000	3.0000	-80.00 %	5.5000	-63.33 %	5.0000	-66.67 %	
			270,750.00	54,150.00	-216,600.00	99,275.00	-171,475.00	90,250.00	-180,500.00	
18	PANEL REPAIR EXCAVATION INCL HAUL									
	400.0000	m2	160.0000	20.0000	-87.50 %	95.0000	-40.63 %	36.0000	-77.50 %	
			64,000.00	8,000.00	-56,000.00	38,000.00	-26,000.00	14,400.00	-49,600.00	
19	COMMON BORROW INCL. HAUL									
	12665.0000	t	4.0000	0.0100	-99.75 %	5.0000	25.00 %	9.0000	125.00 %	
			50,660.00	126.65	-50,533.35	63,325.00	12,665.00	113,985.00	63,325.00	
20	SELECT BORROW INCL. HAUL									
	39950.0000	t	10.0000	8.7000	-13.00 %	5.0000	-50.00 %	10.0000	0.00 %	
			399,500.00	347,565.00	-51,935.00	199,750.00	-199,750.00	399,500.00	0.00	
21	EMBANKMENT COMPACTION									
	23760.0000	m3	2.0000	1.5000	-25.00 %	6.1000	205.00 %	2.0000	0.00 %	
			47,520.00	35,640.00	-11,880.00	144,936.00	97,416.00	47,520.00	0.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS. INC.			GARY MERLINO CONSTRUCTION CO.,			MARSHBANK CONSTRUCTION INC.	
	19460 84TH AVE S			9125 10TH AVE S			3304 OLD HARTFORD RD	
	KENT WA 98032-1240						98258-8699	
	SEATTLE WA 981680697			SEATTLE WA 981084600			LAKE STEVENS WA 982580097	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 531500			CONTRACTOR NUMBER : 100035	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
GRADING										
22	FORCE ACCOUNT DEWATERING	EST.			0.00 %			0.00 %		0.00 %
			55,000.00	55,000.00		55,000.00		55,000.00		
DRAINAGE										
23	DITCH EXCAVATION INCL. HAUL	m3	15.0000	9.5000	-36.67 %	10.0000	-33.33 %	15.0000	0.00 %	
	525.0000		7,875.00	4,987.50	-2,887.50	5,250.00	-2,625.00	7,875.00	0.00	
24	GRATE INLET TYPE 1	EACH	1,500.0000	1,600.0000	6.67 %	1,290.0000	-14.00 %	1,700.0000	13.33 %	
	6.0000		9,000.00	9,600.00	600.00	7,740.00	-1,260.00	10,200.00	1,200.00	
25	GRATE INLET TYPE 2	EACH	1,500.0000	1,700.0000	13.33 %	1,400.0000	-6.67 %	1,800.0000	20.00 %	
	22.0000		33,000.00	37,400.00	4,400.00	30,800.00	-2,200.00	39,600.00	6,600.00	
26	HAND PLACED RIPRAP	m3	50.0000	2,000.0000	3,900.00 %	85.0000	70.00 %	50.0000	0.00 %	
	42.0000		2,100.00	84,000.00	81,900.00	3,570.00	1,470.00	2,100.00	0.00	
27	QUARRY SPALLS	t	25.0000	25.0000	0.00 %	25.0000	0.00 %	20.0000	-20.00 %	
	1020.0000		25,500.00	25,500.00	0.00	25,500.00	0.00	20,400.00	-5,100.00	
28	CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.	m	100.0000	100.0000	0.00 %	105.0000	5.00 %	100.0000	0.00 %	
	73.0000		7,300.00	7,300.00	0.00	7,665.00	365.00	7,300.00	0.00	
29	CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.	m	125.0000	105.0000	-16.00 %	110.0000	-12.00 %	125.0000	0.00 %	
	764.0000		95,500.00	80,220.00	-15,280.00	84,040.00	-11,460.00	95,500.00	0.00	
30	CL. V REINF. CONC. CULV. PIPE 600 MM DIAM.	m	200.0000	144.5500	-27.72 %	225.0000	12.50 %	175.0000	-12.50 %	
	68.5000		13,700.00	9,901.68	-3,798.32	15,412.50	1,712.50	11,987.50	-1,712.50	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 161	SCARSELLA BROS. INC.	GARY MERLINO CONSTRUCTION CO.,	MARSHBANK CONSTRUCTION INC.
	234TH STREET E TO	19460 84TH AVE S	9125 10TH AVE S	3304 OLD HARTFORD RD
	204TH STREET E	KENT WA 98032-1240		98258-8699
	99C500	SEATTLE WA 981680697	SEATTLE WA 981084600	LAKE STEVENS WA 982580097
PROJECT :		CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100035
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
DRAINAGE										
31	DRAIN PIPE 100MM DIAM. 100.0000	m	30.0000 3,000.00	16.5000 1,650.00	-45.00 % -1,350.00	32.0000 3,200.00	6.67 % 200.00	55.0000 5,500.00	83.33 % 2,500.00	
STORM SEWER										
32	CATCH BASIN TYPE 1L 11.0000	EACH	1,200.0000 13,200.00	800.0000 8,800.00	-33.33 % -4,400.00	1,000.0000 11,000.00	-16.67 % -2,200.00	900.0000 9,900.00	-25.00 % -3,300.00	
33	CATCH BASIN TYPE 2 1350 MM DIAM. 7.0000	EACH	2,500.0000 17,500.00	2,250.0000 15,750.00	-10.00 % -1,750.00	2,000.0000 14,000.00	-20.00 % -3,500.00	1,800.0000 12,600.00	-28.00 % -4,900.00	
34	CATCH BASIN TYPE 2 1800 MM DIAM. 4.0000	EACH	3,000.0000 12,000.00	3,750.0000 15,000.00	25.00 % 3,000.00	4,000.0000 16,000.00	33.33 % 4,000.00	2,500.0000 10,000.00	-16.67 % -2,000.00	
35	MODIFY EXISTING CATCH BASIN 1.0000	EACH	2,000.0000 2,000.00	1,600.0000 1,600.00	-20.00 % -400.00	650.0000 650.00	-67.50 % -1,350.00	700.0000 700.00	-65.00 % -1,300.00	
36	CATCH BASIN TYPE 2 1800 MM DIAM. W/ FLOW-OIL SEPARATOR 6.0000	EACH	7,500.0000 45,000.00	7,000.0000 42,000.00	-6.67 % -3,000.00	4,400.0000 26,400.00	-41.33 % -18,600.00	4,850.0000 29,100.00	-35.33 % -15,900.00	
37	CATCH BASIN TYPE 2 1350 MM DIAM. WITH GRATE INLET 5.0000	EACH	3,500.0000 17,500.00	3,050.0000 15,250.00	-12.86 % -2,250.00	2,500.0000 12,500.00	-28.57 % -5,000.00	2,500.0000 12,500.00	-28.57 % -5,000.00	
38	CATCH BASIN TYPE 2 1800 MM DIAM. WITH GRATE INLET 6.0000	EACH	4,000.0000 24,000.00	4,500.0000 27,000.00	12.50 % 3,000.00	4,200.0000 25,200.00	5.00 % 1,200.00	6,650.0000 39,900.00	66.25 % 15,900.00	
39	CATCH BASIN TYPE 2 2400 MM DIAM. 5.0000	EACH	5,000.0000 25,000.00	6,000.0000 30,000.00	20.00 % 5,000.00	6,000.0000 30,000.00	20.00 % 5,000.00	5,000.0000 25,000.00	0.00 % 0.00	
40	TESTING STORM SEWER PIPE 2345.5000	m	4.0000 9,382.00	5.0000 11,727.50	25.00 % 2,345.50	4.0000 9,382.00	0.00 % 0.00	3.0000 7,036.50	-25.00 % -2,345.50	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 161		SCARSELLA BROS. INC.			GARY MERLINO CONSTRUCTION CO.,			MARSHBANK CONSTRUCTION INC.	
	234TH STREET E TO		19460 84TH AVE S			9125 10TH AVE S			3304 OLD HARTFORD RD	
	204TH STREET E		KENT WA 98032-1240						98258-8699	
	99C500		SEATTLE WA 981680697			SEATTLE WA 981084600			LAKE STEVENS WA 982580097	
PROJECT	:		CONTRACTOR NUMBER :		746000	CONTRACTOR NUMBER :		531500	CONTRACTOR NUMBER :	
COUNTY(S)	: PIERCE									

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STORM SEWER										
41	CL. IV REINF. CONC. STORM SEWER PIPE 1050 MM DIAM.									
	50.0000 m		410.0000	500.0000	21.95 %	440.0000	7.32 %	400.0000	-2.44 %	
			20,500.00	25,000.00	4,500.00	22,000.00	1,500.00	20,000.00	-500.00	
42	CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.									
	376.0000 m		100.0000	100.0000	0.00 %	100.0000	0.00 %	85.0000	-15.00 %	
			37,600.00	37,600.00	0.00	37,600.00	0.00	31,960.00	-5,640.00	
43	CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.									
	903.5000 m		120.0000	105.0000	-12.50 %	150.0000	25.00 %	120.0000	0.00 %	
			108,420.00	94,867.50	-13,552.50	135,525.00	27,105.00	108,420.00	0.00	
44	CL. V REINF. CONC. STORM SEWER PIPE 600 MM DIAM.									
	807.0000 m		155.0000	144.5500	-6.74 %	200.0000	29.03 %	180.0000	16.13 %	
			125,085.00	116,651.85	-8,433.15	161,400.00	36,315.00	145,260.00	20,175.00	
45	CL. V REINF. CONC. STORM SEWER PIPE 750 MM DIAM.									
	237.5000 m		175.0000	185.0000	5.71 %	290.0000	65.71 %	250.0000	42.86 %	
			41,562.50	43,937.50	2,375.00	68,875.00	27,312.50	59,375.00	17,812.50	
SURFACING										
46	CRUSHED SURFACING BASE COURSE									
	33000.0000 t		12.0000	11.7500	-2.08 %	16.5000	37.50 %	12.0000	0.00 %	
			396,000.00	387,750.00	-8,250.00	544,500.00	148,500.00	396,000.00	0.00	
LIQUID ASPHALT										
47	ANTI-STRIPPING ADDITIVE									
	EST.				0.00 %		0.00 %		0.00 %	
			21,294.00	21,294.00		21,294.00		21,294.00		
ASPHALT CONCRETE PAVEMENT										
48	CRACK SEALING									
	EST.				0.00 %		0.00 %		0.00 %	
			11,400.00	11,400.00		11,400.00		11,400.00		

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
	SCARSELLA BROS. INC.			GARY MERLINO CONSTRUCTION CO.,			MARSHBANK CONSTRUCTION INC.	
	19460 84TH AVE S			9125 10TH AVE S			3304 OLD HARTFORD RD	
	KENT WA 98032-1240						98258-8699	
	SEATTLE WA 981680697			SEATTLE WA 981084600			LAKE STEVENS WA 982580097	
	CONTRACTOR NUMBER : 746000			CONTRACTOR NUMBER : 531500			CONTRACTOR NUMBER : 100035	

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
ASPHALT CONCRETE PAVEMENT									
49	PLANING BITUMINOUS PAVEMENT								
	2187.0000	m2	7.0000	7.5000	7.14 %	5.5000	-21.43 %	5.8600	-16.29 %
			15,309.00	16,402.50	1,093.50	12,028.50	-3,280.50	12,815.82	-2,493.18
50	ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22								
	1450.0000	t	40.0000	42.0000	5.00 %	43.0000	7.50 %	45.2300	13.08 %
			58,000.00	60,900.00	2,900.00	62,350.00	4,350.00	65,583.50	7,583.50
51	ASPHALT CONC. FOR PAVEMENT REPAIR								
	750.0000	t	45.0000	70.0000	55.56 %	75.0000	66.67 %	75.3800	67.51 %
			33,750.00	52,500.00	18,750.00	56,250.00	22,500.00	56,535.00	22,785.00
52	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 58-22								
	24050.0000	t	36.0000	39.0000	8.33 %	43.0000	19.44 %	42.0000	16.67 %
			865,800.00	937,950.00	72,150.00	1,034,150.00	168,350.00	1,010,100.00	144,300.00
53	ASPHALT CONC. FOR CONCRETE PANEL REPAIR								
	350.0000	t	45.0000	90.0000	100.00 %	100.0000	122.22 %	96.9200	115.38 %
			15,750.00	31,500.00	15,750.00	35,000.00	19,250.00	33,922.00	18,172.00
54	ASPHALT CONC. FOR SHOULDER REPAIR								
	6210.0000	t	45.0000	44.0000	-2.22 %	46.0000	2.22 %	47.3800	5.29 %
			279,450.00	273,240.00	-6,210.00	285,660.00	6,210.00	294,229.80	14,779.80
55	ASPHALT RAMP								
	12.0000	EACH	150.0000	300.0000	100.00 %	500.0000	233.33 %	323.0500	115.37 %
			1,800.00	3,600.00	1,800.00	6,000.00	4,200.00	3,876.60	2,076.60
56	ASPHALT CONC. WEDGE CURB								
	345.0000	m	5.0000	12.0000	140.00 %	15.0000	200.00 %	12.9200	158.40 %
			1,725.00	4,140.00	2,415.00	5,175.00	3,450.00	4,457.40	2,732.40
57	JOB MIX COMPLIANCE PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			38,000.00	38,000.00		38,000.00		38,000.00	
58	COMPACTION PRICE ADJUSTMENT								
		CALC			0.00 %		0.00 %		0.00 %
			14,400.00	14,400.00		14,400.00		14,400.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
59	ASPHALT CONC. APPROACH CL. A PG 58-22									
	965.0000	t	65.0000	75.0000	15.38 %	80.0000	23.08 %	80.7600	24.25 %	
			62,725.00	72,375.00	9,650.00	77,200.00	14,475.00	77,933.40	15,208.40	
EROSION CONTROL AND PLANTING										
60	ESC LEAD									
	250.0000	DAY	300.0000	50.0000	-83.33 %	25.0000	-91.67 %	50.0000	-83.33 %	
			75,000.00	12,500.00	-62,500.00	6,250.00	-68,750.00	12,500.00	-62,500.00	
61	SEEDING, FERTILIZING, AND MULCHING									
	7.2500	ha	3,000.0000	2,890.0000	-3.67 %	2,200.0000	-26.67 %	2,300.0000	-23.33 %	
			21,750.00	20,952.50	-797.50	15,950.00	-5,800.00	16,675.00	-5,075.00	
62	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	0.3500	ha	4,000.0000	5,165.0000	29.12 %	8,000.0000	100.00 %	3,000.0000	-25.00 %	
			1,400.00	1,807.75	407.75	2,800.00	1,400.00	1,050.00	-350.00	
63	COMPOST									
	3000.0000	m3	30.0000	22.0000	-26.67 %	23.0000	-23.33 %	17.0000	-43.33 %	
			90,000.00	66,000.00	-24,000.00	69,000.00	-21,000.00	51,000.00	-39,000.00	
64	CHECK DAM									
	297.0000	m	25.0000	25.0000	0.00 %	30.0000	20.00 %	32.0000	28.00 %	
			7,425.00	7,425.00	0.00	8,910.00	1,485.00	9,504.00	2,079.00	
65	EARTH AND ROCK DIKE									
	28.0000	EACH	350.0000	250.0000	-28.57 %	250.0000	-28.57 %	100.0000	-71.43 %	
			9,800.00	7,000.00	-2,800.00	7,000.00	-2,800.00	2,800.00	-7,000.00	
66	STABILIZED CONSTRUCTION ENTRANCE									
	3556.0000	m2	6.0000	17.7500	195.83 %	10.0000	66.67 %	9.0000	50.00 %	
			21,336.00	63,119.00	41,783.00	35,560.00	14,224.00	32,004.00	10,668.00	
67	STREET CLEANING									
	440.0000	HR	80.0000	95.0000	18.75 %	78.0000	-2.50 %	100.0000	25.00 %	
			35,200.00	41,800.00	6,600.00	34,320.00	-880.00	44,000.00	8,800.00	
68	TEMPORARY CURB									
	350.0000	m	20.0000	11.3200	-43.40 %	12.5000	-37.50 %	8.0000	-60.00 %	
			7,000.00	3,962.00	-3,038.00	4,375.00	-2,625.00	2,800.00	-4,200.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 161		SCARSELLA BROS. INC.			GARY MERLINO CONSTRUCTION CO.,			MARSHBANK CONSTRUCTION INC.	
	234TH STREET E TO		19460 84TH AVE S			9125 10TH AVE S			3304 OLD HARTFORD RD	
	204TH STREET E		KENT WA 98032-1240						98258-8699	
	99C500		SEATTLE WA 981680697			SEATTLE WA 981084600			LAKE STEVENS WA 982580097	
PROJECT	:		CONTRACTOR NUMBER :			CONTRACTOR NUMBER :			CONTRACTOR NUMBER :	
COUNTY(S)	: PIERCE									

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
69	INLET PROTECTION									
	57.0000	EACH	120.0000	60.0000	-50.00 %	90.0000	-25.00 %	50.0000	-58.33 %	
			6,840.00	3,420.00	-3,420.00	5,130.00	-1,710.00	2,850.00	-3,990.00	
70	COMPOST BERM									
	870.0000	m	9.5000	8.1000	-14.74 %	10.0000	5.26 %	20.0000	110.53 %	
			8,265.00	7,047.00	-1,218.00	8,700.00	435.00	17,400.00	9,135.00	
71	SILT FENCE									
	3495.0000	m	15.0000	13.0000	-13.33 %	10.0000	-33.33 %	13.0000	-13.33 %	
			52,425.00	45,435.00	-6,990.00	34,950.00	-17,475.00	45,435.00	-6,990.00	
72	WATER FOR DUST CONTROL									
	2650.0000	m3	21.0000	7.5000	-64.29 %	5.0000	-76.19 %	10.0000	-52.38 %	
			55,650.00	19,875.00	-35,775.00	13,250.00	-42,400.00	26,500.00	-29,150.00	
73	SEDIMENT POND RISER									
	6.0000	EACH	700.0000	2,000.0000	185.71 %	1,100.0000	57.14 %	870.0000	24.29 %	
			4,200.00	12,000.00	7,800.00	6,600.00	2,400.00	5,220.00	1,020.00	
74	PERMANENT EROSION CONTROL BLANKET									
	17000.0000	m2	4.0000	4.1000	2.50 %	3.4000	-15.00 %	2.2000	-45.00 %	
			68,000.00	69,700.00	1,700.00	57,800.00	-10,200.00	37,400.00	-30,600.00	
75	SEDIMENT TRAP									
	13.0000	EACH	1,500.0000	1,000.0000	-33.33 %	500.0000	-66.67 %	70.0000	-95.33 %	
			19,500.00	13,000.00	-6,500.00	6,500.00	-13,000.00	910.00	-18,590.00	
76	JUTE MATTING									
	3950.0000	m2	4.0000	1.4500	-63.75 %	1.5000	-62.50 %	2.2000	-45.00 %	
			15,800.00	5,727.50	-10,072.50	5,925.00	-9,875.00	8,690.00	-7,110.00	
77	DITCH PLUG									
	3.0000	EACH	300.0000	400.0000	33.33 %	400.0000	33.33 %	220.0000	-26.67 %	
			900.00	1,200.00	300.00	1,200.00	300.00	660.00	-240.00	
78	TEMPORARY SEEDING									
	3.4000	ha	1,500.0000	976.0000	-34.93 %	2,100.0000	40.00 %	700.0000	-53.33 %	
			5,100.00	3,318.40	-1,781.60	7,140.00	2,040.00	2,380.00	-2,720.00	
79	TEMPORARY MULCHING									
	3.4000	ha	15,000.0000	1,210.0000	-91.93 %	10,000.0000	-33.33 %	1,300.0000	-91.33 %	
			51,000.00	4,114.00	-46,886.00	34,000.00	-17,000.00	4,420.00	-46,580.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- LOW BIDDER ----- ----- 2ND BIDDER ----- ----- 3RD BIDDER -----
 SCARSELLA BROS. INC. GARY MERLINO CONSTRUCTION CO., MARSHBANK CONSTRUCTION INC.
 19460 84TH AVE S 9125 10TH AVE S 3304 OLD HARTFORD RD
 KENT WA 98032-1240 98258-8699
 SEATTLE WA 981680697 SEATTLE WA 981084600 LAKE STEVENS WA 982580097
 CONTRACTOR NUMBER : 746000 CONTRACTOR NUMBER : 531500 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
80	EROSION/WATER POLLUTION CONTROL									
	EST.				0.00 %			0.00 %		0.00 %
			250,000.00	250,000.00		250,000.00		250,000.00		
81	TEMPORARY EROSION AND SEDIMENT CONTROL(TESC) PLAN									
	L.S.				-40.00 %			-80.00 %		-60.00 %
			2,500.00	1,500.00	-1,000.00	500.00	-2,000.00	1,000.00	-1,500.00	
82	TOPSOIL TYPE C									
	770.0000	m3	7.0000	23.2500	232.14 %	23.5000	235.71 %	27.0000	285.71 %	
			5,390.00	17,902.50	12,512.50	18,095.00	12,705.00	20,790.00	15,400.00	
TRAFFIC										
83	CEMENT CONC. BARRIER CURB AND GUTTER									
	635.0000	m	35.0000	27.5000	-21.43 %	56.0000	60.00 %	35.0000	0.00 %	
			22,225.00	17,462.50	-4,762.50	35,560.00	13,335.00	22,225.00	0.00	
84	EXTRUDED CURB									
	272.0000	m	23.0000	11.9700	-47.96 %	13.0000	-43.48 %	15.0000	-34.78 %	
			6,256.00	3,255.84	-3,000.16	3,536.00	-2,720.00	4,080.00	-2,176.00	
85	MODIFIED CEMENT CONCRETE EXTRUDED CURB									
	727.0000	m	15.0000	11.4800	-23.47 %	13.0000	-13.33 %	15.0000	0.00 %	
			10,905.00	8,345.96	-2,559.04	9,451.00	-1,454.00	10,905.00	0.00	
86	TYPE C PRECAST TRAFFIC CURB									
	196.0000	m	26.0000	36.0000	38.46 %	40.0000	53.85 %	9.0000	-65.38 %	
			5,096.00	7,056.00	1,960.00	7,840.00	2,744.00	1,764.00	-3,332.00	
87	BEAM GUARDRAIL TYPE 1									
	12.0000	m	90.0000	55.0000	-38.89 %	55.0000	-38.89 %	55.0000	-38.89 %	
			1,080.00	660.00	-420.00	660.00	-420.00	660.00	-420.00	
88	BEAM GUARDRAIL FLARED TERMINAL									
	3.0000	EACH	2,000.0000	1,750.0000	-12.50 %	2,000.0000	0.00 %	2,000.0000	0.00 %	
			6,000.00	5,250.00	-750.00	6,000.00	0.00	6,000.00	0.00	
89	BEAM GUARDRAIL ANCHOR TYPE 1									
	1.0000	EACH	400.0000	500.0000	25.00 %	600.0000	50.00 %	700.0000	75.00 %	
			400.00	500.00	100.00	600.00	200.00	700.00	300.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 161	SCARSELLA BROS. INC.	GARY MERLINO CONSTRUCTION CO.,	MARSHBANK CONSTRUCTION INC.
	234TH STREET E TO	19460 84TH AVE S	9125 10TH AVE S	3304 OLD HARTFORD RD
	204TH STREET E	KENT WA 98032-1240		98258-8699
	99C500	SEATTLE WA 981680697	SEATTLE WA 981084600	LAKE STEVENS WA 982580097
PROJECT :		CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100035
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
90	REMOVING AND RESETTING BEAM GUARDRAIL									
	315.0000	m	22.5000	27.5000	22.22 %	45.0000	100.00 %	46.0000	104.44 %	
			7,087.50	8,662.50	1,575.00	14,175.00	7,087.50	14,490.00	7,402.50	
91	TEMPORARY CONC. BARRIER									
	290.0000	m	35.0000	35.0000	0.00 %	34.0000	-2.86 %	40.0000	14.29 %	
			10,150.00	10,150.00	0.00	9,860.00	-290.00	11,600.00	1,450.00	
92	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	4,000.0000	3,750.0000	-6.25 %	4,500.0000	12.50 %	4,800.0000	20.00 %	
			16,000.00	15,000.00	-1,000.00	18,000.00	2,000.00	19,200.00	3,200.00	
93	REPAIR IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			6,000.00	6,000.00		6,000.00		6,000.00		
94	RESETTING IMPACT ATTENUATOR									
	2.0000	EACH	850.0000	1,000.0000	17.65 %	900.0000	5.88 %	900.0000	5.88 %	
			1,700.00	2,000.00	300.00	1,800.00	100.00	1,800.00	100.00	
95	FLEXIBLE GUIDE POST									
	80.0000	EACH	35.0000	25.0000	-28.57 %	38.0000	8.57 %	20.0000	-42.86 %	
			2,800.00	2,000.00	-800.00	3,040.00	240.00	1,600.00	-1,200.00	
96	PAINT LINE									
	19910.0000	m	0.3000	0.3600	20.00 %	0.4000	33.33 %	0.4000	33.33 %	
			5,973.00	7,167.60	1,194.60	7,964.00	1,991.00	7,964.00	1,991.00	
97	PAINTED DROP LANE LINE									
	210.0000	m	0.5000	0.3600	-28.00 %	0.4000	-20.00 %	1.0000	100.00 %	
			105.00	75.60	-29.40	84.00	-21.00	210.00	105.00	
98	PAINTED WIDE LINE									
	250.0000	m	0.7500	0.6600	-12.00 %	0.7000	-6.67 %	1.0000	33.33 %	
			187.50	165.00	-22.50	175.00	-12.50	250.00	62.50	
99	PLASTIC WIDE LINE									
	790.0000	m	7.0000	4.1000	-41.43 %	4.5000	-35.71 %	8.0000	14.29 %	
			5,530.00	3,239.00	-2,291.00	3,555.00	-1,975.00	6,320.00	790.00	
100	PAINTED BARRIER LINE									
	300.0000	m	1.5000	1.6400	9.33 %	1.8000	20.00 %	1.0000	-33.33 %	
			450.00	492.00	42.00	540.00	90.00	300.00	-150.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 161		SCARSELLA BROS. INC.			GARY MERLINO CONSTRUCTION CO.,			MARSHBANK CONSTRUCTION INC.	
	234TH STREET E TO		19460 84TH AVE S			9125 10TH AVE S			3304 OLD HARTFORD RD	
	204TH STREET E		KENT WA 98032-1240						98258-8699	
	99C500		SEATTLE WA 981680697			SEATTLE WA 981084600			LAKE STEVENS WA 982580097	
PROJECT	:		CONTRACTOR NUMBER :			CONTRACTOR NUMBER :			CONTRACTOR NUMBER :	
COUNTY(S)	: PIERCE									

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
101	PLASTIC CROSSWALK LINE									
	209.0000	m2	18.0000	19.3600	7.56 %	21.0000	16.67 %	69.0000	283.33 %	
			3,762.00	4,046.24	284.24	4,389.00	627.00	14,421.00	10,659.00	
102	PLASTIC STOP LINE									
	231.0000	m	15.0000	12.6000	-16.00 %	14.0000	-6.67 %	33.0000	120.00 %	
			3,465.00	2,910.60	-554.40	3,234.00	-231.00	7,623.00	4,158.00	
103	PLASTIC TRAFFIC ARROW									
	94.0000	EACH	40.0000	50.0000	25.00 %	55.0000	37.50 %	110.0000	175.00 %	
			3,760.00	4,700.00	940.00	5,170.00	1,410.00	10,340.00	6,580.00	
104	PLASTIC TRAFFIC LETTER									
	72.0000	EACH	40.0000	18.0000	-55.00 %	20.0000	-50.00 %	33.0000	-17.50 %	
			2,880.00	1,296.00	-1,584.00	1,440.00	-1,440.00	2,376.00	-504.00	
105	PLASTIC RAILROAD CROSSING SYMBOL									
	4.0000	EACH	300.0000	275.0000	-8.33 %	300.0000	0.00 %	870.0000	190.00 %	
			1,200.00	1,100.00	-100.00	1,200.00	0.00	3,480.00	2,280.00	
106	PLASTIC DRAINAGE MARKING									
	134.0000	EACH	12.0000	10.0000	-16.67 %	11.0000	-8.33 %	17.0000	41.67 %	
			1,608.00	1,340.00	-268.00	1,474.00	-134.00	2,278.00	670.00	
107	PLASTIC JUNCTION BOX MARKING									
	48.0000	EACH	12.0000	12.0000	0.00 %	13.0000	8.33 %	17.0000	41.67 %	
			576.00	576.00	0.00	624.00	48.00	816.00	240.00	
108	YELLOW TUBULAR MARKERS									
	25.0000	EACH	50.0000	35.0000	-30.00 %	38.0000	-24.00 %	40.0000	-20.00 %	
			1,250.00	875.00	-375.00	950.00	-300.00	1,000.00	-250.00	
109	ORANGE TUBULAR MARKERS									
	68.0000	EACH	50.0000	35.0000	-30.00 %	38.0000	-24.00 %	40.0000	-20.00 %	
			3,400.00	2,380.00	-1,020.00	2,584.00	-816.00	2,720.00	-680.00	
110	RAISED PAVEMENT MARKER TYPE 1									
	23.6000	HUND	200.0000	155.0000	-22.50 %	200.0000	0.00 %	175.0000	-12.50 %	
			4,720.00	3,658.00	-1,062.00	4,720.00	0.00	4,130.00	-590.00	
111	RAISED PAVEMENT MARKER TYPE 2									
	9.7200	HUND	270.0000	345.0000	27.78 %	400.0000	48.15 %	350.0000	29.63 %	
			2,624.40	3,353.40	729.00	3,888.00	1,263.60	3,402.00	777.60	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
SCARSELLA BROS. INC. 19460 84TH AVE S KENT WA 98032-1240 SEATTLE WA 981680697 CONTRACTOR NUMBER : 746000	GARY MERLINO CONSTRUCTION CO., 9125 10TH AVE S SEATTLE WA 981084600 CONTRACTOR NUMBER : 531500	MARSHBANK CONSTRUCTION INC. 3304 OLD HARTFORD RD 98258-8699 LAKE STEVENS WA 982580097 CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
112	TEMPORARY PAVEMENT MARKING 32900.0000	m	0.5000 16,450.00	0.1900 6,251.00	-62.00 % -10,199.00	0.2500 8,225.00	-50.00 % -8,225.00	0.5000 16,450.00	0.00 % 0.00	
113	PERMANENT SIGNING L.S.		12,000.00	17,500.00	45.83 % 5,500.00	10,000.00	-16.67 % -2,000.00	15,500.00	29.17 % 3,500.00	
114	ILLUMINATION SYSTEM SCA 2627 L.S.		99,100.00	72,000.00	-27.35 % -27,100.00	75,000.00	-24.32 % -24,100.00	136,000.00	37.24 % 36,900.00	
115	ILLUMINATION SYSTEM SCA 2632 L.S.		25,200.00	25,000.00	-0.79 % -200.00	25,000.00	-0.79 % -200.00	30,000.00	19.05 % 4,800.00	
116	ILLUMINATION SYSTEM SCA 2634 L.S.		21,000.00	18,000.00	-14.29 % -3,000.00	25,000.00	19.05 % 4,000.00	32,500.00	54.76 % 11,500.00	
117	TRAFFIC SIGNAL SYSTEM 1 L.S.		161,200.00	125,000.00	-22.46 % -36,200.00	150,000.00	-6.95 % -11,200.00	154,000.00	-4.47 % -7,200.00	
118	TRAFFIC SIGNAL SYSTEM 2 L.S.		146,600.00	120,000.00	-18.14 % -26,600.00	140,000.00	-4.50 % -6,600.00	129,000.00	-12.01 % -17,600.00	
119	TRAFFIC SIGNAL SYSTEM 3 L.S.		187,389.08	130,000.00	-30.63 % -57,389.08	135,000.00	-27.96 % -52,389.08	129,000.00	-31.16 % -58,389.08	
120	SEQUENTIAL ARROW SIGN 500.0000	HR	10.0000 5,000.00	4.0000 2,000.00	-60.00 % -3,000.00	2.0000 1,000.00	-80.00 % -4,000.00	15.0000 7,500.00	50.00 % 2,500.00	
121	PORTABLE CHANGEABLE MESSAGE SIGN 2.0000	EACH	2,500.0000 5,000.00	5,000.0000 10,000.00	100.00 % 5,000.00	10,000.0000 20,000.00	300.00 % 15,000.00	12,000.0000 24,000.00	380.00 % 19,000.00	
122	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN 900.0000	HR	5.0000 4,500.00	8.0000 7,200.00	60.00 % 2,700.00	2.0000 1,800.00	-60.00 % -2,700.00	2.0000 1,800.00	-60.00 % -2,700.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 161	SCARSELLA BROS. INC.	GARY MERLINO CONSTRUCTION CO.,	MARSHBANK CONSTRUCTION INC.
	234TH STREET E TO	19460 84TH AVE S	9125 10TH AVE S	3304 OLD HARTFORD RD
	204TH STREET E	KENT WA 98032-1240		98258-8699
	99C500	SEATTLE WA 981680697	SEATTLE WA 981084600	LAKE STEVENS WA 982580097
PROJECT :		CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100035
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
123	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-4.15 %			-20.13 %		27.80 %
			31,300.00	30,000.00	-1,300.00	25,000.00	-6,300.00	40,000.00	8,700.00	
124	TRAFFIC CONTROL LABOR									
	8620.0000	HR	35.0000	35.0000	0.00 %	30.0000	-14.29 %	35.0000	0.00 %	
			301,700.00	301,700.00	0.00	258,600.00	-43,100.00	301,700.00	0.00	
125	TRAFFIC CONTROL SUPERVISOR									
	3730.0000	HR	35.0000	37.5000	7.14 %	35.0000	0.00 %	40.0000	14.29 %	
			130,550.00	139,875.00	9,325.00	130,550.00	0.00	149,200.00	18,650.00	
126	CONSTRUCTION SIGNS CLASS A									
	26.0000	m2	80.0000	200.0000	150.00 %	350.0000	337.50 %	200.0000	150.00 %	
			2,080.00	5,200.00	3,120.00	9,100.00	7,020.00	5,200.00	3,120.00	
OTHER ITEMS										
127	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	6737.0000	m3	20.0000	8.0000	-60.00 %	5.0000	-75.00 %	10.0000	-50.00 %	
			134,740.00	53,896.00	-80,844.00	33,685.00	-101,055.00	67,370.00	-67,370.00	
128	STRUCTURE EX. CL. B INCL. HAUL - CONTAMINATED SOILS									
	715.0000	m3	60.0000	85.0000	41.67 %	100.0000	66.67 %	55.0000	-8.33 %	
			42,900.00	60,775.00	17,875.00	71,500.00	28,600.00	39,325.00	-3,575.00	
129	SHORING OR EXTRA EXCAVATION CLASS B									
	1927.0000	m2	5.0000	3.2500	-35.00 %	5.0000	0.00 %	2.5000	-50.00 %	
			9,635.00	6,262.75	-3,372.25	9,635.00	0.00	4,817.50	-4,817.50	
130	CONTROLLED DENSITY FILL									
	308.0000	m3	100.0000	135.0000	35.00 %	75.0000	-25.00 %	75.0000	-25.00 %	
			30,800.00	41,580.00	10,780.00	23,100.00	-7,700.00	23,100.00	-7,700.00	
131	PLUGGING EXISTING PIPE									
	31.0000	EACH	350.0000	100.0000	-71.43 %	250.0000	-28.57 %	300.0000	-14.29 %	
			10,850.00	3,100.00	-7,750.00	7,750.00	-3,100.00	9,300.00	-1,550.00	
132	ROADWAY SURVEYING									
		L.S.			-37.50 %		-50.00 %		-48.85 %	
			200,000.00	125,000.00	-75,000.00	100,000.00	-100,000.00	102,300.43	-97,699.57	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 161	SCARSELLA BROS. INC.	GARY MERLINO CONSTRUCTION CO.,	MARSHBANK CONSTRUCTION INC.
	234TH STREET E TO	19460 84TH AVE S	9125 10TH AVE S	3304 OLD HARTFORD RD
	204TH STREET E	KENT WA 98032-1240		98258-8699
PROJECT	: 99C500	SEATTLE WA 981680697	SEATTLE WA 981084600	LAKE STEVENS WA 982580097
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100035

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
133	ADJUST MONUMENT CASE AND COVER									
	4.0000 EACH		300.0000	150.0000	-50.00 %	300.0000	0.00 %	300.0000	0.00 %	
			1,200.00	600.00	-600.00	1,200.00	0.00	1,200.00	0.00	
134	CEMENT CONC. SIDEWALK									
	1347.0000 m2		28.0000	25.0000	-10.71 %	32.0000	14.29 %	35.0000	25.00 %	
			37,716.00	33,675.00	-4,041.00	43,104.00	5,388.00	47,145.00	9,429.00	
135	GRAVEL WALKWAY									
	2200.0000 m2		6.0000	9.2500	54.17 %	5.0000	-16.67 %	4.2500	-29.17 %	
			13,200.00	20,350.00	7,150.00	11,000.00	-2,200.00	9,350.00	-3,850.00	
136	BUS PULLOUT CONC. PAD									
	6.0000 EACH		300.0000	350.0000	16.67 %	1,000.0000	233.33 %	1,200.0000	300.00 %	
			1,800.00	2,100.00	300.00	6,000.00	4,200.00	7,200.00	5,400.00	
137	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4 HOUR									
	215.0000 m2		100.0000	100.0000	0.00 %	70.0000	-30.00 %	135.0000	35.00 %	
			21,500.00	21,500.00	0.00	15,050.00	-6,450.00	29,025.00	7,525.00	
138	VINYL COATED CHAIN LINE FENCE TYPE 3									
	933.0000 m		42.0000	35.0000	-16.67 %	30.0000	-28.57 %	26.5000	-36.90 %	
			39,186.00	32,655.00	-6,531.00	27,990.00	-11,196.00	24,724.50	-14,461.50	
139	VINYL COATED END, CORNER, AND PULL POST FOR CHAIN LINK									
	42.0000 EACH		210.0000	160.0000	-23.81 %	220.0000	4.76 %	200.0000	-4.76 %	
			8,820.00	6,720.00	-2,100.00	9,240.00	420.00	8,400.00	-420.00	
140	DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE									
	5.0000 EACH		275.0000	1,400.0000	409.09 %	750.0000	172.73 %	675.0000	145.45 %	
			1,375.00	7,000.00	5,625.00	3,750.00	2,375.00	3,375.00	2,000.00	
141	POND MARKER									
	7.0000 EACH		200.0000	125.0000	-37.50 %	60.0000	-70.00 %	70.0000	-65.00 %	
			1,400.00	875.00	-525.00	420.00	-980.00	490.00	-910.00	
142	CONNECTION TO DRAINAGE STRUCTURE									
	8.0000 EACH		400.0000	500.0000	25.00 %	500.0000	25.00 %	1,000.0000	150.00 %	
			3,200.00	4,000.00	800.00	4,000.00	800.00	8,000.00	4,800.00	
143	ADJUST MANHOLE									
	2.0000 EACH		500.0000	800.0000	60.00 %	300.0000	-40.00 %	300.0000	-40.00 %	
			1,000.00	1,600.00	600.00	600.00	-400.00	600.00	-400.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- LOW BIDDER -----	----- 2ND BIDDER -----	----- 3RD BIDDER -----
TITLE	: SR 161	SCARSELLA BROS. INC.	GARY MERLINO CONSTRUCTION CO.,	MARSHBANK CONSTRUCTION INC.
	234TH STREET E TO	19460 84TH AVE S	9125 10TH AVE S	3304 OLD HARTFORD RD
	204TH STREET E	KENT WA 98032-1240		98258-8699
	99C500	SEATTLE WA 981680697	SEATTLE WA 981084600	LAKE STEVENS WA 982580097
PROJECT :		CONTRACTOR NUMBER : 746000	CONTRACTOR NUMBER : 531500	CONTRACTOR NUMBER : 100035
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	2ND BIDDER		% DIFF./ AMT.DIFF.	3RD BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
OTHER ITEMS											
155	INSTALL HIGHWAY GRADE WARNING SYSTEM SR 161	L.S.			-32.84 %			-36.84 %		-15.79 %	
			237,500.00	159,500.00	-78,000.00	150,000.00	-87,500.00	200,000.00	-37,500.00		
156	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %			0.00 %		0.00 %	
			5.00	5.00		5.00		5.00			
157	MINOR CHANGE	CALC			0.00 %			0.00 %		0.00 %	
			-3.00	-3.00		-3.00		-3.00			
158	SPCC PLAN	L.S.			-62.50 %			-87.50 %		-75.00 %	
			4,000.00	1,500.00	-2,500.00	500.00	-3,500.00	1,000.00	-3,000.00		
159	FIELD OFFICE BUILDING	L.S.			0.00 %			-50.00 %		-30.00 %	
			20,000.00	20,000.00	0.00	10,000.00	-10,000.00	14,000.00	-6,000.00		
160	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION	m2			0.00 %			-40.00 %		0.00 %	
	2794.0000		2.5000	2.5000	0.00 %	1.5000	-2,794.00	2.5000	0.00 %		
			6,985.00	6,985.00	0.00	4,191.00		6,985.00	0.00		
161	MAILBOX SUPPORT TYPE 1	EACH			20.00 %			20.00 %		40.00 %	
	18.0000		250.0000	300.0000	900.00	300.0000	900.00	350.0000	1,800.00		
			4,500.00	5,400.00		5,400.00		6,300.00			
162	DELETED ITEM	EACH			0.00 %			0.00 %		0.00 %	
	0.0100		0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
163	MAILBOX SUPPORT TYPE 2	EACH			120.00 %			120.00 %		60.00 %	
	1.0000		250.0000	550.0000	300.00	550.0000	300.00	400.0000	150.00		
			250.00	550.00		550.00		400.00			
CONTRACT TOTAL			\$7,306,198.98	\$6,923,753.42	-5.23%	\$6,927,772.50	-5.18%	\$7,260,142.95	-0.63%		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/12/2003

* * * BID CHECK REPORT * * *

TIME: 10:33

PS&E JOB NO : 99C500 REVISION NO : 1
CONTRACT NO : 006682 REGION NO : 3
VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
AWARDED ON : Dec 22 2003

HWY	: SR 000,161	-----	LOW BIDDER	-----	-----	2ND BIDDER	-----	-----	3RD BIDDER	-----
TITLE	: SR 161		SCARSELLA BROS. INC.			GARY MERLINO CONSTRUCTION CO.,			MARSHBANK CONSTRUCTION INC.	
	234TH STREET E TO		19460 84TH AVE S			9125 10TH AVE S			3304 OLD HARTFORD RD	
	204TH STREET E		KENT WA 98032-1240						98258-8699	
	99C500		SEATTLE WA 981680697			SEATTLE WA 981084600			LAKE STEVENS WA 982580097	
PROJECT	:		CONTRACTOR NUMBER :	746000		CONTRACTOR NUMBER :	531500		CONTRACTOR NUMBER :	100035
COUNTY(S)	: PIERCE									

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
BASE TOTAL			<u>\$7,306,198.98</u>	<u>\$6,923,753.42</u>	<u>-5.23%</u>	<u>\$6,927,772.50</u>	<u>-5.18%</u>	<u>\$7,260,142.95</u>	<u>-0.63%</u>	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 000,161			
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT					
PREPARATION									
1	MOBILIZATION	L.S.			36.43 %		173.87 %		85.93 %
			398,000.00	543,000.00	145,000.00	1,090,000.00	692,000.00	740,000.00	342,000.00
2	CLEARING AND GRUBBING								
	12.6400	ha	8,200.0000	10,000.0000	21.95 %	4,000.0000	-51.22 %	3,800.0000	-53.66 %
			103,648.00	126,400.00	22,752.00	50,560.00	-53,088.00	48,032.00	-55,616.00
3	ABANDON EXISTING CATCH BASIN								
	12.0000	EACH	500.0000	325.0000	-35.00 %	250.0000	-50.00 %	200.0000	-60.00 %
			6,000.00	3,900.00	-2,100.00	3,000.00	-3,000.00	2,400.00	-3,600.00
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.			366.67 %		100.00 %		253.33 %
			1,500.00	7,000.00	5,500.00	3,000.00	1,500.00	5,300.00	3,800.00
5	REMOVING BITUMINOUS PAVEMENT								
	270.0000	m2	3.0000	7.0000	133.33 %	5.0000	66.67 %	8.0000	166.67 %
			810.00	1,890.00	1,080.00	1,350.00	540.00	2,160.00	1,350.00
6	REMOVING SEPTIC SYSTEM	L.S.			150.00 %		-33.33 %		-66.67 %
			3,000.00	7,500.00	4,500.00	2,000.00	-1,000.00	1,000.00	-2,000.00
7	REMOVING GUARDRAIL								
	52.0000	m	10.0000	12.5000	25.00 %	10.0000	0.00 %	10.0000	0.00 %
			520.00	650.00	130.00	520.00	0.00	520.00	0.00
8	REMOVING GUARDRAIL ANCHOR								
	2.0000	EACH	200.0000	200.0000	0.00 %	150.0000	-25.00 %	150.0000	-25.00 %
			400.00	400.00	0.00	300.00	-100.00	300.00	-100.00
9	REMOVING PAINT LINE								
	15200.0000	m	1.4000	1.2500	-10.71 %	1.2500	-10.71 %	1.2500	-10.71 %
			21,280.00	19,000.00	-2,280.00	19,000.00	-2,280.00	19,000.00	-2,280.00
10	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.			-35.06 %		224.68 %		484.42 %
			1,540.00	1,000.00	-540.00	5,000.00	3,460.00	9,000.00	7,460.00
11	REMOVING CHAIN LINK FENCE								
	80.0000	m	20.0000	6.6000	-67.00 %	5.0000	-75.00 %	20.0000	0.00 %
			1,600.00	528.00	-1,072.00	400.00	-1,200.00	1,600.00	0.00

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
12	REMOVING WIRE FENCE									
	1247.0000	m	2.0000	3.3000	65.00 %	3.5000	75.00 %	4.2500	112.50 %	
			2,494.00	4,115.10	1,621.10	4,364.50	1,870.50	5,299.75	2,805.75	
GRADING										
13	ROADWAY EXCAVATION INCL. HAUL									
	21390.0000	m3	7.0000	7.5000	7.14 %	11.0000	57.14 %	13.5000	92.86 %	
			149,730.00	160,425.00	10,695.00	235,290.00	85,560.00	288,765.00	139,035.00	
14	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND									
	850.0000	m3	14.0000	10.0000	-28.57 %	17.0000	21.43 %	13.5000	-3.57 %	
			11,900.00	8,500.00	-3,400.00	14,450.00	2,550.00	11,475.00	-425.00	
15	ROADWAY EXCAVATION INCL. HAUL - AREA DRY POND									
	11670.0000	m3	7.0000	7.5000	7.14 %	12.0000	71.43 %	13.5000	92.86 %	
			81,690.00	87,525.00	5,835.00	140,040.00	58,350.00	157,545.00	75,855.00	
16	PAVEMENT REPAIR EXCAVATION INCL. HAUL									
	1350.0000	m2	15.0000	10.7500	-28.33 %	14.0000	-6.67 %	16.5000	10.00 %	
			20,250.00	14,512.50	-5,737.50	18,900.00	-1,350.00	22,275.00	2,025.00	
17	SHOULDER REPAIR EXCAVATION INCL. HAUL									
	18050.0000	m2	15.0000	5.0000	-66.67 %	4.0000	-73.33 %	4.2000	-72.00 %	
			270,750.00	90,250.00	-180,500.00	72,200.00	-198,550.00	75,810.00	-194,940.00	
18	PANEL REPAIR EXCAVATION INCL HAUL									
	400.0000	m2	160.0000	27.0000	-83.13 %	32.0000	-80.00 %	45.0000	-71.88 %	
			64,000.00	10,800.00	-53,200.00	12,800.00	-51,200.00	18,000.00	-46,000.00	
19	COMMON BORROW INCL. HAUL									
	12665.0000	t	4.0000	10.0000	150.00 %	7.0000	75.00 %	6.8000	70.00 %	
			50,660.00	126,650.00	75,990.00	88,655.00	37,995.00	86,122.00	35,462.00	
20	SELECT BORROW INCL. HAUL									
	39950.0000	t	10.0000	10.0000	0.00 %	9.0000	-10.00 %	6.8000	-32.00 %	
			399,500.00	399,500.00	0.00	359,550.00	-39,950.00	271,660.00	-127,840.00	
21	EMBANKMENT COMPACTION									
	23760.0000	m3	2.0000	1.9500	-2.50 %	0.5000	-75.00 %	5.0000	150.00 %	
			47,520.00	46,332.00	-1,188.00	11,880.00	-35,640.00	118,800.00	71,280.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	5TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
GRADING										
22	FORCE ACCOUNT DEWATERING	EST.			0.00 %			0.00 %		0.00 %
			55,000.00	55,000.00		55,000.00			55,000.00	
DRAINAGE										
23	DITCH EXCAVATION INCL. HAUL	m3	15.0000	13.0000	-13.33 %	20.0000	33.33 %	13.5000	-10.00 %	
	525.0000		7,875.00	6,825.00	-1,050.00	10,500.00	2,625.00	7,087.50	-787.50	
24	GRATE INLET TYPE 1	EACH	1,500.0000	1,550.0000	3.33 %	1,500.0000	0.00 %	1,500.0000	0.00 %	
	6.0000		9,000.00	9,300.00	300.00	9,000.00	0.00	9,000.00	0.00	
25	GRATE INLET TYPE 2	EACH	1,500.0000	1,700.0000	13.33 %	1,600.0000	6.67 %	1,500.0000	0.00 %	
	22.0000		33,000.00	37,400.00	4,400.00	35,200.00	2,200.00	33,000.00	0.00	
26	HAND PLACED RIPRAP	m3	50.0000	200.0000	300.00 %	20.0000	-60.00 %	135.0000	170.00 %	
	42.0000		2,100.00	8,400.00	6,300.00	840.00	-1,260.00	5,670.00	3,570.00	
27	QUARRY SPALLS	t	25.0000	50.0000	100.00 %	16.0000	-36.00 %	29.0000	16.00 %	
	1020.0000		25,500.00	51,000.00	25,500.00	16,320.00	-9,180.00	29,580.00	4,080.00	
28	CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.	m	100.0000	125.0000	25.00 %	115.0000	15.00 %	60.0000	-40.00 %	
	73.0000		7,300.00	9,125.00	1,825.00	8,395.00	1,095.00	4,380.00	-2,920.00	
29	CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.	m	125.0000	120.0000	-4.00 %	114.0000	-8.80 %	75.0000	-40.00 %	
	764.0000		95,500.00	91,680.00	-3,820.00	87,096.00	-8,404.00	57,300.00	-38,200.00	
30	CL. V REINF. CONC. CULV. PIPE 600 MM DIAM.	m	200.0000	400.0000	100.00 %	160.0000	-20.00 %	90.0000	-55.00 %	
	68.5000		13,700.00	27,400.00	13,700.00	10,960.00	-2,740.00	6,165.00	-7,535.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 000,161			
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
31	DRAIN PIPE 100MM DIAM.									
	100.0000	m	30.0000	65.0000	116.67 %	46.0000	53.33 %	35.0000	16.67 %	
			3,000.00	6,500.00	3,500.00	4,600.00	1,600.00	3,500.00	500.00	
STORM SEWER										
32	CATCH BASIN TYPE 1L									
	11.0000	EACH	1,200.0000	1,100.0000	-8.33 %	1,100.0000	-8.33 %	800.0000	-33.33 %	
			13,200.00	12,100.00	-1,100.00	12,100.00	-1,100.00	8,800.00	-4,400.00	
33	CATCH BASIN TYPE 2 1350 MM DIAM.									
	7.0000	EACH	2,500.0000	7,800.0000	212.00 %	2,000.0000	-20.00 %	3,500.0000	40.00 %	
			17,500.00	54,600.00	37,100.00	14,000.00	-3,500.00	24,500.00	7,000.00	
34	CATCH BASIN TYPE 2 1800 MM DIAM.									
	4.0000	EACH	3,000.0000	4,550.0000	51.67 %	2,800.0000	-6.67 %	4,200.0000	40.00 %	
			12,000.00	18,200.00	6,200.00	11,200.00	-800.00	16,800.00	4,800.00	
35	MODIFY EXISTING CATCH BASIN									
	1.0000	EACH	2,000.0000	2,150.0000	7.50 %	1,000.0000	-50.00 %	2,500.0000	25.00 %	
			2,000.00	2,150.00	150.00	1,000.00	-1,000.00	2,500.00	500.00	
36	CATCH BASIN TYPE 2 1800 MM DIAM. W/ FLOW-OIL SEPARATOR									
	6.0000	EACH	7,500.0000	6,700.0000	-10.67 %	6,200.0000	-17.33 %	7,000.0000	-6.67 %	
			45,000.00	40,200.00	-4,800.00	37,200.00	-7,800.00	42,000.00	-3,000.00	
37	CATCH BASIN TYPE 2 1350 MM DIAM. WITH GRATE INLET									
	5.0000	EACH	3,500.0000	3,600.0000	2.86 %	2,300.0000	-34.29 %	4,000.0000	14.29 %	
			17,500.00	18,000.00	500.00	11,500.00	-6,000.00	20,000.00	2,500.00	
38	CATCH BASIN TYPE 2 1800 MM DIAM. WITH GRATE INLET									
	6.0000	EACH	4,000.0000	5,000.0000	25.00 %	3,400.0000	-15.00 %	5,000.0000	25.00 %	
			24,000.00	30,000.00	6,000.00	20,400.00	-3,600.00	30,000.00	6,000.00	
39	CATCH BASIN TYPE 2 2400 MM DIAM.									
	5.0000	EACH	5,000.0000	8,000.0000	60.00 %	5,100.0000	2.00 %	7,000.0000	40.00 %	
			25,000.00	40,000.00	15,000.00	25,500.00	500.00	35,000.00	10,000.00	
40	TESTING STORM SEWER PIPE									
	2345.5000	m	4.0000	4.5000	12.50 %	5.0000	25.00 %	2.0000	-50.00 %	
			9,382.00	10,554.75	1,172.75	11,727.50	2,345.50	4,691.00	-4,691.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
41	CL. IV REINF. CONC. STORM SEWER PIPE 1050 MM DIAM. 50.0000	m	410.0000 20,500.00	400.0000 20,000.00	-2.44 % -500.00	350.0000 17,500.00	-14.63 % -3,000.00	290.0000 14,500.00	-29.27 % -6,000.00	
42	CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM. 376.0000	m	100.0000 37,600.00	125.0000 47,000.00	25.00 % 9,400.00	85.0000 31,960.00	-15.00 % -5,640.00	100.0000 37,600.00	0.00 % 0.00	
43	CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM. 903.5000	m	120.0000 108,420.00	125.0000 112,937.50	4.17 % 4,517.50	100.0000 90,350.00	-16.67 % -18,070.00	115.0000 103,902.50	-4.17 % -4,517.50	
44	CL. V REINF. CONC. STORM SEWER PIPE 600 MM DIAM. 807.0000	m	155.0000 125,085.00	160.0000 129,120.00	3.23 % 4,035.00	125.0000 100,875.00	-19.35 % -24,210.00	130.0000 104,910.00	-16.13 % -20,175.00	
45	CL. V REINF. CONC. STORM SEWER PIPE 750 MM DIAM. 237.5000	m	175.0000 41,562.50	215.0000 51,062.50	22.86 % 9,500.00	220.0000 52,250.00	25.71 % 10,687.50	200.0000 47,500.00	14.29 % 5,937.50	
SURFACING										
46	CRUSHED SURFACING BASE COURSE 33000.0000	t	12.0000 396,000.00	13.5000 445,500.00	12.50 % 49,500.00	12.0000 396,000.00	0.00 % 0.00	13.7500 453,750.00	14.58 % 57,750.00	
LIQUID ASPHALT										
47	ANTI-STRIPPING ADDITIVE EST.		21,294.00	21,294.00	0.00 %	21,294.00	0.00 %	21,294.00	0.00 %	
ASPHALT CONCRETE PAVEMENT										
48	CRACK SEALING EST.		11,400.00	11,400.00	0.00 %	11,400.00	0.00 %	11,400.00	0.00 %	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
49	PLANING BITUMINOUS PAVEMENT									
	2187.0000	m2	7.0000	4.4000	-37.14 %	6.3000	-10.00 %	8.5000	21.43 %	
			15,309.00	9,622.80	-5,686.20	13,778.10	-1,530.90	18,589.50	3,280.50	
50	ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22									
	1450.0000	t	40.0000	42.0000	5.00 %	42.0000	5.00 %	44.0000	10.00 %	
			58,000.00	60,900.00	2,900.00	60,900.00	2,900.00	63,800.00	5,800.00	
51	ASPHALT CONC. FOR PAVEMENT REPAIR									
	750.0000	t	45.0000	70.0000	55.56 %	70.0000	55.56 %	70.0000	55.56 %	
			33,750.00	52,500.00	18,750.00	52,500.00	18,750.00	52,500.00	18,750.00	
52	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 58-22									
	24050.0000	t	36.0000	39.0000	8.33 %	39.2500	9.03 %	38.5000	6.94 %	
			865,800.00	937,950.00	72,150.00	943,962.50	78,162.50	925,925.00	60,125.00	
53	ASPHALT CONC. FOR CONCRETE PANEL REPAIR									
	350.0000	t	45.0000	90.0000	100.00 %	90.0000	100.00 %	90.0000	100.00 %	
			15,750.00	31,500.00	15,750.00	31,500.00	15,750.00	31,500.00	15,750.00	
54	ASPHALT CONC. FOR SHOULDER REPAIR									
	6210.0000	t	45.0000	44.0000	-2.22 %	44.0000	-2.22 %	45.0000	0.00 %	
			279,450.00	273,240.00	-6,210.00	273,240.00	-6,210.00	279,450.00	0.00	
55	ASPHALT RAMP									
	12.0000	EACH	150.0000	300.0000	100.00 %	300.0000	100.00 %	300.0000	100.00 %	
			1,800.00	3,600.00	1,800.00	3,600.00	1,800.00	3,600.00	1,800.00	
56	ASPHALT CONC. WEDGE CURB									
	345.0000	m	5.0000	12.0000	140.00 %	12.0000	140.00 %	12.0000	140.00 %	
			1,725.00	4,140.00	2,415.00	4,140.00	2,415.00	4,140.00	2,415.00	
57	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			38,000.00	38,000.00		38,000.00		38,000.00		
58	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			14,400.00	14,400.00		14,400.00		14,400.00		

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
ASPHALT CONCRETE PAVEMENT										
59	ASPHALT CONC. APPROACH CL. A PG 58-22									
	965.0000	t	65.0000	85.5000	31.54 %	75.0000	15.38 %	75.0000	15.38 %	
			62,725.00	82,507.50	19,782.50	72,375.00	9,650.00	72,375.00	9,650.00	
EROSION CONTROL AND PLANTING										
60	ESC LEAD									
	250.0000	DAY	300.0000	1.0000	-99.67 %	85.0000	-71.67 %	1.0000	-99.67 %	
			75,000.00	250.00	-74,750.00	21,250.00	-53,750.00	250.00	-74,750.00	
61	SEEDING, FERTILIZING, AND MULCHING									
	7.2500	ha	3,000.0000	1,950.0000	-35.00 %	1,980.0000	-34.00 %	2,000.0000	-33.33 %	
			21,750.00	14,137.50	-7,612.50	14,355.00	-7,395.00	14,500.00	-7,250.00	
62	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	0.3500	ha	4,000.0000	2,440.0000	-39.00 %	2,100.0000	-47.50 %	2,100.0000	-47.50 %	
			1,400.00	854.00	-546.00	735.00	-665.00	735.00	-665.00	
63	COMPOST									
	3000.0000	m3	30.0000	22.2500	-25.83 %	22.0000	-26.67 %	22.0000	-26.67 %	
			90,000.00	66,750.00	-23,250.00	66,000.00	-24,000.00	66,000.00	-24,000.00	
64	CHECK DAM									
	297.0000	m	25.0000	16.2500	-35.00 %	15.0000	-40.00 %	40.0000	60.00 %	
			7,425.00	4,826.25	-2,598.75	4,455.00	-2,970.00	11,880.00	4,455.00	
65	EARTH AND ROCK DIKE									
	28.0000	EACH	350.0000	360.0000	2.86 %	400.0000	14.29 %	150.0000	-57.14 %	
			9,800.00	10,080.00	280.00	11,200.00	1,400.00	4,200.00	-5,600.00	
66	STABILIZED CONSTRUCTION ENTRANCE									
	3556.0000	m2	6.0000	32.0000	433.33 %	10.0000	66.67 %	12.5000	108.33 %	
			21,336.00	113,792.00	92,456.00	35,560.00	14,224.00	44,450.00	23,114.00	
67	STREET CLEANING									
	440.0000	HR	80.0000	85.0000	6.25 %	75.0000	-6.25 %	100.0000	25.00 %	
			35,200.00	37,400.00	2,200.00	33,000.00	-2,200.00	44,000.00	8,800.00	
68	TEMPORARY CURB									
	350.0000	m	20.0000	35.0000	75.00 %	13.0000	-35.00 %	11.5000	-42.50 %	
			7,000.00	12,250.00	5,250.00	4,550.00	-2,450.00	4,025.00	-2,975.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
69	INLET PROTECTION									
	57.0000	EACH	120.0000	80.0000	-33.33 %	40.0000	-66.67 %	65.0000	-45.83 %	
			6,840.00	4,560.00	-2,280.00	2,280.00	-4,560.00	3,705.00	-3,135.00	
70	COMPOST BERM									
	870.0000	m	9.5000	8.2000	-13.68 %	11.0000	15.79 %	5.0000	-47.37 %	
			8,265.00	7,134.00	-1,131.00	9,570.00	1,305.00	4,350.00	-3,915.00	
71	SILT FENCE									
	3495.0000	m	15.0000	12.0000	-20.00 %	11.5000	-23.33 %	11.5000	-23.33 %	
			52,425.00	41,940.00	-10,485.00	40,192.50	-12,232.50	40,192.50	-12,232.50	
72	WATER FOR DUST CONTROL									
	2650.0000	m3	21.0000	6.8500	-67.38 %	5.0000	-76.19 %	0.0100	-99.95 %	
			55,650.00	18,152.50	-37,497.50	13,250.00	-42,400.00	26.50	-55,623.50	
73	SEDIMENT POND RISER									
	6.0000	EACH	700.0000	4,200.0000	500.00 %	600.0000	-14.29 %	1,500.0000	114.29 %	
			4,200.00	25,200.00	21,000.00	3,600.00	-600.00	9,000.00	4,800.00	
74	PERMANENT EROSION CONTROL BLANKET									
	17000.0000	m2	4.0000	1.3500	-66.25 %	3.3000	-17.50 %	3.3000	-17.50 %	
			68,000.00	22,950.00	-45,050.00	56,100.00	-11,900.00	56,100.00	-11,900.00	
75	SEDIMENT TRAP									
	13.0000	EACH	1,500.0000	48.0000	-96.80 %	70.0000	-95.33 %	100.0000	-93.33 %	
			19,500.00	624.00	-18,876.00	910.00	-18,590.00	1,300.00	-18,200.00	
76	JUTE MATTING									
	3950.0000	m2	4.0000	1.4500	-63.75 %	2.5000	-37.50 %	2.5000	-37.50 %	
			15,800.00	5,727.50	-10,072.50	9,875.00	-5,925.00	9,875.00	-5,925.00	
77	DITCH PLUG									
	3.0000	EACH	300.0000	48.0000	-84.00 %	600.0000	100.00 %	500.0000	66.67 %	
			900.00	144.00	-756.00	1,800.00	900.00	1,500.00	600.00	
78	TEMPORARY SEEDING									
	3.4000	ha	1,500.0000	600.0000	-60.00 %	1,900.0000	26.67 %	1,860.0000	24.00 %	
			5,100.00	2,040.00	-3,060.00	6,460.00	1,360.00	6,324.00	1,224.00	
79	TEMPORARY MULCHING									
	3.4000	ha	15,000.0000	1,100.0000	-92.67 %	1,420.0000	-90.53 %	1,420.0000	-90.53 %	
			51,000.00	3,740.00	-47,260.00	4,828.00	-46,172.00	4,828.00	-46,172.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	CECCANTI, INC. 15411 SPANAWAY LOOP RD 98387-9023 SPANAWAY WA 983870039 CONTRACTOR NUMBER : 100420	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
EROSION CONTROL AND PLANTING									
80	EROSION/WATER POLLUTION CONTROL								
	EST.				0.00 %			0.00 %	0.00 %
			250,000.00	250,000.00		250,000.00	250,000.00		
81	TEMPORARY EROSION AND SEDIMENT CONTROL(TESC) PLAN								
	L.S.				100.00 %			-80.00 %	-60.00 %
			2,500.00	5,000.00	2,500.00	500.00	1,000.00	-2,000.00	-1,500.00
82	TOPSOIL TYPE C								
	770.0000 m3		7.0000	24.0000	242.86 %	30.0000	16.0000	328.57 %	128.57 %
			5,390.00	18,480.00	13,090.00	23,100.00	12,320.00	17,710.00	6,930.00
TRAFFIC									
83	CEMENT CONC. BARRIER CURB AND GUTTER								
	635.0000 m		35.0000	49.5000	41.43 %	30.0000	28.0000	-14.29 %	-20.00 %
			22,225.00	31,432.50	9,207.50	19,050.00	17,780.00	-3,175.00	-4,445.00
84	EXTRUDED CURB								
	272.0000 m		23.0000	11.3500	-50.65 %	12.0000	12.0000	-47.83 %	-47.83 %
			6,256.00	3,087.20	-3,168.80	3,264.00	3,264.00	-2,992.00	-2,992.00
85	MODIFIED CEMENT CONCRETE EXTRUDED CURB								
	727.0000 m		15.0000	12.0000	-20.00 %	11.5000	11.5000	-23.33 %	-23.33 %
			10,905.00	8,724.00	-2,181.00	8,360.50	8,360.50	-2,544.50	-2,544.50
86	TYPE C PRECAST TRAFFIC CURB								
	196.0000 m		26.0000	11.5000	-55.77 %	36.0000	36.0000	38.46 %	38.46 %
			5,096.00	2,254.00	-2,842.00	7,056.00	7,056.00	1,960.00	1,960.00
87	BEAM GUARDRAIL TYPE 1								
	12.0000 m		90.0000	57.5000	-36.11 %	48.4000	48.4000	-46.22 %	-46.22 %
			1,080.00	690.00	-390.00	580.80	580.80	-499.20	-499.20
88	BEAM GUARDRAIL FLARED TERMINAL								
	3.0000 EACH		2,000.0000	1,900.0000	-5.00 %	1,720.0000	1,720.0000	-14.00 %	-14.00 %
			6,000.00	5,700.00	-300.00	5,160.00	5,160.00	-840.00	-840.00
89	BEAM GUARDRAIL ANCHOR TYPE 1								
	1.0000 EACH		400.0000	530.0000	32.50 %	540.0000	540.0000	35.00 %	35.00 %
			400.00	530.00	130.00	540.00	540.00	140.00	140.00

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
90	REMOVING AND RESETTING BEAM GUARDRAIL									
	315.0000	m	22.5000	30.0000	33.33 %	39.6000	76.00 %	39.6000	76.00 %	
			7,087.50	9,450.00	2,362.50	12,474.00	5,386.50	12,474.00	5,386.50	
91	TEMPORARY CONC. BARRIER									
	290.0000	m	35.0000	28.0000	-20.00 %	31.1500	-11.00 %	31.1500	-11.00 %	
			10,150.00	8,120.00	-2,030.00	9,033.50	-1,116.50	9,033.50	-1,116.50	
92	TEMPORARY IMPACT ATTENUATOR									
	4.0000	EACH	4,000.0000	2,900.0000	-27.50 %	4,200.0000	5.00 %	4,200.0000	5.00 %	
			16,000.00	11,600.00	-4,400.00	16,800.00	800.00	16,800.00	800.00	
93	REPAIR IMPACT ATTENUATOR									
		EST.			0.00 %		0.00 %		0.00 %	
			6,000.00	6,000.00		6,000.00		6,000.00		
94	RESETTING IMPACT ATTENUATOR									
	2.0000	EACH	850.0000	800.0000	-5.88 %	810.0000	-4.71 %	810.0000	-4.71 %	
			1,700.00	1,600.00	-100.00	1,620.00	-80.00	1,620.00	-80.00	
95	FLEXIBLE GUIDE POST									
	80.0000	EACH	35.0000	22.0000	-37.14 %	23.0000	-34.29 %	23.0000	-34.29 %	
			2,800.00	1,760.00	-1,040.00	1,840.00	-960.00	1,840.00	-960.00	
96	PAINT LINE									
	19910.0000	m	0.3000	0.4000	33.33 %	0.3600	20.00 %	0.3600	20.00 %	
			5,973.00	7,964.00	1,991.00	7,167.60	1,194.60	7,167.60	1,194.60	
97	PAINTED DROP LANE LINE									
	210.0000	m	0.5000	0.4000	-20.00 %	0.3600	-28.00 %	0.4000	-20.00 %	
			105.00	84.00	-21.00	75.60	-29.40	84.00	-21.00	
98	PAINTED WIDE LINE									
	250.0000	m	0.7500	0.7000	-6.67 %	0.6600	-12.00 %	0.7000	-6.67 %	
			187.50	175.00	-12.50	165.00	-22.50	175.00	-12.50	
99	PLASTIC WIDE LINE									
	790.0000	m	7.0000	4.1000	-41.43 %	4.1000	-41.43 %	4.1000	-41.43 %	
			5,530.00	3,239.00	-2,291.00	3,239.00	-2,291.00	3,239.00	-2,291.00	
100	PAINTED BARRIER LINE									
	300.0000	m	1.5000	1.6000	6.67 %	1.6400	9.33 %	1.6500	10.00 %	
			450.00	480.00	30.00	492.00	42.00	495.00	45.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	CECCANTI, INC. 15411 SPANAWAY LOOP RD 98387-9023 SPANAWAY WA 983870039 CONTRACTOR NUMBER : 100420	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
101	PLASTIC CROSSWALK LINE 209.0000	m2	18.0000 3,762.00	20.0000 4,180.00	11.11 % 418.00	19.3600 4,046.24	7.56 % 284.24	19.5000 4,075.50	8.33 % 313.50	
102	PLASTIC STOP LINE 231.0000	m	15.0000 3,465.00	12.5000 2,887.50	-16.67 % -577.50	12.6000 2,910.60	-16.00 % -554.40	12.6000 2,910.60	-16.00 % -554.40	
103	PLASTIC TRAFFIC ARROW 94.0000	EACH	40.0000 3,760.00	50.0000 4,700.00	25.00 % 940.00	50.0000 4,700.00	25.00 % 940.00	50.0000 4,700.00	25.00 % 940.00	
104	PLASTIC TRAFFIC LETTER 72.0000	EACH	40.0000 2,880.00	18.0000 1,296.00	-55.00 % -1,584.00	18.0000 1,296.00	-55.00 % -1,584.00	18.0000 1,296.00	-55.00 % -1,584.00	
105	PLASTIC RAILROAD CROSSING SYMBOL 4.0000	EACH	300.0000 1,200.00	275.0000 1,100.00	-8.33 % -100.00	275.0000 1,100.00	-8.33 % -100.00	275.0000 1,100.00	-8.33 % -100.00	
106	PLASTIC DRAINAGE MARKING 134.0000	EACH	12.0000 1,608.00	10.0000 1,340.00	-16.67 % -268.00	10.0000 1,340.00	-16.67 % -268.00	10.0000 1,340.00	-16.67 % -268.00	
107	PLASTIC JUNCTION BOX MARKING 48.0000	EACH	12.0000 576.00	12.0000 576.00	0.00 % 0.00	12.0000 576.00	0.00 % 0.00	12.0000 576.00	0.00 % 0.00	
108	YELLOW TUBULAR MARKERS 25.0000	EACH	50.0000 1,250.00	35.0000 875.00	-30.00 % -375.00	35.0000 875.00	-30.00 % -375.00	35.0000 875.00	-30.00 % -375.00	
109	ORANGE TUBULAR MARKERS 68.0000	EACH	50.0000 3,400.00	35.0000 2,380.00	-30.00 % -1,020.00	35.0000 2,380.00	-30.00 % -1,020.00	35.0000 2,380.00	-30.00 % -1,020.00	
110	RAISED PAVEMENT MARKER TYPE 1 23.6000	HUND	200.0000 4,720.00	155.0000 3,658.00	-22.50 % -1,062.00	155.0000 3,658.00	-22.50 % -1,062.00	155.0000 3,658.00	-22.50 % -1,062.00	
111	RAISED PAVEMENT MARKER TYPE 2 9.7200	HUND	270.0000 2,624.40	345.0000 3,353.40	27.78 % 729.00	345.0000 3,353.40	27.78 % 729.00	345.0000 3,353.40	27.78 % 729.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
112	TEMPORARY PAVEMENT MARKING									
	32900.0000	m	0.5000	0.2000	-60.00 %	0.1900	-62.00 %	0.2000	-60.00 %	
			16,450.00	6,580.00	-9,870.00	6,251.00	-10,199.00	6,580.00	-9,870.00	
113	PERMANENT SIGNING									
		L.S.			12.50 %		66.67 %		31.67 %	
			12,000.00	13,500.00	1,500.00	20,000.00	8,000.00	15,800.00	3,800.00	
114	ILLUMINATION SYSTEM SCA 2627									
		L.S.			-24.32 %		-8.29 %		-24.32 %	
			99,100.00	75,000.00	-24,100.00	90,881.00	-8,219.00	75,000.00	-24,100.00	
115	ILLUMINATION SYSTEM SCA 2632									
		L.S.			-0.79 %		55.97 %		19.05 %	
			25,200.00	25,000.00	-200.00	39,304.00	14,104.00	30,000.00	4,800.00	
116	ILLUMINATION SYSTEM SCA 2634									
		L.S.			-28.57 %		124.19 %		54.76 %	
			21,000.00	15,000.00	-6,000.00	47,080.00	26,080.00	32,500.00	11,500.00	
117	TRAFFIC SIGNAL SYSTEM 1									
		L.S.			-19.35 %		1.92 %		-4.78 %	
			161,200.00	130,000.00	-31,200.00	164,294.00	3,094.00	153,500.00	-7,700.00	
118	TRAFFIC SIGNAL SYSTEM 2									
		L.S.			-11.32 %		-7.27 %		-12.55 %	
			146,600.00	130,000.00	-16,600.00	135,940.00	-10,660.00	128,200.00	-18,400.00	
119	TRAFFIC SIGNAL SYSTEM 3									
		L.S.			-25.29 %		-23.78 %		-31.43 %	
			187,389.08	140,000.00	-47,389.08	142,829.00	-44,560.08	128,500.00	-58,889.08	
120	SEQUENTIAL ARROW SIGN									
	500.0000	HR	10.0000	3.5000	-65.00 %	2.0000	-80.00 %	5.0000	-50.00 %	
			5,000.00	1,750.00	-3,250.00	1,000.00	-4,000.00	2,500.00	-2,500.00	
121	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	2,500.0000	14,500.0000	480.00 %	300.0000	-88.00 %	10,000.0000	300.00 %	
			5,000.00	29,000.00	24,000.00	600.00	-4,400.00	20,000.00	15,000.00	
122	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	900.0000	HR	5.0000	6.0000	20.00 %	3.0000	-40.00 %	2.0000	-60.00 %	
			4,500.00	5,400.00	900.00	2,700.00	-1,800.00	1,800.00	-2,700.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
123	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			-72.84 %			69.33 %		-20.13 %
			31,300.00	8,500.00	-22,800.00	53,000.00	21,700.00	25,000.00		-6,300.00
124	TRAFFIC CONTROL LABOR									
	8620.0000	HR	35.0000	36.5000	4.29 %	32.5500	-7.00 %	41.0000	17.14 %	
			301,700.00	314,630.00	12,930.00	280,581.00	-21,119.00	353,420.00		51,720.00
125	TRAFFIC CONTROL SUPERVISOR									
	3730.0000	HR	35.0000	38.0000	8.57 %	32.5500	-7.00 %	45.0000	28.57 %	
			130,550.00	141,740.00	11,190.00	121,411.50	-9,138.50	167,850.00		37,300.00
126	CONSTRUCTION SIGNS CLASS A									
	26.0000	m2	80.0000	135.0000	68.75 %	140.0000	75.00 %	145.0000	81.25 %	
			2,080.00	3,510.00	1,430.00	3,640.00	1,560.00	3,770.00		1,690.00
OTHER ITEMS										
127	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	6737.0000	m3	20.0000	8.0000	-60.00 %	18.0000	-10.00 %	30.0000	50.00 %	
			134,740.00	53,896.00	-80,844.00	121,266.00	-13,474.00	202,110.00		67,370.00
128	STRUCTURE EX. CL. B INCL. HAUL - CONTAMINATED SOILS									
	715.0000	m3	60.0000	120.0000	100.00 %	50.0000	-16.67 %	135.0000	125.00 %	
			42,900.00	85,800.00	42,900.00	35,750.00	-7,150.00	96,525.00		53,625.00
129	SHORING OR EXTRA EXCAVATION CLASS B									
	1927.0000	m2	5.0000	5.5000	10.00 %	0.6000	-88.00 %	1.0000	-80.00 %	
			9,635.00	10,598.50	963.50	1,156.20	-8,478.80	1,927.00		-7,708.00
130	CONTROLLED DENSITY FILL									
	308.0000	m3	100.0000	150.0000	50.00 %	65.0000	-35.00 %	90.0000	-10.00 %	
			30,800.00	46,200.00	15,400.00	20,020.00	-10,780.00	27,720.00		-3,080.00
131	PLUGGING EXISTING PIPE									
	31.0000	EACH	350.0000	300.0000	-14.29 %	160.0000	-54.29 %	150.0000	-57.14 %	
			10,850.00	9,300.00	-1,550.00	4,960.00	-5,890.00	4,650.00		-6,200.00
132	ROADWAY SURVEYING									
		L.S.			-62.50 %		-50.00 %			-50.00 %
			200,000.00	75,000.00	-125,000.00	100,000.00	-100,000.00	100,000.00		-100,000.00

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
133	ADJUST MONUMENT CASE AND COVER									
	4.0000 EACH		300.0000	475.0000	58.33 %	550.0000	83.33 %	300.0000	0.00 %	
			1,200.00	1,900.00	700.00	2,200.00	1,000.00	1,200.00	0.00	
134	CEMENT CONC. SIDEWALK									
	1347.0000 m2		28.0000	42.0000	50.00 %	21.5000	-23.21 %	23.0000	-17.86 %	
			37,716.00	56,574.00	18,858.00	28,960.50	-8,755.50	30,981.00	-6,735.00	
135	GRAVEL WALKWAY									
	2200.0000 m2		6.0000	11.0000	83.33 %	5.0000	-16.67 %	6.5000	8.33 %	
			13,200.00	24,200.00	11,000.00	11,000.00	-2,200.00	14,300.00	1,100.00	
136	BUS PULLOUT CONC. PAD									
	6.0000 EACH		300.0000	3,800.0000	1,166.67 %	300.0000	0.00 %	1,200.0000	300.00 %	
			1,800.00	22,800.00	21,000.00	1,800.00	0.00	7,200.00	5,400.00	
137	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4 HOUR									
	215.0000 m2		100.0000	360.0000	260.00 %	260.0000	160.00 %	170.0000	70.00 %	
			21,500.00	77,400.00	55,900.00	55,900.00	34,400.00	36,550.00	15,050.00	
138	VINYL COATED CHAIN LINE FENCE TYPE 3									
	933.0000 m		42.0000	35.0000	-16.67 %	36.0000	-14.29 %	31.5000	-25.00 %	
			39,186.00	32,655.00	-6,531.00	33,588.00	-5,598.00	29,389.50	-9,796.50	
139	VINYL COATED END, CORNER, AND PULL POST FOR CHAIN LINK									
	42.0000 EACH		210.0000	165.0000	-21.43 %	165.0000	-21.43 %	145.0000	-30.95 %	
			8,820.00	6,930.00	-1,890.00	6,930.00	-1,890.00	6,090.00	-2,730.00	
140	DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE									
	5.0000 EACH		275.0000	530.0000	92.73 %	530.0000	92.73 %	1,280.0000	365.45 %	
			1,375.00	2,650.00	1,275.00	2,650.00	1,275.00	6,400.00	5,025.00	
141	POND MARKER									
	7.0000 EACH		200.0000	60.0000	-70.00 %	60.0000	-70.00 %	100.0000	-50.00 %	
			1,400.00	420.00	-980.00	420.00	-980.00	700.00	-700.00	
142	CONNECTION TO DRAINAGE STRUCTURE									
	8.0000 EACH		400.0000	3,800.0000	850.00 %	150.0000	-62.50 %	200.0000	-50.00 %	
			3,200.00	30,400.00	27,200.00	1,200.00	-2,000.00	1,600.00	-1,600.00	
143	ADJUST MANHOLE									
	2.0000 EACH		500.0000	520.0000	4.00 %	350.0000	-30.00 %	350.0000	-30.00 %	
			1,000.00	1,040.00	40.00	700.00	-300.00	700.00	-300.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
ROBISON CONSTRUCTION, INC. 1216 140TH AVE COURT EAST 98390-9656 SUMNER WA 983900370 CONTRACTOR NUMBER : 698405	CECCANTI, INC. 15411 SPANAWAY LOOP RD 98387-9023 SPANAWAY WA 983870039 CONTRACTOR NUMBER : 100420	WOODWORTH & COMPANY, INC 1200 E "D" ST TACOMA WA 984211710 CONTRACTOR NUMBER : 904000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	4TH BIDDER		% DIFF./ AMT.DIFF.	6TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
144	ADJUST CATCH BASIN									
	9.0000	EACH	250.0000	435.0000	74.00 %	300.0000	20.00 %	350.0000	40.00 %	
			2,250.00	3,915.00	1,665.00	2,700.00	450.00	3,150.00	900.00	
145	FORCE ACCOUNT CLEANING EXISTING DRAINAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
146	ADJUST VALVE BOX									
	17.0000	EACH	250.0000	410.0000	64.00 %	450.0000	80.00 %	150.0000	-40.00 %	
			4,250.00	6,970.00	2,720.00	7,650.00	3,400.00	2,550.00	-1,700.00	
147	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
148	TRIMMING AND CLEANUP									
	L.S.				309.09 %		9.09 %		81.82 %	
			11,000.00	45,000.00	34,000.00	12,000.00	1,000.00	20,000.00	9,000.00	
149	TRACK EXCAVATION INCL. HAUL									
	330.0000	m3	7.0000	70.0000	900.00 %	18.0000	157.14 %	10.0000	42.86 %	
			2,310.00	23,100.00	20,790.00	5,940.00	3,630.00	3,300.00	990.00	
150	2.44 (8'-0") TIMBER CROSSTIES									
	164.0000	EACH	55.0000	120.0000	118.18 %	119.0000	116.36 %	119.0000	116.36 %	
			9,020.00	19,680.00	10,660.00	19,516.00	10,496.00	19,516.00	10,496.00	
151	RECONSTRUCT TRACK									
	26.0000	Tm	415.0000	580.0000	39.76 %	601.5400	44.95 %	575.0000	38.55 %	
			10,790.00	15,080.00	4,290.00	15,640.04	4,850.04	14,950.00	4,160.00	
152	RAISE EXISTING TRACK									
	141.0000	Tm	95.0000	78.0000	-17.89 %	76.5000	-19.47 %	76.5000	-19.47 %	
			13,395.00	10,998.00	-2,397.00	10,786.50	-2,608.50	10,786.50	-2,608.50	
153	SURFACE, LINE AND DRESS									
	60.2000	Tm	45.0000	78.0000	73.33 %	76.5000	70.00 %	76.5000	70.00 %	
			2,709.00	4,695.60	1,986.60	4,605.30	1,896.30	4,605.30	1,896.30	
154	FURNISH AND INSTALL CONCRETE GRADE CROSSING, COMPLETE									
	32.9200	Tm	1,800.0000	1,950.0000	8.33 %	1,946.9000	8.16 %	1,915.0000	6.39 %	
			59,256.00	64,194.00	4,938.00	64,091.95	4,835.95	63,041.80	3,785.80	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

		----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY	: SR 000,161			
TITLE	: SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
	234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
	204TH STREET E	98390-9656	98387-9023	
	99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :		CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT							
OTHER ITEMS											
155	INSTALL HIGHWAY GRADE WARNING SYSTEM SR 161	L.S.			-24.21 %		-31.37 %		-30.53 %		
			237,500.00	180,000.00	-57,500.00	163,000.00	-74,500.00	165,000.00	-72,500.00		
156	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.			0.00 %		0.00 %		0.00 %		
			5.00	5.00		5.00		5.00			
157	MINOR CHANGE	CALC			0.00 %		0.00 %		0.00 %		
			-3.00	-3.00		-3.00		-3.00			
158	SPCC PLAN	L.S.			25.00 %		-87.50 %		-75.00 %		
			4,000.00	5,000.00	1,000.00	500.00	-3,500.00	1,000.00	-3,000.00		
159	FIELD OFFICE BUILDING	L.S.			50.00 %		-72.68 %		50.00 %		
			20,000.00	30,000.00	10,000.00	5,463.14	-14,536.86	30,000.00	10,000.00		
160	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION										
	2794.0000	m2	2.5000	5.0000	100.00 %	1.2000	-52.00 %	1.0000	-60.00 %		
			6,985.00	13,970.00	6,985.00	3,352.80	-3,632.20	2,794.00	-4,191.00		
161	MAILBOX SUPPORT TYPE 1										
	18.0000	EACH	250.0000	280.0000	12.00 %	150.0000	-40.00 %	300.0000	20.00 %		
			4,500.00	5,040.00	540.00	2,700.00	-1,800.00	5,400.00	900.00		
162	DELETED ITEM										
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %		
			0.00	0.00	0.00	0.00	0.00	0.00	0.00		
163	MAILBOX SUPPORT TYPE 2										
	1.0000	EACH	250.0000	500.0000	100.00 %	850.0000	240.00 %	500.0000	100.00 %		
			250.00	500.00	250.00	850.00	600.00	500.00	250.00		
CONTRACT TOTAL			\$7,306,198.98	\$7,390,772.10	1.16%	\$7,400,356.27	1.29%	\$7,411,726.25	1.44%		

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/12/2003

* * * BID CHECK REPORT * * *

TIME: 10:33

PS&E JOB NO : 99C500 REVISION NO : 1
CONTRACT NO : 006682 REGION NO : 3
VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
AWARDED ON : Dec 22 2003

	----- 4TH BIDDER -----	----- 5TH BIDDER -----	----- 6TH BIDDER -----
HWY : SR 000,161			
TITLE : SR 161	ROBISON CONSTRUCTION, INC.	CECCANTI, INC.	WOODWORTH & COMPANY, INC
234TH STREET E TO	1216 140TH AVE COURT EAST	15411 SPANAWAY LOOP RD	1200 E "D" ST
204TH STREET E	98390-9656	98387-9023	
99C500	SUMNER WA 983900370	SPANAWAY WA 983870039	TACOMA WA 984211710
PROJECT :	CONTRACTOR NUMBER : 698405	CONTRACTOR NUMBER : 100420	CONTRACTOR NUMBER : 904000
COUNTY(S) : PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	
BASE TOTAL			\$7,306,198.98	\$7,390,772.10	1.16%	\$7,400,356.27	\$7,411,726.25	1.29%

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION										
1	MOBILIZATION	L.S.			-12.06 %			123.62 %		63.32 %
			398,000.00	350,000.00	-48,000.00	890,000.00	492,000.00	650,000.00	252,000.00	
2	CLEARING AND GRUBBING									
	12.6400 ha		8,200.0000	6,125.0000	-25.30 %	18,250.0000	122.56 %	4,000.0000	-51.22 %	
			103,648.00	77,420.00	-26,228.00	230,680.00	127,032.00	50,560.00	-53,088.00	
3	ABANDON EXISTING CATCH BASIN									
	12.0000 EACH		500.0000	50.0000	-90.00 %	400.0000	-20.00 %	875.0000	75.00 %	
			6,000.00	600.00	-5,400.00	4,800.00	-1,200.00	10,500.00	4,500.00	
4	REMOVAL OF STRUCTURE AND OBSTRUCTION	L.S.								
			1,500.00	70,800.00	69,300.00	111,385.00	109,885.00	2,500.00	1,000.00	
5	REMOVING BITUMINOUS PAVEMENT									
	270.0000 m2		3.0000	2.1500	-28.33 %	9.0000	200.00 %	10.0000	233.33 %	
			810.00	580.50	-229.50	2,430.00	1,620.00	2,700.00	1,890.00	
6	REMOVING SEPTIC SYSTEM	L.S.			0.00 %		66.67 %		100.00 %	
			3,000.00	3,000.00	0.00	5,000.00	2,000.00	6,000.00	3,000.00	
7	REMOVING GUARDRAIL									
	52.0000 m		10.0000	10.0000	0.00 %	10.0000	0.00 %	11.0000	10.00 %	
			520.00	520.00	0.00	520.00	0.00	572.00	52.00	
8	REMOVING GUARDRAIL ANCHOR									
	2.0000 EACH		200.0000	180.0000	-10.00 %	150.0000	-25.00 %	160.0000	-20.00 %	
			400.00	360.00	-40.00	300.00	-100.00	320.00	-80.00	
9	REMOVING PAINT LINE									
	15200.0000 m		1.4000	1.2500	-10.71 %	1.0000	-28.57 %	1.0000	-28.57 %	
			21,280.00	19,000.00	-2,280.00	15,200.00	-6,080.00	15,200.00	-6,080.00	
10	REMOVING MISCELLANEOUS TRAFFIC ITEM	L.S.								
			1,540.00	9,000.00	7,460.00	3,075.00	1,535.00	3,500.00	1,960.00	
11	REMOVING CHAIN LINK FENCE									
	80.0000 m		20.0000	7.0000	-65.00 %	10.0000	-50.00 %	22.0000	10.00 %	
			1,600.00	560.00	-1,040.00	800.00	-800.00	1,760.00	160.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 161 234TH STREET E TO 204TH STREET E 99C500	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050
PROJECT	:	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 755000
COUNTY(S)	: PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
PREPARATION										
12	REMOVING WIRE FENCE 1247.0000	m	2.0000 2,494.00	3.5000 4,364.50	75.00 % 1,870.50	5.0000 6,235.00	150.00 % 3,741.00	5.0000 6,235.00	150.00 % 3,741.00	
GRADING										
13	ROADWAY EXCAVATION INCL. HAUL 21390.0000	m3	7.0000 149,730.00	11.0000 235,290.00	57.14 % 85,560.00	21.0000 449,190.00	200.00 % 299,460.00	16.0000 342,240.00	128.57 % 192,510.00	
14	ROADWAY EXCAVATION INCL. HAUL - AREA WETLAND 850.0000	m3	14.0000 11,900.00	19.1000 16,235.00	36.43 % 4,335.00	21.6500 18,402.50	54.64 % 6,502.50	16.0000 13,600.00	14.29 % 1,700.00	
15	ROADWAY EXCAVATION INCL. HAUL - AREA DRY POND 11670.0000	m3	7.0000 81,690.00	15.0000 175,050.00	114.29 % 93,360.00	17.7500 207,142.50	153.57 % 125,452.50	16.0000 186,720.00	128.57 % 105,030.00	
16	PAVEMENT REPAIR EXCAVATION INCL. HAUL 1350.0000	m2	15.0000 20,250.00	23.0000 31,050.00	53.33 % 10,800.00	26.0000 35,100.00	73.33 % 14,850.00	16.0000 21,600.00	6.67 % 1,350.00	
17	SHOULDER REPAIR EXCAVATION INCL. HAUL 18050.0000	m2	15.0000 270,750.00	5.2500 94,762.50	-65.00 % -175,987.50	10.0000 180,500.00	-33.33 % -90,250.00	7.5000 135,375.00	-50.00 % -135,375.00	
18	PANEL REPAIR EXCAVATION INCL HAUL 400.0000	m2	160.0000 64,000.00	36.0000 14,400.00	-77.50 % -49,600.00	26.8500 10,740.00	-83.22 % -53,260.00	100.0000 40,000.00	-37.50 % -24,000.00	
19	COMMON BORROW INCL. HAUL 12665.0000	t	4.0000 50,660.00	10.2000 129,183.00	155.00 % 78,523.00	2.2500 28,496.25	-43.75 % -22,163.75	8.5000 107,652.50	112.50 % 56,992.50	
20	SELECT BORROW INCL. HAUL 39950.0000	t	10.0000 399,500.00	10.7500 429,462.50	7.50 % 29,962.50	10.6000 423,470.00	6.00 % 23,970.00	12.0000 479,400.00	20.00 % 79,900.00	
21	EMBANKMENT COMPACTION 23760.0000	m3	2.0000 47,520.00	0.1000 2,376.00	-95.00 % -45,144.00	2.3000 54,648.00	15.00 % 7,128.00	1.4000 33,264.00	-30.00 % -14,256.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

		----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HWY	: SR 000,161			
TITLE	: SR 161	TUCCI & SONS, INC.	WILDER CONSTRUCTION COMPANY	ICON MATERIALS, A DIVISION OF
	234TH STREET E TO	4224 WALLER RD E	1525 E MARINE VIEW DR	6819 S 228TH ST
	204TH STREET E			KENT, WA 98032-2961
	99C500	TACOMA WA 984431099	EVERETT WA 982011927	TUKWILA WA 981382050
PROJECT :		CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 755000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
GRADING										
22	FORCE ACCOUNT DEWATERING	EST.			0.00 %			0.00 %		0.00 %
			55,000.00	55,000.00		55,000.00			55,000.00	
DRAINAGE										
23	DITCH EXCAVATION INCL. HAUL	m3	15.0000	26.8500	79.00 %	32.0000	113.33 %	20.0000	33.33 %	
	525.0000		7,875.00	14,096.25	6,221.25	16,800.00	8,925.00	10,500.00	2,625.00	
24	GRATE INLET TYPE 1	EACH	1,500.0000	1,500.0000	0.00 %	1,500.0000	0.00 %	1,600.0000	6.67 %	
	6.0000		9,000.00	9,000.00	0.00	9,000.00	0.00	9,600.00	600.00	
25	GRATE INLET TYPE 2	EACH	1,500.0000	1,600.0000	6.67 %	1,750.0000	16.67 %	1,600.0000	6.67 %	
	22.0000		33,000.00	35,200.00	2,200.00	38,500.00	5,500.00	35,200.00	2,200.00	
26	HAND PLACED RIPRAP	m3	50.0000	120.0000	140.00 %	90.0000	80.00 %	120.0000	140.00 %	
	42.0000		2,100.00	5,040.00	2,940.00	3,780.00	1,680.00	5,040.00	2,940.00	
27	QUARRY SPALLS	t	25.0000	27.5000	10.00 %	21.5000	-14.00 %	24.0000	-4.00 %	
	1020.0000		25,500.00	28,050.00	2,550.00	21,930.00	-3,570.00	24,480.00	-1,020.00	
28	CL. V REINF. CONC. CULV. PIPE 300 MM DIAM.	m	100.0000	139.4000	39.40 %	210.0000	110.00 %	300.0000	200.00 %	
	73.0000		7,300.00	10,176.20	2,876.20	15,330.00	8,030.00	21,900.00	14,600.00	
29	CL. V REINF. CONC. CULV. PIPE 450 MM DIAM.	m	125.0000	125.7000	0.56 %	140.0000	12.00 %	285.0000	128.00 %	
	764.0000		95,500.00	96,034.80	534.80	106,960.00	11,460.00	217,740.00	122,240.00	
30	CL. V REINF. CONC. CULV. PIPE 600 MM DIAM.	m	200.0000	138.1500	-30.93 %	250.0000	25.00 %	345.0000	72.50 %	
	68.5000		13,700.00	9,463.28	-4,236.73	17,125.00	3,425.00	23,632.50	9,932.50	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY : SR 000,161	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE : SR 161 234TH STREET E TO 204TH STREET E 99C500	TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000
PROJECT : COUNTY(S) : PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
DRAINAGE										
31	DRAIN PIPE 100MM DIAM. 100.0000	m	30.0000 3,000.00	55.8000 5,580.00	86.00 % 2,580.00	35.0000 3,500.00	16.67 % 500.00	40.0000 4,000.00	33.33 % 1,000.00	
STORM SEWER										
32	CATCH BASIN TYPE 1L 11.0000	EACH	1,200.0000 13,200.00	970.0000 10,670.00	-19.17 % -2,530.00	1,300.0000 14,300.00	8.33 % 1,100.00	1,250.0000 13,750.00	4.17 % 550.00	
33	CATCH BASIN TYPE 2 1350 MM DIAM. 7.0000	EACH	2,500.0000 17,500.00	1,680.0000 11,760.00	-32.80 % -5,740.00	3,000.0000 21,000.00	20.00 % 3,500.00	2,700.0000 18,900.00	8.00 % 1,400.00	
34	CATCH BASIN TYPE 2 1800 MM DIAM. 4.0000	EACH	3,000.0000 12,000.00	2,900.0000 11,600.00	-3.33 % -400.00	4,200.0000 16,800.00	40.00 % 4,800.00	4,100.0000 16,400.00	36.67 % 4,400.00	
35	MODIFY EXISTING CATCH BASIN 1.0000	EACH	2,000.0000 2,000.00	2,590.0000 2,590.00	29.50 % 590.00	1,625.0000 1,625.00	-18.75 % -375.00	2,400.0000 2,400.00	20.00 % 400.00	
36	CATCH BASIN TYPE 2 1800 MM DIAM. W/ FLOW-OIL SEPARATOR 6.0000	EACH	7,500.0000 45,000.00	5,500.0000 33,000.00	-26.67 % -12,000.00	6,950.0000 41,700.00	-7.33 % -3,300.00	7,400.0000 44,400.00	-1.33 % -600.00	
37	CATCH BASIN TYPE 2 1350 MM DIAM. WITH GRATE INLET 5.0000	EACH	3,500.0000 17,500.00	2,580.0000 12,900.00	-26.29 % -4,600.00	3,500.0000 17,500.00	0.00 % 0.00	3,600.0000 18,000.00	2.86 % 500.00	
38	CATCH BASIN TYPE 2 1800 MM DIAM. WITH GRATE INLET 6.0000	EACH	4,000.0000 24,000.00	3,680.0000 22,080.00	-8.00 % -1,920.00	5,450.0000 32,700.00	36.25 % 8,700.00	4,700.0000 28,200.00	17.50 % 4,200.00	
39	CATCH BASIN TYPE 2 2400 MM DIAM. 5.0000	EACH	5,000.0000 25,000.00	5,760.0000 28,800.00	15.20 % 3,800.00	8,550.0000 42,750.00	71.00 % 17,750.00	7,500.0000 37,500.00	50.00 % 12,500.00	
40	TESTING STORM SEWER PIPE 2345.5000	m	4.0000 9,382.00	6.6000 15,480.30	65.00 % 6,098.30	5.0000 11,727.50	25.00 % 2,345.50	6.0000 14,073.00	50.00 % 4,691.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

		----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HWY	: SR 000,161			
TITLE	: SR 161	TUCCI & SONS, INC.	WILDER CONSTRUCTION COMPANY	ICON MATERIALS, A DIVISION OF
	234TH STREET E TO	4224 WALLER RD E	1525 E MARINE VIEW DR	6819 S 228TH ST
	204TH STREET E			KENT, WA 98032-2961
	99C500	TACOMA WA 984431099	EVERETT WA 982011927	TUKWILA WA 981382050
PROJECT :		CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 755000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
STORM SEWER										
41	CL. IV REINF. CONC. STORM SEWER PIPE 1050 MM DIAM.									
	50.0000 m		410.0000	510.0000	24.39 %	455.0000	10.98 %	640.0000	56.10 %	
			20,500.00	25,500.00	5,000.00	22,750.00	2,250.00	32,000.00	11,500.00	
42	CL. V REINF. CONC. STORM SEWER PIPE 300 MM DIAM.									
	376.0000 m		100.0000	105.3000	5.30 %	135.0000	35.00 %	175.0000	75.00 %	
			37,600.00	39,592.80	1,992.80	50,760.00	13,160.00	65,800.00	28,200.00	
43	CL. V REINF. CONC. STORM SEWER PIPE 450 MM DIAM.									
	903.5000 m		120.0000	121.7000	1.42 %	170.0000	41.67 %	200.0000	66.67 %	
			108,420.00	109,955.95	1,535.95	153,595.00	45,175.00	180,700.00	72,280.00	
44	CL. V REINF. CONC. STORM SEWER PIPE 600 MM DIAM.									
	807.0000 m		155.0000	176.5000	13.87 %	175.0000	12.90 %	210.0000	35.48 %	
			125,085.00	142,435.50	17,350.50	141,225.00	16,140.00	169,470.00	44,385.00	
45	CL. V REINF. CONC. STORM SEWER PIPE 750 MM DIAM.									
	237.5000 m		175.0000	237.2000	35.54 %	305.0000	74.29 %	300.0000	71.43 %	
			41,562.50	56,335.00	14,772.50	72,437.50	30,875.00	71,250.00	29,687.50	
SURFACING										
46	CRUSHED SURFACING BASE COURSE									
	33000.0000 t		12.0000	15.4000	28.33 %	15.5000	29.17 %	17.0000	41.67 %	
			396,000.00	508,200.00	112,200.00	511,500.00	115,500.00	561,000.00	165,000.00	
LIQUID ASPHALT										
47	ANTI-STRIPPING ADDITIVE									
	EST.				0.00 %		0.00 %		0.00 %	
			21,294.00	21,294.00		21,294.00		21,294.00		
ASPHALT CONCRETE PAVEMENT										
48	CRACK SEALING									
	EST.				0.00 %		0.00 %		0.00 %	
			11,400.00	11,400.00		11,400.00		11,400.00		

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HWY : SR 000,161	TUCCI & SONS, INC.	WILDER CONSTRUCTION COMPANY	ICON MATERIALS, A DIVISION OF
TITLE : SR 161	4224 WALLER RD E	1525 E MARINE VIEW DR	6819 S 228TH ST
234TH STREET E TO			KENT, WA 98032-2961
204TH STREET E			TUKWILA WA 981382050
99C500	TACOMA WA 984431099	EVERETT WA 982011927	
PROJECT :	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 755000
COUNTY(S) : PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT										
49	PLANING BITUMINOUS PAVEMENT									
	2187.0000	m2	7.0000	5.5000	-21.43 %	5.2500	-25.00 %	7.0000	0.00 %	
			15,309.00	12,028.50	-3,280.50	11,481.75	-3,827.25	15,309.00	0.00	
50	ASPHALT CONC. FOR PRELEVELING CL. G PG 58-22									
	1450.0000	t	40.0000	47.6000	19.00 %	42.0000	5.00 %	64.0000	60.00 %	
			58,000.00	69,020.00	11,020.00	60,900.00	2,900.00	92,800.00	34,800.00	
51	ASPHALT CONC. FOR PAVEMENT REPAIR									
	750.0000	t	45.0000	57.3000	27.33 %	70.0000	55.56 %	91.0000	102.22 %	
			33,750.00	42,975.00	9,225.00	52,500.00	18,750.00	68,250.00	34,500.00	
52	ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 58-22									
	24050.0000	t	36.0000	43.1500	19.86 %	39.0000	8.33 %	53.0000	47.22 %	
			865,800.00	1,037,757.50	171,957.50	937,950.00	72,150.00	1,274,650.00	408,850.00	
53	ASPHALT CONC. FOR CONCRETE PANEL REPAIR									
	350.0000	t	45.0000	75.0000	66.67 %	90.0000	100.00 %	100.0000	122.22 %	
			15,750.00	26,250.00	10,500.00	31,500.00	15,750.00	35,000.00	19,250.00	
54	ASPHALT CONC. FOR SHOULDER REPAIR									
	6210.0000	t	45.0000	45.8500	1.89 %	44.0000	-2.22 %	69.0000	53.33 %	
			279,450.00	284,728.50	5,278.50	273,240.00	-6,210.00	428,490.00	149,040.00	
55	ASPHALT RAMP									
	12.0000	EACH	150.0000	100.0000	-33.33 %	300.0000	100.00 %	200.0000	33.33 %	
			1,800.00	1,200.00	-600.00	3,600.00	1,800.00	2,400.00	600.00	
56	ASPHALT CONC. WEDGE CURB									
	345.0000	m	5.0000	4.9500	-1.00 %	12.0000	140.00 %	4.0000	-20.00 %	
			1,725.00	1,707.75	-17.25	4,140.00	2,415.00	1,380.00	-345.00	
57	JOB MIX COMPLIANCE PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			38,000.00	38,000.00		38,000.00		38,000.00		
58	COMPACTION PRICE ADJUSTMENT									
		CALC			0.00 %		0.00 %		0.00 %	
			14,400.00	14,400.00		14,400.00		14,400.00		

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

		----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HWY	: SR 000,161			
TITLE	: SR 161	TUCCI & SONS, INC.	WILDER CONSTRUCTION COMPANY	ICON MATERIALS, A DIVISION OF
	234TH STREET E TO	4224 WALLER RD E	1525 E MARINE VIEW DR	6819 S 228TH ST
	204TH STREET E			KENT, WA 98032-2961
	99C500	TACOMA WA 984431099	EVERETT WA 982011927	TUKWILA WA 981382050
PROJECT :		CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 755000
COUNTY(S) :	PIERCE			

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
ASPHALT CONCRETE PAVEMENT										
59	ASPHALT CONC. APPROACH CL. A PG 58-22									
	965.0000	t	65.0000	99.0000	52.31 %	75.0000	15.38 %	87.0000	33.85 %	
			62,725.00	95,535.00	32,810.00	72,375.00	9,650.00	83,955.00	21,230.00	
EROSION CONTROL AND PLANTING										
60	ESC LEAD									
	250.0000	DAY	300.0000	5.0000	-98.33 %	10.0000	-96.67 %	250.0000	-16.67 %	
			75,000.00	1,250.00	-73,750.00	2,500.00	-72,500.00	62,500.00	-12,500.00	
61	SEEDING, FERTILIZING, AND MULCHING									
	7.2500	ha	3,000.0000	2,890.0000	-3.67 %	2,000.0000	-33.33 %	3,300.0000	10.00 %	
			21,750.00	20,952.50	-797.50	14,500.00	-7,250.00	23,925.00	2,175.00	
62	SEEDING, FERTILIZING, AND MULCHING - SITE WETLAND									
	0.3500	ha	4,000.0000	5,165.0000	29.12 %	7,400.0000	85.00 %	6,000.0000	50.00 %	
			1,400.00	1,807.75	407.75	2,590.00	1,190.00	2,100.00	700.00	
63	COMPOST									
	3000.0000	m3	30.0000	22.0000	-26.67 %	21.4000	-28.67 %	25.0000	-16.67 %	
			90,000.00	66,000.00	-24,000.00	64,200.00	-25,800.00	75,000.00	-15,000.00	
64	CHECK DAM									
	297.0000	m	25.0000	17.1500	-31.40 %	22.0000	-12.00 %	60.0000	140.00 %	
			7,425.00	5,093.55	-2,331.45	6,534.00	-891.00	17,820.00	10,395.00	
65	EARTH AND ROCK DIKE									
	28.0000	EACH	350.0000	315.0000	-10.00 %	1,050.0000	200.00 %	350.0000	0.00 %	
			9,800.00	8,820.00	-980.00	29,400.00	19,600.00	9,800.00	0.00	
66	STABILIZED CONSTRUCTION ENTRANCE									
	3556.0000	m2	6.0000	10.2000	70.00 %	9.4000	56.67 %	18.0000	200.00 %	
			21,336.00	36,271.20	14,935.20	33,426.40	12,090.40	64,008.00	42,672.00	
67	STREET CLEANING									
	440.0000	HR	80.0000	88.0000	10.00 %	115.0000	43.75 %	112.0000	40.00 %	
			35,200.00	38,720.00	3,520.00	50,600.00	15,400.00	49,280.00	14,080.00	
68	TEMPORARY CURB									
	350.0000	m	20.0000	13.2000	-34.00 %	12.3000	-38.50 %	15.0000	-25.00 %	
			7,000.00	4,620.00	-2,380.00	4,305.00	-2,695.00	5,250.00	-1,750.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

HWY	: SR 000,161	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TITLE	: SR 161	TUCCI & SONS, INC.	WILDER CONSTRUCTION COMPANY	ICON MATERIALS, A DIVISION OF
	234TH STREET E TO	4224 WALLER RD E	1525 E MARINE VIEW DR	6819 S 228TH ST
	204TH STREET E			KENT, WA 98032-2961
	99C500			TUKWILA WA 981382050
PROJECT	:	TACOMA WA 984431099	EVERETT WA 982011927	
COUNTY(S)	: PIERCE	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	8TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
EROSION CONTROL AND PLANTING										
69	INLET PROTECTION									
	57.0000	EACH	120.0000	50.0000	-58.33%	65.0000	-45.83%	78.0000	-35.00%	
			6,840.00	2,850.00	-3,990.00	3,705.00	-3,135.00	4,446.00	-2,394.00	
70	COMPOST BERM									
	870.0000	m	9.5000	16.5000	73.68%	9.5000	0.00%	9.0000	-5.26%	
			8,265.00	14,355.00	6,090.00	8,265.00	0.00	7,830.00	-435.00	
71	SILT FENCE									
	3495.0000	m	15.0000	18.0000	20.00%	12.2500	-18.33%	25.0000	66.67%	
			52,425.00	62,910.00	10,485.00	42,813.75	-9,611.25	87,375.00	34,950.00	
72	WATER FOR DUST CONTROL									
	2650.0000	m3	21.0000	6.0000	-71.43%	13.0000	-38.10%	8.0000	-61.90%	
			55,650.00	15,900.00	-39,750.00	34,450.00	-21,200.00	21,200.00	-34,450.00	
73	SEDIMENT POND RISER									
	6.0000	EACH	700.0000	300.0000	-57.14%	1,500.0000	114.29%	1,600.0000	128.57%	
			4,200.00	1,800.00	-2,400.00	9,000.00	4,800.00	9,600.00	5,400.00	
74	PERMANENT EROSION CONTROL BLANKET									
	17000.0000	m2	4.0000	4.1000	2.50%	3.1000	-22.50%	4.5000	12.50%	
			68,000.00	69,700.00	1,700.00	52,700.00	-15,300.00	76,500.00	8,500.00	
75	SEDIMENT TRAP									
	13.0000	EACH	1,500.0000	200.0000	-86.67%	2,000.0000	33.33%	350.0000	-76.67%	
			19,500.00	2,600.00	-16,900.00	26,000.00	6,500.00	4,550.00	-14,950.00	
76	JUTE MATTING									
	3950.0000	m2	4.0000	1.4500	-63.75%	1.3000	-67.50%	1.5000	-62.50%	
			15,800.00	5,727.50	-10,072.50	5,135.00	-10,665.00	5,925.00	-9,875.00	
77	DITCH PLUG									
	3.0000	EACH	300.0000	300.0000	0.00%	300.0000	0.00%	1,000.0000	233.33%	
			900.00	900.00	0.00	900.00	0.00	3,000.00	2,100.00	
78	TEMPORARY SEEDING									
	3.4000	ha	1,500.0000	976.0000	-34.93%	1,900.0000	26.67%	1,000.0000	-33.33%	
			5,100.00	3,318.40	-1,781.60	6,460.00	1,360.00	3,400.00	-1,700.00	
79	TEMPORARY MULCHING									
	3.4000	ha	15,000.0000	1,210.0000	-91.93%	9,500.0000	-36.67%	1,290.0000	-91.40%	
			51,000.00	4,114.00	-46,886.00	32,300.00	-18,700.00	4,386.00	-46,614.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
EROSION CONTROL AND PLANTING										
80	EROSION/WATER POLLUTION CONTROL EST.			250,000.00	0.00 %	250,000.00	250,000.00	0.00 %	250,000.00	0.00 %
81	TEMPORARY EROSION AND SEDIMENT CONTROL(TESS) PLAN L.S.			2,500.00	0.00 %	2,000.00	2,500.00	-20.00 %	1,000.00	-60.00 %
82	TOPSOIL TYPE C 770.0000	m3	7.0000	23.2500	232.14 %	21.5000	23.2500	207.14 %	25.0000	257.14 %
			5,390.00	17,902.50	12,512.50	16,555.00	17,902.50	11,165.00	19,250.00	13,860.00
TRAFFIC										
83	CEMENT CONC. BARRIER CURB AND GUTTER 635.0000	m	35.0000	32.2500	-7.86 %	35.0000	35.0000	0.00 %	40.0000	14.29 %
			22,225.00	20,478.75	-1,746.25	22,225.00	22,225.00	0.00	25,400.00	3,175.00
84	EXTRUDED CURB 272.0000	m	23.0000	12.0000	-47.83 %	12.3000	23.0000	-46.52 %	14.0000	-39.13 %
			6,256.00	3,264.00	-2,992.00	3,345.60	6,256.00	-2,910.40	3,808.00	-2,448.00
85	MODIFIED CEMENT CONCRETE EXTRUDED CURB 727.0000	m	15.0000	11.5000	-23.33 %	16.4000	15.0000	9.33 %	18.0000	20.00 %
			10,905.00	8,360.50	-2,544.50	11,922.80	10,905.00	1,017.80	13,086.00	2,181.00
86	TYPE C PRECAST TRAFFIC CURB 196.0000	m	26.0000	36.0000	38.46 %	39.3000	26.0000	51.15 %	42.0000	61.54 %
			5,096.00	7,056.00	1,960.00	7,702.80	5,096.00	2,606.80	8,232.00	3,136.00
87	BEAM GUARDRAIL TYPE 1 12.0000	m	90.0000	48.4000	-46.22 %	48.4000	90.0000	-46.22 %	55.0000	-38.89 %
			1,080.00	580.80	-499.20	580.80	1,080.00	-499.20	660.00	-420.00
88	BEAM GUARDRAIL FLARED TERMINAL 3.0000	EACH	2,000.0000	1,720.0000	-14.00 %	1,720.0000	2,000.0000	-14.00 %	1,900.0000	-5.00 %
			6,000.00	5,160.00	-840.00	5,160.00	6,000.00	-840.00	5,700.00	-300.00
89	BEAM GUARDRAIL ANCHOR TYPE 1 1.0000	EACH	400.0000	540.0000	35.00 %	540.0000	400.0000	35.00 %	600.0000	50.00 %
			400.00	540.00	140.00	540.00	400.00	140.00	600.00	200.00

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT
TRAFFIC										
90	REMOVING AND RESETTING BEAM GUARDRAIL 315.0000	m	22.5000 7,087.50	38.8000 12,222.00	72.44 % 5,134.50	39.6000 12,474.00	76.00 % 5,386.50	45.0000 14,175.00	100.00 % 7,087.50	
91	TEMPORARY CONC. BARRIER 290.0000	m	35.0000 10,150.00	31.2000 9,048.00	-10.86 % -1,102.00	31.1500 9,033.50	-11.00 % -1,116.50	35.0000 10,150.00	0.00 % 0.00	
92	TEMPORARY IMPACT ATTENUATOR 4.0000	EACH	4,000.0000 16,000.00	4,200.0000 16,800.00	5.00 % 800.00	4,200.0000 16,800.00	5.00 % 800.00	4,400.0000 17,600.00	10.00 % 1,600.00	
93	REPAIR IMPACT ATTENUATOR EST.		6,000.00	6,000.00	0.00 %	6,000.00	0.00 %	6,000.00	0.00 %	
94	RESETTING IMPACT ATTENUATOR 2.0000	EACH	850.0000 1,700.00	810.0000 1,620.00	-4.71 % -80.00	810.0000 1,620.00	-4.71 % -80.00	850.0000 1,700.00	0.00 % 0.00	
95	FLEXIBLE GUIDE POST 80.0000	EACH	35.0000 2,800.00	23.0000 1,840.00	-34.29 % -960.00	23.0000 1,840.00	-34.29 % -960.00	24.0000 1,920.00	-31.43 % -880.00	
96	PAINT LINE 19910.0000	m	0.3000 5,973.00	0.3600 7,167.60	20.00 % 1,194.60	0.2800 5,574.80	-6.67 % -398.20	0.3000 5,973.00	0.00 % 0.00	
97	PAINTED DROP LANE LINE 210.0000	m	0.5000 105.00	0.3600 75.60	-28.00 % -29.40	1.0000 210.00	100.00 % 105.00	1.0000 210.00	100.00 % 105.00	
98	PAINTED WIDE LINE 250.0000	m	0.7500 187.50	0.6600 165.00	-12.00 % -22.50	1.0000 250.00	33.33 % 62.50	1.0000 250.00	33.33 % 62.50	
99	PLASTIC WIDE LINE 790.0000	m	7.0000 5,530.00	4.1000 3,239.00	-41.43 % -2,291.00	6.5000 5,135.00	-7.14 % -395.00	7.0000 5,530.00	0.00 % 0.00	
100	PAINTED BARRIER LINE 300.0000	m	1.5000 450.00	1.6400 492.00	9.33 % 42.00	1.0000 300.00	-33.33 % -150.00	1.0000 300.00	-33.33 % -150.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
TRAFFIC										
101	PLASTIC CROSSWALK LINE 209.0000	m2	18.0000 3,762.00	19.3600 4,046.24	7.56 % 284.24	61.0000 12,749.00	238.89 % 8,987.00	65.0000 13,585.00	261.11 % 9,823.00	
102	PLASTIC STOP LINE 231.0000	m	15.0000 3,465.00	12.6000 2,910.60	-16.00 % -554.40	29.0000 6,699.00	93.33 % 3,234.00	30.0000 6,930.00	100.00 % 3,465.00	
103	PLASTIC TRAFFIC ARROW 94.0000	EACH	40.0000 3,760.00	50.0000 4,700.00	25.00 % 940.00	94.0000 8,836.00	135.00 % 5,076.00	100.0000 9,400.00	150.00 % 5,640.00	
104	PLASTIC TRAFFIC LETTER 72.0000	EACH	40.0000 2,880.00	18.0000 1,296.00	-55.00 % -1,584.00	29.0000 2,088.00	-27.50 % -792.00	30.0000 2,160.00	-25.00 % -720.00	
105	PLASTIC RAILROAD CROSSING SYMBOL 4.0000	EACH	300.0000 1,200.00	275.0000 1,100.00	-8.33 % -100.00	750.0000 3,000.00	150.00 % 1,800.00	800.0000 3,200.00	166.67 % 2,000.00	
106	PLASTIC DRAINAGE MARKING 134.0000	EACH	12.0000 1,608.00	10.0000 1,340.00	-16.67 % -268.00	15.0000 2,010.00	25.00 % 402.00	16.0000 2,144.00	33.33 % 536.00	
107	PLASTIC JUNCTION BOX MARKING 48.0000	EACH	12.0000 576.00	12.0000 576.00	0.00 % 0.00	15.0000 720.00	25.00 % 144.00	16.0000 768.00	33.33 % 192.00	
108	YELLOW TUBULAR MARKERS 25.0000	EACH	50.0000 1,250.00	35.0000 875.00	-30.00 % -375.00	35.0000 875.00	-30.00 % -375.00	40.0000 1,000.00	-20.00 % -250.00	
109	ORANGE TUBULAR MARKERS 68.0000	EACH	50.0000 3,400.00	35.0000 2,380.00	-30.00 % -1,020.00	35.0000 2,380.00	-30.00 % -1,020.00	40.0000 2,720.00	-20.00 % -680.00	
110	RAISED PAVEMENT MARKER TYPE 1 23.6000	HUND	200.0000 4,720.00	155.0000 3,658.00	-22.50 % -1,062.00	155.0000 3,658.00	-22.50 % -1,062.00	165.0000 3,894.00	-17.50 % -826.00	
111	RAISED PAVEMENT MARKER TYPE 2 9.7200	HUND	270.0000 2,624.40	345.0000 3,353.40	27.78 % 729.00	310.0000 3,013.20	14.81 % 388.80	350.0000 3,402.00	29.63 % 777.60	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
112	TEMPORARY PAVEMENT MARKING									
	32900.0000	m	0.5000	0.1900	-62.00 %	0.3900	-22.00 %	0.4500	-10.00 %	
			16,450.00	6,251.00	-10,199.00	12,831.00	-3,619.00	14,805.00	-1,645.00	
113	PERMANENT SIGNING									
		L.S.			8.08 %		104.01 %		66.67 %	
			12,000.00	12,970.00	970.00	24,481.00	12,481.00	20,000.00	8,000.00	
114	ILLUMINATION SYSTEM SCA 2627									
		L.S.			-19.39 %		-31.63 %		-13.22 %	
			99,100.00	79,880.00	-19,220.00	67,755.00	-31,345.00	86,000.00	-13,100.00	
115	ILLUMINATION SYSTEM SCA 2632									
		L.S.			12.32 %		-7.76 %		38.89 %	
			25,200.00	28,305.00	3,105.00	23,245.00	-1,955.00	35,000.00	9,800.00	
116	ILLUMINATION SYSTEM SCA 2634									
		L.S.			67.28 %		7.41 %		76.19 %	
			21,000.00	35,128.00	14,128.00	22,556.00	1,556.00	37,000.00	16,000.00	
117	TRAFFIC SIGNAL SYSTEM 1									
		L.S.			4.52 %		-12.75 %		2.36 %	
			161,200.00	168,494.00	7,294.00	140,645.00	-20,555.00	165,000.00	3,800.00	
118	TRAFFIC SIGNAL SYSTEM 2									
		L.S.			-7.27 %		-12.83 %		-1.09 %	
			146,600.00	135,940.00	-10,660.00	127,786.00	-18,814.00	145,000.00	-1,600.00	
119	TRAFFIC SIGNAL SYSTEM 3									
		L.S.			-23.78 %		-31.33 %		-22.62 %	
			187,389.08	142,829.00	-44,560.08	128,682.00	-58,707.08	145,000.00	-42,389.08	
120	SEQUENTIAL ARROW SIGN									
	500.0000	HR	10.0000	3.0000	-70.00 %	6.0000	-40.00 %	2.0000	-80.00 %	
			5,000.00	1,500.00	-3,500.00	3,000.00	-2,000.00	1,000.00	-4,000.00	
121	PORTABLE CHANGEABLE MESSAGE SIGN									
	2.0000	EACH	2,500.0000	13,700.0000	448.00 %	12,000.0000	380.00 %	11,000.0000	340.00 %	
			5,000.00	27,400.00	22,400.00	24,000.00	19,000.00	22,000.00	17,000.00	
122	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN									
	900.0000	HR	5.0000	3.0000	-40.00 %	1.0000	-80.00 %	2.0000	-60.00 %	
			4,500.00	2,700.00	-1,800.00	900.00	-3,600.00	1,800.00	-2,700.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
TRAFFIC										
123	TEMPORARY TRAFFIC CONTROL DEVICES									
		L.S.			11.82 %			-23.32 %		187.54 %
			31,300.00	35,000.00	3,700.00	24,000.00	-7,300.00	90,000.00	58,700.00	
124	TRAFFIC CONTROL LABOR									
	8620.0000	HR	35.0000	38.5000	10.00 %	47.0000	34.29 %	45.0000	28.57 %	
			301,700.00	331,870.00	30,170.00	405,140.00	103,440.00	387,900.00	86,200.00	
125	TRAFFIC CONTROL SUPERVISOR									
	3730.0000	HR	35.0000	47.5000	35.71 %	55.0000	57.14 %	48.0000	37.14 %	
			130,550.00	177,175.00	46,625.00	205,150.00	74,600.00	179,040.00	48,490.00	
126	CONSTRUCTION SIGNS CLASS A									
	26.0000	m2	80.0000	165.0000	106.25 %	600.0000	650.00 %	165.0000	106.25 %	
			2,080.00	4,290.00	2,210.00	15,600.00	13,520.00	4,290.00	2,210.00	
OTHER ITEMS										
127	STRUCTURE EXCAVATION CLASS B INCL. HAUL									
	6737.0000	m3	20.0000	3.9000	-80.50 %	37.0000	85.00 %	12.0000	-40.00 %	
			134,740.00	26,274.30	-108,465.70	249,269.00	114,529.00	80,844.00	-53,896.00	
128	STRUCTURE EX. CL. B INCL. HAUL - CONTAMINATED SOILS									
	715.0000	m3	60.0000	80.0000	33.33 %	140.0000	133.33 %	100.0000	66.67 %	
			42,900.00	57,200.00	14,300.00	100,100.00	57,200.00	71,500.00	28,600.00	
129	SHORING OR EXTRA EXCAVATION CLASS B									
	1927.0000	m2	5.0000	2.7000	-46.00 %	26.5000	430.00 %	7.0000	40.00 %	
			9,635.00	5,202.90	-4,432.10	51,065.50	41,430.50	13,489.00	3,854.00	
130	CONTROLLED DENSITY FILL									
	308.0000	m3	100.0000	130.0000	30.00 %	120.0000	20.00 %	110.0000	10.00 %	
			30,800.00	40,040.00	9,240.00	36,960.00	6,160.00	33,880.00	3,080.00	
131	PLUGGING EXISTING PIPE									
	31.0000	EACH	350.0000	150.0000	-57.14 %	150.0000	-57.14 %	190.0000	-45.71 %	
			10,850.00	4,650.00	-6,200.00	4,650.00	-6,200.00	5,890.00	-4,960.00	
132	ROADWAY SURVEYING									
		L.S.			-27.50 %		-12.50 %		-25.00 %	
			200,000.00	145,000.00	-55,000.00	175,000.00	-25,000.00	150,000.00	-50,000.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
133	ADJUST MONUMENT CASE AND COVER									
	4.0000 EACH		300.0000	350.0000	16.67 %	840.0000	180.00 %	350.0000	16.67 %	
			1,200.00	1,400.00	200.00	3,360.00	2,160.00	1,400.00	200.00	
134	CEMENT CONC. SIDEWALK									
	1347.0000 m2		28.0000	28.7000	2.50 %	30.0000	7.14 %	40.0000	42.86 %	
			37,716.00	38,658.90	942.90	40,410.00	2,694.00	53,880.00	16,164.00	
135	GRAVEL WALKWAY									
	2200.0000 m2		6.0000	10.5500	75.83 %	9.0000	50.00 %	14.0000	133.33 %	
			13,200.00	23,210.00	10,010.00	19,800.00	6,600.00	30,800.00	17,600.00	
136	BUS PULLOUT CONC. PAD									
	6.0000 EACH		300.0000	1,350.0000	350.00 %	1,500.0000	400.00 %	1,500.0000	400.00 %	
			1,800.00	8,100.00	6,300.00	9,000.00	7,200.00	9,000.00	7,200.00	
137	CEMENT CONC. DRIVEWAY ENTRANCE TYPE 4 HOUR									
	215.0000 m2		100.0000	175.0000	75.00 %	175.0000	75.00 %	210.0000	110.00 %	
			21,500.00	37,625.00	16,125.00	37,625.00	16,125.00	45,150.00	23,650.00	
138	VINYL COATED CHAIN LINE FENCE TYPE 3									
	933.0000 m		42.0000	34.0000	-19.05 %	26.2500	-37.50 %	38.0000	-9.52 %	
			39,186.00	31,722.00	-7,464.00	24,491.25	-14,694.75	35,454.00	-3,732.00	
139	VINYL COATED END, CORNER, AND PULL POST FOR CHAIN LINK									
	42.0000 EACH		210.0000	150.0000	-28.57 %	200.0000	-4.76 %	200.0000	-4.76 %	
			8,820.00	6,300.00	-2,520.00	8,400.00	-420.00	8,400.00	-420.00	
140	DOUBLE 4.3 M VINYL COATED CHAIN LINK GATE									
	5.0000 EACH		275.0000	800.0000	190.91 %	675.0000	145.45 %	600.0000	118.18 %	
			1,375.00	4,000.00	2,625.00	3,375.00	2,000.00	3,000.00	1,625.00	
141	POND MARKER									
	7.0000 EACH		200.0000	150.0000	-25.00 %	200.0000	0.00 %	65.0000	-67.50 %	
			1,400.00	1,050.00	-350.00	1,400.00	0.00	455.00	-945.00	
142	CONNECTION TO DRAINAGE STRUCTURE									
	8.0000 EACH		400.0000	1,200.0000	200.00 %	600.0000	50.00 %	800.0000	100.00 %	
			3,200.00	9,600.00	6,400.00	4,800.00	1,600.00	6,400.00	3,200.00	
143	ADJUST MANHOLE									
	2.0000 EACH		500.0000	350.0000	-30.00 %	940.0000	88.00 %	350.0000	-30.00 %	
			1,000.00	700.00	-300.00	1,880.00	880.00	700.00	-300.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	7TH BIDDER		% DIFF./ AMT.DIFF.	9TH BIDDER	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT			
OTHER ITEMS										
144	ADJUST CATCH BASIN									
	9.0000	EACH	250.0000	250.0000	0.00 %	940.0000	276.00 %	350.0000	40.00 %	
			2,250.00	2,250.00	0.00	8,460.00	6,210.00	3,150.00	900.00	
145	FORCE ACCOUNT CLEANING EXISTING DRAINAGE									
	EST.				0.00 %		0.00 %		0.00 %	
			5,000.00	5,000.00		5,000.00		5,000.00		
146	ADJUST VALVE BOX									
	17.0000	EACH	250.0000	200.0000	-20.00 %	840.0000	236.00 %	250.0000	0.00 %	
			4,250.00	3,400.00	-850.00	14,280.00	10,030.00	4,250.00	0.00	
147	ROADSIDE CLEANUP									
	EST.				0.00 %		0.00 %		0.00 %	
			50,000.00	50,000.00		50,000.00		50,000.00		
148	TRIMMING AND CLEANUP									
	L.S.				36.36 %		309.09 %		-9.09 %	
			11,000.00	15,000.00	4,000.00	45,000.00	34,000.00	10,000.00	-1,000.00	
149	TRACK EXCAVATION INCL. HAUL									
	330.0000	m3	7.0000	60.0000	757.14 %	38.0000	442.86 %	25.0000	257.14 %	
			2,310.00	19,800.00	17,490.00	12,540.00	10,230.00	8,250.00	5,940.00	
150	2.44 (8'-0") TIMBER CROSSTIES									
	164.0000	EACH	55.0000	119.0000	116.36 %	90.0000	63.64 %	100.0000	81.82 %	
			9,020.00	19,516.00	10,496.00	14,760.00	5,740.00	16,400.00	7,380.00	
151	RECONSTRUCT TRACK									
	26.0000	Tm	415.0000	575.0000	38.55 %	557.0000	34.22 %	600.0000	44.58 %	
			10,790.00	14,950.00	4,160.00	14,482.00	3,692.00	15,600.00	4,810.00	
152	RAISE EXISTING TRACK									
	141.0000	Tm	95.0000	76.5000	-19.47 %	25.0000	-73.68 %	26.0000	-72.63 %	
			13,395.00	10,786.50	-2,608.50	3,525.00	-9,870.00	3,666.00	-9,729.00	
153	SURFACE, LINE AND DRESS									
	60.2000	Tm	45.0000	76.5000	70.00 %	23.0000	-48.89 %	26.0000	-42.22 %	
			2,709.00	4,605.30	1,896.30	1,384.60	-1,324.40	1,565.20	-1,143.80	
154	FURNISH AND INSTALL CONCRETE GRADE CROSSING, COMPLETE									
	32.9200	Tm	1,800.0000	1,915.0000	6.39 %	1,200.0000	-33.33 %	1,250.0000	-30.56 %	
			59,256.00	63,041.80	3,785.80	39,504.00	-19,752.00	41,150.00	-18,106.00	

PS&E JOB NO : 99C500 REVISION NO : 1
 CONTRACT NO : 006682 REGION NO : 3
 VERSION NO : 4 WORK ORDER# : 0L3464
 HWY : SR 000,161
 TITLE : SR 161
 234TH STREET E TO
 204TH STREET E
 99C500
 PROJECT :
 COUNTY(S) : PIERCE

BIDS OPENED ON : Dec 17 2003
 AWARDED ON : Dec 22 2003

----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
TUCCI & SONS, INC. 4224 WALLER RD E TACOMA WA 984431099 CONTRACTOR NUMBER : 832800	WILDER CONSTRUCTION COMPANY 1525 E MARINE VIEW DR EVERETT WA 982011927 CONTRACTOR NUMBER : 892000	ICON MATERIALS, A DIVISION OF 6819 S 228TH ST KENT, WA 98032-2961 TUKWILA WA 981382050 CONTRACTOR NUMBER : 755000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
OTHER ITEMS										
155	INSTALL HIGHWAY GRADE WARNING SYSTEM SR 161	L.S.								
			237,500.00	159,500.00	-32.84 %	175,000.00	-26.32 %	200,000.00	-15.79 %	-37,500.00
156	REIMBURSEMENT FOR THIRD PARTY DAMAGE	EST.								
			5.00	5.00	0.00 %	5.00	0.00 %	5.00	0.00 %	
157	MINOR CHANGE	CALC								
			-3.00	-3.00	0.00 %	-3.00	0.00 %	-3.00	0.00 %	
158	SPCC PLAN	L.S.								
			4,000.00	2,500.00	-37.50 %	2,000.00	-50.00 %	1,000.00	-75.00 %	-3,000.00
159	FIELD OFFICE BUILDING	L.S.								
			20,000.00	24,000.00	20.00 %	25,000.00	25.00 %	50,000.00	150.00 %	30,000.00
160	CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION									
	2794.0000	m2	2.5000	1.8000	-28.00 %	1.8000	-28.00 %	6.0000	140.00 %	
			6,985.00	5,029.20	-1,955.80	5,029.20	-1,955.80	16,764.00	9,779.00	
161	MAILBOX SUPPORT TYPE 1									
	18.0000	EACH	250.0000	275.0000	10.00 %	350.0000	40.00 %	210.0000	-16.00 %	
			4,500.00	4,950.00	450.00	6,300.00	1,800.00	3,780.00	-720.00	
162	DELETED ITEM									
	0.0100	EACH	0.0001	0.0000	0.00 %	0.0000	0.00 %	0.0000	0.00 %	
			0.00	0.00	0.00	0.00	0.00	0.00	0.00	
163	MAILBOX SUPPORT TYPE 2									
	1.0000	EACH	250.0000	600.0000	140.00 %	690.0000	176.00 %	230.0000	-8.00 %	
			250.00	600.00	350.00	690.00	440.00	230.00	-20.00	
CONTRACT TOTAL			\$7,306,198.98	\$7,422,703.12	1.59%	\$8,926,585.20	22.18%	\$9,171,488.20	25.53%	

DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

DATE: 12/12/2003

* * * BID CHECK REPORT * * *

TIME: 10:33

PS&E JOB NO : 99C500 REVISION NO : 1
CONTRACT NO : 006682 REGION NO : 3
VERSION NO : 4 WORK ORDER# : 0L3464

BIDS OPENED ON : Dec 17 2003
AWARDED ON : Dec 22 2003

	----- 7TH BIDDER -----	----- 8TH BIDDER -----	----- 9TH BIDDER -----
HWY : SR 000,161	TUCCI & SONS, INC.	WILDER CONSTRUCTION COMPANY	ICON MATERIALS, A DIVISION OF
TITLE : SR 161	4224 WALLER RD E	1525 E MARINE VIEW DR	6819 S 228TH ST
234TH STREET E TO			KENT, WA 98032-2961
204TH STREET E	TACOMA WA 984431099	EVERETT WA 982011927	TUKWILA WA 981382050
99C500	CONTRACTOR NUMBER : 832800	CONTRACTOR NUMBER : 892000	CONTRACTOR NUMBER : 755000
PROJECT :			
COUNTY(S) : PIERCE			

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.		% DIFF./ AMT.DIFF.	ENGR'S. EST.		% DIFF./ AMT.DIFF.	
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT		
BASE TOTAL			\$7,306,198.98	\$7,422,703.12	1.59%	\$8,926,585.20	22.18%	\$9,171,488.20	25.53%