### Bid Check Report

**Washington State Department of Transportation**

**BID CHECK REPORT**

**PS&E Job No:** 09Y018  
**Revision No:**  
**Contract No:** 007795  
**Region No:** 5  
**Version No:** 2  
**Work Order #:** XL3454  
**Company:**

- **Low Bidder:** FRANK GURNEY, INC.
- **2nd Bidder:** CORAL CONSTRUCTION COMPANY
- **3rd Bidder:** PETERSEN BROTHERS, INC.

**Project:** SPOKANE VALLEY - WILSONVILLE OR 97070-0347  
**County(s):** GRANT, KITITAS

**Title:** I-90 THORP VIC. AND MOSES LAKE - CABLE BARRIER

**Work Order #:** XL3454  
**Highway:** SR 090

**Site:**  
**Dimensions:** 612.0x792.0

**Bids Opened On:** Jul 22 2009  
**Awarded On:** Jul 27 2009

**Contractor Numbers:**
- 328300
- 188245
- 651100

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>EST. Quantity</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% Diff.</th>
<th>PRICE PER UNIT/</th>
<th>% Diff.</th>
<th>PRICE PER UNIT/</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td><strong>Preparation</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Mobilization</strong></td>
<td>L.S.</td>
<td>87,341.37</td>
<td>12,900.00</td>
<td>-85.23%</td>
<td>-44.04%</td>
<td>26,269.00</td>
<td>-61,072.37</td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td><strong>Removing Low-Tension Cable Barrier</strong></td>
<td>L.F.</td>
<td>3.0000</td>
<td>1.6000</td>
<td>-46.67%</td>
<td>-11.67%</td>
<td>2.1000</td>
<td>-30.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>115,152.00</td>
<td>61,414.40</td>
<td>-53,737.60</td>
<td>-13,434.40</td>
<td>80,606.40</td>
<td>-34,545.60</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Erosion Control and Planting</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td><strong>ESC Lead</strong></td>
<td>DAY</td>
<td>100.0000</td>
<td>250.0000</td>
<td>150.00%</td>
<td>75.00%</td>
<td>145.0000</td>
<td>45.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>800.00</td>
<td>2,000.00</td>
<td>1,200.00%</td>
<td>600.00%</td>
<td>1,160.00</td>
<td>360.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td><strong>Erosion/Water Pollution Control</strong></td>
<td>EST.</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Traffic</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td><strong>High-Tension Cable Barrier (4 Cable)</strong></td>
<td>L.F.</td>
<td>20.0000</td>
<td>13.9500</td>
<td>-30.25%</td>
<td>-12.7500</td>
<td>14.6000</td>
<td>-27.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>784,600.00</td>
<td>547,258.50</td>
<td>-237,341.50</td>
<td>500,182.50</td>
<td>-284,417.50</td>
<td>572,758.00</td>
<td>-211,842.00</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td><strong>Additional High-Tension Cable Barrier Components</strong></td>
<td>L.S.</td>
<td>13,000.00</td>
<td>8,500.00</td>
<td>-4,500.00</td>
<td>15,000.00</td>
<td>2,000.00</td>
<td>-4,935.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td><strong>Project Temporary Traffic Control</strong></td>
<td>L.S.</td>
<td>47,100.00</td>
<td>46,500.00</td>
<td>-600.00</td>
<td>60,000.00</td>
<td>12,900.00</td>
<td>78,677.93</td>
<td>31,577.93</td>
<td></td>
</tr>
<tr>
<td></td>
<td><strong>Other Items</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td><strong>Roadside Cleanup</strong></td>
<td>EST.</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Date:** 06/16/2009  
**Time:** 11:03
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

---

**BID CHECK REPORT**

---

**PS&E JOB NO:** 09Y018  
**REVISION NO:**  
**CONTRACT NO:** 007795  
**REGION NO:** 5  
**VERSION NO:** 2  
**WORK ORDER#:** XL3454

---

**HWY:** SR 090

---

**TITLE:** I-90

---

**PROJECT:** ARRA-9999(558)

---

**COUNTY(S):** GRANT, KITTITAS

---

**CONTRACTOR NUMBER:**
- **188245**
- **328300**
- **651100**

---

**LOW BIDDER**

---

**HIGHWAY**

---

**LONaldal CONSTRUCTION COMPANY**

---

**PETERSEN BROTHERS, INC.**

---

**5521 E RAILROAD AVE**

---

**10780 SW CLUTTER RD**

---

**2008 EAST VALLEY HIGHWAY E**

---

**99212-0932**

---

**SHERWOOD OR 97140-9563**

---

**SPOKANE VALLEY WA 99211155**

---

**WILSONVILLE OR 970700347**

---

**SUMNER WA 983909579**

---

**CONTRACTOR NUMBER:**
- **328300**
- **188245**
- **651100**

---

**PROJECT:**
- **POKANE VALLEY**
- **WA 99211155**
- **WILSONVILLE**
- **OR 970700347**
- **SUMNER**
- **WA 983909579**

---

**COUNTY(S):**
- **GRANT**
- **KITTITAS**

---

**DATE:** 06/16/2009  
**TIME:** 11:03

---

**ITEM**

---

**ITEM DESCRIPTION**

---

**UNIT**

---

**PRICE PER UNIT/ MEAS**

---

**ENGR’S. EST. QUANTITY**

---

**PRICE PER UNIT/ TOTAL AMOUNT**

---

**% DIFF./ TOTAL AMOUNT**

---

**PRICE PER UNIT/ AMT.DIFF.**

---

**% DIFF./ AMT.DIFF.**

---

**OTHER ITEMS**

---

**9 REIMBURSEMENT FOR THIRD PARTY DAMAGE**

---

**TEST:**

---

**PRICE PER UNIT/ TOTAL AMOUNT**

---

**% DIFF./ TOTAL AMOUNT**

---

**PRICE PER UNIT/ AMT.DIFF.**

---

**% DIFF./ AMT.DIFF.**

---

**10 MINOR CHANGE**

---

**CALC:**

---

**PRICE PER UNIT/ TOTAL AMOUNT**

---

**% DIFF./ TOTAL AMOUNT**

---

**PRICE PER UNIT/ AMT.DIFF.**

---

**% DIFF./ AMT.DIFF.**

---

**11 SPCC PLAN**

---

**L.S.:**

---

**PRICE PER UNIT/ TOTAL AMOUNT**

---

**% DIFF./ TOTAL AMOUNT**

---

**PRICE PER UNIT/ AMT.DIFF.**

---

**% DIFF./ AMT.DIFF.**

---

**CONTRACT TOTAL**

---

**$1,058,997.37**

---

**$689,076.90**

---

**-34.93%**

---

**$737,777.00**

---

**-30.33%**

---

**$778,450.33**

---

**-26.49%**

---

**BASE TOTAL**

---

**$1,058,997.37**

---

**$689,076.90**

---

**-34.93%**

---

**$737,777.00**

---

**-30.33%**

---

**$778,450.33**

---

**-26.49%**
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 09Y018  
**REGION NO:** 5  
**WORK ORDER #:** XL3454  
**CONTRACT NO:** 007795  
**CONTRACTOR NUMBER:** 221850  
**REVISION NO:**  
**AWARDED ON:** Jul 27 2009  
**BIDS OPENED ON:** Jul 22 2009  
**DATE:** 06/16/2009  
**TIME:** 11:03

---

**PROJECT:** FAIRVIEW, OR 97024  
**COUNTY(S):** GRANT, KITTITAS  
**TITLE:** I-90 THORP VIC. AND MOSES LAKE - CABLE BARRIER INTERCHANGE  
**Dirt and Aggregate Interchange:** 20905 NE SANDY BLVD  
**Contractor Number:** 221850

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>87,341.37</td>
<td>69,800.00</td>
<td>-20.08%</td>
<td>69,800.00</td>
<td>69,800.00</td>
<td>-17,541.37</td>
</tr>
<tr>
<td>2</td>
<td>REMOVING LOW-TENSION CABLE BARRIER</td>
<td>L.F.</td>
<td>3.0000</td>
<td>2.5000</td>
<td>-16.67%</td>
<td>115,152.00</td>
<td>95,960.00</td>
<td>-19,192.00</td>
</tr>
</tbody>
</table>
DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

DATE: 06/16/2009
TIME: 11:03

PS&E JOB NO: 09Y018
REVISION NO: 

BIDS OPENED ON: Jul 22 2009

CONTRACT NO: 007795
REGION NO: 5

AWARDED ON: Jul 27 2009

VERSION NO: 2
WORK ORDER#: XL3454

HWY: SR 090

4TH BIDDER

TITLE: I-90
THORP VIC. AND MOSES LAKE - CABLE BARRIER
DIRT AND AGGREGATE INTERCHANGE
20905 NE SANDY BLVD
FR908

PROJECT: ARRA-9999(558)

COUNTY(S): GRANT, KITTITAS

FAIRVIEW OR 970249772
CONTRACTOR NUMBER: 221850

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>NO.</td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
</tr>
<tr>
<td>9</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EST.</td>
<td></td>
<td></td>
<td>5.00</td>
<td>5.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>10</td>
<td>MINOR CHANGE</td>
<td></td>
<td></td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td></td>
<td>-1.00</td>
<td>-1.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>11</td>
<td>SPCC PLAN</td>
<td></td>
<td></td>
<td>-50.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>L.S.</td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>500.00</td>
<td>-500.00</td>
</tr>
</tbody>
</table>

| OTHER ITEMS | | | |

| CONTRACT TOTAL | $1,058,997.37 | $845,899.00 | -20.12% |
| BASE TOTAL    | $1,058,997.37 | $845,899.00 | -20.12% |