**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

**PS&E JOB NO:** 12B011  
**REGION NO:** 2  
**VERSION NO:** 3  
**WORK ORDER#** : XL4131

---

**Title:** NCR ROADSIDE IMPROVEMENTS CURVE SIGNAGE UPDATE

**Contract No:** 008343  
**Region No:** 2  
**Awarded On:** Jul 16 2012

**Hwy:** SR 002,097,20

**Work Order:** XL4131

**Project:** SR 002,097,20

**County(s):** CHELAN, KING, OKANOGAN

---

**Item** | **Item Description** | **Unit** | **Price Per Unit/** | **% Diff./** | **Price Per Unit/** | **% Diff./** | **Price Per Unit/** | **% Diff./** | **Price Per Unit/** | **% Diff./**
--- | --- | --- | --- | --- | --- | --- | --- | --- | --- | ---
**Preparation** | | | | | | | | | |
1 | MOBILIZATION | L.S. | 9,600.00 | -34.90% | 6,250.00 | 87.50% | 18,000.00 | 8,400.00 | 28,000.00 | 18,400.00
2 | PERMANENT SIGNING | L.S. | 102,251.00 | 5.21% | 107,574.20 | 52.69% | 156,130.00 | 53,879.00 | 210,000.00 | 107,749.00
3 | PROJECT TEMPORARY TRAFFIC CONTROL | L.S. | 50,838.00 | -2.15% | 49,744.60 | 70.15% | 86,500.00 | 35,662.00 | 46,000.00 | -4,838.00

**Other Items**

4 | REIMBURSEMENT FOR THIRD PARTY DAMAGE | EST. | 0.00% | 0.00% | 0.00% | 0.00% | 5.00 | 5.00 | 5.00 | 5.00
5 | MINOR CHANGE | CALC | -1.00 | -1.00 | -1.00 | -1.00 | 0.00 | 0.00 | 0.00 | 0.00
6 | SPCC PLAN | L.S. | 1,000.00 | -24.00% | 760.00 | -70.00% | 300.00 | -700.00 | 1,000.00 | 0.00

---

**Contract Total** | $163,693.00 | $164,332.80 | 0.39% | $260,934.00 | 59.40% | $285,004.00 | 74.11%

**Base Total** | $163,693.00 | $164,332.80 | 0.39% | $260,934.00 | 59.40% | $285,004.00 | 74.11%