DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * *  BID CHECK REPORT  * * *

DATE: 05/20/2003
TIME: 06:47

PS&E JOB NO : 03A018
REGION NO : 1
WORK ORDER# : XL1695

CONTRACT NO : 006608
REGION NO : 1
AWARDED ON : Jun 9 2003

VERSION NO : 2

Hwy : SR 522
Title : I-405 I/C EAST TO NORTH RAMP BRIDGE DECK RESURFACING

03A018 (REV. 5/20/2003)

Project : BH-0522 (037)

Contractor : CONCRETE BARRIER, INC.

13036 BEVERLY PARK ROAD

MUKILTEO WA 98275 5846

Contractor Number : 100183

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th></th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>MOBILIZATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>REMOVING ASPHALT CONC. PAVEMENT</td>
<td>S.Y.</td>
<td>985.0000</td>
<td>10.0000</td>
<td>15.0000</td>
<td>50.00%</td>
<td>9,850.00</td>
<td>14,775.00</td>
</tr>
<tr>
<td>3</td>
<td>SCARIFYING CONC. SURFACE</td>
<td>S.Y.</td>
<td>1044.0000</td>
<td>10.0000</td>
<td>20.0000</td>
<td>100.00%</td>
<td>10,440.00</td>
<td>20,880.00</td>
</tr>
<tr>
<td>4</td>
<td>FURTHER DECK PREPARATION</td>
<td>EST.</td>
<td>10,000.00</td>
<td>10,000.00</td>
<td>0.00%</td>
<td>10,000.00</td>
<td>10,000.00</td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>ESC LEAD</td>
<td>DAY</td>
<td>3.0000</td>
<td>275.0000</td>
<td>1.0000</td>
<td>-99.64%</td>
<td>825.00</td>
<td>3.00</td>
</tr>
<tr>
<td>6</td>
<td>INLET PROTECTION</td>
<td>EACH</td>
<td>1.0000</td>
<td>113.3300</td>
<td>250.0000</td>
<td>120.59%</td>
<td>113.33</td>
<td>250.00</td>
</tr>
<tr>
<td>7</td>
<td>STREET CLEANING</td>
<td>HR</td>
<td>8.0000</td>
<td>114.3300</td>
<td>125.0000</td>
<td>9.33%</td>
<td>914.64</td>
<td>1,000.00</td>
</tr>
<tr>
<td>8</td>
<td>COMPOST SOCK</td>
<td>L.F.</td>
<td>18.0000</td>
<td>10.0000</td>
<td>25.0000</td>
<td>150.00%</td>
<td>180.00</td>
<td>450.00</td>
</tr>
<tr>
<td>9</td>
<td>EROSION/WATER POLLUTION CONTROL</td>
<td>EST.</td>
<td>1,500.00</td>
<td>1,500.00</td>
<td>0.00%</td>
<td>1,500.00</td>
<td>1,500.00</td>
<td></td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>MEAS</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
</tr>
<tr>
<td>---------</td>
<td>-----------------------------------------</td>
<td>-------</td>
<td>------</td>
<td>-----------------</td>
<td>----------</td>
<td>----------------</td>
<td>----------------</td>
<td>------------</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>EST. QUANTITY</td>
<td></td>
<td>ENGR'S. EST.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>REPAIR IMPACT ATTENUATOR</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>20,000.00</td>
<td>0.00 %</td>
<td>20,000.00</td>
<td>20,000.00</td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>TRUCK MOUNTED IMPACT ATTENUATOR</td>
<td></td>
<td></td>
<td>2.0000 EACH</td>
<td></td>
<td>12,750.0000</td>
<td>2,500.0000</td>
<td>-80.39 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>25,500.00</td>
<td>5,000.00</td>
<td>-20,500.00</td>
</tr>
<tr>
<td>12</td>
<td>OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR</td>
<td></td>
<td></td>
<td>16.0000 HR</td>
<td></td>
<td>45.0000</td>
<td>35.0000</td>
<td>-22.22 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>720.00</td>
<td>560.00</td>
<td>-160.00</td>
</tr>
<tr>
<td>13</td>
<td>PAINT LINE</td>
<td></td>
<td></td>
<td>510.0000 L.F.</td>
<td></td>
<td>2.0000</td>
<td>2.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,020.00</td>
<td>1,020.00</td>
<td>0.00</td>
</tr>
<tr>
<td>14</td>
<td>PLASTIC WIDE LINE</td>
<td></td>
<td></td>
<td>115.0000 L.F.</td>
<td></td>
<td>10.5000</td>
<td>5.0000</td>
<td>-52.38 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,207.50</td>
<td>575.00</td>
<td>-632.50</td>
</tr>
<tr>
<td>15</td>
<td>RAISED PAVEMENT MARKER TYPE 2</td>
<td></td>
<td></td>
<td>0.1700 HUND</td>
<td></td>
<td>1,253.0000</td>
<td>1,000.0000</td>
<td>-20.19 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>213.01</td>
<td>170.00</td>
<td>-43.01</td>
</tr>
<tr>
<td>16</td>
<td>SEQUENTIAL ARROW SIGN</td>
<td></td>
<td></td>
<td>114.0000 HR</td>
<td></td>
<td>5.6000</td>
<td>5.0000</td>
<td>-10.71 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>638.40</td>
<td>570.00</td>
<td>-68.40</td>
</tr>
<tr>
<td>17</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td></td>
<td></td>
<td>2.0000 EACH</td>
<td></td>
<td>3,166.0000</td>
<td>2,000.0000</td>
<td>-36.83 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>6,332.00</td>
<td>4,000.00</td>
<td>-2,332.00</td>
</tr>
<tr>
<td>18</td>
<td>OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td></td>
<td></td>
<td>228.0000 HR</td>
<td></td>
<td>5.0000</td>
<td>0.5000</td>
<td>-90.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,140.00</td>
<td>114.00</td>
<td>-1,026.00</td>
</tr>
<tr>
<td>19</td>
<td>TYPE III BARRICADE</td>
<td></td>
<td></td>
<td>1.0000 EACH</td>
<td></td>
<td>360.0000</td>
<td>250.0000</td>
<td>-30.56 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>360.00</td>
<td>250.00</td>
<td>-110.00</td>
</tr>
<tr>
<td>20</td>
<td>TEMPORARY TRAFFIC CONTROL DEVICES</td>
<td></td>
<td></td>
<td>L.S.</td>
<td></td>
<td>3,000.00</td>
<td>3,500.00</td>
<td>500.00</td>
</tr>
<tr>
<td>21</td>
<td>TRAFFIC CONTROL LABOR</td>
<td></td>
<td></td>
<td>200.0000 HR</td>
<td></td>
<td>36.2500</td>
<td>35.0000</td>
<td>-3.45 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>7,250.00</td>
<td>7,000.00</td>
<td>-250.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO**: 03A018  
**REGION NO**: 1  
**WORK ORDER#**: XL1695  
**Hwy**: SR 522  
**Title**: SR 522 I-405 I/C EAST TO NORTH RAMP BRIDGE DECK RESURFACING 03A018 (REV. 5/20/2003)

**BIDS OPENED ON**: Jun 4 2003  
**AWARDED ON**: Jun 9 2003

**CONTRACT NO**: 006608  
**VERSION NO**: 2  
**REGION NO**: 1  
**CONTRACTOR NUMBER**: 100183

**PROJECT**: BN-0522(037)

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>22</td>
<td>TRAFFIC CONTROL VEHICLE</td>
<td>DAY</td>
<td>8.0000</td>
<td>144.0000</td>
<td>50.0000</td>
<td>-65.28%</td>
<td>1,152.00</td>
</tr>
<tr>
<td>23</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>HR</td>
<td>136.0000</td>
<td>43.7000</td>
<td>1.0000</td>
<td>-97.71%</td>
<td>5,943.20</td>
</tr>
<tr>
<td>24</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>S.F.</td>
<td>74.0000</td>
<td>15.0000</td>
<td>20.0000</td>
<td>33.33%</td>
<td>1,110.00</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>25</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td></td>
<td>1,500.00</td>
<td>1,500.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td></td>
<td>5.00</td>
<td>5.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>27</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td></td>
<td>-1.00</td>
<td>-1.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td></td>
<td>1,500.00</td>
<td>1,000.00</td>
<td>-33.33%</td>
<td>-500.00</td>
</tr>
</tbody>
</table>

**BASE TOTAL**: $124,913.08  
**ALTERNATE A1**: $125,137.08  
**0.18%**
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO**: 03A018  
**REGION NO**: 1  
**WORK ORDER#**: XL1695

**Hwy**: SR 522  
**Title**: SR 522  
**Description**: I-405 I/C EAST TO NORTH RAMP BRIDGE DECK RESURFACING  
**Project**: BH-0522(037)  
**Counties**: KING  
**Contractor Number**: 100183

**Historical Data**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>30</td>
<td>RAPID SET LATEX MODIFIED CONCRETE TRIAL OVERLAY</td>
<td>L.S.</td>
<td>10,000.00</td>
<td>10,501.25</td>
<td>501.25</td>
<td>5.01%</td>
</tr>
<tr>
<td></td>
<td>ALTERNATE A1 TOTAL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>POLYESTER CONCRETE TRIAL OVERLAY</td>
<td>L.S.</td>
<td>10,000.00</td>
<td>500.00</td>
<td>-9,500.00</td>
<td>-95.00%</td>
</tr>
<tr>
<td>32</td>
<td>POLYESTER CONCRETE OVERLAY</td>
<td>C.F.</td>
<td>669.0000</td>
<td>135.0000</td>
<td>155.0000</td>
<td>14.81%</td>
</tr>
<tr>
<td></td>
<td>FORCE ACCOUNT GRINDING POLYESTER CONCRETE OVERLAY</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>FORCE ACCOUNT GRINDING POLYESTER CONCRETE OVERLAY</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>ALTERNATE A2 TOTAL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**Base Total**: $124,913.08  
**Base + A1 Contract Total (A)**: $252,413.08  
**Base + A2 Contract Total (A)**: $235,228.06

**Notes**:  
- **Low Bidder**: CONCRETE BARRIER, INC.  
- **Awarded on**: Jun 9 2003  
- **Bids Opened on**: Jun 4 2003
<table>
<thead>
<tr>
<th>Contractor</th>
<th>Dollar Amount</th>
<th>Rank</th>
</tr>
</thead>
<tbody>
<tr>
<td>CONCRETE BARRIER, INC.</td>
<td>$239,332.00</td>
<td>A1</td>
</tr>
<tr>
<td>13036 BEVERLY PARK ROAD</td>
<td></td>
<td></td>
</tr>
<tr>
<td>MUKILTEO, WA 982755846</td>
<td></td>
<td></td>
</tr>
<tr>
<td>CONCRETE BARRIER, INC.</td>
<td>$239,332.00</td>
<td>A2</td>
</tr>
<tr>
<td>13036 BEVERLY PARK ROAD</td>
<td></td>
<td></td>
</tr>
<tr>
<td>MUKILTEO, WA 982755846</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>