**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 09X306  
**REVISION NO:**  007769  
**CONTRACT NO:**  007769  
**VERSION NO:**  2  
**REGION NO:**  4  
**WORK ORDER#:**  XL3247

**HWY:**  SR 000,004  
**CONTRACT NO:**  007769  
**REGION NO:**  4  
**AWARDED ON:**  Jun 8 2009

**LOW BIDDER:**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>ENGR'S. EST. QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td></td>
<td>675,500.00</td>
<td>-67.43%</td>
<td>220,000.00</td>
<td>-455,500.00</td>
<td>343,500.00</td>
<td>-332,000.00</td>
<td>501,500.00</td>
<td>-174,000.00</td>
</tr>
<tr>
<td>2</td>
<td>REMOVING CONC. BARRIER</td>
<td>L.F.</td>
<td>75.0000</td>
<td>10.0000</td>
<td>-40.00%</td>
<td>6.0000</td>
<td>-300.00</td>
<td>2,250.00</td>
<td>1,500.00</td>
<td>421.50</td>
<td>-337.50</td>
</tr>
<tr>
<td>3</td>
<td>REMOVING GUARDRAIL</td>
<td>L.F.</td>
<td>12328.0000</td>
<td>6.0000</td>
<td>-54.17%</td>
<td>2.7500</td>
<td>-50.00</td>
<td>3.0000</td>
<td>3.2000</td>
<td>466.70</td>
<td>-46.67%</td>
</tr>
<tr>
<td>4</td>
<td>REMOVING GUARDRAIL ANCHOR</td>
<td>EACH</td>
<td>139.0000</td>
<td>250.0000</td>
<td>-16.00%</td>
<td>210.0000</td>
<td>-5,560.00</td>
<td>300.0000</td>
<td>20.00%</td>
<td>325,000.00</td>
<td>30.00%</td>
</tr>
<tr>
<td>5</td>
<td>REMOVING PLASTIC LINE</td>
<td>L.F.</td>
<td>650.0000</td>
<td>2.0000</td>
<td>55.00%</td>
<td>3.1000</td>
<td>55.00%</td>
<td>3,060.00</td>
<td>3,100.00</td>
<td>689.00</td>
<td>715.00%</td>
</tr>
<tr>
<td>6</td>
<td>REMOVING PLASTIC CROSSWALK LINE</td>
<td>L.F.</td>
<td>144.0000</td>
<td>10.0000</td>
<td>-50.00%</td>
<td>5.0000</td>
<td>-51.50%</td>
<td>4,850.00</td>
<td>4,750.00</td>
<td>45,175.00</td>
<td>52.50%</td>
</tr>
<tr>
<td>7</td>
<td>REMOVING MISCELLANEOUS TRAFFIC ITEM</td>
<td>L.S.</td>
<td>1.440000</td>
<td>1,440.00</td>
<td>-72.00%</td>
<td>720.00</td>
<td>-741.60</td>
<td>684.00</td>
<td>-715.00</td>
<td>764.00</td>
<td>-756.00</td>
</tr>
<tr>
<td>8</td>
<td>REMOVING CABLE BARRIER</td>
<td>L.F.</td>
<td>2323.0000</td>
<td>6.0000</td>
<td>-62.50%</td>
<td>2.2500</td>
<td>-62.50%</td>
<td>3,000.00</td>
<td>-50.00%</td>
<td>3,250.00</td>
<td>-45.83%</td>
</tr>
<tr>
<td>9</td>
<td>ROADWAY EXCAVATION INCL. HAUL</td>
<td>C.Y.</td>
<td>3400.0000</td>
<td>40.0000</td>
<td>-70.00%</td>
<td>12.0000</td>
<td>-53.87%</td>
<td>18,450.00</td>
<td>12,000</td>
<td>-70.00%</td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>PAVEMENT REPAIR EXCAVATION INCL. HAUL</td>
<td>S.Y.</td>
<td>24390.0000</td>
<td>13.0000</td>
<td>-53.08%</td>
<td>6.1000</td>
<td>-46.15%</td>
<td>7,000.00</td>
<td>10,000</td>
<td>-23.08%</td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 09X306  
**CONTRACT NO:** 007769  
**REVISION NO:**  
**REGION NO:** 4  
**REGION NO:**  
**WORK ORDER#:** XL3247

**LOW BIDDER**  
**2ND BIDDER**  
**3RD BIDDER**

---

**Hwy:** SR 000,004  
**Project:**  
**County(s):** COWLITZ, WAHKIAKUM

**Low Bid:**  
**2nd Bid:**  
**3rd Bid:**

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>11</td>
<td>Force Account Rock Work</td>
<td></td>
<td>20,000.00</td>
<td>0.00 %</td>
<td>20,000.00</td>
<td>0.00 %</td>
<td>20,000.00</td>
<td>0.00 %</td>
<td>20,000.00</td>
<td>0.00 %</td>
<td>20,000.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td>12</td>
<td>Shoulder Finishing</td>
<td>MI.</td>
<td>3,000.0000</td>
<td>-6.67 %</td>
<td>9,400.0000</td>
<td>213.33 %</td>
<td>2,100.0000</td>
<td>-30.00 %</td>
<td>39,690.00</td>
<td>-17,010.00</td>
<td>56,700.00</td>
<td>-3,780.00</td>
</tr>
<tr>
<td>13</td>
<td>Reinforced Slope Gravel Borrow Incl. Haul</td>
<td>TON</td>
<td>25.0000</td>
<td>-28.00 %</td>
<td>25.0000</td>
<td>0.00 %</td>
<td>17.0000</td>
<td>-32.00 %</td>
<td>42,245.00</td>
<td>-19,880.00</td>
<td>62,125.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td>14</td>
<td>Drainage</td>
<td>C.Y.</td>
<td>100.0000</td>
<td>200.00 %</td>
<td>100.0000</td>
<td>0.00 %</td>
<td>250.0000</td>
<td>150.00 %</td>
<td>500.00</td>
<td>0.00 %</td>
<td>1,250.00</td>
<td>750.00</td>
</tr>
<tr>
<td>15</td>
<td>Schedule A Culv. Pipe 18 In. Diam.</td>
<td>L.F.</td>
<td>60.0000</td>
<td>33.33 %</td>
<td>60.0000</td>
<td>10.00 %</td>
<td>82.0000</td>
<td>36.67 %</td>
<td>5,400.00</td>
<td>1,800.00</td>
<td>7,380.00</td>
<td>1,980.00</td>
</tr>
<tr>
<td>16</td>
<td>Beam Guardrail Type Thrie Beam</td>
<td>L.F.</td>
<td>580.0000</td>
<td>504.00</td>
<td>5,400.00</td>
<td>1,800.00</td>
<td>7,380.00</td>
<td>1,980.00</td>
<td>52,000.00</td>
<td>1,160.00</td>
<td>55,100.00</td>
<td>2,900.00</td>
</tr>
<tr>
<td>17</td>
<td>Pinned Precast Conc. Barrier Type 2</td>
<td>L.F.</td>
<td>600.0000</td>
<td>504.00</td>
<td>5,400.00</td>
<td>1,800.00</td>
<td>7,380.00</td>
<td>1,980.00</td>
<td>52,000.00</td>
<td>1,160.00</td>
<td>55,100.00</td>
<td>2,900.00</td>
</tr>
<tr>
<td>18</td>
<td>Shoulder Ballast</td>
<td>C.Y.</td>
<td>1739.0000</td>
<td>30.0000</td>
<td>30.0000</td>
<td>-14.29 %</td>
<td>44.0000</td>
<td>25.71 %</td>
<td>30.0000</td>
<td>-14.29 %</td>
<td>44.0000</td>
<td>25.71 %</td>
</tr>
</tbody>
</table>
DOT_RGGB01

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT * * *

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

* * * BID CHECK REPORT  * * *

PS&E JOB NO : 09X306  REGION NO : 4
CONTRACT NO : 007769  VERSION NO : 2
WORK ORDER# : XL3247

LOW BIDDER

LAKESIDE INDUSTRIES, INC.
500 TENNANT WAY
LONGVIEW WA 98632-2449

2ND BIDDER

DIRT AND AGGREGATE INTERCHANGE
20905 NE SANDY BLVD
FAIRVIEW OR 970249772

3RD BIDDER

MORSE BROS., INC. DBA KNIFE R
3330 NW YEON AVE STE 100
PORTLAND OR 972101531

WORK ORDER:

SR 000,004

LOW BIDDER

LAKESIDE INDUSTRIES, INC.

DATE: 05/19/2009  TIME: 16:06

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
</tr>
</tbody>
</table>

SURFACING

CRUSHED SURFACING BASE COURSE

19 1860.0000 C.Y.

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
</tr>
</tbody>
</table>

LIQUID ASPHALT

ASPHALT EMULSION CRS-2P

20 348.0000 TON

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
</tr>
</tbody>
</table>

ANTI-STRIPPING ADDITIVE

21 EST.

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
</tr>
</tbody>
</table>

BITUMINOUS SURFACE TREATMENT

ASPHALT FOR FOG SEAL

22 37.0000 TON

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
</tr>
</tbody>
</table>

CRS-2P COST PRICE ADJUSTMENT

23 CALC

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
</tr>
</tbody>
</table>

ADDITIONAL BROOMING

26 40.0000 HR

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
<td>AMT. DIFF.</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

<table>
<thead>
<tr>
<th>CONTRACT NO</th>
<th>REVISION NO</th>
<th>VERSION NO</th>
<th>WORK ORDER#</th>
</tr>
</thead>
<tbody>
<tr>
<td>007769</td>
<td></td>
<td>2</td>
<td>XL3247</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>PS&amp;E JOB NO</th>
<th>REGION NO</th>
<th>WORK ORDER#</th>
<th>REVISION NO</th>
<th>CONTRACT NO</th>
<th>VERSION NO</th>
<th>PS&amp;E JOB NO</th>
<th>REGION NO</th>
<th>WORK ORDER#</th>
<th>REVISION NO</th>
<th>CONTRACT NO</th>
<th>VERSION NO</th>
<th>PS&amp;E JOB NO</th>
<th>REGION NO</th>
<th>WORK ORDER#</th>
<th>REVISION NO</th>
</tr>
</thead>
<tbody>
<tr>
<td>09X306</td>
<td>4</td>
<td>X000,004</td>
<td></td>
<td></td>
<td></td>
<td>09X306</td>
<td>4</td>
<td>X000,004</td>
<td></td>
<td></td>
<td></td>
<td>09X306</td>
<td>4</td>
<td>X000,004</td>
<td></td>
</tr>
</tbody>
</table>

**LOW BIDDER**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
</tr>
</tbody>
</table>

**2ND BIDDER**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
</tr>
</tbody>
</table>

**3RD BIDDER**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
</tr>
</tbody>
</table>

---

**HOT MIX ASPHALT**

27 PLANNING BITUMINOUS PAVEMENT

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
</tr>
</tbody>
</table>

---

**EROSION CONTROL AND PLANTING**

36 ESC LEAD

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
<td>AMT.DIFF.</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

---

**PS&E JOB NO:** 09X306  
**REGION NO:** 4  
**WORK ORDER NO:** XL3247  
**VERSION NO:** 2  
**HWY:** SR 000,004  
**CONTRACT NO:** 007769  
**REGION NO:** 4  
**BIDS OPENED ON:** Jun 3 2009  
**AWARDED ON:** Jun 8 2009  
**REVISION NO:**  

<table>
<thead>
<tr>
<th>LOW BIDDER</th>
<th>2ND BIDDER</th>
<th>3RD BIDDER</th>
</tr>
</thead>
</table>

**PROJECT:** ARRA-STPR-C350002, NH-STPR-0004(209)  
**CONTRACTOR NUMBER :** 469025  
**CONTRACTOR NUMBER :** 221850  
**CONTRACTOR NUMBER :** 548201  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/ EST. QUANTITY</th>
<th>PRICE PER UNIT/ AMT.DIFF.</th>
<th>PRICE PER UNIT/ AMT.DIFF.</th>
<th>PRICE PER UNIT/ AMT.DIFF.</th>
<th>PRICE PER UNIT/ AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>37</td>
<td>INLET PROTECTION</td>
<td>EACH</td>
<td>100.0000</td>
<td>100.0000</td>
<td>75.0000</td>
<td>75.0000</td>
<td>75.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,600.00</td>
<td>1,600.00</td>
<td>1,200.00</td>
<td>1,200.00</td>
<td>1,200.00</td>
</tr>
<tr>
<td>38</td>
<td>EROSION/WATER POLLUTION CONTROL</td>
<td>EST.</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
<tr>
<td>39</td>
<td>EXTRUDED CURB</td>
<td>L.F.</td>
<td>15.0000</td>
<td>22.0000</td>
<td>46.67 %</td>
<td>19.9000</td>
<td>32.67 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,600.00</td>
<td>5,280.00</td>
<td>1,680.00</td>
<td>4,776.00</td>
<td>1,176.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>27.0000</td>
<td>22.5000</td>
<td>-16.67 %</td>
<td>23.0000</td>
<td>-14.81 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>60,021.00</td>
<td>50,017.50</td>
<td>-10,003.50</td>
<td>51,129.00</td>
<td>-8,892.00</td>
</tr>
<tr>
<td>40</td>
<td>BEAM GUARDRAIL TYPE 1 - 9 FT. LONG POST</td>
<td>L.F.</td>
<td>30.0000</td>
<td>27.0000</td>
<td>-10.00 %</td>
<td>30.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5,640.00</td>
<td>5,076.00</td>
<td>-564.00</td>
<td>5,640.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td>41</td>
<td>BEAM GUARDRAIL TYPE 1 - 11 FT. LONG POST</td>
<td>L.F.</td>
<td>25.0000</td>
<td>15.0000</td>
<td>-40.00 %</td>
<td>35.0000</td>
<td>40.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,800.00</td>
<td>1,680.00</td>
<td>-1,120.00</td>
<td>3,920.00</td>
<td>1,120.00</td>
</tr>
<tr>
<td>42</td>
<td>BEAM GUARDRAIL BLOCK</td>
<td>EACH</td>
<td>25.0000</td>
<td>20.0000</td>
<td>-20.00 %</td>
<td>18.0000</td>
<td>-28.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,830.0000</td>
<td>1,916.0000</td>
<td>4.20 %</td>
<td>1,945.0000</td>
<td>2.50 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>19,000.00</td>
<td>19,600.00</td>
<td>3.10 %</td>
<td>19,450.00</td>
<td>3.60 %</td>
</tr>
<tr>
<td>43</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>L.F.</td>
<td>25.0000</td>
<td>20.0000</td>
<td>-20.00 %</td>
<td>18.0000</td>
<td>-28.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>19,000.00</td>
<td>19,600.00</td>
<td>3.10 %</td>
<td>19,450.00</td>
<td>3.60 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>19,000.00</td>
<td>19,600.00</td>
<td>3.10 %</td>
<td>19,450.00</td>
<td>3.60 %</td>
</tr>
<tr>
<td>44</td>
<td>BEAM GUARDRAIL TYPE 31</td>
<td>L.F.</td>
<td>25.0000</td>
<td>20.0000</td>
<td>-20.00 %</td>
<td>18.0000</td>
<td>-28.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>19,000.00</td>
<td>19,600.00</td>
<td>3.10 %</td>
<td>19,450.00</td>
<td>3.60 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>19,000.00</td>
<td>19,600.00</td>
<td>3.10 %</td>
<td>19,450.00</td>
<td>3.60 %</td>
</tr>
<tr>
<td>45</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 1</td>
<td>EACH</td>
<td>2,500.0000</td>
<td>1,930.0000</td>
<td>-26.80 %</td>
<td>2,000.0000</td>
<td>-20.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>15,000.00</td>
<td>10,980.00</td>
<td>-30.00 %</td>
<td>12,000.00</td>
<td>-30.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,000.0000</td>
<td>1,200.0000</td>
<td>-30.00 %</td>
<td>2,000.0000</td>
<td>-30.00 %</td>
</tr>
<tr>
<td>46</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 2</td>
<td>EACH</td>
<td>2,500.0000</td>
<td>1,200.0000</td>
<td>-52.00 %</td>
<td>2,000.0000</td>
<td>-20.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5,000.0000</td>
<td>2,400.0000</td>
<td>-52.00 %</td>
<td>5,000.0000</td>
<td>-52.00 %</td>
</tr>
</tbody>
</table>

---
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT DESC.</th>
<th>UNIT</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>47</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td>EACH</td>
<td>73.0000</td>
<td>2,500.0000</td>
<td>-24.00 %</td>
<td>1,900.0000</td>
<td>-36.00 %</td>
<td>1,600.0000</td>
<td>-32.00 %</td>
<td>1,700.0000</td>
<td>-32.00 %</td>
</tr>
<tr>
<td>48</td>
<td>BEAM GUARDRAIL NON-FLARED TERMINAL</td>
<td>EACH</td>
<td>13.0000</td>
<td>2,700.0000</td>
<td>-7.41 %</td>
<td>2,500.0000</td>
<td>-22.22 %</td>
<td>2,000.0000</td>
<td>-22.22 %</td>
<td>2,100.0000</td>
<td>-22.22 %</td>
</tr>
<tr>
<td>49</td>
<td>BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL</td>
<td>EACH</td>
<td>2,700.0000</td>
<td>2,625.0000</td>
<td>-2.78 %</td>
<td>2,100.0000</td>
<td>-18.52 %</td>
<td>2,200.0000</td>
<td>-18.52 %</td>
<td>2,000.0000</td>
<td>-18.52 %</td>
</tr>
<tr>
<td>50</td>
<td>BEAM GUARDRAIL BURIED TERMINAL TYPE 1</td>
<td>EACH</td>
<td>31.0000</td>
<td>1,800.0000</td>
<td>-36.11 %</td>
<td>1,150.0000</td>
<td>-36.11 %</td>
<td>1,000.0000</td>
<td>-36.11 %</td>
<td>1,050.0000</td>
<td>-36.11 %</td>
</tr>
<tr>
<td>51</td>
<td>BEAM GUARDRAIL BURIED TERMINAL TYPE 2</td>
<td>L.F.</td>
<td>150.0000</td>
<td>100.0000</td>
<td>-48.00 %</td>
<td>52.0000</td>
<td>-65.00 %</td>
<td>35.0000</td>
<td>-65.00 %</td>
<td>37.0000</td>
<td>-65.00 %</td>
</tr>
<tr>
<td>52</td>
<td>BEAM GUARDRAIL ANCHOR TYPE 1</td>
<td>EACH</td>
<td>12.0000</td>
<td>750.0000</td>
<td>6.67 %</td>
<td>800.0000</td>
<td>-6.67 %</td>
<td>750.0000</td>
<td>0.00 %</td>
<td>800.0000</td>
<td>0.00 %</td>
</tr>
<tr>
<td>53</td>
<td>RAISING EXISTING BEAM GUARDRAIL</td>
<td>L.F.</td>
<td>40163.0000</td>
<td>10.0000</td>
<td>-64.00 %</td>
<td>3.6000</td>
<td>-55.00 %</td>
<td>4.5000</td>
<td>-55.00 %</td>
<td>4.7000</td>
<td>-55.00 %</td>
</tr>
<tr>
<td>54</td>
<td>NESTED BEAM GUARDRAIL</td>
<td>EACH</td>
<td>7.0000</td>
<td>400.0000</td>
<td>-25.00 %</td>
<td>300.0000</td>
<td>-25.00 %</td>
<td>280.0000</td>
<td>-25.00 %</td>
<td>800.0000</td>
<td>100.00 %</td>
</tr>
<tr>
<td>55</td>
<td>BEAM GUARDRAIL POST - 11 FT</td>
<td>EACH</td>
<td>1.0000</td>
<td>150.0000</td>
<td>33.33 %</td>
<td>200.0000</td>
<td>63.00 %</td>
<td>244.5000</td>
<td>63.00 %</td>
<td>255.0000</td>
<td>70.00 %</td>
</tr>
<tr>
<td>56</td>
<td>BEAM GUARDRAIL POST - 9 FT</td>
<td>EACH</td>
<td>86.0000</td>
<td>110.0000</td>
<td>-27.27 %</td>
<td>80.0000</td>
<td>-27.27 %</td>
<td>78.0000</td>
<td>-27.27 %</td>
<td>84.0000</td>
<td>-27.27 %</td>
</tr>
<tr>
<td>57</td>
<td>BEAM GUARDRAIL POST - 6 FT</td>
<td>EACH</td>
<td>90.0000</td>
<td>90.0000</td>
<td>-20.00 %</td>
<td>72.0000</td>
<td>-31.11 %</td>
<td>62.0000</td>
<td>-31.11 %</td>
<td>65.0000</td>
<td>-27.78 %</td>
</tr>
</tbody>
</table>
## Bid Check Report

**PS&E Job No:** 09X306  
**Region No:** 4  
**Version No:** 2  
**Work Order:** XL3247  
**Contract No:** 007769  
**Low Bidder:** LAKESIDE INDUSTRIES, INC.  
**2nd Bidder:** DIRT AND AGGREGATE INTERCHANGE  
**3rd Bidder:** MORSE BROS., INC. DBA KNIFE R  
**Awarded on:** Jun 8 2009  
**Contractor Number:** 469025

### Traffic

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>58</td>
<td>Force Account Misc. Guardrail Repair</td>
<td>EST.</td>
<td>40,000.00</td>
<td>0.00 %</td>
<td>40,000.00</td>
<td>0.00 %</td>
<td>40,000.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>59</td>
<td>Signal Barrier 750.0000</td>
<td>L.F.</td>
<td>30.0000</td>
<td>-46.67 %</td>
<td>16.0000</td>
<td>-33.33 %</td>
<td>20.0000</td>
<td>-33.33 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>22,500.00</td>
<td>-10,500.00</td>
<td>12.0000</td>
<td>-7,500.00</td>
<td>15,000.00</td>
<td>-7,500.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>60</td>
<td>Flexible Guide Post 2010.0000</td>
<td>EACH</td>
<td>30.0000</td>
<td>3.33 %</td>
<td>31.0000</td>
<td>16.67 %</td>
<td>35.0000</td>
<td>34.5000</td>
<td>15.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>60,300.00</td>
<td>2,010.00</td>
<td>62,310.00</td>
<td>15.0000</td>
<td>70,350.00</td>
<td>10,050.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20.0000</td>
<td>-25.00 %</td>
<td>15.0000</td>
<td>-35.00 %</td>
<td>23.0000</td>
<td>13.0000</td>
<td>-35.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>300.00</td>
<td>-75.00 %</td>
<td>225.00</td>
<td>-45.00 %</td>
<td>345.00</td>
<td>195.00</td>
<td>-105.00 %</td>
<td></td>
</tr>
<tr>
<td>61</td>
<td>Barrier Delineator 15.0000</td>
<td>EACH</td>
<td>20.0000</td>
<td>-25.00 %</td>
<td>15.0000</td>
<td>-35.00 %</td>
<td>23.0000</td>
<td>13.0000</td>
<td>-35.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>300.00</td>
<td>-75.00 %</td>
<td>225.00</td>
<td>-45.00 %</td>
<td>345.00</td>
<td>195.00</td>
<td>-105.00 %</td>
<td></td>
</tr>
<tr>
<td>62</td>
<td>Paint Line 457830.0000</td>
<td>L.F.</td>
<td>0.1000</td>
<td>20.00 %</td>
<td>0.1200</td>
<td>20.00 %</td>
<td>0.1200</td>
<td>20.00 %</td>
<td>0.1200</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>45,783.00</td>
<td>9,156.60</td>
<td>54,939.60</td>
<td>9,156.60</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>63</td>
<td>Plastic Crosswalk Line 192.0000</td>
<td>S.F.</td>
<td>6.0000</td>
<td>16.67 %</td>
<td>7.0000</td>
<td>3.33 %</td>
<td>6.2000</td>
<td>3.33 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,152.00</td>
<td>192.00</td>
<td>1,344.00</td>
<td>38.40</td>
<td>1,190.40</td>
<td>38.40</td>
<td></td>
<td></td>
</tr>
<tr>
<td>64</td>
<td>Plastic Stop Line 648.0000</td>
<td>L.F.</td>
<td>15.0000</td>
<td>-42.33 %</td>
<td>8.6500</td>
<td>-43.00 %</td>
<td>8.5500</td>
<td>8.2500</td>
<td>-45.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>9,720.00</td>
<td>-4,114.80</td>
<td>5,605.20</td>
<td>-4,179.60</td>
<td>5,540.40</td>
<td>9,045.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>65</td>
<td>Plastic Traffic Arrow 11.0000</td>
<td>EACH</td>
<td>140.0000</td>
<td>-35.71 %</td>
<td>90.0000</td>
<td>-36.64 %</td>
<td>88.7000</td>
<td>90.0000</td>
<td>-35.71 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,540.00</td>
<td>-550.00</td>
<td>990.00</td>
<td>-564.30</td>
<td>975.70</td>
<td>990.00</td>
<td>-550.00</td>
<td></td>
</tr>
<tr>
<td>66</td>
<td>Plastic Drainage Marking 373.0000</td>
<td>EACH</td>
<td>30.0000</td>
<td>-10.00 %</td>
<td>27.0000</td>
<td>-12.17 %</td>
<td>26.3500</td>
<td>26.0000</td>
<td>-13.33 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>11,190.00</td>
<td>-1,119.00</td>
<td>10,071.00</td>
<td>-1,361.45</td>
<td>9,828.55</td>
<td>9,698.00</td>
<td>-1,492.00</td>
<td></td>
</tr>
<tr>
<td>67</td>
<td>Plastic Aerial Surveillance Full Marker 5.0000</td>
<td>EACH</td>
<td>130.0000</td>
<td>46.15 %</td>
<td>190.0000</td>
<td>44.62 %</td>
<td>188.0000</td>
<td>42.31 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>650.00</td>
<td>300.00</td>
<td>940.00</td>
<td>290.00</td>
<td>925.00</td>
<td>275.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>68</td>
<td>Plastic Aerial Surveillance 1/2 Marker 8.0000</td>
<td>EACH</td>
<td>150.0000</td>
<td>0.00 %</td>
<td>150.0000</td>
<td>-3.33 %</td>
<td>145.0000</td>
<td>140.0000</td>
<td>-6.67 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,200.00</td>
<td>0.00 %</td>
<td>1,200.00</td>
<td>-4.00 %</td>
<td>1,160.00</td>
<td>1,120.00</td>
<td>-8.00 %</td>
<td></td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * * BID CHECK REPORT * * *

**PS&E JOB NO**: 09X306  
**REGION NO**: 4  
**WORK ORDER#**: XL3247  
**HWY** : SR 000,004  
**CONTRACT NO**: 007769  
**WORK ORDER#**:  

**LOW BIDDER**  
**2ND BIDDER**  
**3RD BIDDER**  

---  

**TITLE**: SR 4  
**PROJECT**: ARRA-STR-C350002, NH-STR-0004(209)  
**COUNTY(S)**: COWLITZ, WAHKIAKUM  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>69</td>
<td>RAISED PAVEMENT MARKER TYPE 1</td>
<td>HUND</td>
<td>400.0000</td>
<td>435.0000</td>
<td>8.75%</td>
<td>430.0000</td>
<td>7.50%</td>
<td>425.0000</td>
<td>6.25%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>70</td>
<td>RAISED PAVEMENT MARKER TYPE 2</td>
<td>HUND</td>
<td>400.0000</td>
<td>275.0000</td>
<td>-31.25%</td>
<td>269.0000</td>
<td>-32.75%</td>
<td>270.0000</td>
<td>-32.50%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>71</td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>L.F.</td>
<td>0.1000</td>
<td>0.1200</td>
<td>20.00%</td>
<td>0.1500</td>
<td>50.00%</td>
<td>0.1600</td>
<td>60.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>72</td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>73</td>
<td>SEQUENTIAL ARROW SIGN</td>
<td>HR</td>
<td>5.0000</td>
<td>3.0000</td>
<td>-40.00%</td>
<td>10.0000</td>
<td>100.00%</td>
<td>3.2500</td>
<td>-35.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>74</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>EACH</td>
<td>5.0000</td>
<td>4.0000</td>
<td>-20.00%</td>
<td>5.0000</td>
<td>0.00%</td>
<td>3,850.0000</td>
<td>-23.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>75</td>
<td>OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td>3.0000</td>
<td>2.0000</td>
<td>-33.33%</td>
<td>1.0000</td>
<td>-66.67%</td>
<td>4.0000</td>
<td>33.33%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>76</td>
<td>OTHER TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>77</td>
<td>FLAGGERS AND SPOTTERS</td>
<td>HR</td>
<td>45.0000</td>
<td>48.0000</td>
<td>6.67%</td>
<td>52.5000</td>
<td>16.67%</td>
<td>55.0000</td>
<td>22.22%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>78</td>
<td>OTHER TRAFFIC CONTROL LABOR</td>
<td>HR</td>
<td>40.0000</td>
<td>50.0000</td>
<td>25.00%</td>
<td>52.5000</td>
<td>31.25%</td>
<td>57.0000</td>
<td>42.50%</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>79</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

**LAKESIDE INDUSTRIES, INC.**  
500 TENNANT WAY  
LONGVIEW WA 986327372  
CONTRACTOR NUMBER : 469025  

**DIRT AND AGGREGATE INTERCHANGE**  
20905 NE SANDY BLVD  
FAIRVIEW OR 970249772  
CONTRACTOR NUMBER : 221850  

---

**MORSE BROS., INC.**  
3330 NW YEON AVE STE 100  
PORTLAND OR 972101531  
CONTRACTOR NUMBER : 548201  

---

**DATE**: 05/19/2009  
**TIME**: 16:06
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS.</th>
<th>EST. QUANTITY</th>
<th>EST. AMOUNT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
</tr>
<tr>
<td>80</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>S.F.</td>
<td>1196.0000</td>
<td>15.0000</td>
<td>22.0000</td>
<td>46.67%</td>
<td>35.0000</td>
<td>113.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>17,940.00</td>
<td>26,312.00</td>
<td>8,372.00</td>
<td>41,860.00</td>
</tr>
<tr>
<td>81</td>
<td>PORTABLE TEMPORARY TRAFFIC CONTROL SIGNAL</td>
<td>EACH</td>
<td>2.0000</td>
<td>22,500.0000</td>
<td>10,000.0000</td>
<td>-55.56%</td>
<td>10,000.0000</td>
<td>-55.56%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>45,000.00</td>
<td>20,000.00</td>
<td>-25,000.00</td>
<td>20,000.00</td>
</tr>
<tr>
<td>82</td>
<td>STRUCTURE EXCAVATION CLASS B INCL. HAUL</td>
<td>C.Y.</td>
<td>1866.0000</td>
<td>20.0000</td>
<td>20.0000</td>
<td>0.00%</td>
<td>15.0000</td>
<td>-25.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>37,320.00</td>
<td>37,320.00</td>
<td>0.00%</td>
<td>27,990.00</td>
</tr>
<tr>
<td>83</td>
<td>SHORING OR EXTRA EXCAVATION CLASS B</td>
<td>S.F.</td>
<td>4120.0000</td>
<td>8.0000</td>
<td>1.5000</td>
<td>-81.25%</td>
<td>3.2500</td>
<td>-59.38%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>32,960.00</td>
<td>6,180.00</td>
<td>-26,780.00</td>
<td>13,390.00</td>
</tr>
<tr>
<td>84</td>
<td>GRAVEL BACKFILL FOR PIPE ZONE BEDDING</td>
<td>C.Y.</td>
<td>55.0000</td>
<td>45.0000</td>
<td>30.0000</td>
<td>-33.33%</td>
<td>50.0000</td>
<td>11.11%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,475.00</td>
<td>1,650.00</td>
<td>-825.00</td>
<td>2,750.00</td>
</tr>
<tr>
<td>85</td>
<td>ADJUST MONUMENT CASE AND COVER</td>
<td>EACH</td>
<td>33.0000</td>
<td>325.0000</td>
<td>325.0000</td>
<td>0.00%</td>
<td>300.0000</td>
<td>-7.69%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10,725.00</td>
<td>10,725.00</td>
<td>0.00%</td>
<td>9,900.00</td>
</tr>
<tr>
<td>86</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td>15,500.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>15,500.00</td>
<td>15,500.00</td>
</tr>
<tr>
<td>87</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>5.00</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>5.00</td>
<td>5.00</td>
</tr>
<tr>
<td>88</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>-1.00</td>
<td>-1.00</td>
</tr>
<tr>
<td>89</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>5,000.00</td>
<td>-50.00%</td>
<td>-70.00%</td>
<td>-88.00%</td>
<td>2,500.00</td>
<td>-2,500.00</td>
</tr>
</tbody>
</table>
### Bid Check Report

**PS&E JOB NO**: 09X306  
**REVISION NO**:  
**CONTRACT NO**: 007769  
**REGION NO**: 4  
**VERSION NO**: 2  
**WORK ORDER#**: XL3247  
**HWY**: SR 000,004  
**TITLE**: SKAMOKAWA TO COAL CREEK ROAD PAVING/GUARDRAIL UPGRADE  
**REGION**: 4  
**CONTRACTOR NUMBER**: 469025  
**COUNTY(S)**: COWLITZ, WAHKIAKUM

---

**LOW BIDDER**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>PRICE PER UNIT/</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td>90</td>
<td>CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION</td>
<td>S.Y.</td>
<td>3.0000</td>
<td>1.5000</td>
</tr>
<tr>
<td>91</td>
<td>CONSTRUCTION GEOTEXTILE FOR PERMANENT EROSION CONTROL</td>
<td>S.Y.</td>
<td>6.0000</td>
<td>3.0000</td>
</tr>
<tr>
<td>92</td>
<td>REMOVE AND REPLACE MONUMENT CASE AND COVER</td>
<td>EACH</td>
<td>17.0000</td>
<td>450.0000</td>
</tr>
<tr>
<td>93</td>
<td>GEOSYNTHETIC REINFORCED SLOPE</td>
<td>S.F.</td>
<td>19,800.00</td>
<td>27,500.00</td>
</tr>
<tr>
<td>94</td>
<td>2-5 TON LOOSE RIPRAPP</td>
<td>TON</td>
<td>80.0000</td>
<td>35.0000</td>
</tr>
<tr>
<td>95</td>
<td>MAILBOX SUPPORT TYPE 1</td>
<td>EACH</td>
<td>500.0000</td>
<td>250.0000</td>
</tr>
<tr>
<td>96</td>
<td>MAILBOX SUPPORT TYPE 2</td>
<td>EACH</td>
<td>150.0000</td>
<td>500.0000</td>
</tr>
<tr>
<td>97</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 21</td>
<td>EACH</td>
<td>1,500.0000</td>
<td>3,550.0000</td>
</tr>
<tr>
<td>98</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 22</td>
<td>EACH</td>
<td>1,500.0000</td>
<td>3,550.0000</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

### Contract Summary

- **Total Amount**: $8,178,707.00
- **Low Bidder's AMT. DIFF.**: -20.53%
- **Low Bidder's Total Amount**: $6,499,399.35
- **Low Bidder's AMT. DIFF.**: -14.78%
- **2nd Bidder's AMT. DIFF.**: -9.60%
- **2nd Bidder's Total Amount**: $7,393,644.05
- **3rd Bidder's AMT. DIFF.**: -6.47%
- **3rd Bidder's Total Amount**: $7,649,533.10
### BID CHECK REPORT

**WSDEPT. OF TRANSPORTATION**

**BID NO:** 09X306  **REGION NO:** 4  **WORK ORDER:** XL3247

**CONTRACT NO:** 007769  **REVISION NO:** B  **BIDS OPENED ON:** Jun 3 2009  **AWARDED ON:** Jun 8 2009

**HWY:** SR 000,004  **CONTRACTOR NUMBER:**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/TOTAL AMOUNT</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>BASE TOTAL</td>
<td></td>
<td></td>
<td>$8,178,707.00</td>
<td>$6,499,399.35</td>
<td>-20.53%</td>
<td>$7,393,644.05</td>
<td>-9.60%</td>
<td>$7,649,533.10</td>
<td>-6.47%</td>
</tr>
</tbody>
</table>

**PROJECT:** ARRA-STPR-C350002, NH-STPR-0004(209)

**CONTRACTOR:** LAKESIDE INDUSTRIES, INC.

**ADDRESS:** 500 TENNANT WAY 98632-2449

**PHONE:** 7372

**COUNTY(S):** COWLITZ, WAHKIAKUM

**TITLE:** SR 4 SKAMOKAWA TO COAL CREEK ROAD PAVING/GUARDRAIL UPGRADE

**ENGINEER:** ARRA-STPR-C350002, NH-STPR-0004(209)

<table>
<thead>
<tr>
<th>DATE:</th>
<th>TIME:</th>
</tr>
</thead>
<tbody>
<tr>
<td>05/19/2009</td>
<td>16:06</td>
</tr>
</tbody>
</table>