WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

** * * BID CHECK REPORT * * * **

** PS&E JOB NO:** 19B014  
** REGION NO:** 2  
** REVISION NO:** 009454  
** VERSION NO:** 1  
** WORK ORDER#:** XL5653  
** HWY:** SR 002,017  
** PROJECT:** NCR INTERSECTION IMPROVEMENTS 2019 19B014  
** COUNTY(S):** CHELAN, GRANT

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>ENGR’S. EST.</th>
<th>% DIFF./ AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>PREPARATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td></td>
<td>73,800.00</td>
<td>74,000.00</td>
<td>200.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>99,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>25,200.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>200,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>126,200.00</td>
</tr>
<tr>
<td>SURFACING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>CRUSHED SURFACING BASE COURSE</td>
<td>TON</td>
<td>19.0000</td>
<td>500.0000</td>
<td>60.0000</td>
<td>-88.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>COMMERCIAL HMA</td>
<td>TON</td>
<td>13.5000</td>
<td>500.0000</td>
<td>500.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>CEMENT CONC. TRAFFIC CURB</td>
<td>L.F.</td>
<td>102.0000</td>
<td>100.0000</td>
<td>50.0000</td>
<td>-50.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>PRECAST CONC. BARRIER TYPE 2</td>
<td>L.F.</td>
<td>1632.0000</td>
<td>75.0000</td>
<td>57.0000</td>
<td>-24.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>PRECAST CONC. BARRIER TYPE 4</td>
<td>L.F.</td>
<td>12.0000</td>
<td>100.0000</td>
<td>100.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>REMOVING AND Resetting EXISTING PERMANENT BARRIER</td>
<td>L.F.</td>
<td>228.0000</td>
<td>25.0000</td>
<td>40.0000</td>
<td>60.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>TUBULAR MARKER</td>
<td>EACH</td>
<td>6.0000</td>
<td>200.0000</td>
<td>300.0000</td>
<td>50.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**DATE:** 05/08/2019  
**TIME:** 14:59
<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./AMT.DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>9</td>
<td>TRAFFIC SIGNAL ATTENUATOR</td>
<td>EACH</td>
<td>2.0000</td>
<td>60,000.0000</td>
<td>39,500.0000</td>
<td>-34.17%</td>
<td>40,000.0000</td>
<td>-33.33%</td>
<td>100,000.0000</td>
<td>66.67%</td>
</tr>
<tr>
<td>10</td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td></td>
<td>38,900.00</td>
<td>24,000.00</td>
<td>-38.30%</td>
<td>24,000.00</td>
<td>-38.30%</td>
<td>125,000.00</td>
<td>221.34%</td>
</tr>
<tr>
<td>11</td>
<td>TRAFFIC SIGNAL SYSTEM 1</td>
<td>L.S.</td>
<td></td>
<td>16,560.00</td>
<td>25,387.00</td>
<td>53.30%</td>
<td>25,387.00</td>
<td>53.30%</td>
<td>80,000.00</td>
<td>105.66%</td>
</tr>
<tr>
<td>12</td>
<td>TRAFFIC SIGNAL SYSTEM 2</td>
<td>L.S.</td>
<td></td>
<td>16,680.00</td>
<td>25,387.00</td>
<td>52.20%</td>
<td>25,387.00</td>
<td>52.20%</td>
<td>50,000.00</td>
<td>199.76%</td>
</tr>
<tr>
<td>13</td>
<td>TRAFFIC SIGNAL SYSTEM 3</td>
<td>L.S.</td>
<td></td>
<td>22,680.00</td>
<td>25,387.00</td>
<td>11.94%</td>
<td>25,387.00</td>
<td>11.94%</td>
<td>50,000.00</td>
<td>120.46%</td>
</tr>
<tr>
<td>14</td>
<td>TRAFFIC SIGNAL SYSTEM 4</td>
<td>L.S.</td>
<td></td>
<td>17,000.00</td>
<td>25,387.00</td>
<td>57.57%</td>
<td>25,387.00</td>
<td>57.57%</td>
<td>50,000.00</td>
<td>194.12%</td>
</tr>
<tr>
<td>15</td>
<td>TRAFFIC SIGNAL SYSTEM 5</td>
<td>L.S.</td>
<td></td>
<td>13,800.00</td>
<td>25,387.00</td>
<td>45.46%</td>
<td>25,387.00</td>
<td>45.46%</td>
<td>100,000.00</td>
<td>233.33%</td>
</tr>
<tr>
<td>16</td>
<td>TRAFFIC SIGNAL SYSTEM 6</td>
<td>L.S.</td>
<td></td>
<td>36,000.00</td>
<td>58,587.00</td>
<td>62.74%</td>
<td>58,587.00</td>
<td>62.74%</td>
<td>100,000.00</td>
<td>177.78%</td>
</tr>
<tr>
<td>17</td>
<td>TRAFFIC SIGNAL SYSTEM 7</td>
<td>L.S.</td>
<td></td>
<td>37,200.00</td>
<td>54,187.00</td>
<td>45.66%</td>
<td>54,187.00</td>
<td>45.66%</td>
<td>200,000.00</td>
<td>168.82%</td>
</tr>
<tr>
<td>18</td>
<td>TRAFFIC SIGNAL SYSTEM 8</td>
<td>L.S.</td>
<td></td>
<td>46,560.00</td>
<td>57,787.00</td>
<td>24.11%</td>
<td>57,787.00</td>
<td>24.11%</td>
<td>100,000.00</td>
<td>114.78%</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

---

**BID CHECK REPORT**

---

**PS&E JOB NO:** 19B014  
**REGION NO:** 2  
**WORK ORDER#:** XL5653  
**HWY:** SR 002, 017  
**CONTRACT NO:** 009454  
**AWARDED ON:** Jun 10 2019  
**DATE:** 05/08/2019  14:59

**LOW BIDDER**

**TITLE:** NCR INTERSECTION IMPROVEMENTS 2019 19B014

**CONTRACTOR NUMBER:** 100780

**CONTRACTOR:** NEPPEL ELECTRICAL & CONTROLS, 4703 KELLY PLACE  
**ADDRESS:** MOSES LAKE WA 988374306

**PRICE PER UNIT/UNIT MEAS:**  
**TOTAL AMOUNT:** $61,387.00

**2ND BIDDER**

**CONTRACTOR NUMBER:** 670200

**CONTRACTOR:** POWER CITY ELECTRIC, INC., 1780 DOWN RIVER DR  
**ADDRESS:** SPOKANE WA 992202507

**PRICE PER UNIT/UNIT MEAS:**  
**TOTAL AMOUNT:** $7,600.00

**3RD BIDDER**

**CONTRACTOR NUMBER:** 100520

**CONTRACTOR:** NORTHEAST ELECTRIC, LLC, 99202-4617

**PRICE PER UNIT/UNIT MEAS:**  
**TOTAL AMOUNT:** $100,000.00

---

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>TRAFFIC</td>
<td>20</td>
<td>TRAFFIC SIGNAL SYSTEM 10</td>
<td>L.S.</td>
<td>40,900.00</td>
<td>144.50 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>61,387.00</td>
<td>18.58 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>20,487.00</td>
<td>50.09 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>48,500.00</td>
<td>7,600.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>100,000.00</td>
<td>59,100.00</td>
</tr>
<tr>
<td></td>
<td>21</td>
<td>TRAFFIC SIGNAL SYSTEM 11</td>
<td>L.S.</td>
<td>46,560.00</td>
<td>114.78 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>61,387.00</td>
<td>31.84 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>14,827.00</td>
<td>-4.42 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>44,500.00</td>
<td>-2,060.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>100,000.00</td>
<td>53,440.00</td>
</tr>
<tr>
<td></td>
<td>22</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td>16,400.00</td>
<td>46,560.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>13,120.00</td>
<td>-28.57 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>16,400.00</td>
<td>-3.97 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>82,000.00</td>
<td>65,600.00</td>
</tr>
<tr>
<td></td>
<td>23</td>
<td>PROJECT TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td>126,000.00</td>
<td>124,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>90,000.00</td>
<td>-36,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>121,000.00</td>
<td>98.41 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>250,000.00</td>
<td>124,000.00</td>
</tr>
<tr>
<td>OTHER ITEMS</td>
<td>24</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>5.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>5.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td>25</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td>-1.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>-1.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td>26</td>
<td>AGGREGATE COMPLIANCE PRICE ADJUSTMENT</td>
<td>CALC</td>
<td>-1.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>-1.00</td>
<td>0.00 %</td>
</tr>
<tr>
<td></td>
<td>27</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>1,500.00</td>
<td>566.67 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,250.00</td>
<td>-16.67 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,250.00</td>
<td>-33.33 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>-500.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10,000.00</td>
<td>8,500.00</td>
</tr>
</tbody>
</table>

---

**CONTRACT TOTAL:** $857,493.00  
**DATE:** 05/08/2019  14:59
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  
* * * BID CHECK REPORT * * *

**PS&E JOB NO**: 19B014  
**REVISION NO**:  
**CONTRACT NO**: 009454  
**REGION NO**: 2  
**VERSION NO**: 1  
**WORK ORDER#**: XL5653  
**HWY**: SR 002,017  
**CONTRACT NO**: 009454  
**REGION NO**: 2  
**WORK ORDER#**: XL5653  
**TITLE**: NCR INTERSECTION IMPROVEMENTS 2019  
**PROJECT**: HWY SR 002,017  
**COUNTY(S)**: CHELAN, GRANT  
**DATE**: 05/08/2019  
**TIME**: 14:59  
**BIDS OPENED ON**: Jun 5 2019  
**AWARDED ON**: Jun 10 2019  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>ENGR'S. EST. QUANTITY</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF./ AMT.DIFF.</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF./ AMT.DIFF.</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF./ AMT.DIFF.</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF./ AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>BASE TOTAL</td>
<td></td>
<td></td>
<td></td>
<td>$857,493.00</td>
<td>0.88%</td>
<td>$865,014.00</td>
<td>2.35%</td>
<td>$1,996,583.00</td>
<td>132.84%</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**LOW BIDDER**
NEPPN ELECTRICAL & CONTROLS, LP  
4703 KELLY PLACE, MOSES LAKE WA 98837-4306  
CONTRACTOR NUMBER: 100780

**2ND BIDDER**
POWER CITY ELECTRIC, INC.  
E 3327 OLIVE AVE, SPOKANE WA 99202-5077  
CONTRACTOR NUMBER: 670200

**3RD BIDDER**
NORTHEAST ELECTRIC, LLC  
992024617, WOODLAND WA 98674-9699  
CONTRACTOR NUMBER: 100520