**Low Bidder**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>ENGR'S. EST. QUANTITY</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>127,884.50</td>
<td>-21.80%</td>
<td>550,000.00</td>
<td>422,115.50</td>
</tr>
<tr>
<td>2</td>
<td>REMOVAL OF STRUCTURE AND OBSTRUCTION</td>
<td></td>
<td></td>
<td></td>
<td>19,073.20</td>
<td>-47.57%</td>
<td>25,000.00</td>
<td>5,926.80</td>
</tr>
<tr>
<td>3</td>
<td>SHOULDER EXCAVATION INCL. HAUL</td>
<td>99.0000</td>
<td>C.Y.</td>
<td></td>
<td>20.0000</td>
<td>99.0000</td>
<td>9,900.00</td>
<td>7,920.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,980.00</td>
<td></td>
<td>9,900.00</td>
<td>7,920.00</td>
</tr>
<tr>
<td>4</td>
<td>POLYESTER CONCRETE OVERLAY</td>
<td></td>
<td></td>
<td></td>
<td>100.0000</td>
<td>3559.0000</td>
<td>75.0000</td>
<td>-25.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>355,900.00</td>
<td>135.0000</td>
<td>124,565.00</td>
<td>-88,975.00</td>
</tr>
<tr>
<td>5</td>
<td>EXPANSION JOINT MODIFICATION</td>
<td>513.0000</td>
<td>L.F.</td>
<td></td>
<td>200.0000</td>
<td>513.0000</td>
<td>6.0000</td>
<td>-97.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>102,600.00</td>
<td>3,078.00</td>
<td>12,825.00</td>
<td>-89,775.00</td>
</tr>
<tr>
<td>6</td>
<td>BRIDGE DECK REPAIR PROIR TO POLYESTER OVERLAY</td>
<td></td>
<td>EST.</td>
<td></td>
<td>30,000.00</td>
<td>1438.0000</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>7</td>
<td>GRINDING POLYESTER OVERLAY</td>
<td></td>
<td>EST.</td>
<td></td>
<td>15,000.00</td>
<td>1438.0000</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>8</td>
<td>SAW AND SEAL CONTRACTION JOINT</td>
<td></td>
<td></td>
<td></td>
<td>3.0000</td>
<td>1438.0000</td>
<td>5.0000</td>
<td>66.67%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,314.00</td>
<td>1438.0000</td>
<td>7.0000</td>
<td>2,876.00</td>
</tr>
</tbody>
</table>

**2nd Bidder**

- **CONCRETE BARRIER, INC.**
- **MOWAT CONSTRUCTION COMPANY**
- **MUKILTEO WA 982755846**
- **WOODINVILLE WA 980721330**

**Contractor Number:**
- **CONTRACTOR NUMBER : 100183**
- **CONTRACTOR NUMBER : NO**
### LOW BIDDER

**Title:** NE Northgate Way to 175th St Vic Bridge Deck Resurfacing 02A016

**Project:** 4W-0053(866)

**County(s):** King

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% Diff./Engr's Est.</th>
<th>Total Amount</th>
<th>% Diff./Total Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>9</td>
<td>Anti-Stripping Additive</td>
<td>EST.</td>
<td>1,000.00</td>
<td>0.00 %</td>
<td>1,000.00</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>Planing Cement Conc. Pavement</td>
<td>1254.0000</td>
<td>15.0000</td>
<td>66.67 %</td>
<td>3,680.00</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>Planing Bituminous Pavement</td>
<td>5699.0000</td>
<td>8.0000</td>
<td>128.57 %</td>
<td>18,810.00</td>
<td>6,270.00</td>
<td>8,778.00</td>
</tr>
<tr>
<td>12</td>
<td>Asphalt Pavement Cl. A PG 64-22</td>
<td>204.0000</td>
<td>35,700.00</td>
<td>25,500.00</td>
<td>40.0000</td>
<td>175.0000</td>
<td>337.50 %</td>
</tr>
<tr>
<td>13</td>
<td>Longitudinal Joint Seal</td>
<td>736.0000</td>
<td>2,208.00</td>
<td>720.00</td>
<td>10.0000</td>
<td>200.0000</td>
<td>-95.00 %</td>
</tr>
</tbody>
</table>

**Erosion Control and Planting**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% Diff./Engr's Est.</th>
<th>Total Amount</th>
<th>% Diff./Total Amount</th>
</tr>
</thead>
<tbody>
<tr>
<td>14</td>
<td>Esc Lead</td>
<td>DAY</td>
<td>200.0000</td>
<td>0.00 %</td>
<td>35.0000</td>
<td>-82.50 %</td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>Seeding and Fertilizing by Hand</td>
<td>144.0000</td>
<td>5.0000</td>
<td>0.00 %</td>
<td>3,000.00</td>
<td>-40.00 %</td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>Check Dam</td>
<td>L.F.</td>
<td>10.0000</td>
<td>20.0000</td>
<td>150.00 %</td>
<td>20.0000</td>
<td>100.00 %</td>
</tr>
</tbody>
</table>
**Low Bidder**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT</th>
<th>UNIT MEAS</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>17</td>
<td>STREET CLEANING</td>
<td>HR</td>
<td>150.0000</td>
<td>100.0000</td>
<td>-33.33%</td>
<td>95.0000</td>
<td>-36.67%</td>
<td>5,400.00</td>
<td>-1,800.00</td>
</tr>
<tr>
<td>18</td>
<td>INLET PROTECTION</td>
<td>EACH</td>
<td>75.0000</td>
<td>25.0000</td>
<td>-66.67%</td>
<td>100.0000</td>
<td>33.33%</td>
<td>900.00</td>
<td>-600.00</td>
</tr>
<tr>
<td>19</td>
<td>SILT FENCE</td>
<td>L.F.</td>
<td>10.0000</td>
<td>5.0000</td>
<td>-50.00%</td>
<td>10.0000</td>
<td>0.00%</td>
<td>2,310.00</td>
<td>1,155.00</td>
</tr>
<tr>
<td>20</td>
<td>TEMPORARY WATER POLLUTION/EROSION CONTROL</td>
<td>EST.</td>
<td>7,500.00</td>
<td>0.00%</td>
<td>7,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>EXTRUDED CURB</td>
<td>L.F.</td>
<td>10.0000</td>
<td>100.0000</td>
<td>900.00%</td>
<td>85.0000</td>
<td>750.00%</td>
<td>130.00</td>
<td>1,300.00</td>
</tr>
<tr>
<td>22</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>L.F.</td>
<td>12.0000</td>
<td>1,850.0000</td>
<td>150.00%</td>
<td>1,000.0000</td>
<td>45.95%</td>
<td>1,416.00</td>
<td>3,540.00</td>
</tr>
<tr>
<td>23</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td>EACH</td>
<td>1.0000</td>
<td>1,850.0000</td>
<td>8.11%</td>
<td>1,000.0000</td>
<td>-45.95%</td>
<td>2,000.00</td>
<td>1,170.00</td>
</tr>
<tr>
<td>24</td>
<td>BEAM GUARDRAIL ANCHOR TYPE 4</td>
<td>EACH</td>
<td>500.0000</td>
<td>500.0000</td>
<td>0.00%</td>
<td>1,000.0000</td>
<td>100.00%</td>
<td>500.00</td>
<td>500.00</td>
</tr>
<tr>
<td>25</td>
<td>REPAIR IMPACT ATTENUATOR</td>
<td>EST.</td>
<td>20,000.00</td>
<td>0.00%</td>
<td>20,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>TRUCK MOUNTED IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>2,000.0000</td>
<td>10,000.0000</td>
<td>400.00%</td>
<td>10,000.0000</td>
<td>400.00%</td>
<td>8,000.00</td>
<td>40,000.00</td>
</tr>
<tr>
<td>ITEM</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>PRICE PER UNIT</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT</td>
<td>% DIFF.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>------</td>
<td>------------------</td>
<td>------</td>
<td>----------------</td>
<td>---------</td>
<td>----------------</td>
<td>---------</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>TRAFFIC</td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>27</td>
<td>OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR</td>
<td>HR</td>
<td>35.0000</td>
<td></td>
<td>1.0000</td>
<td>-97.14 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20.00</td>
<td>20.00</td>
<td>6020.00</td>
<td>6020.00 -29,240.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>FLEXIBLE GUIDE POST</td>
<td>EACH</td>
<td>25.0000</td>
<td></td>
<td>10.0000</td>
<td>-60.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20.00</td>
<td>20.00</td>
<td>180.00</td>
<td>180.00 -270.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>PAINT LINE</td>
<td>L.F.</td>
<td>0.2700</td>
<td></td>
<td>1.0000</td>
<td>270.37 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20.00</td>
<td>20.00</td>
<td>1210.34</td>
<td>1210.34</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>30</td>
<td>PLASTIC WIDE LINE</td>
<td>L.F.</td>
<td>3.0000</td>
<td></td>
<td>4.0000</td>
<td>33.33 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20.00</td>
<td>20.00</td>
<td>829.00</td>
<td>829.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>PLASTIC HOV LANE SYMBOL TYPE 1</td>
<td>EACH</td>
<td>75.0000</td>
<td></td>
<td>125.0000</td>
<td>66.67 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>20.00</td>
<td>20.00</td>
<td>375.00</td>
<td>375.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>RAISED PAVEMENT MARKER TYPE 1</td>
<td>HUND</td>
<td>200.0000</td>
<td></td>
<td>500.0000</td>
<td>150.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>150.00</td>
<td>150.00</td>
<td>950.00</td>
<td>950.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>RAISED PAVEMENT MARKER TYPE 2</td>
<td>HUND</td>
<td>300.0000</td>
<td></td>
<td>1,250.0000</td>
<td>316.67 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>300.00</td>
<td>300.00</td>
<td>750.00</td>
<td>750.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>TEMPORARY PAVEMENT MARKING</td>
<td>L.F.</td>
<td>0.2500</td>
<td></td>
<td>1.5000</td>
<td>500.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1.7500</td>
<td>1.7500</td>
<td>14,097.00</td>
<td>14,097.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>PERMANENT SIGNING</td>
<td>L.S.</td>
<td>32,500.00</td>
<td>-22,500.00</td>
<td>35,000.00</td>
<td>2,500.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>32,500.00</td>
<td>-22,500.00</td>
<td>35,000.00</td>
<td>2,500.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>SIGN BRIDGE NO. 1</td>
<td>L.S.</td>
<td>95,000.00</td>
<td>-25,000.00</td>
<td>125,000.00</td>
<td>30,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>95,000.00</td>
<td>-25,000.00</td>
<td>125,000.00</td>
<td>30,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>CANTILEVER SIGN STRUCTURE NO. 1</td>
<td>L.S.</td>
<td>35,000.00</td>
<td>-10,000.00</td>
<td>45,000.00</td>
<td>10,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>35,000.00</td>
<td>-10,000.00</td>
<td>45,000.00</td>
<td>10,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>ITEM</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>-----</td>
<td>-----------------</td>
<td>------</td>
<td>----------------</td>
<td>---------</td>
<td>----------------</td>
<td>---------</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>ENGSR'S. EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT. DIFF.</td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>CANTILEVER SIGN STRUCTURE NO. 2</td>
<td>L.S.</td>
<td>35,000.00</td>
<td>28.57%</td>
<td>25,000.00</td>
<td>-28.57%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>CANTILEVER SIGN STRUCTURE NO. 3</td>
<td>L.S.</td>
<td>35,000.00</td>
<td>28.57%</td>
<td>25,000.00</td>
<td>-28.57%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>40</td>
<td>ILLUMINATION SYSTEM SUA 670, 674, &amp; 1120</td>
<td>L.S.</td>
<td>15,600.00</td>
<td>220.51%</td>
<td>40,000.00</td>
<td>220.51%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>41</td>
<td>TRAFFIC BEARING JUNCTION BOX TYPE 4</td>
<td>EACH</td>
<td>450,000.00</td>
<td>33.33%</td>
<td>1,000,000.00</td>
<td>33.33%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>42</td>
<td>TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM</td>
<td>L.S.</td>
<td>2,659.77</td>
<td>839.93%</td>
<td>20,000.00</td>
<td>839.93%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>43</td>
<td>DIRECTIONAL BORING</td>
<td>L.F.</td>
<td>35,000.00</td>
<td>185.71%</td>
<td>100,000.00</td>
<td>185.71%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>44</td>
<td>SEQUENTIAL ARROW SIGN</td>
<td>HR</td>
<td>6,000.00</td>
<td>33.33%</td>
<td>4,000.00</td>
<td>-33.33%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>45</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>EACH</td>
<td>3,000.0000</td>
<td>66.67%</td>
<td>1,500.0000</td>
<td>66.67%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>46</td>
<td>OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td>6,000.00</td>
<td>66.67%</td>
<td>10,000.00</td>
<td>66.67%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>47</td>
<td>TEMPORARY TRAFFIC CONTROL DEVICES</td>
<td>L.S.</td>
<td>40,000.00</td>
<td>87.50%</td>
<td>15,000.00</td>
<td>87.50%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>48</td>
<td>TRAFFIC CONTROL LABOR</td>
<td>HR</td>
<td>35,000.00</td>
<td>20.00%</td>
<td>42,000.00</td>
<td>20.00%</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**DOT_RGGB01**  
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  
* * *  BID CHECK REPORT  * * *

**PS&E JOB NO**: 02A016  
**REVISION NO**: 1  
**BIDS OPENED ON**: Jun 19 2002

**CONTRACT NO**: 006403  
**REGION NO**: 1  
**AWARDED ON**: Jun 24 2002

**VERSION NO**: 2  
**WORK ORDER#**: XL1433

<table>
<thead>
<tr>
<th>HWY</th>
<th>PROJECT</th>
<th>COUNTY(S)</th>
<th>LOW BIDDER</th>
<th>2ND BIDDER</th>
</tr>
</thead>
<tbody>
<tr>
<td>SR 005</td>
<td>02A016</td>
<td>KING</td>
<td>CONCRETE BARRIER, INC.</td>
<td>MOWAT CONSTRUCTION COMPANY</td>
</tr>
<tr>
<td></td>
<td>NE NORTHGATE WAY TO 175TH ST VIC BRIDGE DECK RESURFACING</td>
<td></td>
<td>13036 BEVERLY PARK ROAD</td>
<td>20210 142ND AVE NE</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>9827555846</td>
<td>98072</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>MUKILTEO WA</td>
<td>WOODINVILLE WA</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>982711330</td>
<td>98072</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>ENGR'S. EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
</tr>
</thead>
<tbody>
<tr>
<td>49</td>
<td>TRAFFIC CONTROL VEHICLE</td>
<td>DAY</td>
<td>90.0000</td>
<td>75.0000</td>
<td>50.0000</td>
<td>-33.33 %</td>
<td>25.0000</td>
<td>-66.67 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>6,750.00</td>
<td>4,500.00</td>
<td>-2,250.00</td>
<td>2,250.00</td>
<td>-4,500.00</td>
</tr>
<tr>
<td>50</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>HR</td>
<td>765.0000</td>
<td>39.0000</td>
<td>42.0000</td>
<td>7.69 %</td>
<td>45.0000</td>
<td>15.38 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>29,835.00</td>
<td>32,130.00</td>
<td>2,295.00</td>
<td>34,425.00</td>
<td>4,590.00</td>
</tr>
<tr>
<td>51</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>S.F.</td>
<td>273.0000</td>
<td>10.0000</td>
<td>20.0000</td>
<td>100.00 %</td>
<td>25.0000</td>
<td>150.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,730.00</td>
<td>5,460.00</td>
<td>2,730.00</td>
<td>6,825.00</td>
<td>4,095.00</td>
</tr>
<tr>
<td>52</td>
<td>FORCE ACCOUNT ROLLING SLOWDOWN</td>
<td>EST.</td>
<td></td>
<td>4,000.00</td>
<td>4,000.00</td>
<td>0.00 %</td>
<td>4,000.00</td>
<td>0.00 %</td>
</tr>
</tbody>
</table>

**OTHER ITEMS**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>ENGR'S. EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
</tr>
</thead>
<tbody>
<tr>
<td>53</td>
<td>STRUCTURE SURVEYING</td>
<td>L.S.</td>
<td></td>
<td>13,000.00</td>
<td>1,000.00</td>
<td>-12,000.00</td>
<td>1.00</td>
<td>-12,999.00</td>
</tr>
<tr>
<td>54</td>
<td>ROADWAY SURVEYING</td>
<td>L.S.</td>
<td></td>
<td>7,500.00</td>
<td>1,000.00</td>
<td>-6,500.00</td>
<td>5,000.00</td>
<td>-3,500.00</td>
</tr>
<tr>
<td>55</td>
<td>ADJUST CATCH BASIN</td>
<td>EACH</td>
<td>3.0000</td>
<td>350.0000</td>
<td>250.0000</td>
<td>-28.57 %</td>
<td>450.0000</td>
<td>28.57 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,050.00</td>
<td>750.00</td>
<td>-300.00</td>
<td>1,350.00</td>
<td>300.00</td>
</tr>
<tr>
<td>56</td>
<td>ADJUST JUNCTION BOX</td>
<td>EACH</td>
<td>1.0000</td>
<td>450.0000</td>
<td>250.0000</td>
<td>-44.44 %</td>
<td>1,500.00</td>
<td>233.33 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>450.0000</td>
<td>250.00</td>
<td>-200.00</td>
<td>1,500.00</td>
<td>1,050.00</td>
</tr>
<tr>
<td>57</td>
<td>ADJUST TRAFFIC BEARING JUNCTION BOX TYPE 4</td>
<td>EACH</td>
<td>1.0000</td>
<td>450.0000</td>
<td>250.0000</td>
<td>-44.44 %</td>
<td>2,000.00</td>
<td>344.44 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>450.0000</td>
<td>250.00</td>
<td>-200.00</td>
<td>2,000.00</td>
<td>1,550.00</td>
</tr>
<tr>
<td>58</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td></td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>0.00 %</td>
<td>5,000.00</td>
<td>0.00 %</td>
</tr>
</tbody>
</table>
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

** BID CHECK REPORT **

** PS&E JOB NO : 02A016 **  —  ** REVISION NO : 1 **
** CONTRACT NO : 006403 **  —  ** REGION NO : 1 **
** VERSION NO : 2 **  —  ** WORK ORDER# : XL1433 **

** HWAY : SR 005 **
** TITLE : I 5 NE NORTHGATE WAY TO 175TH ST VIC **
** PROJECT : IN-0053(866) **
** COUNTY(S) : KING **

** LOW BIDDER **
CONCRETE BARRIER, INC.
13036 BEVERLY PARK ROAD
MUKILTEO WA 982755846

** 2ND BIDDER **
MOWAT CONSTRUCTION COMPANY
20210 142ND AVE NE
WOODINVILLE WA 980721330

** CONTRACTOR NUMBER : 100183 **
** CONTRACTOR NUMBER : NO **

** OTHER ITEMS **

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>59</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td></td>
<td>0.00 %</td>
<td></td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td>EST.</td>
<td></td>
<td>5,000.00</td>
<td></td>
<td>5,000.00</td>
<td></td>
</tr>
<tr>
<td>60</td>
<td>MINOR CHANGE</td>
<td></td>
<td>0.00 %</td>
<td></td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td>-1.00</td>
<td></td>
<td>-1.00</td>
<td></td>
</tr>
<tr>
<td>61</td>
<td>SPCC PLAN</td>
<td></td>
<td>-86.67 %</td>
<td></td>
<td>-96.67 %</td>
<td></td>
</tr>
<tr>
<td></td>
<td>L.S.</td>
<td></td>
<td>7,500.00</td>
<td></td>
<td>1,000.00</td>
<td>-6,500.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>250.00</td>
<td>-7,250.00</td>
</tr>
</tbody>
</table>

** CONTRACT TOTAL **
$1,292,460.13  $1,378,852.50  6.68%  $1,765,976.00  36.64%

** BASE TOTAL **
$1,292,460.13  $1,378,852.50  6.68%  $1,765,976.00  36.64%

** DATE: 05/20/2002 **
** TIME: 14:49 **

** BIDS OPENED ON : Jun 19 2002 **
** AWARDED ON : Jun 24 2002 **