**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * * BID CHECK REPORT * * *

**PS&E JOB NO**: 12C508  
**REGION NO**: 3  
**WORK ORDER #**: XL4217  
**CONTRACT NO**: 008465  
**PROJECT**: HWY 101, 108  
**ITEM No.**:  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>-64.00%</td>
<td>100,000.00</td>
<td>36,000.00</td>
<td>-40.00%</td>
<td>60,000.00</td>
<td>1.00%</td>
<td>101,000.00</td>
<td>1,000.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>REMOVING MISCELLANEOUS TRAFFIC ITEM</td>
<td>L.S.</td>
<td>134.14%</td>
<td>4,400.00</td>
<td>10,302.33</td>
<td>218.18%</td>
<td>14,000.00</td>
<td>354.55%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>GRAADING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>PAVEMENT REPAIR EXCAVATION INCL. HAUL</td>
<td></td>
<td>15.0000</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td></td>
<td>5,000.00</td>
<td></td>
<td>5,000.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>LIQUID ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**LOW BIDDER**: LAKESIDE INDUSTRIES, INC.  
**2ND BIDDER**: MILES RESOURCES, LLC  
**3RD BIDDER**: GRANITE CONSTRUCTION COMPANY

**CONTRACTOR NUMBER**: 469025  
**CONTRACTOR NUMBER**: 904000  
**CONTRACTOR NUMBER**: 100102

---

**COUNTY(S)**: MASON, THURSTON  
**AWARDED ON**: May 14 2013  
**DATE**: 04/04/2013  
**TIME**: 12:47
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

---

**BID CHECK REPORT**

**PS&E JOB NO:** 12C508  
**REVISION NO:**  
**VERSION NO:** 2  
**REGION NO:** 3  
**WORK ORDER #:** XL4217  
**HWY:** SR 101, 108  
**TITLE:** S OF SKOOKUM CREEK BRIDGE TO E OF EVERGREEN PARKWAY - PAVING

---

**DATE:** 04/04/2013  
**TIME:** 12:47

**BIDS OPENED ON:** May 8 2013  
**AWARDED ON:** May 14 2013

---

**CONTRACT NO:** 008465  
**WORK ORDER #:** XL4217  
**COUNTY(S):** MASON, THURSTON  
**PROJECT:** 12C508  
**AWARDED ON:** May 14 2013

---

**DOT_RGGB01**  
**LAKESIDE INDUSTRIES, INC.**  
**MILES RESOURCES, LLC**  
**GRANITE CONSTRUCTION COMPANY**  
**CONTRACTOR NUMBER :** 469025  
**CONTRACTOR NUMBER :** 904000

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>ENGR'S. EST. PRICE PER UNIT/</th>
<th>PERCENTAGE DIFFERENCES</th>
<th>TOTAL AMOUNT</th>
<th>ENGR'S. EST. PRICE PER UNIT/</th>
<th>PERCENTAGE DIFFERENCES</th>
<th>TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>9</td>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>COMPACTATION PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>ASPHALT COST PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>BRIDGE TRANSVERSE JOINT SEAL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>CYCLIC DENSITY PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>14</td>
<td>EROSION CNTL AND ROADSIDE RESTORATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

**DATE:** 04/04/2013  
**TIME:** 12:47

**BIDS OPENED ON:** May 8 2013  
**AWARDED ON:** May 14 2013

---

**CONTRACT NO:** 008465  
**WORK ORDER #:** XL4217  
**COUNTY(S):** MASON, THURSTON  
**PROJECT:** 12C508  
**AWARDED ON:** May 14 2013

---

**DOT_RGGB01**  
**LAKESIDE INDUSTRIES, INC.**  
**MILES RESOURCES, LLC**  
**GRANITE CONSTRUCTION COMPANY**  
**CONTRACTOR NUMBER :** 469025  
**CONTRACTOR NUMBER :** 904000

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>ENGR'S. EST. PRICE PER UNIT/</th>
<th>PERCENTAGE DIFFERENCES</th>
<th>TOTAL AMOUNT</th>
<th>ENGR'S. EST. PRICE PER UNIT/</th>
<th>PERCENTAGE DIFFERENCES</th>
<th>TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>9</td>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>COMPACTATION PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>ASPHALT COST PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>BRIDGE TRANSVERSE JOINT SEAL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>CYCLIC DENSITY PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>14</td>
<td>EROSION CNTL AND ROADSIDE RESTORATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

---

**DATE:** 04/04/2013  
**TIME:** 12:47

**BIDS OPENED ON:** May 8 2013  
**AWARDED ON:** May 14 2013

---

**CONTRACT NO:** 008465  
**WORK ORDER #:** XL4217  
**COUNTY(S):** MASON, THURSTON  
**PROJECT:** 12C508  
**AWARDED ON:** May 14 2013

---

**DOT_RGGB01**  
**LAKESIDE INDUSTRIES, INC.**  
**MILES RESOURCES, LLC**  
**GRANITE CONSTRUCTION COMPANY**  
**CONTRACTOR NUMBER :** 469025  
**CONTRACTOR NUMBER :** 904000

---
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  
* * *  BID CHECK REPORT  * * *  

**PS&E JOB NO:** 12C508  
**REGION NO:** 3  
**WORK ORDER #:** XL4217  

--- LOW BIDDER ---  

**CONTRACT NO:** 008465  
**REGION NO:** 3  
**AWARDED ON:** May 14 2013  
**NUMBER OF BIDS OPENED ON:** May 8 2013  
**VERSION NO:** 2  
**WORK ORDER#:** XL4217  

**HWY:** SR 101, 108  
**PROJECT:** COUNTY(S): MASON, THURSTON  
**TITLE:** S OF SKOOKUM CREEK BRIDGE TO E OF EVERGREEN PARKWAY - PAVING  
**PROJECT:** 12C508  

--- 2ND BIDDER ---  

--- 3RD BIDDER ---  

**ITEM** | **ITEM DESCRIPTION** | **UNIT** | **MEAS** | **ENG&R'S. EST. QUANTITY** | **PRICE PER UNIT/ TOTAL AMOUNT** | **% DIFF./ AMT.DIFF.** | **PRICE PER UNIT/ TOTAL AMOUNT** | **% DIFF./ AMT.DIFF.** | **PRICE PER UNIT/ TOTAL AMOUNT** | **% DIFF./ AMT.DIFF.**  
--- | --- | --- | --- | --- | --- | --- | --- | --- | --- | ---  
18 | PLASTIC LINE | L.F. | 330.0000 | 3.0000 | 2.6200 | -12.67% | 2.5000 | -16.67% | 2.5000 | -16.67%  
 |  |  |  | 990.00 | 864.60 | -125.40 | 825.00 | -165.00 | 825.00 | -165.00  
19 | PROFILED PLASTIC LINE | L.F. | 51800.0000 | 0.6500 | 0.8400 | 29.23% | 0.6500 | 0.00% | 0.7000 | 7.69%  
 |  |  |  | 33,670.00 | 43,512.00 | 9,842.00 | 33,670.00 | 0.00% | 36,260.00 | 2,590.00  
20 | PLASTIC WIDE LANE LINE | L.F. | 2630.0000 | 4.0000 | 3.1400 | -21.50% | 3.0000 | -25.00% | 3.0000 | -25.00%  
 |  |  |  | 10,520.00 | 8,258.20 | -2,261.80 | 7,890.00 | -2,630.00 | 7,890.00 | -2,630.00  
21 | PLASTIC STOP LINE | L.F. | 45.0000 | 25.0000 | 15.7100 | -37.16% | 11.0000 | -56.00% | 12.0000 | -52.00%  
 |  |  |  | 1,125.00 | 706.95 | -418.05 | 495.00 | -630.00 | 540.00 | -585.00  
22 | PLASTIC TRAFFIC ARROW | EACH | 26.0000 | 130.0000 | 162.3400 | 24.88% | 170.0000 | 30.77% | 175.0000 | 34.62%  
 |  |  |  | 3,380.00 | 4,220.84 | 840.84 | 4,420.00 | 1,040.00 | 4,550.00 | 1,170.00  
23 | RECESSED PAVEMENT MARKER | HUND | 9.1000 | 900.0000 | 1,466.2800 | 62.92% | 1,230.0000 | 36.67% | 1,250.0000 | 38.89%  
 |  |  |  | 8,190.00 | 13,343.15 | 5,153.15 | 11,193.00 | 3,003.00 | 11,375.00 | 3,185.00  
24 | TEMPORARY PAVEMENT MARKING | L.F. | 112070.0000 | 0.2000 | 0.1500 | -25.00% | 0.1000 | -50.00% | 0.2000 | 0.00%  
 |  |  |  | 22,414.00 | 16,810.50 | -5,603.50 | 11,207.00 | -11,207.00 | 22,414.00 | 0.00  
25 | SIGN COVERING | S.F. | 80.0000 | 10.0000 | 9.0000 | -10.00% | 40.0000 | 300.00% | 16.0000 | 60.00%  
 |  |  |  | 800.00 | 720.00 | -80.00 | 3,200.00 | 2,400.00 | 1,280.00 | 480.00  
26 | PROJECT TEMPORARY TRAFFIC CONTROL | L.S. |  | 106,300.00 | 200,000.00 | 93,700.00 | 128,000.00 | 21,700.00 | 92,000.00 | -14,300.00  
27 | REMOVING MONUMENT CASE AND COVER | EACH | 27.0000 | 100.0000 | 85.0000 | -15.00% | 350.0000 | 250.00% | 120.0000 | 20.00%  
 |  |  |  | 2,700.00 | 2,295.00 | -405.00 | 9,450.00 | 6,750.00 | 3,240.00 | 540.00
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  
* * *  BID CHECK REPORT  * * *

**PS&E JOB NO:** 12C508  
**REVISION NO:**  
**CONTRACT NO:** 008465  
**REGION NO:** 3  
**VERSION NO:** 2  
**WORK ORDER#:** XL4217

---

**HWY** : SR 101, 108  
**TITLE** : S OF SKOOKUM CREEK BRIDGE TO E OF EVERGREEN PARKWAY - PAVING  
**PROJECT** : NH-0101(168)  
**COUNTY(S)** : MASON, THURSTON

---

**DATE:** 04/04/2013  
**TIME:** 12:47

---

**OTHER ITEMS**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>28</td>
<td>ADJUST CATCH BASIN</td>
<td>EACH</td>
<td>500.0000</td>
<td>430.0000</td>
<td>-14.00%</td>
<td>550.0000</td>
<td>10.00%</td>
<td>650.0000</td>
<td>30.00%</td>
</tr>
<tr>
<td>29</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>30</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>AGGREGATE COMPLIANCE PRICE ADJUSTMENT</td>
<td>CALC</td>
<td>-8.00</td>
<td>-8.00</td>
<td>-8.00%</td>
<td>-8.00</td>
<td>-8.00%</td>
<td>-8.00</td>
<td>-8.00%</td>
</tr>
<tr>
<td>32</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>1,000.00</td>
<td>250.00</td>
<td>-75.00%</td>
<td>500.00</td>
<td>-50.00%</td>
<td>1,500.00</td>
<td>50.00%</td>
</tr>
</tbody>
</table>

---

**CONTRACT TOTAL**  
$1,236,681.00  
$1,201,485.24 -2.85%  
$1,273,068.50 2.94%  
$1,278,857.00 3.41%

**BASE TOTAL**  
$1,236,681.00  
$1,201,485.24 -2.85%  
$1,273,068.50 2.94%  
$1,278,857.00 3.41%