<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td>EST. QUANTITY</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
</tr>
<tr>
<td>PREPARATION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td></td>
<td>52,000.00</td>
<td>-13.46%</td>
<td>45,000.00</td>
<td>-7,000.00</td>
<td>120,000.00</td>
<td>68,000.00</td>
<td>97,695.05</td>
<td>45,695.05</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.S.</td>
<td>52,000.00</td>
<td>-13.46%</td>
<td>45,000.00</td>
<td>-7,000.00</td>
<td>120,000.00</td>
<td>68,000.00</td>
<td>97,695.05</td>
<td>45,695.05</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>REMOVING MISCELLANEOUS TRAFFIC ITEM</td>
<td></td>
<td>3,969.00</td>
<td>44.87%</td>
<td>5,750.00</td>
<td>1,781.00</td>
<td>18,000.00</td>
<td>14,031.00</td>
<td>5,000.00</td>
<td>1,031.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td>L.S.</td>
<td>3,969.00</td>
<td>44.87%</td>
<td>5,750.00</td>
<td>1,781.00</td>
<td>18,000.00</td>
<td>14,031.00</td>
<td>5,000.00</td>
<td>1,031.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>GRADING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>PAVEMENT REPAIR EXCAVATION INCL. HAUL</td>
<td></td>
<td>18.0000</td>
<td>25.0000</td>
<td>38.89%</td>
<td>32.0000</td>
<td>77.78%</td>
<td>45.0000</td>
<td>150.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>S.Y.</td>
<td>18.0000</td>
<td>25.0000</td>
<td>38.89%</td>
<td>32.0000</td>
<td>77.78%</td>
<td>45.0000</td>
<td>150.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>18.0000</td>
<td>25.0000</td>
<td>38.89%</td>
<td>32.0000</td>
<td>77.78%</td>
<td>45.0000</td>
<td>150.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>47,478.06</td>
<td>65,941.75</td>
<td>18,463.69</td>
<td>84,405.44</td>
<td>36,927.38</td>
<td>118,695.15</td>
<td>71,217.09</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>HMA FOR PAVEMENT REPAIR Cl. 3/8 IN. PG 64-22</td>
<td></td>
<td>150.0000</td>
<td>205.0000</td>
<td>36.67%</td>
<td>360.0000</td>
<td>140.00%</td>
<td>365.0000</td>
<td>143.33%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>TON</td>
<td>150.0000</td>
<td>205.0000</td>
<td>36.67%</td>
<td>360.0000</td>
<td>140.00%</td>
<td>365.0000</td>
<td>143.33%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>150.0000</td>
<td>205.0000</td>
<td>36.67%</td>
<td>360.0000</td>
<td>140.00%</td>
<td>365.0000</td>
<td>143.33%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>67,608.00</td>
<td>92,397.60</td>
<td>24,789.60</td>
<td>162,259.20</td>
<td>94,651.20</td>
<td>164,512.80</td>
<td>96,904.80</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>ASPHALT COST PRICE ADJUSTMENT</td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>134.00</td>
<td>134.00</td>
<td>134.00</td>
<td>134.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>CALC</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>134.00</td>
<td>134.00</td>
<td>134.00</td>
<td>134.00</td>
<td></td>
</tr>
<tr>
<td>EROSION CONTROL AND ROADSIDE PLANTING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>ESC LEAD</td>
<td></td>
<td>150.0000</td>
<td>250.0000</td>
<td>66.67%</td>
<td>500.0000</td>
<td>233.33%</td>
<td>100.0000</td>
<td>-33.33%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>DAY</td>
<td>150.0000</td>
<td>250.0000</td>
<td>66.67%</td>
<td>500.0000</td>
<td>233.33%</td>
<td>100.0000</td>
<td>-33.33%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>150.0000</td>
<td>250.0000</td>
<td>66.67%</td>
<td>500.0000</td>
<td>233.33%</td>
<td>100.0000</td>
<td>-33.33%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,100.00</td>
<td>3,500.00</td>
<td>1,400.00</td>
<td>7,000.00</td>
<td>4,900.00</td>
<td>1,400.00</td>
<td>-700.00</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>8</td>
<td>INLET PROTECTION</td>
<td></td>
<td>125.0000</td>
<td>125.0000</td>
<td>0.00%</td>
<td>250.0000</td>
<td>100.00%</td>
<td>250.0000</td>
<td>100.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td>EACH</td>
<td>125.0000</td>
<td>125.0000</td>
<td>0.00%</td>
<td>250.0000</td>
<td>100.00%</td>
<td>250.0000</td>
<td>100.00%</td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>750.00</td>
<td>750.00</td>
<td>0.00%</td>
<td>1,500.00</td>
<td>750.00</td>
<td>1,500.00</td>
<td>750.00</td>
<td></td>
</tr>
<tr>
<td>ITEM</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>EST. QUANTITY</td>
<td>MEAS</td>
<td>PRICE PER UNIT/</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
</tr>
<tr>
<td>------</td>
<td>------------------</td>
<td>------</td>
<td>---------------</td>
<td>------</td>
<td>-----------------</td>
<td>-----------------</td>
<td>--------</td>
<td>-----------------</td>
<td>--------</td>
<td>-----------------</td>
</tr>
<tr>
<td>0000</td>
<td>EROSION/WATER POLLUTION CONTROL</td>
<td>EST.</td>
<td></td>
<td></td>
<td>4,450.00</td>
<td>4,450.00</td>
<td>0.00%</td>
<td>4,450.00</td>
<td>0.00%</td>
<td>4,450.00</td>
</tr>
<tr>
<td>0800</td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1000</td>
<td>TRANSPORTABLE ATTENUATOR</td>
<td>EACH</td>
<td>7,500.00</td>
<td>7,500.00</td>
<td>-40.00%</td>
<td>3,500.00</td>
<td>-53.33%</td>
<td>20,000.00</td>
<td>166.67%</td>
<td></td>
</tr>
<tr>
<td>1100</td>
<td>OPERATION OF TRANSPORTABLE ATTENUATOR</td>
<td>HR</td>
<td>55.0000</td>
<td>55.0000</td>
<td>9.09%</td>
<td>80.0000</td>
<td>45.45%</td>
<td>90.0000</td>
<td>63.64%</td>
<td></td>
</tr>
<tr>
<td>1200</td>
<td>REPAIR TRANSPORTABLE ATTENUATOR</td>
<td>EST.</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>0.00%</td>
<td>5,000.00</td>
<td>0.00%</td>
<td>5,000.00</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>1300</td>
<td>PAINT LINE</td>
<td>L.F.</td>
<td>0.1500</td>
<td>0.1500</td>
<td>13.33%</td>
<td>0.1700</td>
<td>13.33%</td>
<td>0.1500</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>1400</td>
<td>PLASTIC DRAINAGE MARKING</td>
<td>EACH</td>
<td>25.0000</td>
<td>25.0000</td>
<td>60.00%</td>
<td>40.0000</td>
<td>60.00%</td>
<td>40.0000</td>
<td>60.00%</td>
<td></td>
</tr>
<tr>
<td>1500</td>
<td>PLASTIC AERIAL SURVEILLANCE FULL MARKER</td>
<td>EACH</td>
<td>150.0000</td>
<td>150.0000</td>
<td>0.00%</td>
<td>150.0000</td>
<td>0.00%</td>
<td>150.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>1600</td>
<td>PLASTIC AERIAL SURVEILLANCE 1/2 MARKER</td>
<td>EACH</td>
<td>180.0000</td>
<td>180.0000</td>
<td>-16.67%</td>
<td>150.0000</td>
<td>-16.67%</td>
<td>150.0000</td>
<td>-16.67%</td>
<td></td>
</tr>
<tr>
<td>1700</td>
<td>CENTERLINE RUMBLE STRIP</td>
<td>MI.</td>
<td>1,000.0000</td>
<td>800.0000</td>
<td>-20.00%</td>
<td>985.0000</td>
<td>-1.50%</td>
<td>1,150.0000</td>
<td>15.00%</td>
<td></td>
</tr>
<tr>
<td>1800</td>
<td>SHOULDER RUMBLE STRIP TYPE 2</td>
<td>MI.</td>
<td>800.0000</td>
<td>800.0000</td>
<td>0.00%</td>
<td>985.0000</td>
<td>23.13%</td>
<td>1,150.0000</td>
<td>43.75%</td>
<td></td>
</tr>
</tbody>
</table>
### Traffic

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>TRAFFIC</th>
<th>Price Per Unit/ Total Amount</th>
<th>Price Per Unit/ Total Amount</th>
<th>% Diff.</th>
<th>% Diff.</th>
<th>% Diff.</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>19</td>
<td>Raised Pavement Marker Type 2</td>
<td>39.690</td>
<td></td>
<td>400.0000</td>
<td>450.0000</td>
<td>600.0000</td>
<td>12.50%</td>
<td>50.00%</td>
<td>50.00%</td>
<td>50.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>15,876.00</td>
<td>17,860.50</td>
<td>23,814.00</td>
<td>93.50%</td>
<td>7,938.00</td>
<td>7,938.00</td>
<td>7,938.00</td>
</tr>
<tr>
<td>20</td>
<td>Sequential Arrow Sign</td>
<td>77.000</td>
<td></td>
<td>13.0000</td>
<td>5.0000</td>
<td>20.0000</td>
<td>-61.54%</td>
<td>53.85%</td>
<td>20.0000</td>
<td>53.85%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,001.00</td>
<td>385.00</td>
<td>1,540.00</td>
<td>-61.60%</td>
<td>539.00</td>
<td>1,540.00</td>
<td>539.00</td>
</tr>
<tr>
<td>21</td>
<td>Portable Changeable Message Sign</td>
<td>77.000</td>
<td></td>
<td>15.0000</td>
<td>10.0000</td>
<td>35.0000</td>
<td>-33.33%</td>
<td>133.33%</td>
<td>30.0000</td>
<td>100.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,155.00</td>
<td>770.00</td>
<td>2,695.00</td>
<td>-385.00</td>
<td>1,540.00</td>
<td>1,540.00</td>
<td>1,540.00</td>
</tr>
<tr>
<td>22</td>
<td>Other Temporary Traffic Control</td>
<td>L.S.</td>
<td></td>
<td>17,800.00</td>
<td>34,520.00</td>
<td>55,000.00</td>
<td>16,720.00</td>
<td>37,200.00</td>
<td>30,000.00</td>
<td>12,200.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>93.93%</td>
<td>208.99%</td>
<td>68.54%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>Flaggers</td>
<td>1816.00</td>
<td></td>
<td>50.0000</td>
<td>56.0000</td>
<td>52.0000</td>
<td>12.00%</td>
<td>4.00%</td>
<td>55.0000</td>
<td>10.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>90,800.00</td>
<td>101,696.00</td>
<td>94,432.00</td>
<td>10,896.00</td>
<td>3,632.00</td>
<td>99,880.00</td>
<td>9,080.00</td>
</tr>
<tr>
<td>24</td>
<td>Other Traffic Control Labor</td>
<td>1183.00</td>
<td></td>
<td>50.0000</td>
<td>60.0000</td>
<td>52.0000</td>
<td>20.00%</td>
<td>4.00%</td>
<td>56.0000</td>
<td>12.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>59,150.00</td>
<td>70,980.00</td>
<td>61,516.00</td>
<td>11,830.00</td>
<td>2,366.00</td>
<td>66,248.00</td>
<td>7,098.00</td>
</tr>
<tr>
<td>25</td>
<td>Traffic Control Supervisor</td>
<td>L.S.</td>
<td></td>
<td>44,000.00</td>
<td>45,500.00</td>
<td>50,000.00</td>
<td>1,500.00</td>
<td>6,000.00</td>
<td>35,000.00</td>
<td>-9,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>3.41%</td>
<td>13.64%</td>
<td>-20.44%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### Other Items

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Est.</th>
<th>Price Per Unit/ Total Amount</th>
<th>Price Per Unit/ Total Amount</th>
<th>% Diff.</th>
<th>% Diff.</th>
<th>% Diff.</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>26</td>
<td>Roadside Cleanup</td>
<td></td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td>27</td>
<td>Reimbursement for Third Party Damage</td>
<td>Est.</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>5.00</td>
<td>5.00</td>
<td>5.00</td>
<td>5.00</td>
<td>5.00</td>
<td>5.00</td>
</tr>
<tr>
<td>28</td>
<td>Minor Change</td>
<td>Calc</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * * BID CHECK REPORT * * *

---

**PS&E JOB NO**: 16X302  
**REVISION NO**:  
**CONTRACT NO**: 008894  
**REGION NO**: 4  
**VERSION NO**: 2  
**WORK ORDER#**: XL4793  
**HWY**: SR 004, 006, 012, 097, 101, 504, 505  
**TITLE**: SOUTHWEST REGION - REGIONWIDE SAFETY - RUMBLESTRIPS (15-17)  
**16X302**  
**PROJECT**: HSIP-9999(701)  
**COUNTY(S)**: COWLITZ, KLiCKITAT, LEWIS, PACIFIC, WAHKIAKUM  

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY/PERCENTAGE</th>
<th>PRICE PER UNIT/EST. QUANTITY/PERCENTAGE</th>
<th>PRICE PER UNIT/EST. QUANTITY/PERCENTAGE</th>
<th>TOTAL AMOUNT/EST. QUANTITY/PERCENTAGE</th>
</tr>
</thead>
<tbody>
<tr>
<td>29</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>1,500.00</td>
<td>0.00%</td>
<td>-50.00%</td>
<td>750.00</td>
</tr>
</tbody>
</table>

---

<table>
<thead>
<tr>
<th>OTHER ITEMS</th>
<th>CONTRACT TOTAL</th>
<th>BASE TOTAL</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>$673,895.56</td>
<td>$673,895.56</td>
</tr>
<tr>
<td></td>
<td>$757,876.95</td>
<td>$757,876.95</td>
</tr>
<tr>
<td></td>
<td>$992,595.09</td>
<td>$992,595.09</td>
</tr>
<tr>
<td></td>
<td>$999,999.00</td>
<td>$999,999.00</td>
</tr>
<tr>
<td></td>
<td>12.46%</td>
<td>12.46%</td>
</tr>
<tr>
<td></td>
<td>47.29%</td>
<td>47.29%</td>
</tr>
<tr>
<td></td>
<td>48.39%</td>
<td>48.39%</td>
</tr>
</tbody>
</table>