**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 17B014  
**REVISION NO:**  
**CONTRACT NO:** 009085  
**REGION NO:** 2  
**VERSION NO:** 4  
**WORK ORDER:** XL5068

* * *  BID CHECK REPORT  * * *

**DATE:** 04/04/2017  
**TIME:** 11:20

---

**BIDS OPENED ON:** May 10 2017  
**AWARDED ON:** May 15 2017

---

**HWY:** SR 002  
**TITLE:** EAGLE FALLS VIC. TO TYE CREEK RESURFACING  
**PROJECT:** 17B014  
**COUNTY(S):** KING, SNOHOMISH

---

**LOW BIDDER**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>262,645.00</td>
<td>300,000.00</td>
<td>14.22 %</td>
<td>167,355.00</td>
<td>63.72 %</td>
</tr>
<tr>
<td>2</td>
<td>REMOVING GUIDE POST</td>
<td>EACH</td>
<td>5.0000</td>
<td>5.0000</td>
<td>0.00 %</td>
<td>7.3900</td>
<td>47.80 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,235.00</td>
<td>3,235.00</td>
<td>0.00 %</td>
<td>4,781.33</td>
<td>1,546.33</td>
</tr>
<tr>
<td>3</td>
<td>REMOVING PLASTIC LINE</td>
<td>L.F.</td>
<td>0.8200</td>
<td>0.3500</td>
<td>-57.32 %</td>
<td>0.4200</td>
<td>-48.78 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>75,629.42</td>
<td>32,280.85</td>
<td>-57.32 %</td>
<td>36,737.02</td>
<td>-48.78 %</td>
</tr>
<tr>
<td>4</td>
<td>REMOVING PLASTIC TRAFFIC MARKING</td>
<td>EACH</td>
<td>250.0000</td>
<td>135.0000</td>
<td>-46.00 %</td>
<td>75.0000</td>
<td>-70.00 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>7,250.00</td>
<td>3,915.00</td>
<td>-3,335.00</td>
<td>2,175.00</td>
<td>-5,075.00</td>
</tr>
<tr>
<td>5</td>
<td>REMOVING RAISED PAVEMENT MARKER</td>
<td>HUND</td>
<td>500.0000</td>
<td>225.0000</td>
<td>-55.00 %</td>
<td>189.5000</td>
<td>-62.10 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>11,970.00</td>
<td>5,386.50</td>
<td>-6,583.50</td>
<td>4,536.63</td>
<td>-7,433.37</td>
</tr>
<tr>
<td>6</td>
<td>REMOVING MISCELLANEOUS TRAFFIC ITEM</td>
<td>L.S.</td>
<td>1,421.00</td>
<td>2,500.00</td>
<td>75.93 %</td>
<td>5,800.00</td>
<td>308.16 %</td>
</tr>
</tbody>
</table>

---

**GRADING**

**PAVEMENT REPAIR EXCAVATION INCL. HAUL**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>7</td>
<td></td>
<td>S.Y.</td>
<td>267,600.00</td>
<td>64,224.00</td>
<td>-76.00 %</td>
<td>92,589.60</td>
<td>-65.40 %</td>
</tr>
</tbody>
</table>

---

**LIQUID ASPHALT**

**EMULSIFIED ASPHALT CRS-2P**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>8</td>
<td></td>
<td>TON</td>
<td>700.0000</td>
<td>575.0000</td>
<td>-17.86 %</td>
<td>815.0000</td>
<td>16.43 %</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>200,200.00</td>
<td>164,450.00</td>
<td>-27.50 %</td>
<td>233,090.00</td>
<td>32,890.00</td>
</tr>
<tr>
<td>9</td>
<td>CRS-2P COST PRICE ADJUSTMENT</td>
<td>CALC</td>
<td>4,461.00</td>
<td>4,461.00</td>
<td>0.00 %</td>
<td>4,461.00</td>
<td>0.00 %</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

<table>
<thead>
<tr>
<th>PS&amp;E JOB NO</th>
<th>17B014</th>
</tr>
</thead>
<tbody>
<tr>
<td>REVISION NO</td>
<td></td>
</tr>
<tr>
<td>CONTRACT NO</td>
<td>009085</td>
</tr>
<tr>
<td>REGION NO</td>
<td>2</td>
</tr>
<tr>
<td>VERSION NO</td>
<td>4</td>
</tr>
<tr>
<td>WORK ORDER#</td>
<td>XL5068</td>
</tr>
<tr>
<td>HWY</td>
<td>SR 002</td>
</tr>
<tr>
<td>TITLE</td>
<td>EAGLE FALLS VIC. TO TYE CREEK RESURFACING 17B014</td>
</tr>
<tr>
<td>PROJECT</td>
<td>NHPV-0002 (846)</td>
</tr>
<tr>
<td>COUNTY(S)</td>
<td>KING, SNOHOMISH</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF. /</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF. /</th>
<th>TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>10</td>
<td>ASPHALT FOR FOG SEAL</td>
<td>TON</td>
<td></td>
<td>81.5000</td>
<td>550.0000</td>
<td>525.0000 / -4.55 %</td>
<td>300.0000</td>
<td>-45.45 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>44,825.00</td>
<td>42,787.50 / -2,037.50</td>
<td>24,450.00</td>
<td>-20,375.00</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**BITUMINOUS SURFACE TREATMENT**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF. /</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF. /</th>
<th>TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>11</td>
<td>FURNISHING AND PLACING CRUSHED SCREENINGS 3/8 TO NO. 4</td>
<td>S.Y.</td>
<td></td>
<td>135310.0000</td>
<td>0.8000</td>
<td>1.5000 / 87.50 %</td>
<td>1.2000</td>
<td>50.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>108,248.00</td>
<td>202,965.00 / 94,717.00</td>
<td>162,372.00</td>
<td>54,124.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>FURNISHING AND PLACING CRUSHED SCREENINGS NO. 4 TO 0</td>
<td>S.Y.</td>
<td></td>
<td>135310.0000</td>
<td>0.2500</td>
<td>0.2500 / 0.00 %</td>
<td>0.4000</td>
<td>60.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>33,827.50</td>
<td>33,827.50 / 0.00 %</td>
<td>54,124.00</td>
<td>20,296.50</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>13</td>
<td>ADDITIONAL BROOMING</td>
<td>HR</td>
<td></td>
<td>15.0000</td>
<td>225.0000</td>
<td>280.0000 / 24.44 %</td>
<td>350.0000</td>
<td>55.56 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>3,375.00</td>
<td>4,200.00 / 825.00</td>
<td>5,250.00</td>
<td>1,875.00</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**HOT MIX ASPHALT**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>PRICE PER UNIT/ % DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF. /</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF. /</th>
<th>TOTAL AMOUNT</th>
</tr>
</thead>
<tbody>
<tr>
<td>14</td>
<td>CRACK SEALING - LF</td>
<td>L.F.</td>
<td></td>
<td>14200.0000</td>
<td>1.7500</td>
<td>1.3500 / -22.86 %</td>
<td>3.4500</td>
<td>97.14 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>24,850.00</td>
<td>19,170.00 / -5,680.00</td>
<td>48,990.00</td>
<td>24,140.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>PLANING BITUMINOUS PAVEMENT</td>
<td>S.Y.</td>
<td></td>
<td>126247.0000</td>
<td>2.0000</td>
<td>2.0000 / 0.00 %</td>
<td>3.8000</td>
<td>90.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>252,494.00</td>
<td>252,494.00 / 0.00 %</td>
<td>479,738.60</td>
<td>227,244.60</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>HMA FOR PRELEVELING CL. 3/8 IN. PG 64-22</td>
<td>TON</td>
<td></td>
<td>371.0000</td>
<td>250.0000</td>
<td>225.0000 / -10.00 %</td>
<td>160.0000</td>
<td>-36.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>92,750.00</td>
<td>83,475.00 / -9,275.00</td>
<td>59,360.00</td>
<td>-33,390.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>17</td>
<td>HMA FOR PAVEMENT REPAIR CL. 3/8 IN. PG 64-22</td>
<td>TON</td>
<td></td>
<td>1107.0000</td>
<td>125.0000</td>
<td>125.0000 / 0.00 %</td>
<td>160.0000</td>
<td>28.00 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>138,375.00</td>
<td>138,375.00 / 0.00 %</td>
<td>177,120.00</td>
<td>38,745.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>18</td>
<td>HMA CL. 3/8 IN. PG 64-22</td>
<td>TON</td>
<td></td>
<td>12734.0000</td>
<td>85.0000</td>
<td>95.0000 / 11.76 %</td>
<td>117.2000</td>
<td>37.88 %</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,082,390.00</td>
<td>1,209,730.00 / 127,340.00</td>
<td>1,492,424.80</td>
<td>410,034.80</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>UNIT</td>
<td>PRICE PER UNIT/ENGR'S. EST. QUANTITY</td>
<td>PRICE PER UNIT/EST. QUANTITY</td>
<td>% DIFF./AMT.DIFF.</td>
<td>AMT.DIFF.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>-------------------------------------------------------</td>
<td>-----------</td>
<td>------</td>
<td>--------------------------------------</td>
<td>-------------------------------</td>
<td>------------------</td>
<td>-----------</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>19</td>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>39,650.00</td>
<td>39,650.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>39,650.00</td>
<td>39,650.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>20</td>
<td>COMPACTION PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>24,650.00</td>
<td>24,650.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>24,650.00</td>
<td>24,650.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>ASPHALT COST PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>5,990.00</td>
<td>5,990.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>5,990.00</td>
<td>5,990.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>HMA SAWCUT AND SEAL</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>552.3000</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>25,000.00</td>
<td>22,000.00</td>
<td>-12.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>40,650.00</td>
<td>40,650.00</td>
<td>62.60 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>22,451.00</td>
<td>22,451.00</td>
<td>8,643.50</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>PLANING SHOULDER DRAINAGE CUTOUT</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>43.0000</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>100.000.00</td>
<td>125.000.00</td>
<td>25.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>5,375.00</td>
<td>5,375.00</td>
<td>1,075.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,300.00</td>
<td>4,300.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>24</td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>EXTRUDED CURB</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>72.0000</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>150.0000</td>
<td>112.0000</td>
<td>-25.33 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>8,064.00</td>
<td>8,064.00</td>
<td>-2,736.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>10,800.00</td>
<td>8,280.00</td>
<td>-24.67 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>25.0000</td>
<td>15.0000</td>
<td>-40.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>25</td>
<td>REPAIR TRANSPORTABLE ATTENUATOR</td>
<td>EST.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>15,000.00</td>
<td>15,000.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>26</td>
<td>FLEXIBLE GUIDE POST</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>647.0000</td>
<td>EACH</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>45.0000</td>
<td>43.0000</td>
<td>-4.44 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>27.821.00</td>
<td>27,821.00</td>
<td>-1,294.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>29,115.00</td>
<td>21,998.00</td>
<td>-24.44 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>27</td>
<td>PAINT LINE</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>292600.0000</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.2200</td>
<td>0.2100</td>
<td>-4.55 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.2100</td>
<td>0.2100</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>64,372.00</td>
<td>20,482.00</td>
<td>-63.67 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>28</td>
<td>PLASTIC WIDEN LANE LINE</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>1872.0000</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4.5000</td>
<td>3.8000</td>
<td>-15.56 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>7,113.60</td>
<td>7,113.60</td>
<td>-1,310.40</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>8,424.00</td>
<td>7,956.00</td>
<td>-6.36 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4.2500</td>
<td>4.2500</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>MEAS</td>
<td>PRICE PER UNIT/AMT.</td>
<td>PRICE PER UNIT/AMT.</td>
<td>% DIFF.</td>
<td>% DIFF.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>-----------------</td>
<td>------</td>
<td>------</td>
<td>---------------------</td>
<td>---------------------</td>
<td>---------</td>
<td>---------</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>PLASTIC STOP LINE</td>
<td>L.F.</td>
<td></td>
<td>20.0000/1,120.00</td>
<td>22.0000/1,232.00</td>
<td>10.00 %</td>
<td>112.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>30</td>
<td>PLASTIC TRAFFIC ARROW</td>
<td>EACH</td>
<td></td>
<td>250.0000/5,250.00</td>
<td>275.0000/5,775.00</td>
<td>10.00 %</td>
<td>525.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>PAINTED DRAINAGE MARKING</td>
<td>EACH</td>
<td></td>
<td>35.0000/5,740.00</td>
<td>23.0000/3,772.00</td>
<td>-34.29 %</td>
<td>-1,968.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>PLASTIC AERIAL SURVEILLANCE FULL MARKER</td>
<td>EACH</td>
<td></td>
<td>250.0000/1,500.00</td>
<td>190.0000/1,140.00</td>
<td>-24.00 %</td>
<td>-360.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>PLASTIC AERIAL SURVEILLANCE 1/2 MARKER</td>
<td>EACH</td>
<td></td>
<td>250.0000/2,000.00</td>
<td>250.0000/2,000.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>PLASTIC YIELD LINE SYMBOL</td>
<td>EACH</td>
<td></td>
<td>75.0000/375.00</td>
<td>85.0000/425.00</td>
<td>13.33 %</td>
<td>50.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>CENTERLINE RUMBLE STRIP</td>
<td>MI.</td>
<td></td>
<td>2,400.0000/18,600.00</td>
<td>1,350.0000/10,462.50</td>
<td>-43.75 %</td>
<td>-8,137.50 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>RECESSED PAVEMENT MARKER</td>
<td>HUND</td>
<td></td>
<td>1,650.0000/49,384.50</td>
<td>1,450.0000/43,398.50</td>
<td>-12.12 %</td>
<td>-5,986.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>TEMPORARY PAVEMENT MARKING-SHORT DURATION</td>
<td>L.F.</td>
<td></td>
<td>0.3500/44,485.00</td>
<td>0.2500/31,775.00</td>
<td>-28.57 %</td>
<td>0.3500 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>HR</td>
<td></td>
<td>12.0000/21,840.00</td>
<td>9.0000/16,380.00</td>
<td>-25.00 %</td>
<td>7.0000 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT</td>
<td>EST. QUANTITY</td>
<td>PRICE PER UNIT/MEAS</td>
<td>AMT.DIFF.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>------------------</td>
<td>------</td>
<td>--------------</td>
<td>----------------------</td>
<td>-----------</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>PROJECT TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>40</td>
<td>ADJUST MONUMENT CASE AND COVER</td>
<td>EACH</td>
<td>24.0000</td>
<td>450.0000</td>
<td>10,800.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>41</td>
<td>LOWER MONUMENT CASE AND COVER</td>
<td>EACH</td>
<td>20.0000</td>
<td>300.0000</td>
<td>6,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>42</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td></td>
<td>5.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>43</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td></td>
<td>0.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>44</td>
<td>AGGREGATE COMPLIANCE PRICE ADJUSTMENT</td>
<td>CALC</td>
<td></td>
<td>-1.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>45</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td></td>
<td>2,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th></th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>TRAFFIC</td>
<td>179,100.00</td>
<td>615,900.00</td>
</tr>
<tr>
<td>OTHER ITEMS</td>
<td></td>
<td></td>
</tr>
<tr>
<td>40</td>
<td>14,400.00</td>
<td>-360.00</td>
</tr>
<tr>
<td>41</td>
<td>5,000.00</td>
<td>2,700.00</td>
</tr>
<tr>
<td>42</td>
<td></td>
<td></td>
</tr>
<tr>
<td>43</td>
<td></td>
<td></td>
</tr>
<tr>
<td>44</td>
<td></td>
<td></td>
</tr>
<tr>
<td>45</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

| CONTRACT TOTAL | $3,180,351.92 | $3,288,343.95 | 3.40% | $4,484,714.83 | 41.01% |
| BASE TOTAL | $3,180,351.92 | $3,288,343.95 | 3.40% | $4,484,714.83 | 41.01% |