

PS&E JOB NO : 99C543 REVISION NO : 1
 CONTRACT NO : 006465 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : 0L3640
 HWY : SR 101
 TITLE : US 101
 CHEHALIS RIVER BRIDGE
 SEISMIC RETROFIT
 99C543
 PROJECT : BH-0101 (262)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Dec 11 2002
 ALL BIDS REJECTED : Dec 19 2002

----- LOW BIDDER ----- 2ND BIDDER -----
 ADVANCED AMERICAN DIVING QUIGG BROS., INC.
 SERVICE, INC 819 W STATE ST
 415 S MCLOUGHLIN BLVD 97045-98520-5934
 OREGON CITY OR 970450630 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST. PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
PREPARATION							
1	MOBILIZATION	L.S.	364,043.00	570,000.00	56.57 %	700,000.00	92.28 %
2	DOCK REMOVAL	L.S.	25,000.00	75,000.00	200.00 %	40,000.00	60.00 %
3	DEBRIS REMOVAL	EST.	50,000.00	50,000.00	0.00 %	50,000.00	0.00 %
STRUCTURE							
4	FURNISHING TIMBER PILING - UNTREATED	L.F.	30.0000	19.0000	-36.67 %	24.5000	-18.33 %
	4690.0000		140,700.00	89,110.00	-51,590.00	114,905.00	-25,795.00
5	DRIVING TIMBER PILE - UNTREATED	EACH	1,000.0000	300.0000	-70.00 %	550.0000	-45.00 %
	66.0000		66,000.00	19,800.00	-46,200.00	36,300.00	-29,700.00
6	DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT	CALC	1.00	1.00	0.00 %	1.00	0.00 %
7	REPAIR AND SEISMIC RETROFIT BRIDGE NO. 101/115	L.S.	865,000.00	1,250,000.00	44.51 %	530,000.00	-38.73 %
8	SOIL EXCAVATION FOR SHAFT AND CAP INCLUDING HAUL	C.Y.	300.0000	250.0000	-16.67 %	300.0000	0.00 %
	2732.0000		819,600.00	683,000.00	-136,600.00	819,600.00	0.00
9	FURNISHING PERMANENT CASING FOR 9 FT 10 IN DIAM. SHAFT	L.F.	600.0000	650.0000	8.33 %	660.0000	10.00 %
	1212.0000		727,200.00	787,800.00	60,600.00	799,920.00	72,720.00
10	PLACING PERMANENT CASING FOR 9 FT 10 IN DIAM. SHAFT	EACH	10,000.0000	110,000.0000	1,000.00 %	140,000.0000	1,300.00 %
	8.0000		80,000.00	880,000.00	800,000.00	1,120,000.00	1,040,000.00

PS&E JOB NO : 99C543 REVISION NO : 1
 CONTRACT NO : 006465 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : 0L3640
 HWY : SR 101
 TITLE : US 101
 CHEHALIS RIVER BRIDGE
 SEISMIC RETROFIT
 99C543
 PROJECT : BH-0101 (262)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Dec 11 2002
 ALL BIDS REJECTED : Dec 19 2002

----- LOW BIDDER ----- 2ND BIDDER -----
 ADVANCED AMERICAN DIVING QUIGG BROS., INC.
 SERVICE, INC 819 W STATE ST
 415 S MCLOUGHLIN BLVD 97045-98520-5934
 OREGON CITY OR 970450630 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.				
			PRICE PER UNIT/ TOTAL AMOUNT	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.
STRUCTURE							
11	SHORING OR EXTRA EXCAVATION CL. A FOR SHAFT AND CAP						
		L.S.			-93.75 %		-6.25 %
			80,000.00	5,000.00	-75,000.00	75,000.00	-5,000.00
12	CASING SHORING						
	50.0000	L.F.	300.0000	500.0000	66.67 %	750.0000	150.00 %
			15,000.00	25,000.00	10,000.00	37,500.00	22,500.00
13	CONC. CLASS 4000P FOR SHAFT AND CAP						
	4432.0000	C.Y.	100.0000	230.0000	130.00 %	300.0000	200.00 %
			443,200.00	1,019,360.00	576,160.00	1,329,600.00	886,400.00
14	ST. REINF. BAR FOR SHAFT						
	466100.0000	LB.	0.5000	0.6500	30.00 %	0.6800	36.00 %
			233,050.00	302,965.00	69,915.00	316,948.00	83,898.00
15	EPOXY-COATED ST. REINF. BAR FOR CAP						
	280000.0000	LB.	0.6500	0.7500	15.38 %	0.8100	24.62 %
			182,000.00	210,000.00	28,000.00	226,800.00	44,800.00
16	CSL ACCESS TUBE						
	12280.0000	L.F.	2.0000	10.0000	400.00 %	5.0000	150.00 %
			24,560.00	122,800.00	98,240.00	61,400.00	36,840.00
17	REMOVING OBSTRUCTIONS						
		EST.			0.00 %		0.00 %
			300,000.00	300,000.00		300,000.00	
18	REMOVING EXISTING TIMBER FENDERS						
		L.S.			28.21 %		188.46 %
			62,400.00	80,000.00	17,600.00	180,000.00	117,600.00
19	PIER PROTECTION - BRIDGE NO. 101/115						
		L.S.			41.41 %		-3.03 %
			247,500.00	350,000.00	102,500.00	240,000.00	-7,500.00
20	UHMW POLYETHYLENE SHEATHING						
	600.0000	L.F.	15.0000	18.0000	20.00 %	15.0000	0.00 %
			9,000.00	10,800.00	1,800.00	9,000.00	0.00

PS&E JOB NO : 99C543 REVISION NO : 1
 CONTRACT NO : 006465 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : 0L3640
 HWY : SR 101
 TITLE : US 101
 CHEHALIS RIVER BRIDGE
 SEISMIC RETROFIT
 99C543
 PROJECT : BH-0101 (262)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Dec 11 2002
 ALL BIDS REJECTED : Dec 19 2002

----- LOW BIDDER ----- 2ND BIDDER -----
 ADVANCED AMERICAN DIVING QUIGG BROS., INC.
 SERVICE, INC 819 W STATE ST
 415 S MCLOUGHLIN BLVD 97045-: 98520-5934
 OREGON CITY OR 970450630 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION	UNIT MEAS	ENGR'S. EST.		2ND BIDDER		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	
EROSION CONTROL AND PLANTING							
21	TEMPORARY WATER POLLUTION/EROSION CONTROL						
	EST.			0.00 %		0.00 %	
			3,000.00		3,000.00		
TRAFFIC							
22	SEQUENTIAL ARROW SIGN						
	1200.0000 HR		6.0000	-33.33 %	3.0000	-50.00 %	
			7,200.00	-2,400.00	3,600.00	-3,600.00	
23	PORTABLE CHANGEABLE MESSAGE SIGN						
	2.0000 EACH		6,000.0000	-41.67 %	17,000.0000	183.33 %	
			12,000.00	-5,000.00	34,000.00	22,000.00	
24	OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN						
	1200.0000 HR		7.0000	-71.43 %	3.0000	-57.14 %	
			8,400.00	-6,000.00	3,600.00	-4,800.00	
25	TEMPORARY TRAFFIC CONTROL DEVICES						
	L.S.			833.33 %		266.67 %	
			1,500.00	14,000.00	12,500.00	5,500.00	4,000.00
26	TRAFFIC CONTROL LABOR						
	1150.0000 HR		36.0000	16.67 %	30.0000	-16.67 %	
			41,400.00	6,900.00	34,500.00	-6,900.00	
27	TRAFFIC CONTROL SUPERVISOR						
	1200.0000 HR		37.5000	14.67 %	1.0000	-97.33 %	
			45,000.00	6,600.00	1,200.00	-43,800.00	
28	CONSTRUCTION SIGNS CLASS A						
	24.0000 S.F.		45.0000	-66.67 %	15.0000	-66.67 %	
			1,080.00	360.00	360.00	-720.00	
OTHER ITEMS							
29	STRUCTURE SURVEYING						
	L.S.			700.00 %		160.00 %	
			5,000.00	40,000.00	35,000.00	13,000.00	8,000.00

PS&E JOB NO : 99C543 REVISION NO : 1
 CONTRACT NO : 006465 REGION NO : 3
 VERSION NO : 3 WORK ORDER# : 0L3640
 HWY : SR 101
 TITLE : US 101
 CHEHALIS RIVER BRIDGE
 SEISMIC RETROFIT
 99C543
 PROJECT : BH-0101 (262)
 COUNTY(S) : GRAYS HARBOR

BIDS OPENED ON : Dec 11 2002
 ALL BIDS REJECTED : Dec 19 2002

----- LOW BIDDER ----- 2ND BIDDER -----
 ADVANCED AMERICAN DIVING QUIGG BROS., INC.
 SERVICE, INC 819 W STATE ST
 415 S MCLOUGHLIN BLVD 97045-: 98520-5934
 OREGON CITY OR 970450630 ABERDEEN WA 985200281
 CONTRACTOR NUMBER : 100148 CONTRACTOR NUMBER : 680000

ITEM NO.	ITEM DESCRIPTION EST. QUANTITY	UNIT MEAS	ENGR'S. EST.	PRICE PER UNIT/		PRICE PER UNIT/		
			PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.	PRICE PER UNIT/ TOTAL AMOUNT	% DIFF./ AMT.DIFF.		
OTHER ITEMS								
30	NAVIGATION LIGHTING SYSTEM							
		L.S.		220.00 %		300.00 %		
			2,500.00	8,000.00	5,500.00	10,000.00	7,500.00	
31	TRAINING							
	800.0000	HR	2.0000	1.0000	-50.00 %	2.0000	0.00 %	
			1,600.00	800.00	-800.00	1,600.00	0.00	
32	ROADSIDE CLEANUP							
		EST.		0.00 %		0.00 %		
			1,500.00	1,500.00		1,500.00		
33	REIMBURSEMENT FOR THIRD PARTY DAMAGE							
		EST.		0.00 %		0.00 %		
			1,000.00	1,000.00		1,000.00		
34	MINOR CHANGE							
		CALC		0.00 %		0.00 %		
			-1.00	-1.00		-1.00		
35	SPCC PLAN							
		L.S.		0.00 %		50.00 %		
			1,000.00	1,000.00	0.00	1,500.00	500.00	
36	FIELD MEASUREMENT							
	100.0000	CRHR	100.0000	350.0000	250.00 %	190.0000	90.00 %	
			10,000.00	35,000.00	25,000.00	19,000.00	9,000.00	
37	DIVING INSPECTION							
		L.S.		-77.14 %		-61.43 %		
			35,000.00	8,000.00	-27,000.00	13,500.00	-21,500.00	
CONTRACT TOTAL			\$4,911,433.00	\$7,057,395.00	43.69%	\$7,133,833.00	45.25%	
				LOW BIDDER REJECTED		2ND BIDDER REJECTED		
BASE TOTAL			\$4,911,433.00	\$7,057,395.00	43.69%	\$7,133,833.00	45.25%	
				LOW BIDDER REJECTED		2ND BIDDER REJECTED		