**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

---

**PS&E JOB NO:** 12W615  **REGION NO:** 0  **VERSION NO:** 1  **WORK ORDER #:** XL4128

**Hwy:** SR 000

**Title:** BLG SEATAC SAFETY REST AREA IMPROVEMENTS 12W615

**Project:** IM-2012(029)

**County(S):** KING

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>PRICE PER UNIT/ENGR'S. EST.</th>
<th>% DIFF./AMT.DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td><strong>BASE BID</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td>NEW REST ROOM BUILDING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>L.S.</td>
<td></td>
<td>420,100.00</td>
<td>533,000.00</td>
<td>26.87%</td>
<td>745,277.00</td>
<td>325,177.00</td>
</tr>
<tr>
<td>2</td>
<td>REST ROOM RENOVATIONS</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>L.S.</td>
<td></td>
<td>114,390.00</td>
<td>92,500.00</td>
<td>-19.14%</td>
<td>141,687.00</td>
<td>27,297.00</td>
</tr>
<tr>
<td>3</td>
<td>RV DUMP STATION IMPROVEMENTS</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>L.S.</td>
<td></td>
<td>510,204.00</td>
<td>262,000.00</td>
<td>-48.65%</td>
<td>267,572.00</td>
<td>242,632.00</td>
</tr>
<tr>
<td>4</td>
<td>TRENCH SAFETY PROVISION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>L.S.</td>
<td></td>
<td>3,000.00</td>
<td>1,000.00</td>
<td>-66.67%</td>
<td>1,698.00</td>
<td>-1,302.00</td>
</tr>
</tbody>
</table>

**CONTRACT TOTAL**

$1,047,694.00 $888,500.00 -15.19% $1,156,234.00 10.36% $866,338.00 -17.31%

**BASE TOTAL**

$1,047,694.00 $888,500.00 -15.19% $1,156,234.00 10.36% $866,338.00 -17.31%
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * * BID CHECK REPORT * * *

**PS&E JOB NO:** 12W615  
**REVISION NO:**  
**CONTRACT NO:** 008430  
**REGION NO:** 0  
**VERSION NO:** 1  
**WORK ORDER#:** XL4128

**HWY:** SR 000  
**TITLE:** SEATAC SAFETY REST AREA IMPROVEMENTS

**12W615**

**PROJECT:** 1W-2012(029)  
**COUNTY(S):** KING

---

**DATE:** 02/13/2013  
**TIME:** 15:45

---

**BASE BID**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>% DIFF./TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
<th>PRICE PER UNIT/AMT. DIFF.</th>
<th>% DIFF./TOTAL AMOUNT</th>
<th>AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>NEW REST ROOM BUILDING</td>
<td>L.S.</td>
<td>420,100.00</td>
<td>610,125.00</td>
<td>45.23%</td>
<td>-100.00%</td>
<td>190,025.00</td>
<td>0.00</td>
<td>0.00</td>
<td>190,025.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>2</td>
<td>REST ROOM RENOVATIONS</td>
<td>L.S.</td>
<td>114,390.00</td>
<td>136,170.00</td>
<td>19.04%</td>
<td>-100.00%</td>
<td>21,780.00</td>
<td>0.00</td>
<td>0.00</td>
<td>21,780.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>3</td>
<td>RV DUMP STATION IMPROVEMENTS</td>
<td>L.S.</td>
<td>510,204.00</td>
<td>256,719.00</td>
<td>-49.68%</td>
<td>-100.00%</td>
<td>-253,485.00</td>
<td>0.00</td>
<td>0.00</td>
<td>-253,485.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
<tr>
<td>4</td>
<td>TRENCH SAFETY PROVISION</td>
<td>L.S.</td>
<td>3,000.00</td>
<td>1,000.00</td>
<td>-66.67%</td>
<td>-100.00%</td>
<td>-2,000.00</td>
<td>0.00</td>
<td>0.00</td>
<td>-2,000.00</td>
<td>0.00</td>
<td>0.00</td>
</tr>
</tbody>
</table>

**CONTRACT TOTAL**  
$1,047,694.00  
$1,004,014.00  
-4.17%  
$0.00  

---

**BASE TOTAL**  
$1,047,694.00  
$1,004,014.00  
-4.17%  
NO BID THIS ALTERNATE  
NO BID THIS ALTERNATE  

---

WESTMARK CONSTRUCTION, INC.  
6102 N 9TH ST STE 400  
TACOMA WA 984062097  
CONTRACTOR NUMBER: 100878  
CONTRACTOR NUMBER:  

---

3RD BIDDER REJECTED

---

**BIDS OPENED ON:** Mar 20 2013  
**AWARDED ON:** Apr 12 2013