<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>UNIT MEAS</th>
<th>PREPARATION</th>
<th>SURFACING</th>
<th>LIQUID ASPHALT</th>
</tr>
</thead>
<tbody>
<tr>
<td>01</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>02</td>
<td>MOBILIZATION-AGREEMENT WORK</td>
<td>L.S.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>03</td>
<td>CLEARING AND GRUBBING - SITE PS-PO-63</td>
<td>ACRE</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>04</td>
<td>STRIPPING INCL. HAUL - SITE PS-PO-63</td>
<td>C.Y.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>05</td>
<td>STRIPPING INCL. HAUL - SITE PS-T-214</td>
<td>C.Y.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>06</td>
<td>STRIPPING INCL. HAUL - SITE QS-P-34</td>
<td>C.Y.</td>
<td></td>
<td></td>
<td></td>
<td>MEAS: 400.0000 TON</td>
</tr>
<tr>
<td>07</td>
<td>REMOVING TEMPORARY PAVEMENT MARKING</td>
<td>L.F.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>08</td>
<td>CRUSHED SURFACING TOP COURSE</td>
<td>TON</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>09</td>
<td>ASPHALT EMULSION CRS-2P</td>
<td>TON</td>
<td></td>
<td></td>
<td></td>
<td>MEAS: 400.0000 TON</td>
</tr>
</tbody>
</table>
## BID CHECK REPORT

**Contract No:** 007502  
**Region No.:** 6  
**Version No.:** 0  
**PS&E Job No:** 08Z001  

**Location:** SR 000,020,026,027,031,194,272  
**Bid Status:** (Low Bidder, 2nd Bidder, 3rd Bidder)  

### Item Description and Details

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Quantity</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td><strong>LIQUID ASPHALT</strong></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>ASPHALT EMULSION CRS-2P AGREEMENT WORK</td>
<td>104.0000 TON</td>
<td>45,240.00</td>
<td>435.0000</td>
<td>3.45%</td>
<td>450.0000</td>
<td>26.44%</td>
<td>550.0000</td>
<td>9.20%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>11</td>
<td>ANTI-STRIPPING ADDITIVE</td>
<td>EST.</td>
<td>7,309.00</td>
<td>0.00</td>
<td>0.00%</td>
<td>7,309.00</td>
<td>0.00%</td>
<td>7,309.00</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>12</td>
<td>ASPHALT FOR FOG SEAL</td>
<td>831.0000 TON</td>
<td>373,950.00</td>
<td>450.0000</td>
<td>0.00%</td>
<td>450.0000</td>
<td>0.00%</td>
<td>500.0000</td>
<td>11.11%</td>
<td>525.0000</td>
<td>16.67%</td>
</tr>
<tr>
<td>13</td>
<td>ASPHALT FOR FOG SEAL-AGREEMENT WORK</td>
<td>17.0000 TON</td>
<td>8,500.00</td>
<td>500.0000</td>
<td>0.00%</td>
<td>8,075.00</td>
<td>0.00%</td>
<td>8,500.00</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

### Bituminous Surface Treatment

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit Quantity</th>
<th>Total Amount</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>14</td>
<td>AGG. FROM STOCKPILE FOR BST 5/8 INCH - SECTION 6</td>
<td>21.0000 C.Y.</td>
<td>252.00</td>
<td>12.0000</td>
<td>495.00</td>
<td>693.00</td>
<td>0.00%</td>
<td>840.00</td>
<td>0.00%</td>
<td></td>
<td></td>
</tr>
<tr>
<td>15</td>
<td>AGG. FROM STOCKPILE FOR BST 3/8 INCH TO NO. 4 SECTION 1</td>
<td>27.1000 C.Y.</td>
<td>631,301.00</td>
<td>29.0000</td>
<td>653,070.00</td>
<td>21,769.00</td>
<td>483.00</td>
<td>783,684.00</td>
<td>152,383.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td>16</td>
<td>FURNISHING AND PLACING CRUSHED SCREENINGS 3/8 TO NO. 4</td>
<td>631,301.00 C.Y.</td>
<td>14,254.60</td>
<td>526.0000</td>
<td>27.1000</td>
<td>12,624.00</td>
<td>-1,630.60</td>
<td>26,300.00</td>
<td>12,045.40</td>
<td>17,358.00</td>
<td>3,103.40</td>
</tr>
<tr>
<td>17</td>
<td>F. &amp; P. CRUSHED SCREENINGS 3/8 TO NO. 4-AGREEMENT WORK</td>
<td>584.0000 C.Y.</td>
<td>14,254.60</td>
<td>526.0000</td>
<td>27.1000</td>
<td>12,624.00</td>
<td>-1,630.60</td>
<td>26,300.00</td>
<td>12,045.40</td>
<td>17,358.00</td>
<td>3,103.40</td>
</tr>
<tr>
<td>18</td>
<td>FURNISHING AND PLACING CRUSHED SCREENING NO. 4 TO 0</td>
<td>631,301.00 C.Y.</td>
<td>14,254.60</td>
<td>526.0000</td>
<td>27.1000</td>
<td>12,624.00</td>
<td>-1,630.60</td>
<td>26,300.00</td>
<td>12,045.40</td>
<td>17,358.00</td>
<td>3,103.40</td>
</tr>
<tr>
<td>19</td>
<td>BITUMINOUS SURFACE TREATMENT FOR ROAD APPROACH</td>
<td>63.0000 EACH</td>
<td>6,300.00</td>
<td>100.0000</td>
<td>0.00%</td>
<td>95.0000</td>
<td>-5.00%</td>
<td>100.0000</td>
<td>0.00%</td>
<td>95.0000</td>
<td>-5.00%</td>
</tr>
</tbody>
</table>

---

**Contractor:** CENTRAL WASHINGTON ASPHALT, POE ASPHALT PAVING, INC.  
**Location:** Sr 20 ET AL 2008 EASTERN REGION CHIP SEAL  
**Contract No:** 007502  
**Region No:** 6  
**Low Bidder:**  
**2nd Bidder:**  
**3rd Bidder:**  

---

**Contractor Numbers:** 142600, 809500, 661800  
**County:** LINCOLN, PEND OREILLE, STEVENS, WHITMAN  

---

**Date:** 01/29/2008  
**Time:** 13:26
### Bituminous Surface Treatment

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit/</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
</tr>
</thead>
<tbody>
<tr>
<td>20</td>
<td>BST FOR ROAD APPROACH-AGREEMENT WORK</td>
<td>EACH</td>
<td>100.0000</td>
<td>60.0000</td>
<td>-40.00%</td>
<td>100.0000</td>
<td>0.00%</td>
<td>240.0000</td>
<td>140.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>6,400.00</td>
<td>3,840.00</td>
<td>-2,560.00</td>
<td>6,400.00</td>
<td>0.00%</td>
<td>15,360.00</td>
<td>8,960.00</td>
</tr>
<tr>
<td>21</td>
<td>ADDITIONAL BROOMING</td>
<td>HR</td>
<td>85.0000</td>
<td>75.0000</td>
<td>-11.76%</td>
<td>75.0000</td>
<td>-11.76%</td>
<td>250.0000</td>
<td>194.12%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>23,630.00</td>
<td>20,850.00</td>
<td>-2,780.00</td>
<td>20,850.00</td>
<td>-2,780.00</td>
<td>69,500.00</td>
<td>45,870.00</td>
</tr>
<tr>
<td>22</td>
<td>ADDITIONAL BROOMING-AGREEMENT WORK</td>
<td>HR</td>
<td>85.0000</td>
<td>85.0000</td>
<td>-11.76%</td>
<td>75.0000</td>
<td>-11.76%</td>
<td>260.0000</td>
<td>205.88%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>680.00</td>
<td>680.00</td>
<td>0.00%</td>
<td>600.00</td>
<td>-80.00%</td>
<td>2,080.00</td>
<td>1,400.00</td>
</tr>
</tbody>
</table>

### Hot Mix Asphalt

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit/</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
<th>Price Per Unit/</th>
<th>% Diff./</th>
</tr>
</thead>
<tbody>
<tr>
<td>23</td>
<td>CRACK SEALING-RUBBERIZED SEALANT</td>
<td>L.F.</td>
<td>0.3500</td>
<td>0.4500</td>
<td>28.57%</td>
<td>0.4500</td>
<td>28.57%</td>
<td>0.4500</td>
<td>28.57%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>147,656.95</td>
<td>189,844.65</td>
<td>42,187.70</td>
<td>189,844.65</td>
<td>42,187.70</td>
<td>189,844.65</td>
<td>42,187.70</td>
</tr>
<tr>
<td>24</td>
<td>CRACK SEALING-SAND SLURRY</td>
<td>L.F.</td>
<td>0.3000</td>
<td>0.3000</td>
<td>0.00%</td>
<td>0.3000</td>
<td>0.00%</td>
<td>0.3000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>37,516.00</td>
<td>37,516.00</td>
<td>0.00%</td>
<td>39,860.75</td>
<td>2,344.75</td>
<td>41,267.60</td>
<td>3,751.60</td>
</tr>
<tr>
<td>25</td>
<td>CRACK SEALING-RUBBERIZED SEALANT-AGREEMENT WORK</td>
<td>L.F.</td>
<td>0.4000</td>
<td>0.4500</td>
<td>12.50%</td>
<td>0.4500</td>
<td>12.50%</td>
<td>0.4500</td>
<td>12.50%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>18,720.00</td>
<td>21,060.00</td>
<td>2,340.00</td>
<td>21,060.00</td>
<td>2,340.00</td>
<td>21,060.00</td>
<td>2,340.00</td>
</tr>
<tr>
<td>26</td>
<td>PLANING BITUMINOUS PAVEMENT</td>
<td>S.Y.</td>
<td>20.0000</td>
<td>18.0000</td>
<td>-10.00%</td>
<td>16.0000</td>
<td>-20.00%</td>
<td>20.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>16,000.00</td>
<td>14,400.00</td>
<td>-1,600.00</td>
<td>12,800.00</td>
<td>-3,200.00</td>
<td>16,000.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>27</td>
<td>HMA FOR PRELEVELING CL. 3/8 IN. PG 64-28</td>
<td>TON</td>
<td>70.0000</td>
<td>66.0000</td>
<td>-5.71%</td>
<td>75.0000</td>
<td>7.14%</td>
<td>80.0000</td>
<td>14.29%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>997,780.00</td>
<td>940,764.00</td>
<td>-57,016.00</td>
<td>1,069,050.00</td>
<td>71,270.00</td>
<td>1,140,320.00</td>
<td>142,540.00</td>
</tr>
<tr>
<td>28</td>
<td>HMA CL. 3/8 IN. PG 64 -28</td>
<td>TON</td>
<td>85.0000</td>
<td>85.0000</td>
<td>0.00%</td>
<td>85.0000</td>
<td>0.00%</td>
<td>85.0000</td>
<td>0.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>57,525.00</td>
<td>75,225.00</td>
<td>17,700.00</td>
<td>75,225.00</td>
<td>17,700.00</td>
<td>79,650.00</td>
<td>22,125.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * * BID CHECK REPORT * * *

**PS&E JOB NO:** 08Z001  
**REVISION NO:**  007502  
**REGION NO:**  6  
**WORK ORDER#** XL3054  
**VERSION NO:**  1  
**HWY:** SR 000, 020, 023, 026, 027, 031, 194, 272  

**LOW BIDDER**

**2ND BIDDER**

**3RD BIDDER**

---

**PROJECT:** STT-Y-9999 (497)  
**COUNTY(S):** LINCOLN, PEND OREILLE, STEVENS, WHITMAN  
**CONTRACTOR NUMBER:** 142600  
**CONTRACTOR NUMBER:** 661800  
**CONTRACTOR NUMBER:** 809500

---

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td>HOT MIX ASPHALT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>29</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00</td>
<td></td>
<td>0.00</td>
<td></td>
<td>0.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
<td>-1.00</td>
</tr>
<tr>
<td>30</td>
<td>SOIL BINDER OR TACKING AGENT - SITE PS-T-214</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>31</td>
<td>SOIL BINDER OR TACKING AGENT - SITE QS-P-34</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>32</td>
<td>SEEDING, FERTILIZING, AND MULCHING - SITE PS-T-214</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>33</td>
<td>SEEDING, FERTILIZING, AND MULCHING - SITE QS-P-34</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>34</td>
<td>PAINTED STOP LINE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>35</td>
<td>PAINTED STOP LINE-AGREEMENT WORK</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>36</td>
<td>PAINTED RAILROAD CROSSING SYMBOL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>37</td>
<td>TEMPORARY FLEXIBLE RAISED PAVEMENT MARKER</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
**WA 2008 EASTERN REGION**

**CHIP SEAL 08Z001**

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit/Est. Quantity</th>
<th>% Diff.</th>
<th>Price Per Unit/Est. Quantity</th>
<th>% Diff.</th>
<th>Price Per Unit/Est. Quantity</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td><strong>TRAFFIC</strong></td>
<td><strong>TEMPORARY PAVEMENT MARKING</strong></td>
<td>L.F.</td>
<td>260290.0000</td>
<td>0.0700</td>
<td>0.1000</td>
<td>42.86%</td>
<td>0.1000</td>
<td>42.86%</td>
<td>0.1000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>18,220.30</td>
<td>26,029.00</td>
<td>7,808.70</td>
<td>26,029.00</td>
<td>7,808.70</td>
<td>26,029.00</td>
<td>7,808.70</td>
</tr>
<tr>
<td><strong>39</strong></td>
<td><strong>OTHER TEMPORARY TRAFFIC CONTROL</strong></td>
<td>L.S.</td>
<td>36,150.00</td>
<td>-22.54%</td>
<td>-22.54%</td>
<td>37,500.00</td>
<td>1,350.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>28,000.00</td>
<td>-8,150.00</td>
<td>28,000.00</td>
<td>28,000.00</td>
<td>1,350.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>40</strong></td>
<td><strong>OTHER TEMPORARY TRAFFIC CONTROL-AGREEMENT WORK</strong></td>
<td>L.S.</td>
<td>1,975.00</td>
<td>-86.84%</td>
<td>-86.84%</td>
<td>300.00</td>
<td>-1,675.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>275.00</td>
<td>-1,715.00</td>
<td>260.00</td>
<td>1,350.00</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td><strong>41</strong></td>
<td><strong>FLAGGERS AND SPOTTERS</strong></td>
<td>HR</td>
<td>2399.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>42.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>100,758.00</td>
<td>100,758.00</td>
<td>0.00</td>
<td>95,960.00</td>
<td>0.00</td>
<td>95,960.00</td>
<td>0.00</td>
</tr>
<tr>
<td><strong>42</strong></td>
<td><strong>FLAGGERS AND SPOTTERS-AGREEMENT WORK</strong></td>
<td>HR</td>
<td>260.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>42.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>10,920.00</td>
<td>10,920.00</td>
<td>0.00</td>
<td>10,400.00</td>
<td>0.00</td>
<td>10,400.00</td>
<td>0.00</td>
</tr>
<tr>
<td><strong>43</strong></td>
<td><strong>OTHER TRAFFIC CONTROL LABOR</strong></td>
<td>HR</td>
<td>1973.0000</td>
<td>47.0000</td>
<td>50.0000</td>
<td>6.38%</td>
<td>50.0000</td>
<td>6.38%</td>
<td>50.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>92,731.00</td>
<td>92,731.00</td>
<td>5,919.00</td>
<td>92,731.00</td>
<td>5,919.00</td>
<td>92,731.00</td>
<td>5,919.00</td>
</tr>
<tr>
<td><strong>44</strong></td>
<td><strong>OTHER TRAFFIC CONTROL LABOR-AGREEMENT WORK</strong></td>
<td>HR</td>
<td>96.0000</td>
<td>47.0000</td>
<td>50.0000</td>
<td>6.38%</td>
<td>50.0000</td>
<td>6.38%</td>
<td>50.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,512.00</td>
<td>4,512.00</td>
<td>288.00</td>
<td>4,800.00</td>
<td>288.00</td>
<td>4,800.00</td>
<td>288.00</td>
</tr>
<tr>
<td><strong>45</strong></td>
<td><strong>TRAFFIC CONTROL SUPERVISOR</strong></td>
<td>HR</td>
<td>770.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>0.00</td>
<td>43.0000</td>
<td>2.38%</td>
<td>45.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>32,340.00</td>
<td>32,340.00</td>
<td>0.00</td>
<td>33,110.00</td>
<td>770.00</td>
<td>34,650.00</td>
<td>2,310.00</td>
</tr>
<tr>
<td><strong>46</strong></td>
<td><strong>TRAFFIC CONTROL SUPERVISOR-AGREEMENT WORK</strong></td>
<td>HR</td>
<td>46.0000</td>
<td>42.0000</td>
<td>42.0000</td>
<td>0.00</td>
<td>43.0000</td>
<td>2.38%</td>
<td>45.0000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,932.00</td>
<td>1,932.00</td>
<td>0.00</td>
<td>1,978.00</td>
<td>46.00</td>
<td>2,070.00</td>
<td>13.80</td>
</tr>
<tr>
<td><strong>47</strong></td>
<td><strong>CONSTRUCTION SIGNS CLASS A</strong></td>
<td>S.F.</td>
<td>9462.0000</td>
<td>8.0000</td>
<td>7.5000</td>
<td>-6.25%</td>
<td>7.5000</td>
<td>-6.25%</td>
<td>8.0000</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

**BID CHECK REPORT**

**PS&E JOB NO:** 08Z001  
**CONTRACT NO:** 007502  
**REGION NO:** 6  
**WORK ORDER#** : XL3054  
**LOW BIDDER:**  
**2ND BIDDER:**  
**3RD BIDDER:**

**CONTRACTOR NUMBER:** 142600
**CONTRACTOR NUMBER:** 661800
**CONTRACTOR NUMBER:** 809500

**TITLE:** SR 20 ET AL  
2008 EASTERN REGION  
CHIP SEAL  
08Z001

**COUNTY(S):** LINCOLN, PEND OREILLE, STEVENS, WHITMAN

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>48</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>5.00</td>
<td>5.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>49</td>
<td>MINOR CHANGE</td>
<td>CALC</td>
<td>-1.00</td>
<td>-1.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>-1.00</td>
<td>-1.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td>50</td>
<td>AGGREGATE COMPLIANCE PRICE ADJUSTMENT</td>
<td>CALC</td>
<td>14,696.00</td>
<td>14,696.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>14,696.00</td>
<td>14,696.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td>51</td>
<td>AGGREGATE COMPLIANCE PRICE ADJUSTMENT-AGREEMENT WORK</td>
<td>CALC</td>
<td>382.00</td>
<td>382.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>382.00</td>
<td>382.00</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td></td>
</tr>
<tr>
<td>52</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td>1,500.00</td>
<td>1,000.00</td>
<td>-33.33 %</td>
<td>0.00 %</td>
<td>1,500.00</td>
<td>1,000.00</td>
<td>-33.33 %</td>
<td>0.00 %</td>
<td></td>
</tr>
</tbody>
</table>

**CONTRACT TOTAL:** $4,938,432.05  
**BASE TOTAL:** $4,938,432.05

**DATE:** 01/29/2008  
**TIME:** 13:26