### Bid Check Report

**Project:** I-5

**Title:** 52ND AVE W TO SR 526 PAVING AND SAFETY

**Location:** EVERETT WA 98205

**Contractor:** WILDER CONSTRUCTION COMPANY

**Bid Date:** May 19, 2006

**Award Date:** May 12, 2006

### Itemized List of Work

<table>
<thead>
<tr>
<th>Item</th>
<th>Item Description</th>
<th>Unit</th>
<th>Est. Quantity</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>MOBILIZATION</td>
<td>L.S.</td>
<td>400,640.00</td>
<td>41.02%</td>
<td>-56.32%</td>
<td>74.72%</td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>2</td>
<td>CLEARING AND GRUBBING</td>
<td>ACRE</td>
<td>4,000.0000</td>
<td>275.00%</td>
<td>10,000.0000</td>
<td>150.00%</td>
<td>6,000.0000</td>
<td>50.00%</td>
<td></td>
</tr>
<tr>
<td>3</td>
<td>REMOVING DRAINAGE STRUCTURE</td>
<td>EACH</td>
<td>600.0000</td>
<td>1,124.96</td>
<td>500.0000</td>
<td>-16.67%</td>
<td>1,500.0000</td>
<td>150.00%</td>
<td></td>
</tr>
<tr>
<td>4</td>
<td>REMOVING PORTION OF EXISTING BRIDGE NO. 5/616</td>
<td>L.S.</td>
<td>1,200.00</td>
<td>8,800.00</td>
<td>5,000.00</td>
<td>3,800.00</td>
<td>7,600.00</td>
<td>6,400.00</td>
<td></td>
</tr>
<tr>
<td>5</td>
<td>REMOVING CONC. BARRIER</td>
<td>L.F.</td>
<td>5,000.00</td>
<td>4.8500</td>
<td>0.00%</td>
<td>-3.00%</td>
<td>6,000.00</td>
<td>20.00%</td>
<td></td>
</tr>
<tr>
<td>6</td>
<td>REMOVING GUARDRAIL</td>
<td>L.F.</td>
<td>3,000.00</td>
<td>1,124.96</td>
<td>500.0000</td>
<td>-16.67%</td>
<td>1,500.0000</td>
<td>150.00%</td>
<td></td>
</tr>
<tr>
<td>7</td>
<td>REMOVING GUARDRAIL ANCHOR</td>
<td>EACH</td>
<td>160.0000</td>
<td>180.0000</td>
<td>12.50%</td>
<td>175.0000</td>
<td>9.38%</td>
<td>200.0000</td>
<td>25.00%</td>
</tr>
<tr>
<td>8</td>
<td>REMOVING PAINT LINE</td>
<td>L.F.</td>
<td>0.5000</td>
<td>0.00%</td>
<td>0.2500</td>
<td>-50.00%</td>
<td>0.7500</td>
<td>50.00%</td>
<td></td>
</tr>
<tr>
<td>9</td>
<td>REMOVING PLASTIC LINE</td>
<td>L.F.</td>
<td>0.6000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td>0.0000</td>
<td>0.00%</td>
<td></td>
</tr>
<tr>
<td>10</td>
<td>REMOVING RAISED PAVEMENT MARKER</td>
<td>HUND</td>
<td>100.0000</td>
<td>90.0000</td>
<td>-10.00%</td>
<td>85.0000</td>
<td>-15.00%</td>
<td>120.0000</td>
<td>20.00%</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

**PS&E JOB NO:** 05A045  **REVISION NO:** 1  **BIDS OPENED ON:** May 3 2006

**CONTRACT NO:** 007134  **REGION NO:** 1  **AWARDED ON:** May 12 2006

**VERSION NO:** 4  **WORK ORDER#:** XL1864

**HWY:** SR 005  **DATE:** 04/19/2006  **TIME:** 10:57

**TITLE:** I-5  52ND AVE W TO SR 526 SR PAVING AND SAFETY

**PROJECT:** SR-005(263)  **COUNTY(S):** SNOHOMISH

---

**LOW BIDDER**

- **WILDER CONSTRUCTION COMPANY**
  - 1525 E MARINE VIEW DR
  - EVERETT WA 98203-4247

- **RINKER MATERIALS WEST, LLC DBA LAKESIDE INDUSTRIES**
  - 6300 GLENWOOD AVE
  - EVERETT WA 98203-4247

- **ALAKESIDE INDUSTRIES**
  - 14593 GALAXY WAY
  - MONROE WA 98272

---

**ITEM**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>ENGR'S. EST. TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>AMT. DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/UNIT MEAS</th>
<th>AMT. DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>11</td>
<td>REMOVING TRAFFIC ISLAND</td>
<td>S.Y.</td>
<td>30.0000</td>
<td>10.0000</td>
<td>24.0000</td>
<td>140.00 %</td>
<td>10.0000</td>
<td>0.00 %</td>
<td>80.0000</td>
<td>700.00 %</td>
<td>300.00</td>
<td>720.00</td>
<td>420.00</td>
<td>300.00</td>
</tr>
<tr>
<td>12</td>
<td>ROADWAY EXCAVATION INCL. HAUL</td>
<td>C.Y.</td>
<td>2360.0000</td>
<td>20.0000</td>
<td>20.0000</td>
<td>0.00 %</td>
<td>28.0000</td>
<td>40.00 %</td>
<td>30.0000</td>
<td>50.00 %</td>
<td>47,200.00</td>
<td>47,200.00</td>
<td>0.00</td>
<td>66,080.00</td>
</tr>
<tr>
<td>13</td>
<td>ROADWAY EXCAVATION INCL. HAUL - AREA NB</td>
<td>C.Y.</td>
<td>410.0000</td>
<td>18.0000</td>
<td>40.0000</td>
<td>122.22 %</td>
<td>40.0000</td>
<td>122.22 %</td>
<td>40.0000</td>
<td>122.22 %</td>
<td>7,380.00</td>
<td>16,400.00</td>
<td>9,020.00</td>
<td>16,400.00</td>
</tr>
<tr>
<td>14</td>
<td>PAVEMENT REPAIR EXCAVATION INCL. HAUL</td>
<td>S.Y.</td>
<td>689.0000</td>
<td>18.0000</td>
<td>30.0000</td>
<td>66.67 %</td>
<td>10.8000</td>
<td>-40.00 %</td>
<td>18.0000</td>
<td>0.00 %</td>
<td>12,402.00</td>
<td>20,670.00</td>
<td>8,268.00</td>
<td>7,441.20</td>
</tr>
<tr>
<td>15</td>
<td>SELECT BORROW INCL. HAUL</td>
<td>TON</td>
<td>720.0000</td>
<td>10.0000</td>
<td>17.0000</td>
<td>70.00 %</td>
<td>20.0000</td>
<td>100.00 %</td>
<td>25.0000</td>
<td>150.00 %</td>
<td>7,200.00</td>
<td>12,240.00</td>
<td>5,040.00</td>
<td>14,400.00</td>
</tr>
<tr>
<td>16</td>
<td>EMBANKMENT COMPACTION</td>
<td>C.Y.</td>
<td>210.0000</td>
<td>2.0000</td>
<td>9.0000</td>
<td>350.00 %</td>
<td>5.0000</td>
<td>150.00 %</td>
<td>15.0000</td>
<td>650.00 %</td>
<td>420.00</td>
<td>1,890.00</td>
<td>1,470.00</td>
<td>1,050.00</td>
</tr>
<tr>
<td>17</td>
<td>DRAINAGE</td>
<td>TON</td>
<td>9.0000</td>
<td>80.0000</td>
<td>75.0000</td>
<td>-6.25 %</td>
<td>50.0000</td>
<td>-37.50 %</td>
<td>70.0000</td>
<td>-12.50 %</td>
<td>720.00</td>
<td>675.00</td>
<td>-45.00</td>
<td>450.00</td>
</tr>
<tr>
<td>18</td>
<td>UNDERDRAIN PIPE 6 IN. DIAM.</td>
<td>L.F.</td>
<td>358.0000</td>
<td>15.0000</td>
<td>21.0000</td>
<td>40.00 %</td>
<td>26.0000</td>
<td>73.33 %</td>
<td>25.0000</td>
<td>66.67 %</td>
<td>5,370.00</td>
<td>7,518.00</td>
<td>2,148.00</td>
<td>9,308.00</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>EST. QUANTITY</td>
<td>PRICE PER UNIT/</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>---------</td>
<td>-----------------------------------</td>
<td>-----------</td>
<td>---------------</td>
<td>-----------------</td>
<td>-----------------</td>
<td>---------</td>
<td>-----------------</td>
<td>---------</td>
<td>-----------------</td>
<td>---------</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>TOTAL AMOUNT</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>19</td>
<td>DRAIN PIPE 6 IN. DIAM.</td>
<td>L.F.</td>
<td>42.0000</td>
<td>18.0000</td>
<td>25.0000</td>
<td>38.89%</td>
<td>16.0000</td>
<td>-11.11%</td>
<td>40.0000</td>
<td>122.22%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>756.00</td>
<td>1,050.00</td>
<td>294.00</td>
<td>672.00</td>
<td>-84.00</td>
<td>1,680.00</td>
<td>924.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>20</td>
<td>CATCH BASIN TYPE 1</td>
<td>EACH</td>
<td>7.0000</td>
<td>1,000.0000</td>
<td>1,200.0000</td>
<td>20.00%</td>
<td>1,200.0000</td>
<td>20.00%</td>
<td>1,500.0000</td>
<td>50.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>7,000.00</td>
<td>8,400.00</td>
<td>1,400.00</td>
<td>8,400.00</td>
<td>1,400.00</td>
<td>10,500.00</td>
<td>3,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>21</td>
<td>CATCH BASIN TYPE 2  48 IN. DIAM.</td>
<td>EACH</td>
<td>1.0000</td>
<td>2,200.0000</td>
<td>2,600.0000</td>
<td>18.18%</td>
<td>3,000.0000</td>
<td>36.36%</td>
<td>6,000.0000</td>
<td>172.73%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,200.00</td>
<td>2,600.00</td>
<td>400.00</td>
<td>3,000.00</td>
<td>800.00</td>
<td>6,000.00</td>
<td>3,800.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>22</td>
<td>TESTING STORM SEWER PIPE</td>
<td>L.F.</td>
<td>1268.0000</td>
<td>2.0000</td>
<td>2.0000</td>
<td>0.00%</td>
<td>2.0000</td>
<td>0.00%</td>
<td>5.0000</td>
<td>150.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,536.00</td>
<td>2,536.00</td>
<td>0.00</td>
<td>2,536.00</td>
<td>0.00</td>
<td>6,340.00</td>
<td>3,804.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>23</td>
<td>SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.</td>
<td>L.F.</td>
<td>1268.0000</td>
<td>25.0000</td>
<td>22.0000</td>
<td>-12.00%</td>
<td>35.0000</td>
<td>40.00%</td>
<td>45.0000</td>
<td>80.00%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>31,700.00</td>
<td>27,896.00</td>
<td>-3,804.00</td>
<td>44,380.00</td>
<td>12,680.00</td>
<td>57,060.00</td>
<td>25,360.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>25.0000</td>
<td>26.0000</td>
<td>44.44%</td>
<td>32.0000</td>
<td>77.78%</td>
<td>30.0000</td>
<td>66.67%</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>68,400.00</td>
<td>98,800.00</td>
<td>30,400.00</td>
<td>121,600.00</td>
<td>53,200.00</td>
<td>114,000.00</td>
<td>45,600.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**DRAINAGE**

**STORM SEWER**

**STRUCTURE**

**SURFACING**
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

*BID CHECK REPORT*  

**BIDS OPENED ON**: May 3, 2006  
**AWARDED ON**: May 12, 2006

--- LOW BIDDER ------- 2ND BIDDER ------- 3RD BIDDER -------

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>26</td>
<td>LIQUID ASPHALT</td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>27</td>
<td>HOT MIX ASPHALT</td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>28</td>
<td>PLANING BITUMINOUS PAVEMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>230790.0000</td>
<td>S.Y.</td>
<td>1.5000</td>
<td>0.00 %</td>
<td>1.9000</td>
<td>26.67 %</td>
<td>1.8000</td>
<td>20.00 %</td>
<td>10,830.00</td>
<td>10,830.00</td>
</tr>
<tr>
<td></td>
<td>346,185.0000</td>
<td></td>
<td>346,185.0000</td>
<td>0.00 %</td>
<td>438,501.0000</td>
<td>92,316.00</td>
<td>415,422.0000</td>
<td>69,237.00</td>
<td>10,830.00</td>
<td>10,830.00</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>29</td>
<td>HMA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>298.0000</td>
<td>TON</td>
<td>90.0000</td>
<td>-2.22 %</td>
<td>100.0000</td>
<td>11.11 %</td>
<td>150.0000</td>
<td>66.67 %</td>
<td>26,820.00</td>
<td>2,980.00</td>
</tr>
<tr>
<td></td>
<td>26,820.00</td>
<td></td>
<td>26,224.00</td>
<td>-596.00</td>
<td>29,800.00</td>
<td>2,120.00</td>
<td>29,800.00</td>
<td>2,120.00</td>
<td>26,224.00</td>
<td>-596.00</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>30</td>
<td>HMA CL. 1/2 IN. PG 64-22</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>28853.0000</td>
<td>TON</td>
<td>59.0000</td>
<td>5.93 %</td>
<td>60.9000</td>
<td>3.22 %</td>
<td>76.0000</td>
<td>28.81 %</td>
<td>62.5000</td>
<td>5.93 %</td>
</tr>
<tr>
<td></td>
<td>1,702,327.00</td>
<td></td>
<td>1,803,312.50</td>
<td>100,985.50</td>
<td>1,757,147.70</td>
<td>54,820.70</td>
<td>2,192,828.00</td>
<td>490,501.00</td>
<td>1,702,327.00</td>
<td>1,803,312.50</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>31</td>
<td>OPEN GRADED FRICTION COURSE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>2441.0000</td>
<td>TON</td>
<td>67.0000</td>
<td>34.33 %</td>
<td>115.0000</td>
<td>71.64 %</td>
<td>165.0000</td>
<td>146.27 %</td>
<td>90.0000</td>
<td>34.33 %</td>
</tr>
<tr>
<td></td>
<td>163,547.00</td>
<td></td>
<td>219,690.00</td>
<td>56,143.00</td>
<td>280,715.00</td>
<td>117,168.00</td>
<td>402,765.00</td>
<td>239,218.00</td>
<td>163,547.00</td>
<td>56,143.00</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>32</td>
<td>OPEN GRADED FRICTION COURSE - ASPHALT RUBBER</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>1686.0000</td>
<td>TON</td>
<td>74.0000</td>
<td>75.68 %</td>
<td>175.0000</td>
<td>136.49 %</td>
<td>165.0000</td>
<td>122.97 %</td>
<td>130.0000</td>
<td>75.68 %</td>
</tr>
<tr>
<td></td>
<td>124,764.00</td>
<td></td>
<td>219,180.00</td>
<td>94,416.00</td>
<td>295,050.00</td>
<td>170,286.00</td>
<td>278,190.00</td>
<td>153,426.00</td>
<td>219,180.00</td>
<td>94,416.00</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>33</td>
<td>JOB MIX COMPLIANCE PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>34</td>
<td>COMPACTION PRICE ADJUSTMENT</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
</tr>
</tbody>
</table>

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/EST. QUANTITY</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>35</td>
<td>TRANSVERSE JOINT SEAL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>534.0000</td>
<td>L.F.</td>
<td>25.0000</td>
<td>-82.00 %</td>
<td>10.0000</td>
<td>-60.00 %</td>
<td>20.0000</td>
<td>-20.00 %</td>
<td>4.5000</td>
<td>-82.00 %</td>
</tr>
<tr>
<td></td>
<td>13,350.00</td>
<td></td>
<td>2,403.00</td>
<td>-10,947.00</td>
<td>5,340.00</td>
<td>-8,010.00</td>
<td>10,680.00</td>
<td>-2,670.00</td>
<td>2,403.00</td>
<td>-10,947.00</td>
</tr>
</tbody>
</table>
**BID CHECK REPORT**

**PS&E JOB NO:** 05A045  **CONTRACT NO:** 007134  **WORK ORDER:** XL1864

**REGION NO:** 1  **REVISION NO:** 1  **VERSION NO:** 4

**BIDS OPENED ON:** May 3 2006  **AWARDED ON:** May 12 2006

**CONTRACT NO:** 007134  **CONTRACTOR NUMBER:** 892000

**HWY:** SR 005  **COUNTY(S):** SNOHOMISH

**PROJECT:** EVERETT  WA  982011927

**LOCATION:** W 52ND AVE W TO SR 526 SB

**TITLE:** I-5 52ND AVE W TO SR 526SB PAVING AND SAFETY 05A045

**CONTRACTOR:** WILDER CONSTRUCTION COMPANY  **RENGR'S EST.:**

**LOW BIDDER:** WILDER CONSTRUCTION COMPANY

**2ND BIDDER:** RINKER MATERIALS WEST, LLC DBA LAKESIDE INDUSTRIES 6300 GLENWOOD AVE 14593 GALAXY WAY

**3RD BIDDER:** EVERETT WA 982011927  **MONROE WA 982720247

**PROJECT NUMBER:** 5W-005A(263)

**SUPPLEMENT ITEMS:**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>MEAS</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>36</td>
<td>CYCLIC DENSITY PRICE ADJUSTMENT CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td>-8.00</td>
<td></td>
<td>-8.00</td>
<td></td>
<td>-8.00</td>
<td></td>
<td>-8.00</td>
</tr>
<tr>
<td>37</td>
<td>EROSION AND PLANTING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>38</td>
<td>CHECK DAM</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>39</td>
<td>STREET CLEANING</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>40</td>
<td>INLET PROTECTION</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>41</td>
<td>HIGH VISIBILITY FENCE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>42</td>
<td>SILT FENCE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>43</td>
<td>WATTLE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>44</td>
<td>EROSION/WATER POLLUTION CONTROL</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>45</td>
<td>FINE COMPOST</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

**HOT MIX ASPHALT**

**EROSION CONTROL AND PLANTING**

**INLET PROTECTION**

**HIGH VISIBILITY FENCE**

**SILT FENCE**

**WATTLE**

**EROSION/WATER POLLUTION CONTROL**

**FINE COMPOST**

**DATE:** 04/19/2006  **TIME:** 10:57
## Bid Check Report

### Project Information
- **PS&E Job No:** 05A045
- **Contract No:** 007134
- **Version No:** 4
- **Work Order:** XL1864
- **Roadway:** SR 005
- **Region No:** 1
- **Version No:** 4
- **Low Bidder:** WILDER CONSTRUCTION COMPANY, 1525 E MARINE VIEW DR, EVERETT WA 98201-4247
- **2nd Bidder:** RINKER MATERIALS WEST, LLC DBA LAKESIDE INDUSTRIES, 6300 GLENWOOD AVE, MONROE WA 98272
- **3rd Bidder:** ALAKESIDE INDUSTRIES, 14593 GALAXY WAY, EVERETT WA 98203-4247
- **Contractor Number:** 892000

### Bid Details
- **Bids Opened On:** May 3, 2006
- **Contract No:** 007134
- **Awarded On:** May 12, 2006
- **Construction:** EVERETT, WA (98201-4247)
- **Plant Establishment - Second Year:**
  - **Desc:**
  - **Unit:**
  - **Price Per Unit:**
  - **% Diff.:**
  - **Total Amount:**
  - **Amount Difference:**
- **Plant Establishment - Third Year:**
  - **Desc:**
  - **Unit:**
  - **Price Per Unit:**
  - **% Diff.:**
  - **Total Amount:**
  - **Amount Difference:**

### Item Details
- **Item No:**
- **Item Description:**
- **Unit:**
- **Price Per Unit:**
- **% Diff.:**
- **Total Amount:**
- **Amount Difference:**

### Table

<table>
<thead>
<tr>
<th>Item No.</th>
<th>Item Description</th>
<th>Unit</th>
<th>Price Per Unit</th>
<th>% Diff.</th>
<th>Total Amount</th>
<th>Amount Difference</th>
</tr>
</thead>
<tbody>
<tr>
<td>46</td>
<td>Topsoil Type A</td>
<td>C.Y.</td>
<td>40.0000</td>
<td>48.0000</td>
<td>40.0000</td>
<td>20.00% 65.0000 62.50%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>9,120.00</td>
<td>10,944.00</td>
<td>11,172.00</td>
<td>2,052.00 14,820.00 5,700.00</td>
</tr>
<tr>
<td>47</td>
<td>PSIPE Western Red Cedar, #2 Cont.</td>
<td>EACH</td>
<td>13.0000</td>
<td>23.0000</td>
<td>19.1600</td>
<td>25.0000 92.31%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,068.00</td>
<td>5,428.00</td>
<td>4,521.76</td>
<td>5,900.00 2,832.00</td>
</tr>
<tr>
<td>48</td>
<td>PSIPE Beaked Hazelnut, #1 Cont.</td>
<td>EACH</td>
<td>10.0000</td>
<td>18.0000</td>
<td>16.8000</td>
<td>22.0000 120.00%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,130.00</td>
<td>3,834.00</td>
<td>3,578.40</td>
<td>4,521.76 2,832.00</td>
</tr>
<tr>
<td>49</td>
<td>PSIPE Pacific Wax Myrtle, #1 Cont.</td>
<td>EACH</td>
<td>9.0000</td>
<td>16.0000</td>
<td>15.8600</td>
<td>20.0000 122.22%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,843.00</td>
<td>6,832.00</td>
<td>7,284.62</td>
<td>8,540.00 4,697.00</td>
</tr>
<tr>
<td>50</td>
<td>PSIPE Red Osier Dogwood, #1 Cont.</td>
<td>EACH</td>
<td>9.0000</td>
<td>16.0000</td>
<td>15.8100</td>
<td>20.0000 122.22%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>4,770.00</td>
<td>8,480.00</td>
<td>8,379.30</td>
<td>9,540.00 4,770.00</td>
</tr>
<tr>
<td>51</td>
<td>PSIPE Serviceberry, #1 Cont.</td>
<td>EACH</td>
<td>11.0000</td>
<td>16.0000</td>
<td>16.3000</td>
<td>20.0000 122.22%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>3,531.00</td>
<td>5,136.00</td>
<td>5,232.30</td>
<td>5,778.00 2,247.00</td>
</tr>
<tr>
<td>52</td>
<td>PSIPE Sitka Willow, #1 Cont.</td>
<td>EACH</td>
<td>103.0000</td>
<td>16.0000</td>
<td>16.3000</td>
<td>20.0000 122.22%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>6,500.00</td>
<td>16.0000</td>
<td>16.3000</td>
<td>20.0000 122.22%</td>
</tr>
<tr>
<td>53</td>
<td>PSIPE Snowberry, #1 Cont.</td>
<td>EACH</td>
<td>8.0000</td>
<td>16.0000</td>
<td>16.3000</td>
<td>20.0000 122.22%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,568.00</td>
<td>5,136.00</td>
<td>5,232.30</td>
<td>5,778.00 2,247.00</td>
</tr>
<tr>
<td>54</td>
<td>PSIPE Vine Maple, #2 Cont.</td>
<td>EACH</td>
<td>213.0000</td>
<td>12.0000</td>
<td>20.1600</td>
<td>25.0000 108.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,556.00</td>
<td>4,686.00</td>
<td>4,794.08</td>
<td>5,325.00 2,769.00</td>
</tr>
<tr>
<td>55</td>
<td>Plant Establishment - Second Year</td>
<td>EST.</td>
<td>0.00%</td>
<td>0.00%</td>
<td>6,200.00</td>
<td>6,200.00 0.00%</td>
</tr>
<tr>
<td>56</td>
<td>Plant Establishment - Third Year</td>
<td>EST.</td>
<td>0.00%</td>
<td>0.00%</td>
<td>5,000.00</td>
<td>5,000.00 0.00%</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**

* * *  BID CHECK REPORT  * * *

<table>
<thead>
<tr>
<th>PS&amp;E JOB NO</th>
<th>REVISION NO</th>
<th>CONSTRUCTION NO</th>
<th>WORK ORDER#</th>
</tr>
</thead>
<tbody>
<tr>
<td>05A045</td>
<td>1</td>
<td>05A045</td>
<td>XL1864</td>
</tr>
</tbody>
</table>

**REGION NO : 1**  **AWARDED ON : May 12 2006**

<table>
<thead>
<tr>
<th>HWY</th>
<th>TITLE</th>
<th>CONTRACT NO</th>
<th>COUNTY(S)</th>
<th>CONTRACTOR NUMBER</th>
</tr>
</thead>
<tbody>
<tr>
<td>SR 005</td>
<td>52ND AVE W TO SR 526 SB PAVING AND SAFETY</td>
<td>007134</td>
<td>Snohomish</td>
<td>892000</td>
</tr>
</tbody>
</table>

**CONTRACTOR NUMBER : 044002**  **CONTRACTOR NUMBER : 469025**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>MEAS</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td>57</td>
<td>SEEDING, FERTILIZING, AND MULCHING</td>
<td>ACRE</td>
<td>1.2100</td>
<td>1,500.000.000</td>
<td>1,500.000.000</td>
<td>1,500.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,815.00</td>
<td>1,815.00</td>
<td>1,875.50</td>
</tr>
<tr>
<td>58</td>
<td>SOIL AMENDMENT</td>
<td>C.Y.</td>
<td>128.000.000</td>
<td>40.000.000.000</td>
<td>40.000.000.000</td>
<td>40.000.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>5,120.00</td>
<td>5,120.00</td>
<td>5,136.00</td>
</tr>
<tr>
<td>59</td>
<td>BARK OR WOOD CHIP MULCH</td>
<td>C.Y.</td>
<td>204.000.000</td>
<td>45.000.000.000</td>
<td>45.000.000.000</td>
<td>45.000.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>9,180.00</td>
<td>9,180.00</td>
<td>8,568.00</td>
</tr>
</tbody>
</table>

**TRAFFIC**

<table>
<thead>
<tr>
<th>ITEM</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
<th>PRICE PER UNIT/</th>
</tr>
</thead>
<tbody>
<tr>
<td></td>
<td></td>
<td></td>
<td>MEAS</td>
<td>TOTAL AMOUNT</td>
<td>AMT.DIFF.</td>
<td>TOTAL AMOUNT</td>
</tr>
<tr>
<td>60</td>
<td>EXTRUDED CURB</td>
<td>L.F.</td>
<td>2820.000.000</td>
<td>4.000.000.000</td>
<td>4.000.000.000</td>
<td>4.000.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>11,280.00</td>
<td>11,280.00</td>
<td>11,280.00</td>
</tr>
<tr>
<td>61</td>
<td>TYPE C PRECAST TRAFFIC CURB</td>
<td>L.F.</td>
<td>356.000.000</td>
<td>12.000.000.000</td>
<td>12.000.000.000</td>
<td>12.000.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>4,272.00</td>
<td>4,272.00</td>
<td>4,272.00</td>
</tr>
<tr>
<td>62</td>
<td>BEAM GUARDRAIL TYPE 1 - 8 FT. LONG POST</td>
<td>L.F.</td>
<td>100.000.000</td>
<td>19.000.000.000</td>
<td>19.000.000.000</td>
<td>19.000.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>1,900.00</td>
<td>1,900.00</td>
<td>1,900.00</td>
</tr>
<tr>
<td>63</td>
<td>BEAM GUARDRAIL TYPE 1</td>
<td>L.F.</td>
<td>2152.000.000</td>
<td>16.000.000.000</td>
<td>16.000.000.000</td>
<td>16.000.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>34,432.00</td>
<td>34,432.00</td>
<td>34,432.00</td>
</tr>
<tr>
<td>64</td>
<td>BEAM GUARDRAIL TYPE STHREE BEAM</td>
<td>L.F.</td>
<td>988.000.000</td>
<td>50.000.000.000</td>
<td>50.000.000.000</td>
<td>50.000.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>49,400.00</td>
<td>49,400.00</td>
<td>49,400.00</td>
</tr>
<tr>
<td>65</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 1</td>
<td>EACH</td>
<td>3.0000.000</td>
<td>1,300.000.000</td>
<td>1,300.000.000</td>
<td>1,300.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>3,900.00</td>
<td>3,900.00</td>
<td>3,900.00</td>
</tr>
<tr>
<td>66</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 1A</td>
<td>EACH</td>
<td>2.0000.000</td>
<td>1,300.000.000</td>
<td>1,300.000.000</td>
<td>1,300.000.000</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>2,600.00</td>
<td>2,600.00</td>
<td>2,600.00</td>
</tr>
</tbody>
</table>

**AWARDS OPENED ON : May 3 2006**  **AWARDED ON : May 12 2006**
<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF./ AMT.DIFF.</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF./ AMT.DIFF.</th>
<th>PRICE PER UNIT/ TOTAL AMOUNT</th>
<th>% DIFF./ AMT.DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>TRAFFIC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>67</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 2</td>
<td>EACH</td>
<td>1.0000</td>
<td>1,400.0000 / 1,300.0000</td>
<td>-7.14% / -100.00</td>
<td>1,100.0000 / 1,100.00</td>
<td>-21.43% / -300.00</td>
<td>1,200.0000 / 1,200.00</td>
<td>-14.29% / -200.00</td>
</tr>
<tr>
<td>68</td>
<td>BEAM GUARDRAIL TRANSITION SECTION TYPE 15</td>
<td>EACH</td>
<td>2.0000</td>
<td>1,500.0000 / 1,400.0000</td>
<td>-6.67% / -200.00</td>
<td>1,200.0000 / 1,200.00</td>
<td>-20.00% / -600.00</td>
<td>1,300.0000 / 1,300.00</td>
<td>-13.33% / -400.00</td>
</tr>
<tr>
<td>69</td>
<td>BEAM GUARDRAIL FLARED TERMINAL</td>
<td>EACH</td>
<td>14.0000</td>
<td>1,700.0000 / 1,900.0000</td>
<td>11.76% / 2,800.0000</td>
<td>1,675.0000 / 1,675.00</td>
<td>-1.47% / -350.00</td>
<td>1,800.0000 / 1,800.00</td>
<td>5.88% / 25,200.00</td>
</tr>
<tr>
<td>70</td>
<td>BEAM GUARDRAIL NON-FLARED TERMINAL</td>
<td>EACH</td>
<td>2.0000</td>
<td>2,100.0000 / 2,400.0000</td>
<td>14.29% / 4,800.0000</td>
<td>2,155.0000 / 2,155.00</td>
<td>2.62% / 110.00</td>
<td>2,200.0000 / 2,200.00</td>
<td>4.76% / 4,400.00</td>
</tr>
<tr>
<td>71</td>
<td>BEAM GUARDRAIL BURIED TERMINAL TYPE 1</td>
<td>EACH</td>
<td>1.0000</td>
<td>650.0000 / 690.0000</td>
<td>6.15% / 600.00</td>
<td>665.0000 / 665.00</td>
<td>2.31% / 15.00</td>
<td>700.0000 / 700.00</td>
<td>7.69% / 50.00</td>
</tr>
<tr>
<td>72</td>
<td>BEAM GUARDRAIL BULL NOSE TERMINAL</td>
<td>EACH</td>
<td>1.0000</td>
<td>7,000.0000 / 7,000.0000</td>
<td>0.00% / 0.00</td>
<td>6,775.0000 / 6,775.00</td>
<td>-3.21% / -225.00</td>
<td>7,000.0000 / 7,000.00</td>
<td>0.00% / 0.00</td>
</tr>
<tr>
<td>73</td>
<td>BEAM GUARDRAIL ANCHOR TYPE 4</td>
<td>EACH</td>
<td>4.0000</td>
<td>550.0000 / 560.0000</td>
<td>1.82% / 40.00</td>
<td>540.0000 / 540.00</td>
<td>-1.82% / -40.00</td>
<td>600.0000 / 600.00</td>
<td>9.09% / 240.00</td>
</tr>
<tr>
<td>74</td>
<td>REMOVING AND RESETTING BEAM GUARDRAIL</td>
<td>L.F.</td>
<td>38.0000</td>
<td>16.0000 / 15.0000</td>
<td>-6.25% / -38.00</td>
<td>14.1000 / 14,100</td>
<td>-11.88% / -72.20</td>
<td>15.0000 / 15.0000</td>
<td>-6.25% / -57.00</td>
</tr>
<tr>
<td>75</td>
<td>TEMPORARY CONC. BARRIER</td>
<td>L.F.</td>
<td>3490.0000</td>
<td>12.0000 / 12.0000</td>
<td>0.00% / 0.00</td>
<td>11.7000 / 11,700</td>
<td>-2.50% / -250.00</td>
<td>14.0000 / 14.0000</td>
<td>16.67% / 16.67</td>
</tr>
<tr>
<td>76</td>
<td>TEMPORARY IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>1.0000</td>
<td>5,000.0000 / 4,600.0000</td>
<td>-8.00% / -400.00</td>
<td>4,390.0000 / 4,390.00</td>
<td>-12.20% / -610.00</td>
<td>5,000.0000 / 5,000.00</td>
<td>0.00% / 0.00</td>
</tr>
<tr>
<td>77</td>
<td>PERMANENT IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>1.0000</td>
<td>8,000.0000 / 6,700.0000</td>
<td>-16.25% / -1,300.00</td>
<td>6,410.0000 / 6,410.00</td>
<td>-19.88% / -7,000.00</td>
<td>7,000.0000 / 7,000.00</td>
<td>-12.50% / -1,000.00</td>
</tr>
</tbody>
</table>
The document is a bid check report from the Washington State Department of Transportation. It provides details on the bid opening and awarding process for a project, including the low bidder, second bidder, and third bidder. The report also includes a table of items with their descriptions, unit measurements, estimated quantities, and prices.

**Item Details**

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>PERCENT DIFF.</th>
<th>TOTAL AMOUNT/</th>
<th>AMT. DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>PERCENT DIFF.</th>
<th>TOTAL AMOUNT/</th>
<th>AMT. DIFF.</th>
<th>PRICE PER UNIT/</th>
<th>PERCENT DIFF.</th>
<th>TOTAL AMOUNT/</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>78</td>
<td>RESETTING IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>1,000.0000</td>
<td>820.0000</td>
<td>-18.00 %</td>
<td>790.0000</td>
<td>-21.00 %</td>
<td>1,000.0000</td>
<td>0.00 %</td>
<td>1,000.0000</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>79</td>
<td>TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>EACH</td>
<td>4,000.0000</td>
<td>48,000.0000</td>
<td>1,100.00 %</td>
<td>13,000.0000</td>
<td>225.00 %</td>
<td>8,000.0000</td>
<td>100.00 %</td>
<td>24,000.0000</td>
<td>12,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>80</td>
<td>OPERATION OF TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>HR</td>
<td>40.0000</td>
<td>0.0100</td>
<td>-99.98 %</td>
<td>44.0000</td>
<td>10.00 %</td>
<td>45.0000</td>
<td>12.50 %</td>
<td>117,360.00</td>
<td>13,040.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>81</td>
<td>REPAIR TRUCK-MOUNTED IMPACT ATTENUATOR</td>
<td>EST.</td>
<td>6,000.00</td>
<td>6,000.00</td>
<td>0.00 %</td>
<td>6,000.00</td>
<td>0.00 %</td>
<td>6,000.00</td>
<td>0.00 %</td>
<td>6,000.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>82</td>
<td>FLEXIBLE GUIDE POST</td>
<td>EACH</td>
<td>25.0000</td>
<td>25.0000</td>
<td>0.00 %</td>
<td>25.4000</td>
<td>20.00 %</td>
<td>30.0000</td>
<td>20.00 %</td>
<td>10,140.00</td>
<td>2,781.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>83</td>
<td>PAINT LINE</td>
<td>L.F.</td>
<td>7,696.00</td>
<td>11,544.00</td>
<td>3,848.00</td>
<td>9,620.00</td>
<td>1,924.00</td>
<td>14,430.00</td>
<td>6,734.00</td>
<td>1,690.00</td>
<td>1,690.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>84</td>
<td>PROFILED PLASTIC LINE</td>
<td>L.F.</td>
<td>0.0080</td>
<td>0.1200</td>
<td>50.00 %</td>
<td>0.1000</td>
<td>15.00 %</td>
<td>0.1500</td>
<td>87.50 %</td>
<td>EST.</td>
<td>0.2000</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>85</td>
<td>PROFILED PLASTIC DROP LANE LINE</td>
<td>L.F.</td>
<td>7,696.00</td>
<td>11,544.00</td>
<td>3,848.00</td>
<td>9,620.00</td>
<td>1,924.00</td>
<td>14,430.00</td>
<td>6,734.00</td>
<td>1,690.00</td>
<td>1,690.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>86</td>
<td>PROFILED PLASTIC WIDE LINE</td>
<td>L.F.</td>
<td>1.0000</td>
<td>0.5000</td>
<td>-50.00 %</td>
<td>0.9000</td>
<td>20.00 %</td>
<td>1.0500</td>
<td>5.00 %</td>
<td>3,244.50</td>
<td>154.50</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>87</td>
<td>PROFILED PLASTIC SKIP WIDE LINE</td>
<td>L.F.</td>
<td>3,090.00</td>
<td>1,545.00</td>
<td>-1,545.00</td>
<td>2,781.00</td>
<td>-39.00 %</td>
<td>3,244.50</td>
<td>154.50</td>
<td>3,244.50</td>
<td>154.50</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>88</td>
<td>PLASTIC STOP LINE</td>
<td>L.F.</td>
<td>64970.00</td>
<td>95,000.00</td>
<td>50.00 %</td>
<td>46,500.00</td>
<td>-30.00 %</td>
<td>32,485.00</td>
<td>6,734.00</td>
<td>28,500.00</td>
<td>28,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

The document details various traffic-related items such as resetting and repairing impact attenuators, flexible guide posts, paint lines, and more. Each item is listed with its estimated quantity, unit price, and total amount, along with percentage differences compared to the estimated quantities and prices.
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION

BID CHECK REPORT

合同编号：05A045
修订号：1
提案开启日期：2006年5月3日
授予日期：2006年5月12日
版本号：4
工作编号：XL1864

WESTERN CONSTRUCTION COMPANY
RINKER MATERIALS WEST, LLC DBA
LAKESIDE INDUSTRIES

1525 E MARINE VIEW DR
6300 GLENWOOD AVE
14593 GALAXY WAY

EVERETT WA 98201-4247
EVERETT WA 98203-0037
MONROE WA 98272-0247

合同号：007134
地区号：1

<table>
<thead>
<tr>
<th>项目</th>
<th>描述</th>
<th>品质</th>
<th>价格/单位</th>
<th>总金额</th>
<th>单价差</th>
<th>总金额差</th>
</tr>
</thead>
<tbody>
<tr>
<td>89</td>
<td>塑料交通箭头</td>
<td>每个</td>
<td>150.00</td>
<td>105.00</td>
<td>-30.00%</td>
<td>110.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,050.00</td>
<td>735.00</td>
<td>-315.00</td>
<td>770.00</td>
</tr>
<tr>
<td>90</td>
<td>塑料交通信件</td>
<td>每个</td>
<td>60.00</td>
<td>60.00</td>
<td>0.00%</td>
<td>65.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>960.00</td>
<td>960.00</td>
<td>0.00</td>
<td>1,040.00</td>
</tr>
<tr>
<td>91</td>
<td>高速车道符号</td>
<td>每个</td>
<td>150.00</td>
<td>115.00</td>
<td>-23.33%</td>
<td>115.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>8,100.00</td>
<td>6,210.00</td>
<td>-1,890.00</td>
<td>6,210.00</td>
</tr>
<tr>
<td>92</td>
<td>雨水排放区标记</td>
<td>每个</td>
<td>20.00</td>
<td>15.00</td>
<td>-25.00%</td>
<td>15.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>2,460.00</td>
<td>1,845.00</td>
<td>-615.00</td>
<td>1,845.00</td>
</tr>
<tr>
<td>93</td>
<td>路面标记类型2</td>
<td>每100</td>
<td>300.00</td>
<td>310.00</td>
<td>3.33%</td>
<td>260.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>10,923.00</td>
<td>11,287.10</td>
<td>364.10</td>
<td>9,466.60</td>
</tr>
<tr>
<td>94</td>
<td>临时路面标记 - 油漆</td>
<td>每英尺</td>
<td>0.100</td>
<td>0.050</td>
<td>-50.00%</td>
<td>0.2500</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>31,470.00</td>
<td>15,735.00</td>
<td>-15,735.00</td>
<td>78,675.00</td>
</tr>
<tr>
<td>95</td>
<td>临时路面标记 - RPM</td>
<td>每英尺</td>
<td>0.450</td>
<td>0.400</td>
<td>-11.11%</td>
<td>0.2400</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>42,511.50</td>
<td>37,788.00</td>
<td>-4,723.50</td>
<td>22,672.80</td>
</tr>
<tr>
<td>96</td>
<td>永久性标记</td>
<td>每个</td>
<td>221,610.00</td>
<td>168,000.00</td>
<td>-53,610.00</td>
<td>166,000.00</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>180,000.00</td>
<td>180,000.00</td>
<td>0.00</td>
<td>180,000.00</td>
</tr>
<tr>
<td>ITEM NO.</td>
<td>ITEM DESCRIPTION</td>
<td>UNIT MEAS</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
<td>PRICE PER UNIT/</td>
<td>% DIFF./</td>
</tr>
<tr>
<td>---------</td>
<td>-----------------</td>
<td>-----------</td>
<td>-----------------</td>
<td>----------</td>
<td>-----------------</td>
<td>----------</td>
</tr>
<tr>
<td>100</td>
<td>ILLUMINATION SYSTEM SUA 1184</td>
<td>L.S.</td>
<td>112,130.00</td>
<td>-10.82 %</td>
<td>96,000.00</td>
<td>-16.130.00</td>
</tr>
<tr>
<td>101</td>
<td>ILLUMINATION SYSTEM SUA 512</td>
<td>L.S.</td>
<td>69,660.00</td>
<td>0.49 %</td>
<td>71,000.00</td>
<td>1,340.00</td>
</tr>
<tr>
<td>102</td>
<td>TRAFFIC DATA ACCUMULATION AND RAMP METERING SYSTEM</td>
<td>L.S.</td>
<td>137,809.00</td>
<td>-9.73 %</td>
<td>169,000.00</td>
<td>31,191.00</td>
</tr>
<tr>
<td>103</td>
<td>PERMANENT TRAFFIC RECORDER STATION</td>
<td>L.S.</td>
<td>21,047.00</td>
<td>-4.97 %</td>
<td>19,000.00</td>
<td>-2,047.00</td>
</tr>
<tr>
<td>104</td>
<td>WEIGH IN MOTION SYSTEM</td>
<td>L.S.</td>
<td>20,624.00</td>
<td>-41.82 %</td>
<td>10,000.00</td>
<td>-10,624.00</td>
</tr>
<tr>
<td>105</td>
<td>SEQUENTIAL ARROW SIGN</td>
<td>13804.000000 HR</td>
<td>2.0000</td>
<td>0.0000</td>
<td>0.0000</td>
<td>2.0000</td>
</tr>
<tr>
<td>106</td>
<td>PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>5.0000 EACH</td>
<td>3,000.000000</td>
<td>9,000.000000</td>
<td>200.00</td>
<td>9,000.000000</td>
</tr>
<tr>
<td>107</td>
<td>OPERATION OF PORTABLE CHANGEABLE MESSAGE SIGN</td>
<td>9044.000000 HR</td>
<td>3.0000</td>
<td>0.0000</td>
<td>-99.67 %</td>
<td>3.0000</td>
</tr>
<tr>
<td>108</td>
<td>OTHER TEMPORARY TRAFFIC CONTROL</td>
<td>L.S.</td>
<td>77,400.00</td>
<td>115,000.00</td>
<td>37,600.00</td>
<td>33,000.00</td>
</tr>
<tr>
<td>109</td>
<td>OTHER TRAFFIC CONTROL LABOR</td>
<td>9688.000000 HR</td>
<td>368,144.00</td>
<td>96.88</td>
<td>-368,047.12</td>
<td>397,208.00</td>
</tr>
<tr>
<td>110</td>
<td>TRAFFIC CONTROL SUPERVISOR</td>
<td>L.S.</td>
<td>82,720.00</td>
<td>143,000.00</td>
<td>60,280.00</td>
<td>110,000.00</td>
</tr>
</tbody>
</table>
**WASHINGTON STATE DEPARTMENT OF TRANSPORTATION**  

**BID CHECK REPORT**  

--- LOW BIDDER --- --- 2ND BIDDER --- --- 3RD BIDDER ---

**PROJECT NO:** 05A045  
**REGION NO:** 1  
**BIDS OPENED ON:** May 3, 2006  
**AWARDED ON:** May 12, 2006  

**CONTRACT NO:** 007134  
**WORK ORDER #:** X1864  
**HWY:** SR 005  
**TITLE:** I-5 52ND AVE W TO SR 526 PAVING AND SAFETY  
**LOCATION:** EVERETT WA 98201  
**COUNTY:** SNOHOMISH  
**CONTRACTOR NUMBER:** 892000  

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT</th>
<th>QUANTITY</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
<th>PRICE PER UNIT</th>
<th>% DIFF.</th>
<th>TOTAL AMOUNT</th>
<th>AMT. DIFF.</th>
</tr>
</thead>
<tbody>
<tr>
<td>111</td>
<td>CONSTRUCTION SIGNS CLASS A</td>
<td>S.F.</td>
<td>558.0000</td>
<td>14.0000</td>
<td>18.0000</td>
<td>28.57%</td>
<td>12.5000</td>
<td>-10.71%</td>
<td>15.0000</td>
<td>7.14%</td>
<td>7,812.00</td>
<td>10,044.00</td>
<td>2,232.00</td>
<td>6,975.00</td>
<td>-837.00</td>
</tr>
<tr>
<td>112</td>
<td>STRUCTURE EXCAVATION CLASS B INCL. HAUL</td>
<td>C.Y.</td>
<td>997.0000</td>
<td>13.0000</td>
<td>16.0000</td>
<td>23.08%</td>
<td>28.0000</td>
<td>115.38%</td>
<td>25.0000</td>
<td>92.31%</td>
<td>12,961.00</td>
<td>15,952.00</td>
<td>2,991.00</td>
<td>27,916.00</td>
<td>14,955.00</td>
</tr>
<tr>
<td>113</td>
<td>SHORING OR EXTRA EXCAVATION CLASS B</td>
<td>S.F.</td>
<td>2900.0000</td>
<td>1.0000</td>
<td>8.0000</td>
<td>700.00%</td>
<td>1.0000</td>
<td>0.00%</td>
<td>3.0000</td>
<td>200.00%</td>
<td>2,900.00</td>
<td>23,200.00</td>
<td>20,300.00</td>
<td>2,900.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>114</td>
<td>STRUCTURE SURVEYING</td>
<td>L.S.</td>
<td>1.5000</td>
<td>5,000.00</td>
<td>3,500.00</td>
<td>25,000.00</td>
<td>23,500.00</td>
<td>50,000.00</td>
<td>48,500.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>115</td>
<td>ROADWAY SURVEYING</td>
<td>L.S.</td>
<td>1.1212</td>
<td>354.55%</td>
<td>51.52%</td>
<td>33,000.00</td>
<td>37,000.00</td>
<td>150,000.00</td>
<td>117,000.00</td>
<td>50,000.00</td>
<td>17,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>116</td>
<td>ADJUST MONUMENT CASE AND COVER</td>
<td>EACH</td>
<td>58.0000</td>
<td>200.0000</td>
<td>220.0000</td>
<td>10.00%</td>
<td>300.0000</td>
<td>50.00%</td>
<td>400.0000</td>
<td>100.00%</td>
<td>11,600.00</td>
<td>12,760.00</td>
<td>1,160.00</td>
<td>17,400.00</td>
<td>5,800.00</td>
</tr>
<tr>
<td>117</td>
<td>GRAVITY BLOCK WALL</td>
<td>S.F.</td>
<td>2288.0000</td>
<td>20.0000</td>
<td>30.0000</td>
<td>50.00%</td>
<td>24,000.00</td>
<td>20.00%</td>
<td>65.0000</td>
<td>225.00%</td>
<td>45,760.00</td>
<td>68,640.00</td>
<td>22,880.00</td>
<td>54,912.00</td>
<td>9,152.00</td>
</tr>
<tr>
<td>118</td>
<td>TRAINING</td>
<td>HR</td>
<td>600.0000</td>
<td>4.0000</td>
<td>5.0000</td>
<td>25.00%</td>
<td>4.0000</td>
<td>0.00%</td>
<td>45.0000</td>
<td>1,025.00%</td>
<td>4.0000</td>
<td>3,000.00</td>
<td>600.00</td>
<td>2,400.00</td>
<td>0.00%</td>
</tr>
<tr>
<td>119</td>
<td>ROADSIDE CLEANUP</td>
<td>EST.</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td>5,000.00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>120</td>
<td>REIMBURSEMENT FOR THIRD PARTY DAMAGE</td>
<td>EST.</td>
<td>5.00</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td>0.00%</td>
<td>5.00</td>
<td>5.00</td>
<td>5.00</td>
<td>5.00</td>
<td>5.00</td>
<td>5.00</td>
</tr>
</tbody>
</table>

---

**DATE:** 04/19/2006  
**TIME:** 10:57
WILDER CONSTRUCTION COMPANY  
1525 E MARINE VIEW DR  
EVERETT WA 98203-4247

RINKER MATERIALS WEST, LLC DB A LAKESIDE INDUSTRIES  
6300 GLENWOOD AVE  
EVERETT WA 98203-0037

ALAKESIDE INDUSTRIES  
14593 GALAXY WAY  
MONROE WA 98272

CONTRACT NUMBER : 892000  
CONTRACTOR NUMBER : 044002  
CONTRACTOR NUMBER : 469025

<table>
<thead>
<tr>
<th>ITEM NO.</th>
<th>ITEM DESCRIPTION</th>
<th>UNIT MEAS</th>
<th>EST. QUANTITY</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
<th>PRICE PER UNIT/</th>
<th>% DIFF./</th>
</tr>
</thead>
<tbody>
<tr>
<td>121</td>
<td>MINOR CHANGE</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td>CALC</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td>0.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td>122</td>
<td>SPCC PLAN</td>
<td>L.S.</td>
<td></td>
<td>400.00 %</td>
<td>0.00 %</td>
<td>1,500.00</td>
<td>500.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,000.00</td>
<td>5,000.00</td>
<td>4,000.00</td>
<td>1,000.00</td>
<td>0.00 %</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>123</td>
<td>CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE</td>
<td>S.Y.</td>
<td>1,5000</td>
<td>1,0000</td>
<td>-33.33%</td>
<td>3,0000</td>
<td>100.00%</td>
<td>5,0000</td>
<td>233.33%</td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td>1,110.00</td>
<td>740.00</td>
<td>-370.00</td>
<td>2,220.00</td>
<td>1,110.00</td>
<td></td>
<td></td>
</tr>
<tr>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>CONTRACT TOTAL</td>
<td></td>
<td></td>
<td></td>
<td>$5,426,081.00</td>
<td>$5,710,000.00</td>
<td>$5,934,159.96</td>
<td>9.36%</td>
<td>$7,756,640.00</td>
<td>42.95%</td>
</tr>
<tr>
<td>BASE TOTAL</td>
<td>$5,426,081.00</td>
<td></td>
<td>$5,710,000.00</td>
<td>$5,934,159.96</td>
<td>9.36%</td>
<td>$7,756,640.00</td>
<td>42.95%</td>
<td></td>
<td></td>
</tr>
</tbody>
</table>