
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO : 03W203 REVISION NO : 1 BIDS OPENED ON : Aug 11 2004
CONTRACT NO : 006834 REGION NO : 9 AWARDED ON : Aug 16 2004
VERSION NO : 2 WORK ORDER# : 000000
HWY : SR 160,999 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SYSTEMWIDE FERRY TERMINAL
VEHICLE TRANSFER SPAN
HYDRAULIC AND CONTROL UPGRADE
03W203

MANSON CONSTRUCTION CO. GENERAL CONSTRUCTION COMPANY BOSS CONSTRUCTION
5209 E MARGINAL WAY S 3838 WEST MARGINAL WAY SW 4945 GUIDE MERIDIAN
SEATTLE WA  98134-2429

PROJECT : SEATTLE   WA  981240067 SEATTLE   WA  981061108 BELLINGHAM   WA  982269109

COUNTY(S) : KING,KITSAP CONTRACTOR NUMBER : 518000 CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 100308

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

07/27/2004
09:29

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -9.60 % -3.95 % 3.33 %
80,000.00 -8,500.00 85,000.00 -3,500.00 91,450.00 2,950.0088,500.00

OTHER ITEMS
2  BASIC ELECTRICAL REQUIREMENTS - VASHON

L.S. -8.64 % 6.02 % -4.63 %
349,000.00 -33,000.00 405,000.00 23,000.00 364,330.00 -17,670.00382,000.00

3  BASIC ELECTRICAL REQUIREMENTS - FAUNTLEROY/SOUTHWORTH
L.S. 46.55 % 37.93 % 51.72 %

85,000.00 27,000.00 80,000.00 22,000.00 88,000.00 30,000.0058,000.00
4  MECHANICAL & CONTROLS INTEGRATION - VASHON

L.S. 87.50 % 25.00 % 39.83 %
45,000.00 21,000.00 30,000.00 6,000.00 33,560.00 9,560.0024,000.00

5  MECHANICAL & CONTROLS INTEGRATION - FAUNT./ SOUTH.
L.S. 66.67 % 66.67 % 86.44 %

30,000.00 12,000.00 30,000.00 12,000.00 33,560.00 15,560.0018,000.00
6  VASHON SLIP 1 HYDRAULIC & HOIST SYSTEM

L.S. 53.85 % 23.08 % 24.12 %
100,000.00 35,000.00 80,000.00 15,000.00 80,680.00 15,680.0065,000.00

7  VASHON SLIP 2 HYDRAULIC & HOIST SYSTEM
L.S. -35.76 % -15.15 % -15.94 %

106,000.00 -59,000.00 140,000.00 -25,000.00 138,700.00 -26,300.00165,000.00
8  COUNTERWEIGHT WIRE ROPE REPLACEMENT

L.S. -39.39 % -54.55 % -1.09 %
20,000.00 -13,000.00 15,000.00 -18,000.00 32,640.00 -360.0033,000.00

12,000.0000
9  APRON HINGE REPAIR PER SLIP

2.0000 EACH -36.84 % 12,000.0000 -36.84 % 17,975.0000 -5.39 %
24,000.00 -14,000.00 24,000.00 -14,000.00 35,950.00 -2,050.00

19,000.0000
38,000.00

10  FAUNTLEROY/SOUTHWORTH MECHANICAL REQUIREMENTS
L.S. -9.09 % -36.36 % -5.36 %

10,000.00 -1,000.00 7,000.00 -4,000.00 10,410.00 -590.0011,000.00
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OTHER ITEMS
11  DESTINATION SIGNAGE

L.S. 33.33 % -33.33 % -23.67 %
4,000.00 1,000.00 2,000.00 -1,000.00 2,290.00 -710.003,000.00

12 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-4.00 -4.00 -4.00-4.00
13 SPCC PLAN

L.S. 66.67 % 233.33 % 440.00 %
500.00 200.00 1,000.00 700.00 1,620.00 1,320.00300.00

$853,496.00 -3.65% $898,996.00 1.49% $913,186.00 3.09%$885,796.00CONTRACT TOTAL

$913,186.00$853,496.00 $898,996.00BASE TOTAL -3.65% 1.49% 3.09%$885,796.00


