
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
98072-4477 BELLEVUE, WA  98004-5732

PROJECT : WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686 SEATTLE   WA  981152027

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -10.77 % -38.13 % -72.64 %

7,500,000.00 -905,208.00 5,200,000.00 3,205,208.00 2,300,000.00 6,105,208.008,405,208.00

2,700.0000
2 CLEARING AND GRUBBING

14.1000 ACRE -41.91 % 1,500.0000 -67.73 % 1,600.0000 -65.58 %

38,070.00 -27,464.97 21,150.00 -44,384.97 22,560.00 -42,974.97
4,647.8700
65,534.97

206.0000
3 REMOVING DRAINAGE STRUCTURE

22.0000 EACH -46.74 % 500.0000 29.28 % 350.0000 -9.50 %

4,532.00 -3,976.50 11,000.00 2,491.50 7,700.00 -808.50
386.7500
8,508.50

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -64.38 % -47.62 % -66.48 %

34,000.00 -61,458.20 50,000.00 -45,458.20 32,000.00 -63,458.2095,458.20
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
6  BUILDING REMOVAL

L.S. -30.00 % -46.00 % 0.00 %

21,000.00 -9,000.00 16,200.00 -13,800.00 30,000.00 0.0030,000.00
7 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

690,000.00 690,000.00 690,000.00690,000.00
8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
9 WORK ACCESS CONSTRUCTION

L.S. -24.36 % -69.74 % -35.25 %

250,000.00 -80,500.00 100,000.00 -230,500.00 214,000.00 -116,500.00330,500.00
10 REMOVING PORTION OF EXISTING BRIDGE TBC-HOV16 BRIDGE

L.S. -94.32 % -93.51 % 8.11 %

21,000.00 -349,000.00 24,000.00 -346,000.00 400,000.00 30,000.00370,000.00
11  TCD2 WALL A DEMOLITION

L.S. 48.00 % -40.00 % -50.00 %

74,000.00 24,000.00 30,000.00 -20,000.00 25,000.00 -25,000.0050,000.00
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PREPARATION
12 REMOVING EXISTING BRIDGE NO. TEB

L.S. 20.00 % 125.00 % 100.00 %

210,000.00 35,000.00 393,750.00 218,750.00 350,000.00 175,000.00175,000.00
13 REMOVING EXISTING BRIDGE NO. TWB

L.S. 500.00 % 633.33 % 66.67 %

180,000.00 150,000.00 220,000.00 190,000.00 50,000.00 20,000.0030,000.00
14 REMOVING EXISTING BRIDGE 5/434 SCD

L.S. -28.00 % -23.85 % -25.00 %

72,000.00 -28,000.00 76,150.00 -23,850.00 75,000.00 -25,000.00100,000.00
15 REMOVING EXISTING BRIDGE NO. 16/5E & 5/433 N-N

L.S. -17.65 % -14.41 % 8.82 %

700,000.00 -150,000.00 727,500.00 -122,500.00 925,000.00 75,000.00850,000.00
16 REMOVING EXISTING BRIDGE NO. 16/1S-N

L.S. -44.00 % -38.40 % -20.00 %

70,000.00 -55,000.00 77,000.00 -48,000.00 100,000.00 -25,000.00125,000.00
17 REMOVING EXISTING BRIDGE NO. TCD (5/433 TMP)

L.S. 30.00 % 56.00 % 100.00 %

65,000.00 15,000.00 78,000.00 28,000.00 100,000.00 50,000.0050,000.00
18 REMOVING EXISTING BRIDGE 16/5W

L.S. -23.07 % -6.67 % 66.67 %

577,000.00 -173,000.00 700,000.00 -50,000.00 1,250,000.00 500,000.00750,000.00
19 REMOVING EXISTING BRIDGE 5/433 SCD

L.S. -38.00 % -24.50 % 25.00 %

62,000.00 -38,000.00 75,500.00 -24,500.00 125,000.00 25,000.00100,000.00
20 REMOVING EXISTING BRIDGE 5/433 S-N

L.S. -31.00 % -16.25 % 50.00 %

138,000.00 -62,000.00 167,500.00 -32,500.00 300,000.00 100,000.00200,000.00

11.0000
21 REMOVING CEMENT CONC. PAVEMENT

600.0000 S.Y. -33.49 % 7.0000 -57.68 % 20.0000 20.92 %

6,600.00 -3,324.00 4,200.00 -5,724.00 12,000.00 2,076.00
16.5400
9,924.00

5.0000
22 REMOVING CEMENT CONC. SIDEWALK

3300.0000 S.Y. -33.69 % 3.6000 -52.25 % 6.0000 -20.42 %

16,500.00 -8,382.00 11,880.00 -13,002.00 19,800.00 -5,082.00
7.5400

24,882.00
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1.0000
23 REMOVING CEMENT CONC. CURB AND GUTTER

680.0000 L.F. -85.96 % 4.0000 -43.82 % 43.0000 503.93 %

680.00 -4,161.60 2,720.00 -2,121.60 29,240.00 24,398.40
7.1200

4,841.60

1.0000
24 REMOVING ASPHALT CONC. PAVEMENT

22470.0000 S.Y. -80.00 % 6.4000 28.00 % 5.0000 0.00 %

22,470.00 -89,880.00 143,808.00 31,458.00 112,350.00 0.00
5.0000

112,350.00

1.0000
25 REMOVING ASPHALT CONC. SIDEWALK

3300.0000 S.Y. -82.55 % 2.5000 -56.37 % 3.0000 -47.64 %

3,300.00 -15,609.00 8,250.00 -10,659.00 9,900.00 -9,009.00
5.7300

18,909.00

0.7000
26 REMOVING CONC. BARRIER

9610.0000 L.F. -83.05 % 2.5000 -39.47 % 5.0000 21.07 %

6,727.00 -32,962.30 24,025.00 -15,664.30 48,050.00 8,360.70
4.1300

39,689.30

4.0000
27 REMOVING GUARDRAIL

3140.0000 L.F. 8.99 % 4.1000 11.72 % 5.0000 36.24 %

12,560.00 1,036.20 12,874.00 1,350.20 15,700.00 4,176.20
3.6700

11,523.80

185.0000
28 REMOVING GUARDRAIL ANCHOR

7.0000 EACH -32.71 % 110.0000 -59.99 % 2.0000 -99.27 %

1,295.00 -629.44 770.00 -1,154.44 14.00 -1,910.44
274.9200
1,924.44

0.1900
29 REMOVING TEMPORARY PAVEMENT MARKING

37760.0000 L.F. -62.00 % 0.1900 -62.00 % 0.5000 0.00 %

7,174.40 -11,705.60 7,174.40 -11,705.60 18,880.00 0.00
0.5000

18,880.00

0.1900
30 REMOVING PAINT LINE

25430.0000 L.F. -62.00 % 0.1900 -62.00 % 0.5000 0.00 %

4,831.70 -7,883.30 4,831.70 -7,883.30 12,715.00 0.00
0.5000

12,715.00

0.3900
31 REMOVING PLASTIC LINE

2110.0000 L.F. -20.41 % 0.3800 -22.45 % 1.0000 104.08 %

822.90 -211.00 801.80 -232.10 2,110.00 1,076.10
0.4900

1,033.90

76.0000
32 REMOVING RAISED PAVEMENT MARKER

38.3000 HUND -84.10 % 75.0000 -84.31 % 106.0000 -77.83 %

2,910.80 -15,397.75 2,872.50 -15,436.05 4,059.80 -14,248.75
478.0300
18,308.55
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5.0000
33 REMOVING CHAIN LINK FENCE

2970.0000 L.F. 77.30 % 2.5000 -11.35 % 2.5000 -11.35 %

14,850.00 6,474.60 7,425.00 -950.40 7,425.00 -950.40
2.8200

8,375.40

GRADING

7.7500
34 ROADWAY EXCAVATION INCL. HAUL

197310.0000 C.Y. -12.92 % 9.5000 6.74 % 9.2500 3.93 %

1,529,152.50 -226,906.50 1,874,445.00 118,386.00 1,825,117.50 69,058.50
8.9000

1,756,059.00

8.0000
35 ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 1

4460.0000 C.Y. -16.75 % 9.5000 -1.14 % 10.3500 7.70 %

35,680.00 -7,180.60 42,370.00 -490.60 46,161.00 3,300.40
9.6100

42,860.60

8.0000
36 ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 2

7950.0000 C.Y. -16.75 % 9.5000 -1.14 % 9.7500 1.46 %

63,600.00 -12,799.50 75,525.00 -874.50 77,512.50 1,113.00
9.6100

76,399.50

7.7500
37 ROADWAY EXCAVATION INCL. HAUL - AREA WN BRIDGE

80100.0000 C.Y. -28.77 % 9.5000 -12.68 % 8.5000 -21.88 %

620,775.00 -250,713.00 760,950.00 -110,538.00 680,850.00 -190,638.00
10.8800

871,488.00

8.1100
38 ROADWAY EXCAVATION INCL. HAUL - AREA NEW POND

7340.0000 C.Y. -15.61 % 9.5000 -1.14 % 9.5000 -1.14 %

59,527.40 -11,010.00 69,730.00 -807.40 69,730.00 -807.40
9.6100

70,537.40

11.0000
39 ROADWAY EXCAVATION INCL. HAUL - AREA TEMP SEDIMENT SUMP

680.0000 C.Y. 34.97 % 9.5000 16.56 % 12.0000 47.24 %

7,480.00 1,938.00 6,460.00 918.00 8,160.00 2,618.00
8.1500

5,542.00

10.3200
40 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1513.0000 C.Y. -42.06 % 11.5000 -35.43 % 15.0000 -15.78 %

15,614.16 -11,332.37 17,399.50 -9,547.03 22,695.00 -4,251.53
17.8100

26,946.53

11.0700
41 GRAVEL BORROW INCL. HAUL

93309.0000 TON 6.96 % 4.4000 -57.49 % 11.0000 6.28 %

1,032,930.63 67,182.48 410,559.60 -555,188.55 1,026,399.00 60,650.85
10.3500

965,748.15
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0.0100
42 EMBANKMENT COMPACTION

52160.0000 C.Y. -99.56 % 1.9000 -15.93 % 3.5000 54.87 %

521.60 -117,360.00 99,104.00 -18,777.60 182,560.00 64,678.40
2.2600

117,881.60

DRAINAGE

833.0000
43 CONCRETE INLET

8.0000 EACH -25.87 % 1,000.0000 -11.01 % 1,100.0000 -2.11 %

6,664.00 -2,325.92 8,000.00 -989.92 8,800.00 -189.92
1,123.7400
8,989.92

1,500.0000
44 GRATE INLET TYPE 1

14.0000 EACH -40.23 % 1,700.0000 -32.26 % 2,400.0000 -4.37 %

21,000.00 -14,134.68 23,800.00 -11,334.68 33,600.00 -1,534.68
2,509.6200
35,134.68

1,540.0000
45 GRATE INLET TYPE 2

27.0000 EACH -25.39 % 1,730.0000 -16.18 % 2,500.0000 21.12 %

41,580.00 -14,149.08 46,710.00 -9,019.08 67,500.00 11,770.92
2,064.0400
55,729.08

45.0000
46 CEMENT CONC. GUTTER

1711.0000 L.F. 50.00 % 20.0000 -33.33 % 40.0000 33.33 %

76,995.00 25,665.00 34,220.00 -17,110.00 68,440.00 17,110.00
30.0000

51,330.00

26.0000
47 QUARRY SPALLS

169.0000 TON -30.07 % 43.5000 17.00 % 46.0000 23.72 %

4,394.00 -1,889.42 7,351.50 1,068.08 7,774.00 1,490.58
37.1800
6,283.42

13.2500
48 UNDERDRAIN PIPE 6 IN. DIAM.

3035.0000 L.F. 1.15 % 7.1500 -45.42 % 11.0000 -16.03 %

40,213.75 455.25 21,700.25 -18,058.25 33,385.00 -6,373.50
13.1000

39,758.50

22.0000
49 DRAIN PIPE 6 IN. DIAM.

1290.0000 L.F. 75.30 % 7.1500 -43.03 % 40.0000 218.73 %

28,380.00 12,190.50 9,223.50 -6,966.00 51,600.00 35,410.50
12.5500

16,189.50

278.0000
50  STEEL CASING PIPE 30 IN. DIAM.

108.0000 L.F. -33.01 % 290.0000 -30.12 % 975.0000 134.94 %

30,024.00 -14,796.00 31,320.00 -13,500.00 105,300.00 60,480.00
415.0000
44,820.00

342.0000
51  STEEL CASING PIPE 36 IN. DIAM.

279.0000 L.F. -71.11 % 363.0000 -69.34 % 675.0000 -42.99 %

95,418.00 -234,912.42 101,277.00 -229,053.42 188,325.00 -142,005.42
1,183.9800
330,330.42
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DRAINAGE

327.0000
52  STEEL CASING PIPE 42 IN. DIAM.

209.0000 L.F. -76.17 % 346.0000 -74.78 % 525.0000 -61.73 %

68,343.00 -218,394.55 72,314.00 -214,423.55 109,725.00 -177,012.55
1,371.9500
286,737.55

500.0000
53  STEEL CASING PIPE 54 IN. DIAM.

247.0000 L.F. -68.11 % 525.0000 -66.52 % 800.0000 -48.98 %

123,500.00 -263,825.64 129,675.00 -257,650.64 197,600.00 -189,725.64
1,568.1200
387,325.64

795.0000
54  REMOVING STEEL CASING PIPE OBSTRUCTION

45.0000 HR 304.48 % 845.0000 329.92 % 845.0000 329.92 %

35,775.00 26,930.25 38,025.00 29,180.25 38,025.00 29,180.25
196.5500
8,844.75

214.0000
55 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM.

118.0000 L.F. 51.31 % 91.4000 -35.37 % 225.0000 59.09 %

25,252.00 8,563.26 10,785.20 -5,903.54 26,550.00 9,861.26
141.4300
16,688.74

161.0000
56 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM.

299.0000 L.F. 53.70 % 113.5000 8.35 % 105.0000 0.24 %

48,139.00 16,818.75 33,936.50 2,616.25 31,395.00 74.75
104.7500
31,320.25

187.0000
57 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.

219.0000 L.F. -57.87 % 140.8000 -68.28 % 120.0000 -72.96 %

40,953.00 -56,252.34 30,835.20 -66,370.14 26,280.00 -70,925.34
443.8600
97,205.34

178.0000
58 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 30 IN. DIAM.

217.0000 L.F. 31.88 % 145.2500 7.62 % 140.0000 3.73 %

38,626.00 9,337.51 31,519.25 2,230.76 30,380.00 1,091.51
134.9700
29,288.49

198.0000
59  HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.

267.0000 L.F. -41.94 % 245.0000 -28.15 % 200.0000 -41.35 %

52,866.00 -38,183.67 65,415.00 -25,634.67 53,400.00 -37,649.67
341.0100
91,049.67

STORM SEWER

2,140.0000
60 CATCH BASIN TYPE 2 48 IN. DIAM.

17.0000 EACH -17.95 % 1,950.0000 -25.24 % 2,900.0000 11.18 %

36,380.00 -7,961.44 33,150.00 -11,191.44 49,300.00 4,958.56
2,608.3200
44,341.44

1.0000
61 TESTING STORM SEWER PIPE

12010.0000 L.F. -39.76 % 1.5000 -9.64 % 2.0000 20.48 %

12,010.00 -7,926.60 18,015.00 -1,921.60 24,020.00 4,083.40
1.6600

19,936.60
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STORM SEWER

74.0000
62 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

66.0000 L.F. 29.37 % 55.0000 -3.85 % 85.0000 48.60 %

4,884.00 1,108.80 3,630.00 -145.20 5,610.00 1,834.80
57.2000
3,775.20

70.0000
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

159.0000 L.F. -44.00 % 66.1000 -47.12 % 87.0000 -30.40 %

11,130.00 -8,745.00 10,509.90 -9,365.10 13,833.00 -6,042.00
125.0000
19,875.00

27.0000
64 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4608.0000 L.F. -14.04 % 21.0000 -33.14 % 48.0000 52.82 %

124,416.00 -20,321.28 96,768.00 -47,969.28 221,184.00 76,446.72
31.4100

144,737.28

35.0000
65 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2898.0000 L.F. -18.93 % 28.9000 -33.06 % 73.0000 69.10 %

101,430.00 -23,676.66 83,752.20 -41,354.46 211,554.00 86,447.34
43.1700

125,106.66

44.0000
66 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1195.0000 L.F. -32.35 % 36.6000 -43.73 % 68.0000 4.55 %

52,580.00 -25,142.80 43,737.00 -33,985.80 81,260.00 3,537.20
65.0400

77,722.80

72.0000
67 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

93.0000 L.F. -1.60 % 52.2000 -28.66 % 105.0000 43.50 %

6,696.00 -108.81 4,854.60 -1,950.21 9,765.00 2,960.19
73.1700
6,804.81

61.0000
68 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

1091.0000 L.F. -58.13 % 65.0000 -55.38 % 88.0000 -39.60 %

66,551.00 -92,396.79 70,915.00 -88,032.79 96,008.00 -62,939.79
145.6900

158,947.79

33.0000
69 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

291.0000 L.F. -17.69 % 24.5000 -38.89 % 73.0000 82.09 %

9,603.00 -2,063.19 7,129.50 -4,536.69 21,243.00 9,576.81
40.0900

11,666.19

77.0000
70 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

64.0000 L.F. 117.58 % 35.6000 0.59 % 62.0000 75.19 %

4,928.00 2,663.04 2,278.40 13.44 3,968.00 1,703.04
35.3900
2,264.96

78.0000
71 SCHEDULE B STORM SEWER PIPE 36 IN. DIAM.

369.0000 L.F. -38.39 % 65.0000 -48.66 % 115.0000 -9.16 %

28,782.00 -17,933.40 23,985.00 -22,730.40 42,435.00 -4,280.40
126.6000
46,715.40

142.0000
72  RESTRAINT STORM SEWER PIPE 24 IN. DIAM.

367.0000 L.F. -52.35 % 86.1000 -71.11 % 205.0000 -31.21 %

52,114.00 -57,255.67 31,598.70 -77,770.97 75,235.00 -34,134.67
298.0100

109,369.67
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STORM SEWER

232.0000
73  RESTRAINT STORM SEWER PIPE 36 IN. DIAM.

218.0000 L.F. -45.18 % 168.3500 -60.22 % 275.0000 -35.01 %

50,576.00 -41,675.06 36,700.30 -55,550.76 59,950.00 -32,301.06
423.1700
92,251.06

10.0000
74  CONCRETE SPLASH PAD

708.0000 S.F. -58.33 % 25.0000 4.17 % 21.0000 -12.50 %

7,080.00 -9,912.00 17,700.00 708.00 14,868.00 -2,124.00
24.0000

16,992.00

WATER LINES
75  FIRE SUPPRESSION SYSTEM

L.S. -59.89 % -65.90 % -29.80 %

1,000,000.00 1,493,000.00 850,000.00 1,643,000.00 1,750,000.00 -743,000.002,493,000.00

STRUCTURE

248.0000
76  SETTLEMENT PLATE

5.0000 EACH -75.20 % 1,500.0000 50.00 % 700.0000 -30.00 %

1,240.00 -3,760.00 7,500.00 2,500.00 3,500.00 -1,500.00
1,000.0000
5,000.00

10.2000
77 STRUCTURE EXCAVATION CLASS A INCL. HAUL

16446.0000 C.Y. -32.00 % 14.5000 -3.33 % 20.5000 36.67 %

167,749.20 -78,940.80 238,467.00 -8,223.00 337,143.00 90,453.00
15.0000

246,690.00

325.0000
78 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

8185.0000 C.Y. -7.14 % 297.2500 -15.07 % 350.0000 0.00 %

2,660,125.00 -204,625.00 2,432,991.25 -431,758.75 2,864,750.00 0.00
350.0000

2,864,750.00
79 SHORING OR EXTRA EXCAVATION CL. A

L.S. -34.23 % 52.58 % 70.99 %

250,000.00 -130,130.00 580,000.00 199,870.00 650,000.00 269,870.00380,130.00

21.0000
80 GRAVEL BACKFILL FOR WALL

1576.0000 C.Y. -44.71 % 30.0000 -21.01 % 35.0000 -7.85 %

33,096.00 -26,760.48 47,280.00 -12,576.48 55,160.00 -4,696.48
37.9800

59,856.48

5.0000
81 FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT

100.0000 L.F. -99.38 % 5.0000 -99.38 % 6.0000 -99.25 %

500.00 -79,500.00 500.00 -79,500.00 600.00 -79,400.00
800.0000
80,000.00
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5.0000
82 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT

186.0000 L.F. -99.50 % 5.0000 -99.50 % 6.0000 -99.40 %

930.00 -185,070.00 930.00 -185,070.00 1,116.00 -184,884.00
1,000.0000
186,000.00

5.0000
83  FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT

510.0000 L.F. -99.58 % 5.0000 -99.58 % 6.0000 -99.50 %

2,550.00 -609,450.00 2,550.00 -609,450.00 3,060.00 -608,940.00
1,200.0000
612,000.00

5.0000
84 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

229.0000 L.F. -99.64 % 5.0000 -99.64 % 6.0000 -99.57 %

1,145.00 -319,455.00 1,145.00 -319,455.00 1,374.00 -319,226.00
1,400.0000
320,600.00

230.0000
85  FURNISHING PERMANENT CASING FOR 3'-0"  DIAM. SHAFT

725.0000 L.F. -23.33 % 226.0000 -24.67 % 241.0000 -19.67 %

166,750.00 -50,750.00 163,850.00 -53,650.00 174,725.00 -42,775.00
300.0000

217,500.00

480.0000
86 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

40.0000 L.F. -31.43 % 456.0000 -34.86 % 490.0000 -30.00 %

19,200.00 -8,800.00 18,240.00 -9,760.00 19,600.00 -8,400.00
700.0000
28,000.00

517.0000
87 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

60.0000 L.F. 3.40 % 487.0000 -2.60 % 520.0000 4.00 %

31,020.00 1,020.00 29,220.00 -780.00 31,200.00 1,200.00
500.0000
30,000.00

560.0000
88  FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

268.0000 L.F. -6.67 % 531.0000 -11.50 % 568.0000 -5.33 %

150,080.00 -10,720.00 142,308.00 -18,492.00 152,224.00 -8,576.00
600.0000

160,800.00

590.0000
89 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

170.0000 L.F. -15.71 % 557.0000 -20.43 % 595.0000 -15.00 %

100,300.00 -18,700.00 94,690.00 -24,310.00 101,150.00 -17,850.00
700.0000

119,000.00

100.0000
90  PLACING PERMANENT CASING FOR 3'-0" DIAM. SHAFT

10.0000 EACH -95.00 % 84.0000 -95.80 % 90.0000 -95.50 %

1,000.00 -19,000.00 840.00 -19,160.00 900.00 -19,100.00
2,000.0000
20,000.00

100.0000
91 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

4.0000 EACH -97.50 % 84.0000 -97.90 % 90.0000 -97.75 %

400.00 -15,600.00 336.00 -15,664.00 360.00 -15,640.00
4,000.0000
16,000.00

100.0000
92 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

6.0000 EACH -98.00 % 84.0000 -98.32 % 90.0000 -98.20 %

600.00 -29,400.00 504.00 -29,496.00 540.00 -29,460.00
5,000.0000
30,000.00
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100.0000
93  PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

26.0000 EACH -98.33 % 84.0000 -98.60 % 90.0000 -98.50 %

2,600.00 -153,400.00 2,184.00 -153,816.00 2,340.00 -153,660.00
6,000.0000
156,000.00

100.0000
94 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

14.0000 EACH -98.57 % 84.0000 -98.80 % 90.0000 -98.71 %

1,400.00 -96,600.00 1,176.00 -96,824.00 1,260.00 -96,740.00
7,000.0000
98,000.00

10.0000
95 CASING SHORING

198.0000 L.F. -98.33 % 10.0000 -98.33 % 11.0000 -98.17 %

1,980.00 -116,820.00 1,980.00 -116,820.00 2,178.00 -116,622.00
600.0000

118,800.00

44.0000
96  SHAFT - 6 IN. DIAMETER

3885.0000 L.F. -56.00 % 43.6300 -56.37 % 47.0000 -53.00 %

170,940.00 -217,560.00 169,502.55 -218,997.45 182,595.00 -205,905.00
100.0000

388,500.00

57.0000
97 SHAFT - 24 IN. DIAMETER

165.0000 L.F. -24.00 % 50.0900 -33.21 % 54.0000 -28.00 %

9,405.00 -2,970.00 8,264.85 -4,110.15 8,910.00 -3,465.00
75.0000

12,375.00

38.0000
98 FURNISHING SOLDIER PILE - W10X39

165.0000 L.F. -5.00 % 30.5600 -23.60 % 33.0000 -17.50 %

6,270.00 -330.00 5,042.40 -1,557.60 5,445.00 -1,155.00
40.0000
6,600.00

59.0000
99 FURNISHING SOLDIER PILE - W14X90

755.0000 L.F. -34.44 % 57.2300 -36.41 % 62.0000 -31.11 %

44,545.00 -23,405.00 43,208.65 -24,741.35 46,810.00 -21,140.00
90.0000

67,950.00

71.0000
100 FURNISHING SOLDIER PILE - W14X109

1158.0000 L.F. -62.63 % 67.1700 -64.65 % 72.0000 -62.11 %

82,218.00 -137,802.00 77,782.86 -142,237.14 83,376.00 -136,644.00
190.0000

220,020.00

1.3000
101  SOLDIER PILE 6" DIAM. TYPE 1

3098.0000 L.F. -97.11 % 1.3300 -97.04 % 1.5000 -96.67 %

4,027.40 -135,382.60 4,120.34 -135,289.66 4,647.00 -134,763.00
45.0000

139,410.00

43.0000
102  SOLDIER PILE 6" DIAM. TYPE 2

787.0000 L.F. -33.85 % 36.7000 -43.54 % 40.0000 -38.46 %

33,841.00 -17,314.00 28,882.90 -22,272.10 31,480.00 -19,675.00
65.0000

51,155.00

1.0000
103 ST. REINF. BAR FOR BRIDGE

1938731.0000 LB. 0.00 % 0.8300 -17.00 % 1.0000 0.00 %

1,938,731.00 0.00 1,609,146.73 -329,584.27 1,938,731.00 0.00
1.0000

1,938,731.00
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1.0000
104 ST. REINF. BAR FOR RETAINING WALL

55509.0000 LB. 0.00 % 0.7900 -21.00 % 1.0500 5.00 %

55,509.00 0.00 43,852.11 -11,656.89 58,284.45 2,775.45
1.0000

55,509.00

1.0000
105 ST. REINF. BAR FOR SPN & SPS LINE BRIDGE CROSSBEAM

130288.0000 LB. 0.00 % 0.8200 -18.00 % 0.9500 -5.00 %

130,288.00 0.00 106,836.16 -23,451.84 123,773.60 -6,514.40
1.0000

130,288.00

0.7000
106 ST. REINF. BAR FOR SHAFT

1927969.0000 LB. -30.00 % 0.8700 -13.00 % 0.7500 -25.00 %

1,349,578.30 -578,390.70 1,677,333.03 -250,635.97 1,445,976.75 -481,992.25
1.0000

1,927,969.00

3.5000
107 CSL ACCESS TUBE

29051.0000 L.F. -65.00 % 7.5000 -25.00 % 7.0000 -30.00 %

101,678.50 -188,831.50 217,882.50 -72,627.50 203,357.00 -87,153.00
10.0000

290,510.00

1,000.0000
108 CONC. CLASS 4000 FOR SPN & SPS LINE BRIDGE CROSSBEAM

492.0000 C.Y. 100.00 % 860.0000 72.00 % 800.0000 60.00 %

492,000.00 246,000.00 423,120.00 177,120.00 393,600.00 147,600.00
500.0000

246,000.00

600.0000
109 CONC. CLASS 4000 FOR BRIDGE

8076.0000 C.Y. 20.00 % 505.0000 1.00 % 325.0000 -35.00 %

4,845,600.00 807,600.00 4,078,380.00 40,380.00 2,624,700.00 1,413,300.00
500.0000

4,038,000.00

750.0000
110 CONC. CLASS 4000 FOR RETAINING WALL

528.0000 C.Y. 50.00 % 522.5000 4.50 % 525.0000 5.00 %

396,000.00 132,000.00 275,880.00 11,880.00 277,200.00 13,200.00
500.0000

264,000.00

125.0000
111 CONC. CLASS 4000P FOR SHAFT

7731.0000 C.Y. -50.00 % 120.7500 -51.70 % 125.0000 -50.00 %

966,375.00 -966,375.00 933,518.25 -999,231.75 966,375.00 -966,375.00
250.0000

1,932,750.00

450.0000
112 PRESTRESSED CONC. GIRDER (WF100G)

16484.0000 L.F. 28.57 % 454.4500 29.84 % 460.0000 31.43 %

7,417,800.00 1,648,400.00 7,491,153.80 1,721,753.80 7,582,640.00 1,813,240.00
350.0000

5,769,400.00

400.0000
113 PRESTRESSED CONC. GIRDER (WF83G)

2996.0000 L.F. 33.33 % 361.1500 20.38 % 460.0000 53.33 %

1,198,400.00 299,600.00 1,082,005.40 183,205.40 1,378,160.00 479,360.00
300.0000

898,800.00

350.0000
114 PRESTRESSED CONC. GIRDER (WF58G)

4862.0000 L.F. 40.00 % 315.7500 26.30 % 325.0000 30.00 %

1,701,700.00 486,200.00 1,535,176.50 319,676.50 1,580,150.00 364,650.00
250.0000

1,215,500.00
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115 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-48.00 -48.00 -48.00-48.00

0.0000
116 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

117 STRUCTURAL LOW ALLOY STEEL
L.S. -25.00 % 2.50 % 15.00 %

1,500,000.00 -500,000.00 2,050,000.00 50,000.00 2,300,000.00 300,000.002,000,000.00
118  STRUCTURAL STEEL FOR COLUMNS

L.S. 366.67 % 866.67 % 100.00 %

70,000.00 55,000.00 145,000.00 130,000.00 30,000.00 15,000.0015,000.00

12.0000
119 LAGGING

7078.0000 S.F. -20.00 % 11.9000 -20.67 % 13.0000 -13.33 %

84,936.00 -21,234.00 84,228.20 -21,941.80 92,014.00 -14,156.00
15.0000

106,170.00

10,000.0000
120 DISC BEARING - SUPERSTR.

6.0000 EACH -33.33 % 12,000.0000 -20.00 % 14,000.0000 -6.67 %

60,000.00 -30,000.00 72,000.00 -18,000.00 84,000.00 -6,000.00
15,000.0000
90,000.00

121 SUPERSTRUCTURE EB16 LINE BRIDGE
L.S. -15.83 % -26.25 % -33.33 %

5,050,000.00 -950,000.00 4,425,000.00 1,575,000.00 4,000,000.00 2,000,000.006,000,000.00
122 SUPERSTRUCTURE SPN LINE BRIDGE

L.S. -30.23 % -11.63 % -27.91 %

1,500,000.00 -650,000.00 1,900,000.00 -250,000.00 1,550,000.00 -600,000.002,150,000.00
123 SUPERSTRUCTURE SPS LINE BRIDGE

L.S. -11.76 % 2.94 % -8.24 %

1,500,000.00 -200,000.00 1,750,000.00 50,000.00 1,560,000.00 -140,000.001,700,000.00
124 SUPERSTRUCTURE HOV16 SPANS 5-8 LINE BRIDGE

L.S. -20.00 % -16.00 % -32.00 %

2,000,000.00 -500,000.00 2,100,000.00 -400,000.00 1,700,000.00 -800,000.002,500,000.00
125 SUPERSTRUCTURE TBC-HOV16 TEMPORARY BRIDGE SPANS 1-5

L.S. 17.71 % -8.57 % -17.14 %

2,060,000.00 310,000.00 1,600,000.00 -150,000.00 1,450,000.00 -300,000.001,750,000.00
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STRUCTURE
126 SUPERSTRUCTURE WN LINE BRIDGE

L.S. -30.00 % -6.50 % -35.00 %

700,000.00 -300,000.00 935,000.00 -65,000.00 650,000.00 -350,000.001,000,000.00
127 BRIDGE DECK NEW LINE BRIDGE

L.S. -43.40 % 15.57 % -18.87 %

600,000.00 -460,000.00 1,225,000.00 165,000.00 860,000.00 -200,000.001,060,000.00

290.0000
128 SEW TRAFFIC BARRIER

310.0000 L.F. 6.90 % 310.0000 14.27 % 250.0000 -7.84 %

89,900.00 5,803.20 96,100.00 12,003.20 77,500.00 -6,596.80
271.2800
84,096.80

30.0000
129 CONCRETE FASCIA PANEL

18361.0000 S.F. 0.00 % 39.0000 30.00 % 33.0000 10.00 %

550,830.00 0.00 716,079.00 165,249.00 605,913.00 55,083.00
30.0000

550,830.00

515.0000
130 SOIL NAIL - ENCAPSULATED

302.0000 EACH -48.50 % 650.6000 -34.94 % 696.0000 -30.40 %

155,530.00 -146,470.00 196,481.20 -105,518.80 210,192.00 -91,808.00
1,000.0000
302,000.00

1,500.0000
131 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

58.0000 EACH 200.00 % 1,478.3800 195.68 % 1,600.0000 220.00 %

87,000.00 58,000.00 85,746.04 56,746.04 92,800.00 63,800.00
500.0000
29,000.00

5.0000
132 PREFABRICATED DRAINAGE MAT

1313.0000 S.Y. -75.00 % 8.7500 -56.25 % 6.5000 -67.50 %

6,565.00 -19,695.00 11,488.75 -14,771.25 8,534.50 -17,725.50
20.0000

26,260.00

2,300.0000
133 PERMANENT GROUND ANCHOR

42.0000 EACH -23.33 % 4,456.3800 48.55 % 2,500.0000 -16.67 %

96,600.00 -29,400.00 187,167.96 61,167.96 105,000.00 -21,000.00
3,000.0000
126,000.00

20.0000
134 STRUCTURAL EARTH WALL

15069.0000 S.F. -60.00 % 26.0000 -48.00 % 25.0000 -50.00 %

301,380.00 -452,070.00 391,794.00 -361,656.00 376,725.00 -376,725.00
50.0000

753,450.00

21.5000
135 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

9308.0000 C.Y. -15.75 % 24.5000 -4.00 % 29.0000 13.64 %

200,122.00 -37,418.16 228,046.00 -9,494.16 269,932.00 32,391.84
25.5200

237,540.16
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200.0000
136 BRIDGE APPROACH SLAB

1254.0000 S.Y. -11.11 % 225.0000 0.00 % 180.0000 -20.00 %

250,800.00 -31,350.00 282,150.00 0.00 225,720.00 -56,430.00
225.0000

282,150.00

SURFACING

14.2500
137 CRUSHED SURFACING BASE COURSE

17360.0000 TON -13.79 % 15.7000 -5.02 % 19.0000 14.94 %

247,380.00 -39,580.80 272,552.00 -14,408.80 329,840.00 42,879.20
16.5300

286,960.80

LIQUID ASPHALT
138 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

14,330.00 14,330.00 14,330.0014,330.00

CEMENT CONCRETE PAVEMENT

155.0000
139 CEMENT CONC. PAVEMENT

4533.7000 C.Y. -42.18 % 156.7500 -41.53 % 350.0000 30.56 %

702,723.50 -512,670.80 710,657.48 -504,736.82 1,586,795.00 371,400.70
268.0800

1,215,394.30
140 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

48,616.00 48,616.00 48,616.0048,616.00

12.0000
141 EPOXY-COATED TIE BAR WITH DRILL HOLE

3193.0000 EACH -22.53 % 12.2500 -20.92 % 18.0000 16.20 %

38,316.00 -11,143.57 39,114.25 -10,345.32 57,474.00 8,014.43
15.4900

49,459.57

17.5000
142 CORROSION RESISTANT DOWEL BAR

4900.0000 EACH 23.15 % 18.1500 27.73 % 21.0000 47.78 %

85,750.00 16,121.00 88,935.00 19,306.00 102,900.00 33,271.00
14.2100

69,629.00
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HOT MIX ASPHALT

10.0000
143 PLANING BITUMINOUS PAVEMENT

4270.0000 S.Y. 111.86 % 4.5000 -4.66 % 8.5000 80.08 %

42,700.00 22,545.60 19,215.00 -939.40 36,295.00 16,140.60
4.7200

20,154.40

79.0000
144 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

640.0000 TON 4.86 % 79.0000 4.86 % 84.0000 11.49 %

50,560.00 2,342.40 50,560.00 2,342.40 53,760.00 5,542.40
75.3400

48,217.60

65.7500
145 HMA CL. 1/2 IN. PG 58-22

14330.0000 TON -13.84 % 65.7500 -13.84 % 71.0000 -6.96 %

942,197.50 -151,324.80 942,197.50 -151,324.80 1,017,430.00 -76,092.30
76.3100

1,093,522.30
146 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

32,805.66 32,805.66 32,805.6632,805.66
147 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,390.00 16,390.00 16,390.0016,390.00
148 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

162,138.04 162,138.04 162,138.04162,138.04

7.0000
149 LONGITUDINAL JOINT SEAL

1620.0000 L.F. 36.45 % 8.0000 55.95 % 2.0000 -61.01 %

11,340.00 3,029.40 12,960.00 4,649.40 3,240.00 -5,070.60
5.1300

8,310.60
150 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00
151 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00
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IRRIGATION AND WATER DISTRIBUTION
152 IRRIGATION SYSTEM

L.S. -40.00 % -40.00 % -30.00 %

12,000.00 -8,000.00 12,000.00 -8,000.00 14,000.00 -6,000.0020,000.00

EROSION CNTL AND ROADSIDE RESTORATION

25.0000
153 ESC LEAD

120.0000 DAY -83.78 % 125.0000 -18.91 % 47.0000 -69.51 %

3,000.00 -15,498.00 15,000.00 -3,498.00 5,640.00 -12,858.00
154.1500
18,498.00

1.0000
154 PLASTIC COVERING

11670.0000 S.Y. -76.36 % 2.3000 -45.63 % 2.0000 -52.72 %

11,670.00 -37,694.10 26,841.00 -22,523.10 23,340.00 -26,024.10
4.2300

49,364.10

7.0000
155 CHECK DAM

430.0000 L.F. -31.44 % 6.2500 -38.79 % 13.0000 27.33 %

3,010.00 -1,380.30 2,687.50 -1,702.80 5,590.00 1,199.70
10.2100
4,390.30

80.0000
156 INLET PROTECTION

213.0000 EACH 15.94 % 75.0000 8.70 % 62.0000 -10.14 %

17,040.00 2,343.00 15,975.00 1,278.00 13,206.00 -1,491.00
69.0000

14,697.00

16.2500
157 STABILIZED CONSTRUCTION ENTRANCE

2204.0000 S.Y. 11.68 % 15.0000 3.09 % 40.0000 174.91 %

35,815.00 3,746.80 33,060.00 991.80 88,160.00 56,091.80
14.5500

32,068.20

17,000.0000
158 TIRE WASH

5.0000 EACH 22.57 % 15,000.0000 8.15 % 78,000.0000 462.38 %

85,000.00 15,651.65 75,000.00 5,651.65 390,000.00 320,651.65
13,869.6700
69,348.35

3,600.0000
159  RELOCATE TIRE WASH

5.0000 EACH -23.40 % 5,000.0000 6.38 % 2,100.0000 -55.32 %

18,000.00 -5,500.00 25,000.00 1,500.00 10,500.00 -13,000.00
4,700.0000
23,500.00

76.0000
160 STREET CLEANING

3700.0000 HR -7.32 % 100.0000 21.95 % 110.0000 34.15 %

281,200.00 -22,200.00 370,000.00 66,600.00 407,000.00 103,600.00
82.0000

303,400.00

3.5000
161 SILT FENCE

24560.0000 L.F. -17.84 % 3.2500 -23.71 % 7.0000 64.32 %

85,960.00 -18,665.60 79,820.00 -24,805.60 171,920.00 67,294.40
4.2600

104,625.60
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EROSION CNTL AND ROADSIDE RESTORATION

9.5000
162 COMPOST SOCK

6140.0000 L.F. 62.67 % 3.7500 -35.79 % 9.5000 62.67 %

58,330.00 22,472.40 23,025.00 -12,832.60 58,330.00 22,472.40
5.8400

35,857.60
163 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000,000.00 2,000,000.00 2,000,000.002,000,000.00

21.0000
164 TEMPORARY CURB

280.0000 L.F. 240.36 % 5.0000 -18.96 % 6.5000 5.35 %

5,880.00 4,152.40 1,400.00 -327.60 1,820.00 92.40
6.1700

1,727.60

30.0000
165 TEMPORARY PIPE SLOPE DRAIN

265.0000 L.F. 25.16 % 15.0000 -37.42 % 50.0000 108.59 %

7,950.00 1,597.95 3,975.00 -2,377.05 13,250.00 6,897.95
23.9700
6,352.05

1,650.0000
166 MULCHING WITH LONG TERM MULCH

12.8000 ACRE -55.42 % 1,600.0000 -56.78 % 1,500.0000 -59.48 %

21,120.00 -26,260.22 20,480.00 -26,900.22 19,200.00 -28,180.22
3,701.5800
47,380.22

2,150.0000
167 SEEDING, FERTILIZING, AND MULCHING

25.7000 ACRE 43.33 % 2,100.0000 40.00 % 1,925.0000 28.33 %

55,255.00 16,705.00 53,970.00 15,420.00 49,472.50 10,922.50
1,500.0000
38,550.00

8.2500
168 PSIPE GRAND FIR 2-3' #2 CONT.

9.0000 EACH -45.00 % 8.0000 -46.67 % 8.0000 -46.67 %

74.25 -60.75 72.00 -63.00 72.00 -63.00
15.0000
135.00

8.2500
169 PSIPE VINE MAPLE 2-3' B.R.

12.0000 EACH 65.00 % 8.0000 60.00 % 9.0000 80.00 %

99.00 39.00 96.00 36.00 108.00 48.00
5.0000
60.00

8.2500
170 PSIPE AMUR MAPLE 2-3' B.R.

42.0000 EACH 65.00 % 8.0000 60.00 % 9.0000 80.00 %

346.50 136.50 336.00 126.00 378.00 168.00
5.0000
210.00

8.2500
171 PSIPE CANADIAN SERVICEBERRY 2-3' B.R.

101.0000 EACH 65.00 % 8.0000 60.00 % 9.0000 80.00 %

833.25 328.25 808.00 303.00 909.00 404.00
5.0000
505.00

8.2500
172 PSIPE PAPER BIRCH 2-3' B.R.

6.0000 EACH 65.00 % 8.0000 60.00 % 9.0000 80.00 %

49.50 19.50 48.00 18.00 54.00 24.00
5.0000
30.00
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EROSION CNTL AND ROADSIDE RESTORATION

8.2500
173 PSIPE INCENSE CEDAR 2-3' #2 CONT.

60.0000 EACH -45.00 % 8.0000 -46.67 % 9.0000 -40.00 %

495.00 -405.00 480.00 -420.00 540.00 -360.00
15.0000
900.00

185.0000
174 PSIPE KATSURA TREE 1 1/2" CAL. B&B

54.0000 EACH -26.00 % 180.0000 -28.00 % 200.0000 -20.00 %

9,990.00 -3,510.00 9,720.00 -3,780.00 10,800.00 -2,700.00
250.0000
13,500.00

8.2500
175 PSIPE ALASKA YELLOW CEDAR 2-3' #2 CONT.

51.0000 EACH -45.00 % 8.0000 -46.67 % 9.0000 -40.00 %

420.75 -344.25 408.00 -357.00 459.00 -306.00
15.0000
765.00

128.2500
176 PSIPE EUROPEAN COPPER BEECH 1" CAL. B&B

10.0000 EACH -14.50 % 125.0000 -16.67 % 135.0000 -10.00 %

1,282.50 -217.50 1,250.00 -250.00 1,350.00 -150.00
150.0000
1,500.00

8.2500
177 PSIPE OREGON ASH 2-3'  B.R.

2.0000 EACH 3.13 % 8.0000 0.00 % 9.0000 12.50 %

16.50 0.50 16.00 0.00 18.00 2.00
8.0000
16.00

128.2500
178 PSIPE PATMORE GREEN ASH 1" CAL.  B.R.

31.0000 EACH 28.25 % 125.0000 25.00 % 135.0000 35.00 %

3,975.75 875.75 3,875.00 775.00 4,185.00 1,085.00
100.0000
3,100.00

8.2500
179 PSIPE SITKA SPRUCE 2-3' #2 CONT.

3.0000 EACH -45.00 % 8.0000 -46.67 % 9.0000 -40.00 %

24.75 -20.25 24.00 -21.00 27.00 -18.00
15.0000
45.00

8.2500
180 PSIPE SHORE PINE 2-3' #2 CONT.

73.0000 EACH -45.00 % 8.0000 -46.67 % 9.0000 -40.00 %

602.25 -492.75 584.00 -511.00 657.00 -438.00
15.0000
1,095.00

6.0000
181 PSIPE BITTER CHERRY 2-3'  B.R.

10.0000 EACH -40.00 % 6.0000 -40.00 % 7.0000 -30.00 %

60.00 -40.00 60.00 -40.00 70.00 -30.00
10.0000
100.00

6.0000
182 PSIPE DOUGLAS FIR 2-3' #2 CONT.

291.0000 EACH -60.00 % 6.0000 -60.00 % 7.0000 -53.33 %

1,746.00 -2,619.00 1,746.00 -2,619.00 2,037.00 -2,328.00
15.0000
4,365.00

154.0000
183 PSIPE NORTHERN RED OAK 1" CAL. B.R.

7.0000 EACH 54.00 % 150.0000 50.00 % 165.0000 65.00 %

1,078.00 378.00 1,050.00 350.00 1,155.00 455.00
100.0000
700.00
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6.0000
184 PSIPE CASCARA 2-3'  B.R.

12.0000 EACH -40.00 % 6.0000 -40.00 % 7.0000 -30.00 %

72.00 -48.00 72.00 -48.00 84.00 -36.00
10.0000
120.00

8.2500
185 PSIPE GIANT SEQUOIA 2-3' #2 CONT.

17.0000 EACH -45.00 % 8.0000 -46.67 % 9.0000 -40.00 %

140.25 -114.75 136.00 -119.00 153.00 -102.00
15.0000
255.00

8.2500
186 PSIPE WESTERN RED CEDAR 2-3' #2 CONT.

35.0000 EACH -45.00 % 8.0000 -46.67 % 9.0000 -40.00 %

288.75 -236.25 280.00 -245.00 315.00 -210.00
15.0000
525.00

8.2500
187 PSIPE WESTERN HEMLOCK 2-3' #2 CONT.

19.0000 EACH -45.00 % 8.0000 -46.67 % 9.0000 -40.00 %

156.75 -128.25 152.00 -133.00 171.00 -114.00
15.0000
285.00

185.0000
188 PSIPE ACCOLADE ELM 1 1/2" CAL. B&B

17.0000 EACH -26.00 % 180.0000 -28.00 % 195.0000 -22.00 %

3,145.00 -1,105.00 3,060.00 -1,190.00 3,315.00 -935.00
250.0000
4,250.00

2.0000
189 PSIPE WESTERN SERVICEBERRY 12-18 IN. B.R

2016.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 6,048.00 -4,032.00
5.0000

10,080.00

2.0000
190 PSIPE BLACK CHOKEBERRY 12-18 IN. B.R.

4033.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

8,066.00 -12,099.00 8,066.00 -12,099.00 12,099.00 -8,066.00
5.0000

20,165.00

2.0000
191 PSIPE BEAKED HAZELNUT 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 6,048.00 -4,032.00
5.0000

10,080.00

2.0000
192 PSIPE OCEANSPRAY 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 6,048.00 -4,032.00
5.0000

10,080.00

4.0000
193 PSIPE TALL OREGON-GRAPE 6-9 IN. #1 CONT.

6048.0000 EACH -20.00 % 4.0000 -20.00 % 5.0000 0.00 %

24,192.00 -6,048.00 24,192.00 -6,048.00 30,240.00 0.00
5.0000

30,240.00

4.0000
194 PSIPE CREEPING OREGON-GRAPE 6-9 IN. #1 CONT.

2016.0000 EACH -20.00 % 4.0000 -20.00 % 5.0000 0.00 %

8,064.00 -2,016.00 8,064.00 -2,016.00 10,080.00 0.00
5.0000

10,080.00
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2.0000
195 PSIPE INDIAN PLUM 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 6,048.00 -4,032.00
5.0000

10,080.00

2.0000
196 PSIPE WILD MOCK ORANGE 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 6,048.00 -4,032.00
5.0000

10,080.00

3.0000
197 PSIPE FRAGRANT SUMAC 12-18 IN. B.R.

4033.0000 EACH -40.00 % 3.0000 -40.00 % 4.0000 -20.00 %

12,099.00 -8,066.00 12,099.00 -8,066.00 16,132.00 -4,033.00
5.0000

20,165.00

2.0000
198 PSIPE RED-FLOWERING CURRANT 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 6,048.00 -4,032.00
5.0000

10,080.00

2.0000
199 PSIPE NOOTKA ROSE 12-18 IN. B.R.

6048.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

12,096.00 -18,144.00 12,096.00 -18,144.00 18,144.00 -12,096.00
5.0000

30,240.00

2.0000
200 PSIPE SNOWBERRY 12-18 IN. B.R.

6048.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

12,096.00 -18,144.00 12,096.00 -18,144.00 18,144.00 -12,096.00
5.0000

30,240.00

5.0000
201 PSIPE COMPACT OREGON-GRAPE 6-9 IN. #1 CONT.

25845.0000 EACH 0.00 % 5.0000 0.00 % 6.0000 20.00 %

129,225.00 0.00 129,225.00 0.00 155,070.00 25,845.00
5.0000

129,225.00

5.0000
202 PSIPE GRO-LOW FRAGRANT SUMAC 6-9 IN. #1 CONT.

25845.0000 EACH 0.00 % 5.0000 0.00 % 6.0000 20.00 %

129,225.00 0.00 129,225.00 0.00 155,070.00 25,845.00
5.0000

129,225.00

4.0000
203 PSIPE HANCOCK CORALBERRY 6-9 IN. #1 CONT.

25845.0000 EACH -20.00 % 4.0000 -20.00 % 5.0000 0.00 %

103,380.00 -25,845.00 103,380.00 -25,845.00 129,225.00 0.00
5.0000

129,225.00

2.0000
204 PSIPE RED-OSIER DOGWOOD 12-18 IN. BR

1126.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

2,252.00 -3,378.00 2,252.00 -3,378.00 3,378.00 -2,252.00
5.0000

5,630.00

2.0000
205 PSIPE YELLOW-TWIG DOGWOOD 12-18 IN. BR

1126.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

2,252.00 -3,378.00 2,252.00 -3,378.00 3,378.00 -2,252.00
5.0000

5,630.00
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4.0000
206 PSIPE KELSEY DOGWOOD 6-9 IN. BR

595.0000 EACH -20.00 % 4.0000 -20.00 % 6.0000 20.00 %

2,380.00 -595.00 2,380.00 -595.00 3,570.00 595.00
5.0000

2,975.00

2.0000
207 PSIPE DOUGLAS HAWTHORN 12-18 IN. BR

376.0000 EACH -60.00 % 2.0000 -60.00 % 5.0000 0.00 %

752.00 -1,128.00 752.00 -1,128.00 1,880.00 0.00
5.0000

1,880.00

2.0000
208 PSIPE WESTERN CRABAPPLE 12-18 IN. BR

376.0000 EACH -60.00 % 2.0000 -60.00 % 5.0000 0.00 %

752.00 -1,128.00 752.00 -1,128.00 1,880.00 0.00
5.0000

1,880.00

2.0000
209 PSIPE PACIFIC NINEBARK 12-18 IN. BR

751.0000 EACH -60.00 % 2.0000 -60.00 % 4.0000 -20.00 %

1,502.00 -2,253.00 1,502.00 -2,253.00 3,004.00 -751.00
5.0000

3,755.00

2.0000
210 PSIPE CLUSTERED ROSE 12-18 IN. BR

1126.0000 EACH -60.00 % 2.0000 -60.00 % 3.0000 -40.00 %

2,252.00 -3,378.00 2,252.00 -3,378.00 3,378.00 -2,252.00
5.0000

5,630.00

4.0000
211 PSIPE DWARF ARCTIC WILLOW 12-18 IN. BR

1126.0000 EACH -20.00 % 4.0000 -20.00 % 5.0000 0.00 %

4,504.00 -1,126.00 4,504.00 -1,126.00 5,630.00 0.00
5.0000

5,630.00

2.0000
212 PSIPE RED ELDERBERRY 12-18 IN. BR

751.0000 EACH -60.00 % 2.0000 -60.00 % 4.0000 -20.00 %

1,502.00 -2,253.00 1,502.00 -2,253.00 3,004.00 -751.00
5.0000

3,755.00

2.0000
213 PSIPE BLACK TWINBERRY 12-18 IN. BR

751.0000 EACH -60.00 % 2.0000 -60.00 % 4.0000 -20.00 %

1,502.00 -2,253.00 1,502.00 -2,253.00 3,004.00 -751.00
5.0000

3,755.00

1.0000
214 PSIPE COMMON RUSH 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 2.0000 100.00 %

1,572.00 0.00 1,572.00 0.00 3,144.00 1,572.00
1.0000

1,572.00

1.0000
215 PSIPE DAGGER-LEAF RUSH 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 2.0000 100.00 %

1,572.00 0.00 1,572.00 0.00 3,144.00 1,572.00
1.0000

1,572.00

1.0000
216 PSIPE SLOUGH SEDGE 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 2.0000 100.00 %

1,572.00 0.00 1,572.00 0.00 3,144.00 1,572.00
1.0000

1,572.00
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1.0000
217 PSIPE THICK-HEADED SEDGE 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 2.0000 100.00 %

1,572.00 0.00 1,572.00 0.00 3,144.00 1,572.00
1.0000

1,572.00

1.0000
218 PSIPE SITKA SEDGE 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 2.0000 100.00 %

1,572.00 0.00 1,572.00 0.00 3,144.00 1,572.00
1.0000

1,572.00

1.0000
219 PSIPE BULL RUSH 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 2.0000 100.00 %

1,572.00 0.00 1,572.00 0.00 3,144.00 1,572.00
1.0000

1,572.00

4.0000
220 PSIPE VIRGINIA CREEPER 3-15" HT. #1 CONT.

404.0000 EACH -42.86 % 4.0000 -42.86 % 5.0000 -28.57 %

1,616.00 -1,212.00 1,616.00 -1,212.00 2,020.00 -808.00
7.0000

2,828.00

4.0000
221 PSIPE BOSTON IVY 3-15" HT. #1 CONT.

404.0000 EACH -42.86 % 4.0000 -42.86 % 5.0000 -28.57 %

1,616.00 -1,212.00 1,616.00 -1,212.00 2,020.00 -808.00
7.0000

2,828.00
222 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
223 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

23.5000
224 FINE COMPOST

12050.0000 C.Y. -21.67 % 23.0000 -23.33 % 25.0000 -16.67 %

283,175.00 -78,325.00 277,150.00 -84,350.00 301,250.00 -60,250.00
30.0000

361,500.00

23.5000
225 COARSE COMPOST

888.0000 C.Y. -36.40 % 23.0000 -37.75 % 25.0000 -32.34 %

20,868.00 -11,943.60 20,424.00 -12,387.60 22,200.00 -10,611.60
36.9500

32,811.60

23.5000
226 BARK OR WOOD CHIP MULCH

11900.0000 C.Y. -21.67 % 23.0000 -23.33 % 25.0000 -16.67 %

279,650.00 -77,350.00 273,700.00 -83,300.00 297,500.00 -59,500.00
30.0000

357,000.00

1.0000
227 HIGH VISIBILITY FENCE

1890.0000 L.F. -60.00 % 2.5000 0.00 % 1.2000 -52.00 %

1,890.00 -2,835.00 4,725.00 0.00 2,268.00 -2,457.00
2.5000

4,725.00
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0.0100
228  TEMPORARY WATER TREATMENT SYSTEM - FURNISHING

5.0000 EACH -100.00 % 75,000.0000 44.23 % 21,000.0000 -59.62 %

0.05 -259,999.95 375,000.00 115,000.00 105,000.00 -155,000.00
52,000.0000
260,000.00

0.0100
229  TEMPORARY WATER TREATMENT SYSTEM - RENTAL

98.9000 MO. -100.00 % 7,050.0000 41.00 % 8,200.0000 64.00 %

0.99 -494,499.01 697,245.00 202,745.00 810,980.00 316,480.00
5,000.0000
494,500.00

0.0100
230  TEMPORARY WATER TREATMENT SYSTEM - OPERATION

7985.0000 HR -99.99 % 106.0000 41.33 % 41.5000 -44.67 %

79.85 -598,795.15 846,410.00 247,535.00 331,377.50 -267,497.50
75.0000

598,875.00
231  TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS

EST. 0.00 % 0.00 % 0.00 %

3,000,000.00 3,000,000.00 3,000,000.003,000,000.00

43.0000
232  TEMPORARY FRENCH DRAIN

442.0000 L.F. -14.00 % 27.0000 -46.00 % 40.0000 -20.00 %

19,006.00 -3,094.00 11,934.00 -10,166.00 17,680.00 -4,420.00
50.0000

22,100.00

TRAFFIC

19.0000
233 CEMENT CONC. TRAFFIC CURB AND GUTTER

680.0000 L.F. -15.10 % 15.0000 -32.98 % 20.0000 -10.63 %

12,920.00 -2,298.40 10,200.00 -5,018.40 13,600.00 -1,618.40
22.3800

15,218.40

6.0000
234 EXTRUDED CURB

2368.0000 L.F. -5.51 % 5.7500 -9.45 % 8.5000 33.86 %

14,208.00 -828.80 13,616.00 -1,420.80 20,128.00 5,091.20
6.3500

15,036.80

24.0000
235 BEAM GUARDRAIL TYPE 31

2722.0000 L.F. 11.52 % 21.6500 0.60 % 26.0000 20.82 %

65,328.00 6,750.56 58,931.30 353.86 70,772.00 12,194.56
21.5200

58,577.44

2,440.0000
236 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH -13.74 % 2,610.0000 -7.73 % 2,700.0000 -4.55 %

12,200.00 -1,943.55 13,050.00 -1,093.55 13,500.00 -643.55
2,828.7100
14,143.55

2,000.0000
237 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -23.53 % 2,075.0000 -20.67 % 2,200.0000 -15.89 %

6,000.00 -1,846.65 6,225.00 -1,621.65 6,600.00 -1,246.65
2,615.5500
7,846.65
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50.0000
238 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

200.0000 L.F. 17.70 % 48.7500 14.76 % 52.0000 22.41 %

10,000.00 1,504.00 9,750.00 1,254.00 10,400.00 1,904.00
42.4800
8,496.00

665.0000
239 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH -12.87 % 625.0000 -18.12 % 715.0000 -6.32 %

2,660.00 -393.08 2,500.00 -553.08 2,860.00 -193.08
763.2700
3,053.08

30.0000
240 PRECAST CONC. BARRIER TYPE 2

2464.0000 L.F. -20.51 % 36.0000 -4.61 % 35.0000 -7.26 %

73,920.00 -19,071.36 88,704.00 -4,287.36 86,240.00 -6,751.36
37.7400

92,991.36

80.0000
241 SINGLE SLOPE CONCRETE BARRIER

2913.4000 L.F. -20.17 % 100.0000 -0.21 % 76.0000 -24.16 %

233,072.00 -58,879.81 291,340.00 -611.81 221,418.40 -70,533.41
100.2100

291,951.81

1,200.0000
242  TEMPORARY  BARRIER CONNECTION TYPE 1

8.0000 EACH 33.33 % 410.0000 -54.44 % 770.0000 -14.44 %

9,600.00 2,400.00 3,280.00 -3,920.00 6,160.00 -1,040.00
900.0000
7,200.00

2,800.0000
243  TEMPORARY BARRIER CONNECTION TYPE 2

2.0000 EACH 115.38 % 960.0000 -26.15 % 1,500.0000 15.38 %

5,600.00 3,000.00 1,920.00 -680.00 3,000.00 400.00
1,300.0000
2,600.00

3.2500
244 TEMPORARY CONC. BARRIER

25620.0000 L.F. -61.81 % 9.0000 5.76 % 10.0000 17.51 %

83,265.00 -134,761.20 230,580.00 12,553.80 256,200.00 38,173.80
8.5100

218,026.20

3.0000
245 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

137.5000 L.F. -40.00 % 6.0000 20.00 % 8.0000 60.00 %

412.50 -275.00 825.00 137.50 1,100.00 412.50
5.0000
687.50

11,000.0000
246 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 144.44 % 1,075.0000 -76.11 % 3,800.0000 -15.56 %

55,000.00 32,500.00 5,375.00 -17,125.00 19,000.00 -3,500.00
4,500.0000
22,500.00

30,000.0000
247 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 30.22 % 24,000.0000 4.18 % 96,000.0000 316.70 %

60,000.00 13,923.98 48,000.00 1,923.98 192,000.00 145,923.98
23,038.0100
46,076.02

325.0000
248 RESETTING IMPACT ATTENUATOR

9.0000 EACH -59.38 % 600.0000 -25.00 % 1,375.0000 71.88 %

2,925.00 -4,275.00 5,400.00 -1,800.00 12,375.00 5,175.00
800.0000
7,200.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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98072-4477 BELLEVUE, WA  98004-5732
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

5,500.0000
249 TRANSPORTABLE ATTENUATOR(S)

7.0000 EACH -15.38 % 1,500.0000 -76.92 % 20,000.0000 207.69 %

38,500.00 -7,000.00 10,500.00 -35,000.00 140,000.00 94,500.00
6,500.0000
45,500.00

50.0000
250 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1720.0000 HR 25.00 % 70.0000 75.00 % 45.5000 13.75 %

86,000.00 17,200.00 120,400.00 51,600.00 78,260.00 9,460.00
40.0000

68,800.00
251 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

0.1300
252 PAINT LINE

39910.0000 L.F. -27.78 % 0.1300 -27.78 % 0.3000 66.67 %

5,188.30 -1,995.50 5,188.30 -1,995.50 11,973.00 4,789.20
0.1800

7,183.80

1.1200
253 PROFILED PLASTIC LINE

19660.0000 L.F. 0.00 % 1.1000 -1.79 % 1.3000 16.07 %

22,019.20 0.00 21,626.00 -393.20 25,558.00 3,538.80
1.1200

22,019.20

3.4000
254 PROFILED PLASTIC WIDE LANE LINE

10390.0000 L.F. -6.59 % 3.3500 -7.97 % 5.0000 37.36 %

35,326.00 -2,493.60 34,806.50 -3,013.10 51,950.00 14,130.40
3.6400

37,819.60

2.0000
255 PLASTIC WIDE LINE

1460.0000 L.F. -35.48 % 1.9000 -38.71 % 2.0000 -35.48 %

2,920.00 -1,606.00 2,774.00 -1,752.00 2,920.00 -1,606.00
3.1000

4,526.00

11.0000
256 PLASTIC STOP LINE

72.0000 L.F. 26.29 % 10.8500 24.57 % 14.0000 60.73 %

792.00 164.88 781.20 154.08 1,008.00 380.88
8.7100
627.12

80.0000
257 PLASTIC TRAFFIC ARROW

13.0000 EACH -39.98 % 79.0000 -40.73 % 125.0000 -6.21 %

1,040.00 -692.64 1,027.00 -705.64 1,625.00 -107.64
133.2800
1,732.64

46.0000
258 PLASTIC TRAFFIC LETTER

8.0000 EACH -34.87 % 45.0000 -36.29 % 105.0000 48.66 %

368.00 -197.04 360.00 -205.04 840.00 274.96
70.6300
565.04

15.0000
259 PLASTIC DRAINAGE MARKING

76.0000 EACH -51.57 % 15.0000 -51.57 % 38.0000 22.70 %

1,140.00 -1,213.72 1,140.00 -1,213.72 2,888.00 534.28
30.9700
2,353.72
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15.0000
260 PLASTIC JUNCTION BOX MARKING

141.0000 EACH -31.97 % 15.0000 -31.97 % 38.0000 72.34 %

2,115.00 -994.05 2,115.00 -994.05 5,358.00 2,248.95
22.0500
3,109.05

370.0000
261 RAISED PAVEMENT MARKER TYPE 2

2.7000 HUND -19.90 % 365.0000 -20.98 % 450.0000 -2.58 %

999.00 -248.21 985.50 -261.71 1,215.00 -32.21
461.9300
1,247.21

690.0000
262 RECESSED PAVEMENT MARKER

11.0000 HUND -25.07 % 660.0000 -28.33 % 2,500.0000 171.48 %

7,590.00 -2,539.79 7,260.00 -2,869.79 27,500.00 17,370.21
920.8900
10,129.79

50.0000
263  TEMPORARY PAINTED TRAFFIC ARROW

12.0000 EACH 4.17 % 48.0000 0.00 % 120.0000 150.00 %

600.00 24.00 576.00 0.00 1,440.00 864.00
48.0000
576.00

0.1000
264 TEMPORARY PAVEMENT MARKING

73460.0000 L.F. -88.89 % 0.1000 -88.89 % 0.4000 -55.56 %

7,346.00 -58,768.00 7,346.00 -58,768.00 29,384.00 -36,730.00
0.9000

66,114.00
265 PERMANENT SIGNING

L.S. 0.05 % 63.13 % 31.65 %

95,000.00 50.00 154,891.00 59,941.00 125,000.00 30,050.0094,950.00
266 SIGN BRIDGE NO. 1

L.S. -35.00 % -20.12 % -35.00 %

65,000.00 -35,000.00 79,883.00 -20,117.00 65,000.00 -35,000.00100,000.00
267 SIGN BRIDGE NO. 2

L.S. -14.62 % 2.16 % 11.54 %

111,000.00 -19,000.00 132,814.00 2,814.00 145,000.00 15,000.00130,000.00
268 SIGN BRIDGE NO. 3

L.S. -45.33 % -35.18 % -35.56 %

123,000.00 -102,000.00 145,843.00 -79,157.00 145,000.00 -80,000.00225,000.00
269 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 6.00 % 10.38 % 10.00 %

53,000.00 3,000.00 55,191.00 5,191.00 55,000.00 5,000.0050,000.00
270 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 20.00 % 57.60 % 33.33 %

9,000.00 1,500.00 11,820.00 4,320.00 10,000.00 2,500.007,500.00
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271 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 20.00 % 57.60 % 33.33 %

9,000.00 1,500.00 11,820.00 4,320.00 10,000.00 2,500.007,500.00
272 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 20.00 % 56.57 % 33.33 %

18,000.00 3,000.00 23,485.00 8,485.00 20,000.00 5,000.0015,000.00
273 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 6.67 % 53.25 % 60.00 %

8,000.00 500.00 11,494.00 3,994.00 12,000.00 4,500.007,500.00
274 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 6.67 % 53.25 % 60.00 %

8,000.00 500.00 11,494.00 3,994.00 12,000.00 4,500.007,500.00

2.5000
275 SIGN COVERING

1800.0000 S.F. -50.00 % 9.3200 86.40 % 6.0000 20.00 %

4,500.00 -4,500.00 16,776.00 7,776.00 10,800.00 1,800.00
5.0000

9,000.00
276 TEMPORARY ILLUMINATION SYSTEM

L.S. 3.48 % 102.72 % 123.92 %

122,000.00 4,100.00 239,009.00 121,109.00 264,000.00 146,100.00117,900.00
277 ILLUMINATION SYSTEM

L.S. -25.17 % -12.17 % -16.34 %

483,000.00 -162,500.00 566,958.00 -78,542.00 540,000.00 -105,500.00645,500.00
278 TRAFFIC SIGNAL SYSTEM

L.S. 39.28 % 57.75 % 42.06 %

100,000.00 28,200.00 113,268.00 41,468.00 102,000.00 30,200.0071,800.00
279 ITS

L.S. -40.05 % -15.18 % -18.50 %

690,000.00 -460,900.00 976,225.00 -174,675.00 938,000.00 -212,900.001,150,900.00

61.0000
280 DIRECTIONAL BORING

150.0000 L.F. -6.87 % 56.4300 -13.85 % 72.0000 9.92 %

9,150.00 -675.00 8,464.50 -1,360.50 10,800.00 975.00
65.5000
9,825.00

0.0000
281 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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1.4000
282 SEQUENTIAL ARROW SIGN

12130.0000 HR -53.33 % 1.2500 -58.33 % 3.5000 16.67 %

16,982.00 -19,408.00 15,162.50 -21,227.50 42,455.00 6,065.00
3.0000

36,390.00

3.0000
283 PORTABLE CHANGEABLE MESSAGE SIGN

25260.0000 HR -25.00 % 2.2500 -43.75 % 4.0000 0.00 %

75,780.00 -25,260.00 56,835.00 -44,205.00 101,040.00 0.00
4.0000

101,040.00
284 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -43.38 % -43.38 % 324.64 %

100,000.00 -76,620.00 100,000.00 -76,620.00 750,000.00 573,380.00176,620.00

43.0000
285 FLAGGERS AND SPOTTERS

2766.0000 HR -14.00 % 40.5000 -19.00 % 49.5000 -1.00 %

118,938.00 -19,362.00 112,023.00 -26,277.00 136,917.00 -1,383.00
50.0000

138,300.00

50.0000
286 OTHER TRAFFIC CONTROL LABOR

13559.0000 HR 0.00 % 46.7500 -6.50 % 50.5000 1.00 %

677,950.00 0.00 633,883.25 -44,066.75 684,729.50 6,779.50
50.0000

677,950.00
287 TRAFFIC CONTROL SUPERVISOR

L.S. -93.17 % -24.86 % -38.52 %

25,000.00 -341,000.00 275,000.00 -91,000.00 225,000.00 -141,000.00366,000.00

30.0000
288 CONSTRUCTION SIGNS CLASS A

1740.0000 S.F. 50.00 % 12.0000 -40.00 % 25.0000 25.00 %

52,200.00 17,400.00 20,880.00 -13,920.00 43,500.00 8,700.00
20.0000

34,800.00
289 PEDESTRIAN TRAFFIC CONTROL

L.S. -66.22 % -45.95 % -45.95 %

5,000.00 -9,800.00 8,000.00 -6,800.00 8,000.00 -6,800.0014,800.00

OTHER ITEMS
290 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

100,000.00 0.00 100,000.00 0.00 100,000.00 0.00100,000.00
291  WORK ACCESS PLAN

L.S. 0.00 % 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.00 25,000.00 0.0025,000.00
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1,000.0000
292 SCHEDULE UPDATE

105.0000 EACH 0.00 % 1,500.0000 50.00 % 1,000.0000 0.00 %

105,000.00 0.00 157,500.00 52,500.00 105,000.00 0.00
1,000.0000
105,000.00

0.0100
293 STRUCTURE EXCAVATION CLASS B INCL. HAUL

17470.0000 C.Y. -99.92 % 5.0000 -58.85 % 1.0000 -91.77 %

174.70 -212,085.80 87,350.00 -124,910.50 17,470.00 -194,790.50
12.1500

212,260.50

0.1000
294 SHORING OR EXTRA EXCAVATION CLASS B

92180.0000 S.F. -96.20 % 0.3000 -88.59 % 1.5000 -42.97 %

9,218.00 -233,215.40 27,654.00 -214,779.40 138,270.00 -104,163.40
2.6300

242,433.40
295  INSERTION AND RECEIVING PIT SHORING

L.S. -90.08 % -93.39 % -92.56 %

300,000.00 2,724,565.83 200,000.00 2,824,565.83 225,000.00 2,799,565.833,024,565.83

19.0000
296 GRAVEL BACKFILL FOR DRAIN

338.0000 C.Y. -39.63 % 32.0000 1.68 % 26.0000 -17.38 %

6,422.00 -4,214.86 10,816.00 179.14 8,788.00 -1,848.86
31.4700

10,636.86

120.0000
297 COMMERCIAL CONCRETE

55.6000 C.Y. -86.66 % 200.0000 -77.76 % 135.0000 -84.99 %

6,672.00 -43,334.08 11,120.00 -38,886.08 7,506.00 -42,500.08
899.3900
50,006.08

298 CURE BOX
L.S. 25.00 % 700.00 % 400.00 %

2,500.00 500.00 16,000.00 14,000.00 10,000.00 8,000.002,000.00

347.0000
299 PLUGGING EXISTING PIPE

41.0000 EACH 31.10 % 275.0000 3.90 % 300.0000 13.34 %

14,227.00 3,375.12 11,275.00 423.12 12,300.00 1,448.12
264.6800
10,851.88

300 STRUCTURE SURVEYING
L.S. -74.14 % -74.14 % -78.66 %

200,000.00 -573,295.00 200,000.00 -573,295.00 165,000.00 -608,295.00773,295.00

36.0000
301 CEMENT CONC. SIDEWALK

378.0000 S.Y. -9.37 % 27.5000 -30.77 % 60.0000 51.06 %

13,608.00 -1,406.16 10,395.00 -4,619.16 22,680.00 7,665.84
39.7200

15,014.16

70.0000
302 CONC. SLOPE PROTECTION

2290.0000 S.Y. 15.74 % 65.0000 7.47 % 68.0000 12.43 %

160,300.00 21,800.80 148,850.00 10,350.80 155,720.00 17,220.80
60.4800

138,499.20
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144.0000
303 CABLE FENCE

429.0000 L.F. 187.65 % 65.0000 29.84 % 160.0000 219.62 %

61,776.00 40,300.26 27,885.00 6,409.26 68,640.00 47,164.26
50.0600

21,475.74

14.0000
304 COATED CHAIN LINK FENCE TYPE 3

4086.0000 L.F. -27.27 % 18.5000 -3.90 % 16.0000 -16.88 %

57,204.00 -21,451.50 75,591.00 -3,064.50 65,376.00 -13,279.50
19.2500

78,655.50

310.0000
305 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

100.0000 EACH 23.77 % 195.0000 -22.14 % 335.0000 33.75 %

31,000.00 5,954.00 19,500.00 -5,546.00 33,500.00 8,454.00
250.4600
25,046.00

380.0000
306 SINGLE 6 FT. COATED CHAIN LINK GATE

4.0000 EACH -38.10 % 300.0000 -51.14 % 425.0000 -30.77 %

1,520.00 -935.76 1,200.00 -1,255.76 1,700.00 -755.76
613.9400
2,455.76

900.0000
307 DOUBLE 14 FT. COATED CHAIN LINK GATE

2.0000 EACH -24.12 % 800.0000 -32.55 % 1,000.0000 -15.69 %

1,800.00 -572.24 1,600.00 -772.24 2,000.00 -372.24
1,186.1200
2,372.24

1,300.0000
308 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -8.02 % 1,100.0000 -22.17 % 1,500.0000 6.13 %

2,600.00 -226.82 2,200.00 -626.82 3,000.00 173.18
1,413.4100
2,826.82

347.0000
309 ADJUST INLET

2.0000 EACH -63.08 % 400.0000 -57.44 % 500.0000 -46.80 %

694.00 -1,185.76 800.00 -1,079.76 1,000.00 -879.76
939.8800
1,879.76

347.0000
310 ABANDON EXISTING MANHOLE

52.0000 EACH -74.61 % 400.0000 -70.73 % 775.0000 -43.29 %

18,044.00 -53,018.16 20,800.00 -50,262.16 40,300.00 -30,762.16
1,366.5800
71,062.16

347.0000
311 CONNECTION TO DRAINAGE STRUCTURE

40.0000 EACH -66.41 % 500.0000 -51.59 % 1,500.0000 45.22 %

13,880.00 -27,437.20 20,000.00 -21,317.20 60,000.00 18,682.80
1,032.9300
41,317.20

347.0000
312 ADJUST MANHOLE

3.0000 EACH -20.79 % 500.0000 14.13 % 550.0000 25.55 %

1,041.00 -273.24 1,500.00 185.76 1,650.00 335.76
438.0800
1,314.24

700.0000
313  IN-LINE CONNECTION

2.0000 EACH -90.75 % 1,000.0000 -86.79 % 4,700.0000 -37.90 %

1,400.00 -13,736.92 2,000.00 -13,136.92 9,400.00 -5,736.92
7,568.4600
15,136.92



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
98072-4477 BELLEVUE, WA  98004-5732

PROJECT : WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686 SEATTLE   WA  981152027

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,100.0000
314 MANHOLE 48 IN. DIAM. TYPE 3

30.0000 EACH -8.47 % 2,150.0000 -36.52 % 3,200.0000 -5.51 %

93,000.00 -8,603.40 64,500.00 -37,103.40 96,000.00 -5,603.40
3,386.7800
101,603.40

3,400.0000
315 MANHOLE 54 IN. DIAM. TYPE 3

4.0000 EACH -22.40 % 2,650.0000 -39.52 % 3,700.0000 -15.56 %

13,600.00 -3,926.44 10,600.00 -6,926.44 14,800.00 -2,726.44
4,381.6100
17,526.44

4,900.0000
316 MANHOLE 60 IN. DIAM. TYPE 3

15.0000 EACH -0.41 % 3,550.0000 -27.85 % 5,700.0000 15.85 %

73,500.00 -304.35 53,250.00 -20,554.35 85,500.00 11,695.65
4,920.2900
73,804.35

5,700.0000
317 MANHOLE 72 IN. DIAM. TYPE 3

3.0000 EACH -52.09 % 5,200.0000 -56.30 % 7,200.0000 -39.49 %

17,100.00 -18,595.26 15,600.00 -20,095.26 21,600.00 -14,095.26
11,898.4200
35,695.26

52.0000
318 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

96.0000 L.F. -70.97 % 105.2000 -41.27 % 250.0000 39.57 %

4,992.00 -12,203.52 10,099.20 -7,096.32 24,000.00 6,804.48
179.1200
17,195.52

79.0000
319 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 3

17.0000 L.F. -64.68 % 135.0000 -39.64 % 275.0000 22.95 %

1,343.00 -2,459.39 2,295.00 -1,507.39 4,675.00 872.61
223.6700
3,802.39

113.0000
320 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3

61.0000 L.F. -52.57 % 175.0000 -26.55 % 400.0000 67.89 %

6,893.00 -7,640.25 10,675.00 -3,858.25 24,400.00 9,866.75
238.2500
14,533.25

135.0000
321 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3

17.0000 L.F. -70.33 % 210.0000 -53.85 % 425.0000 -6.59 %

2,295.00 -5,440.00 3,570.00 -4,165.00 7,225.00 -510.00
455.0000
7,735.00

347.0000
322 ADJUST CATCH BASIN

3.0000 EACH -24.58 % 400.0000 -13.05 % 550.0000 19.55 %

1,041.00 -339.18 1,200.00 -180.18 1,650.00 269.82
460.0600
1,380.18

323 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 502.57 % 141.03 % 1,105.14 %

25,000.00 20,851.09 10,000.00 5,851.09 50,000.00 45,851.094,148.91
324 FORCE ACCOUNT - POTHOLING

EST. 0.00 % 0.00 % 0.00 %

118,000.00 118,000.00 118,000.00118,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
98072-4477 BELLEVUE, WA  98004-5732

PROJECT : WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686 SEATTLE   WA  981152027

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
325 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00
326 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
327 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-70.00 -70.00 -70.00-70.00
328 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

619,081.00 619,081.00 619,081.00619,081.00
329 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,309.00 14,309.00 14,309.0014,309.00
330 SPCC PLAN

L.S. 150.00 % 920.00 % 1,500.00 %

2,500.00 1,500.00 10,200.00 9,200.00 16,000.00 15,000.001,000.00
331 FIELD OFFICE BUILDING

L.S. -50.00 % 12.50 % 67.50 %

20,000.00 -20,000.00 45,000.00 5,000.00 67,000.00 27,000.0040,000.00

21.0000
332  LLDPE GEOMEMBRANE LINING SYSTEM

5827.0000 S.Y. 13.76 % 34.0000 84.18 % 35.0000 89.60 %

122,367.00 14,800.58 198,118.00 90,551.58 203,945.00 96,378.58
18.4600

107,566.42

7.0000
333  GEOTEXTILE LINER SYSTEM

10776.0000 S.Y. -53.61 % 11.7500 -22.13 % 11.0000 -27.10 %

75,432.00 -87,177.84 126,618.00 -35,991.84 118,536.00 -44,073.84
15.0900

162,609.84

10.0000
334  LLDPE LINER

582.0000 S.Y. 7.18 % 16.8000 80.06 % 48.0000 414.47 %

5,820.00 389.94 9,777.60 4,347.54 27,936.00 22,505.94
9.3300

5,430.06

250.0000
335  POND MARKER

3.0000 EACH -19.26 % 150.0000 -51.56 % 425.0000 37.25 %

750.00 -178.95 450.00 -478.95 1,275.00 346.05
309.6500
928.95
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PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
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20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
98072-4477 BELLEVUE, WA  98004-5732
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COUNTY(S) :PIERCE CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100830 CONTRACTOR NUMBER : 100205

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS
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08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,000.0000
336  OPEN FLOW RESTRICTOR

1.0000 EACH -20.86 % 2,215.0000 -12.35 % 3,800.0000 50.37 %

2,000.00 -527.13 2,215.00 -312.13 3,800.00 1,272.87
2,527.1300
2,527.13

1.6000
337 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2450.0000 S.Y. -24.53 % 2.1000 -0.94 % 2.0000 -5.66 %

3,920.00 -1,274.00 5,145.00 -49.00 4,900.00 -294.00
2.1200

5,194.00

40.0000
338 GEOSYNTHETIC RETAINING WALL

132.0000 S.F. 100.00 % 23.5000 17.50 % 38.0000 90.00 %

5,280.00 2,640.00 3,102.00 462.00 5,016.00 2,376.00
20.0000
2,640.00

80.0000
339 NO TRESPASSING SIGN

20.0000 EACH -42.52 % 50.0000 -64.08 % 100.0000 -28.15 %

1,600.00 -1,183.60 1,000.00 -1,783.60 2,000.00 -783.60
139.1800
2,783.60

340 HEALTH AND SAFETY PLAN
L.S. -50.00 % -50.00 % 40.00 %

5,000.00 -5,000.00 5,000.00 -5,000.00 14,000.00 4,000.0010,000.00

12.0000
341 SHOTCRETE FACING

20543.0000 S.F. 20.00 % 11.8900 18.90 % 14.0000 40.00 %

246,516.00 41,086.00 244,256.27 38,826.27 287,602.00 82,172.00
10.0000

205,430.00
342 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
343  STEEL PLATE

L.S. -99.95 % 7.14 % 364.29 %

7.00 -13,993.00 15,000.00 1,000.00 65,000.00 51,000.0014,000.00

51.0000
344 SHAFT - 30 IN. DIAMETER

1913.0000 L.F. -49.00 % 50.0900 -49.91 % 53.0000 -47.00 %

97,563.00 -93,737.00 95,822.17 -95,477.83 101,389.00 -89,911.00
100.0000

191,300.00

525.0000
345 SOIL NAIL - EPOXY COATED

656.0000 EACH -30.00 % 519.0400 -30.79 % 550.0000 -26.67 %

344,400.00 -147,600.00 340,490.24 -151,509.76 360,800.00 -131,200.00
750.0000

492,000.00

1,000.0000
346  MANHOLE BOOTS _IN. DIAM.

2.0000 EACH 163.44 % 200.0000 -47.31 % 1,100.0000 189.78 %

2,000.00 1,240.80 400.00 -359.20 2,200.00 1,440.80
379.6000
759.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MOWAT CONSTRUCTION COMPANY TRI-STATE / SCARSELLA JV GRAHAM CONSTRUCTION &
20210 142ND AVE NE 350 106TH AVE NE 9709 3RD AVE NE STE 300
98072-4477 BELLEVUE, WA  98004-5732

PROJECT : WOODINVILLE    WA  980721330 BELLEVUE   WA  980093686 SEATTLE   WA  981152027
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08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

31.0000
347 FLEXIBLE GUIDE POST

128.0000 EACH -11.23 % 32.0000 -8.36 % 32.0000 -8.36 %

3,968.00 -501.76 4,096.00 -373.76 4,096.00 -373.76
34.9200
4,469.76

12.0000
348 BARRIER DELINEATOR

203.0000 EACH -15.55 % 15.0000 5.56 % 14.0000 -1.48 %

2,436.00 -448.63 3,045.00 160.37 2,842.00 -42.63
14.2100
2,884.63

74.0000
349 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

64.0000 L.F. 102.08 % 41.5500 13.46 % 62.0000 69.31 %

4,736.00 2,392.32 2,659.20 315.52 3,968.00 1,624.32
36.6200
2,343.68

930.0000
350 CATCH BASIN TYPE 1L

2.0000 EACH -46.78 % 1,050.0000 -39.91 % 1,600.0000 -8.44 %

1,860.00 -1,634.80 2,100.00 -1,394.80 3,200.00 -294.80
1,747.4000
3,494.80

90.0000
351  SLOT DRAIN

465.0000 L.F. 80.00 % 73.0000 46.00 % 81.0000 62.00 %

41,850.00 18,600.00 33,945.00 10,695.00 37,665.00 14,415.00
50.0000

23,250.00

$74,687,777.28 -19.22% $76,171,657.08 -17.61% $76,917,871.70 -16.81%$92,457,289.58CONTRACT TOTAL

$76,917,871.70$74,687,777.28 $76,171,657.09BASE TOTAL -19.22% -17.61% -16.81%$92,457,289.59



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MAX J. KUNEY COMPANY WADSWORTH ICON JV HAMILTON CONSTRUCTION
120 N RALPH ST 1350 E DRAPER PARKWAY CO. (OREGON)
99202-4795 2213 SOUTH "F" ST   97477-5207

PROJECT : SPOKANE   WA  992020008 DRAPER   UT  840208567 SPRINGFIELD   OR  974770121

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 340000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -10.54 % -21.48 % -3.75 %

7,519,000.00 -886,208.00 6,600,000.00 1,805,208.00 8,090,000.00 -315,208.008,405,208.00

1,250.0000
2 CLEARING AND GRUBBING

14.1000 ACRE -73.11 % 4,710.0000 1.34 % 1,250.0000 -73.11 %

17,625.00 -47,909.97 66,411.00 876.03 17,625.00 -47,909.97
4,647.8700
65,534.97

375.0000
3 REMOVING DRAINAGE STRUCTURE

22.0000 EACH -3.04 % 895.0000 131.42 % 375.0000 -3.04 %

8,250.00 -258.50 19,690.00 11,181.50 8,250.00 -258.50
386.7500
8,508.50

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -69.62 % -36.62 % -69.63 %

29,000.00 -66,458.20 60,500.00 -34,958.20 28,990.00 -66,468.2095,458.20
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
6  BUILDING REMOVAL

L.S. -56.67 % 41.67 % -66.67 %

13,000.00 -17,000.00 42,500.00 12,500.00 10,000.00 -20,000.0030,000.00
7 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

690,000.00 690,000.00 690,000.00690,000.00
8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
9 WORK ACCESS CONSTRUCTION

L.S. -84.87 % 51.59 % 28.59 %

50,000.00 -280,500.00 501,000.00 170,500.00 425,000.00 94,500.00330,500.00
10 REMOVING PORTION OF EXISTING BRIDGE TBC-HOV16 BRIDGE

L.S. -84.59 % -32.43 % 1.35 %

57,000.00 -313,000.00 250,000.00 -120,000.00 375,000.00 5,000.00370,000.00
11  TCD2 WALL A DEMOLITION

L.S. 40.00 % -50.00 % -60.00 %

70,000.00 20,000.00 25,000.00 -25,000.00 20,000.00 -30,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MAX J. KUNEY COMPANY WADSWORTH ICON JV HAMILTON CONSTRUCTION
120 N RALPH ST 1350 E DRAPER PARKWAY CO. (OREGON)
99202-4795 2213 SOUTH "F" ST   97477-5207

PROJECT : SPOKANE   WA  992020008 DRAPER   UT  840208567 SPRINGFIELD   OR  974770121

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 340000
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
12 REMOVING EXISTING BRIDGE NO. TEB

L.S. 77.14 % 71.43 % 105.71 %

310,000.00 135,000.00 300,000.00 125,000.00 360,000.00 185,000.00175,000.00
13 REMOVING EXISTING BRIDGE NO. TWB

L.S. 466.67 % 33.33 % 66.67 %

170,000.00 140,000.00 40,000.00 10,000.00 50,000.00 20,000.0030,000.00
14 REMOVING EXISTING BRIDGE 5/434 SCD

L.S. -40.00 % -25.00 % -40.00 %

60,000.00 -40,000.00 75,000.00 -25,000.00 60,000.00 -40,000.00100,000.00
15 REMOVING EXISTING BRIDGE NO. 16/5E & 5/433 N-N

L.S. -29.41 % 17.65 % -17.65 %

600,000.00 -250,000.00 1,000,000.00 150,000.00 700,000.00 -150,000.00850,000.00
16 REMOVING EXISTING BRIDGE NO. 16/1S-N

L.S. -52.00 % -20.00 % -40.00 %

60,000.00 -65,000.00 100,000.00 -25,000.00 75,000.00 -50,000.00125,000.00
17 REMOVING EXISTING BRIDGE NO. TCD (5/433 TMP)

L.S. 40.00 % 50.00 % 70.00 %

70,000.00 20,000.00 75,000.00 25,000.00 85,000.00 35,000.0050,000.00
18 REMOVING EXISTING BRIDGE 16/5W

L.S. -20.00 % 0.00 % 46.67 %

600,000.00 -150,000.00 750,000.00 0.00 1,100,000.00 350,000.00750,000.00
19 REMOVING EXISTING BRIDGE 5/433 SCD

L.S. -35.00 % -40.00 % -50.00 %

65,000.00 -35,000.00 60,000.00 -40,000.00 50,000.00 -50,000.00100,000.00
20 REMOVING EXISTING BRIDGE 5/433 S-N

L.S. -20.00 % -55.00 % 0.00 %

160,000.00 -40,000.00 90,000.00 -110,000.00 200,000.00 0.00200,000.00

7.5000
21 REMOVING CEMENT CONC. PAVEMENT

600.0000 S.Y. -54.66 % 14.0000 -15.36 % 7.5000 -54.66 %

4,500.00 -5,424.00 8,400.00 -1,524.00 4,500.00 -5,424.00
16.5400
9,924.00

5.0000
22 REMOVING CEMENT CONC. SIDEWALK

3300.0000 S.Y. -33.69 % 9.0000 19.36 % 4.7500 -37.00 %

16,500.00 -8,382.00 29,700.00 4,818.00 15,675.00 -9,207.00
7.5400

24,882.00
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TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.5000
23 REMOVING CEMENT CONC. CURB AND GUTTER

680.0000 L.F. -22.75 % 5.5000 -22.75 % 5.5000 -22.75 %

3,740.00 -1,101.60 3,740.00 -1,101.60 3,740.00 -1,101.60
7.1200

4,841.60

3.0000
24 REMOVING ASPHALT CONC. PAVEMENT

22470.0000 S.Y. -40.00 % 6.0000 20.00 % 2.8000 -44.00 %

67,410.00 -44,940.00 134,820.00 22,470.00 62,916.00 -49,434.00
5.0000

112,350.00

3.5000
25 REMOVING ASPHALT CONC. SIDEWALK

3300.0000 S.Y. -38.92 % 4.5000 -21.47 % 3.3000 -42.41 %

11,550.00 -7,359.00 14,850.00 -4,059.00 10,890.00 -8,019.00
5.7300

18,909.00

2.5000
26 REMOVING CONC. BARRIER

9610.0000 L.F. -39.47 % 2.5000 -39.47 % 4.1700 0.97 %

24,025.00 -15,664.30 24,025.00 -15,664.30 40,073.70 384.40
4.1300

39,689.30

3.8000
27 REMOVING GUARDRAIL

3140.0000 L.F. 3.54 % 4.0000 8.99 % 3.8000 3.54 %

11,932.00 408.20 12,560.00 1,036.20 11,932.00 408.20
3.6700

11,523.80

185.0000
28 REMOVING GUARDRAIL ANCHOR

7.0000 EACH -32.71 % 200.0000 -27.25 % 185.0000 -32.71 %

1,295.00 -629.44 1,400.00 -524.44 1,295.00 -629.44
274.9200
1,924.44

0.2000
29 REMOVING TEMPORARY PAVEMENT MARKING

37760.0000 L.F. -60.00 % 0.2200 -56.00 % 0.1900 -62.00 %

7,552.00 -11,328.00 8,307.20 -10,572.80 7,174.40 -11,705.60
0.5000

18,880.00

0.2000
30 REMOVING PAINT LINE

25430.0000 L.F. -60.00 % 0.2200 -56.00 % 0.1900 -62.00 %

5,086.00 -7,629.00 5,594.60 -7,120.40 4,831.70 -7,883.30
0.5000

12,715.00

0.4000
31 REMOVING PLASTIC LINE

2110.0000 L.F. -18.37 % 0.5000 2.04 % 0.3800 -22.45 %

844.00 -189.90 1,055.00 21.10 801.80 -232.10
0.4900

1,033.90

75.0000
32 REMOVING RAISED PAVEMENT MARKER

38.3000 HUND -84.31 % 91.0000 -80.96 % 75.0000 -84.31 %

2,872.50 -15,436.05 3,485.30 -14,823.25 2,872.50 -15,436.05
478.0300
18,308.55
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VERSION NO :8 WORK ORDER# : XL3477
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NO.
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DATE:
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08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.0000
33 REMOVING CHAIN LINK FENCE

2970.0000 L.F. 6.38 % 4.5000 59.57 % 5.9500 110.99 %

8,910.00 534.60 13,365.00 4,989.60 17,671.50 9,296.10
2.8200

8,375.40

GRADING

10.2500
34 ROADWAY EXCAVATION INCL. HAUL

197310.0000 C.Y. 15.17 % 14.0000 57.30 % 10.0500 12.92 %

2,022,427.50 266,368.50 2,762,340.00 1,006,281.00 1,982,965.50 226,906.50
8.9000

1,756,059.00

11.2500
35 ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 1

4460.0000 C.Y. 17.07 % 19.0000 97.71 % 10.0500 4.58 %

50,175.00 7,314.40 84,740.00 41,879.40 44,823.00 1,962.40
9.6100

42,860.60

11.2500
36 ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 2

7950.0000 C.Y. 17.07 % 17.0000 76.90 % 10.0500 4.58 %

89,437.50 13,038.00 135,150.00 58,750.50 79,897.50 3,498.00
9.6100

76,399.50

9.7500
37 ROADWAY EXCAVATION INCL. HAUL - AREA WN BRIDGE

80100.0000 C.Y. -10.39 % 13.0000 19.49 % 9.7500 -10.39 %

780,975.00 -90,513.00 1,041,300.00 169,812.00 780,975.00 -90,513.00
10.8800

871,488.00

11.2500
38 ROADWAY EXCAVATION INCL. HAUL - AREA NEW POND

7340.0000 C.Y. 17.07 % 18.0000 87.30 % 10.5000 9.26 %

82,575.00 12,037.60 132,120.00 61,582.60 77,070.00 6,532.60
9.6100

70,537.40

15.5000
39 ROADWAY EXCAVATION INCL. HAUL - AREA TEMP SEDIMENT SUMP

680.0000 C.Y. 90.18 % 23.0000 182.21 % 15.5000 90.18 %

10,540.00 4,998.00 15,640.00 10,098.00 10,540.00 4,998.00
8.1500

5,542.00

25.0000
40 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1513.0000 C.Y. 40.37 % 26.0000 45.99 % 17.0000 -4.55 %

37,825.00 10,878.47 39,338.00 12,391.47 25,721.00 -1,225.53
17.8100

26,946.53

9.0000
41 GRAVEL BORROW INCL. HAUL

93309.0000 TON -13.04 % 9.5000 -8.21 % 8.8000 -14.98 %

839,781.00 -125,967.15 886,435.50 -79,312.65 821,119.20 -144,628.95
10.3500

965,748.15
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TOTAL AMOUNT

GRADING

2.5000
42 EMBANKMENT COMPACTION

52160.0000 C.Y. 10.62 % 0.6000 -73.45 % 2.0000 -11.50 %

130,400.00 12,518.40 31,296.00 -86,585.60 104,320.00 -13,561.60
2.2600

117,881.60

DRAINAGE

1,200.0000
43 CONCRETE INLET

8.0000 EACH 6.79 % 2,380.0000 111.79 % 1,150.0000 2.34 %

9,600.00 610.08 19,040.00 10,050.08 9,200.00 210.08
1,123.7400
8,989.92

1,100.0000
44 GRATE INLET TYPE 1

14.0000 EACH -56.17 % 2,030.0000 -19.11 % 1,090.0000 -56.57 %

15,400.00 -19,734.68 28,420.00 -6,714.68 15,260.00 -19,874.68
2,509.6200
35,134.68

1,320.0000
45 GRATE INLET TYPE 2

27.0000 EACH -36.05 % 2,090.0000 1.26 % 1,310.0000 -36.53 %

35,640.00 -20,089.08 56,430.00 700.92 35,370.00 -20,359.08
2,064.0400
55,729.08

20.0000
46 CEMENT CONC. GUTTER

1711.0000 L.F. -33.33 % 27.0000 -10.00 % 20.5000 -31.67 %

34,220.00 -17,110.00 46,197.00 -5,133.00 35,075.50 -16,254.50
30.0000

51,330.00

35.0000
47 QUARRY SPALLS

169.0000 TON -5.86 % 31.0000 -16.62 % 35.0000 -5.86 %

5,915.00 -368.42 5,239.00 -1,044.42 5,915.00 -368.42
37.1800
6,283.42

9.2500
48 UNDERDRAIN PIPE 6 IN. DIAM.

3035.0000 L.F. -29.39 % 13.0000 -0.76 % 9.1000 -30.53 %

28,073.75 -11,684.75 39,455.00 -303.50 27,618.50 -12,140.00
13.1000

39,758.50

9.2500
49 DRAIN PIPE 6 IN. DIAM.

1290.0000 L.F. -26.29 % 13.0000 3.59 % 9.1000 -27.49 %

11,932.50 -4,257.00 16,770.00 580.50 11,739.00 -4,450.50
12.5500

16,189.50

505.0000
50  STEEL CASING PIPE 30 IN. DIAM.

108.0000 L.F. 21.69 % 340.0000 -18.07 % 412.0000 -0.72 %

54,540.00 9,720.00 36,720.00 -8,100.00 44,496.00 -324.00
415.0000
44,820.00

537.0000
51  STEEL CASING PIPE 36 IN. DIAM.

279.0000 L.F. -54.64 % 510.0000 -56.92 % 500.6500 -57.71 %

149,823.00 -180,507.42 142,290.00 -188,040.42 139,681.35 -190,649.07
1,183.9800
330,330.42
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DRAINAGE

755.0000
52  STEEL CASING PIPE 42 IN. DIAM.

209.0000 L.F. -44.97 % 715.0000 -47.88 % 707.1500 -48.46 %

157,795.00 -128,942.55 149,435.00 -137,302.55 147,794.35 -138,943.20
1,371.9500
286,737.55

815.0000
53  STEEL CASING PIPE 54 IN. DIAM.

247.0000 L.F. -48.03 % 780.0000 -50.26 % 774.5000 -50.61 %

201,305.00 -186,020.64 192,660.00 -194,665.64 191,301.50 -196,024.14
1,568.1200
387,325.64

750.0000
54  REMOVING STEEL CASING PIPE OBSTRUCTION

45.0000 HR 281.58 % 820.0000 317.20 % 750.0000 281.58 %

33,750.00 24,905.25 36,900.00 28,055.25 33,750.00 24,905.25
196.5500
8,844.75

66.0000
55 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM.

118.0000 L.F. -53.33 % 73.0000 -48.38 % 65.6000 -53.62 %

7,788.00 -8,900.74 8,614.00 -8,074.74 7,740.80 -8,947.94
141.4300
16,688.74

110.0000
56 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM.

299.0000 L.F. 5.01 % 105.0000 0.24 % 109.1000 4.15 %

32,890.00 1,569.75 31,395.00 74.75 32,620.90 1,300.65
104.7500
31,320.25

127.0000
57 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.

219.0000 L.F. -71.39 % 130.0000 -70.71 % 126.0500 -71.60 %

27,813.00 -69,392.34 28,470.00 -68,735.34 27,604.95 -69,600.39
443.8600
97,205.34

106.0000
58 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 30 IN. DIAM.

217.0000 L.F. -21.46 % 190.0000 40.77 % 105.1000 -22.13 %

23,002.00 -6,286.49 41,230.00 11,941.51 22,806.70 -6,481.79
134.9700
29,288.49

184.0000
59  HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.

267.0000 L.F. -46.04 % 250.0000 -26.69 % 183.3500 -46.23 %

49,128.00 -41,921.67 66,750.00 -24,299.67 48,954.45 -42,095.22
341.0100
91,049.67

STORM SEWER

2,110.0000
60 CATCH BASIN TYPE 2 48 IN. DIAM.

17.0000 EACH -19.11 % 2,680.0000 2.75 % 2,110.0000 -19.11 %

35,870.00 -8,471.44 45,560.00 1,218.56 35,870.00 -8,471.44
2,608.3200
44,341.44

1.0000
61 TESTING STORM SEWER PIPE

12010.0000 L.F. -39.76 % 2.0000 20.48 % 1.0000 -39.76 %

12,010.00 -7,926.60 24,020.00 4,083.40 12,010.00 -7,926.60
1.6600

19,936.60
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STORM SEWER

48.0000
62 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

66.0000 L.F. -16.08 % 70.0000 22.38 % 48.0000 -16.08 %

3,168.00 -607.20 4,620.00 844.80 3,168.00 -607.20
57.2000
3,775.20

51.0000
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

159.0000 L.F. -59.20 % 62.0000 -50.40 % 50.9000 -59.28 %

8,109.00 -11,766.00 9,858.00 -10,017.00 8,093.10 -11,781.90
125.0000
19,875.00

25.0000
64 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4608.0000 L.F. -20.41 % 37.0000 17.80 % 24.6500 -21.52 %

115,200.00 -29,537.28 170,496.00 25,758.72 113,587.20 -31,150.08
31.4100

144,737.28

42.0000
65 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2898.0000 L.F. -2.71 % 47.0000 8.87 % 41.8000 -3.17 %

121,716.00 -3,390.66 136,206.00 11,099.34 121,136.40 -3,970.26
43.1700

125,106.66

46.0000
66 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1195.0000 L.F. -29.27 % 70.0000 7.63 % 45.0500 -30.73 %

54,970.00 -22,752.80 83,650.00 5,927.20 53,834.75 -23,888.05
65.0400

77,722.80

79.0000
67 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

93.0000 L.F. 7.97 % 245.0000 234.84 % 78.7000 7.56 %

7,347.00 542.19 22,785.00 15,980.19 7,319.10 514.29
73.1700
6,804.81

89.0000
68 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

1091.0000 L.F. -38.91 % 90.0000 -38.22 % 88.5000 -39.25 %

97,099.00 -61,848.79 98,190.00 -60,757.79 96,553.50 -62,394.29
145.6900

158,947.79

31.5000
69 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

291.0000 L.F. -21.43 % 60.0000 49.66 % 31.2500 -22.05 %

9,166.50 -2,499.69 17,460.00 5,793.81 9,093.75 -2,572.44
40.0900

11,666.19

38.0000
70 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

64.0000 L.F. 7.37 % 71.0000 100.62 % 37.7000 6.53 %

2,432.00 167.04 4,544.00 2,279.04 2,412.80 147.84
35.3900
2,264.96

91.2500
71 SCHEDULE B STORM SEWER PIPE 36 IN. DIAM.

369.0000 L.F. -27.92 % 96.0000 -24.17 % 90.1500 -28.79 %

33,671.25 -13,044.15 35,424.00 -11,291.40 33,265.35 -13,450.05
126.6000
46,715.40

161.0000
72  RESTRAINT STORM SEWER PIPE 24 IN. DIAM.

367.0000 L.F. -45.97 % 220.0000 -26.18 % 160.5000 -46.14 %

59,087.00 -50,282.67 80,740.00 -28,629.67 58,903.50 -50,466.17
298.0100

109,369.67
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STORM SEWER

239.0000
73  RESTRAINT STORM SEWER PIPE 36 IN. DIAM.

218.0000 L.F. -43.52 % 300.0000 -29.11 % 238.1000 -43.73 %

52,102.00 -40,149.06 65,400.00 -26,851.06 51,905.80 -40,345.26
423.1700
92,251.06

7.0000
74  CONCRETE SPLASH PAD

708.0000 S.F. -70.83 % 7.5000 -68.75 % 6.5000 -72.92 %

4,956.00 -12,036.00 5,310.00 -11,682.00 4,602.00 -12,390.00
24.0000

16,992.00

WATER LINES
75  FIRE SUPPRESSION SYSTEM

L.S. -48.66 % -43.84 % -46.85 %

1,280,000.00 1,213,000.00 1,400,000.00 1,093,000.00 1,325,000.00 1,168,000.002,493,000.00

STRUCTURE

500.0000
76  SETTLEMENT PLATE

5.0000 EACH -50.00 % 1,030.0000 3.00 % 500.0000 -50.00 %

2,500.00 -2,500.00 5,150.00 150.00 2,500.00 -2,500.00
1,000.0000
5,000.00

11.5000
77 STRUCTURE EXCAVATION CLASS A INCL. HAUL

16446.0000 C.Y. -23.33 % 20.0000 33.33 % 10.0500 -33.00 %

189,129.00 -57,561.00 328,920.00 82,230.00 165,282.30 -81,407.70
15.0000

246,690.00

290.0000
78 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

8185.0000 C.Y. -17.14 % 350.0000 0.00 % 300.0000 -14.29 %

2,373,650.00 -491,100.00 2,864,750.00 0.00 2,455,500.00 -409,250.00
350.0000

2,864,750.00
79 SHORING OR EXTRA EXCAVATION CL. A

L.S. 70.99 % 18.38 % 163.07 %

650,000.00 269,870.00 450,000.00 69,870.00 1,000,000.00 619,870.00380,130.00

27.0000
80 GRAVEL BACKFILL FOR WALL

1576.0000 C.Y. -28.91 % 30.0000 -21.01 % 26.5000 -30.23 %

42,552.00 -17,304.48 47,280.00 -12,576.48 41,764.00 -18,092.48
37.9800

59,856.48

5.0000
81 FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT

100.0000 L.F. -99.38 % 5.0000 -99.38 % 5.0000 -99.38 %

500.00 -79,500.00 500.00 -79,500.00 500.00 -79,500.00
800.0000
80,000.00
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5.0000
82 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT

186.0000 L.F. -99.50 % 5.0000 -99.50 % 5.0000 -99.50 %

930.00 -185,070.00 930.00 -185,070.00 930.00 -185,070.00
1,000.0000
186,000.00

5.0000
83  FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT

510.0000 L.F. -99.58 % 5.0000 -99.58 % 5.0000 -99.58 %

2,550.00 -609,450.00 2,550.00 -609,450.00 2,550.00 -609,450.00
1,200.0000
612,000.00

5.0000
84 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

229.0000 L.F. -99.64 % 5.0000 -99.64 % 5.0000 -99.64 %

1,145.00 -319,455.00 1,145.00 -319,455.00 1,145.00 -319,455.00
1,400.0000
320,600.00

230.0000
85  FURNISHING PERMANENT CASING FOR 3'-0"  DIAM. SHAFT

725.0000 L.F. -23.33 % 226.0000 -24.67 % 226.0000 -24.67 %

166,750.00 -50,750.00 163,850.00 -53,650.00 163,850.00 -53,650.00
300.0000

217,500.00

460.0000
86 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

40.0000 L.F. -34.29 % 473.0000 -32.43 % 456.0000 -34.86 %

18,400.00 -9,600.00 18,920.00 -9,080.00 18,240.00 -9,760.00
700.0000
28,000.00

490.0000
87 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

60.0000 L.F. -2.00 % 505.0000 1.00 % 487.0000 -2.60 %

29,400.00 -600.00 30,300.00 300.00 29,220.00 -780.00
500.0000
30,000.00

540.0000
88  FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

268.0000 L.F. -10.00 % 551.0000 -8.17 % 531.0000 -11.50 %

144,720.00 -16,080.00 147,668.00 -13,132.00 142,308.00 -18,492.00
600.0000

160,800.00

560.0000
89 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

170.0000 L.F. -20.00 % 577.0000 -17.57 % 557.0000 -20.43 %

95,200.00 -23,800.00 98,090.00 -20,910.00 94,690.00 -24,310.00
700.0000

119,000.00

85.0000
90  PLACING PERMANENT CASING FOR 3'-0" DIAM. SHAFT

10.0000 EACH -95.75 % 84.0000 -95.80 % 84.0000 -95.80 %

850.00 -19,150.00 840.00 -19,160.00 840.00 -19,160.00
2,000.0000
20,000.00

85.0000
91 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

4.0000 EACH -97.88 % 84.0000 -97.90 % 84.0000 -97.90 %

340.00 -15,660.00 336.00 -15,664.00 336.00 -15,664.00
4,000.0000
16,000.00

85.0000
92 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

6.0000 EACH -98.30 % 84.0000 -98.32 % 84.0000 -98.32 %

510.00 -29,490.00 504.00 -29,496.00 504.00 -29,496.00
5,000.0000
30,000.00
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85.0000
93  PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

26.0000 EACH -98.58 % 84.0000 -98.60 % 84.0000 -98.60 %

2,210.00 -153,790.00 2,184.00 -153,816.00 2,184.00 -153,816.00
6,000.0000
156,000.00

85.0000
94 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

14.0000 EACH -98.79 % 84.0000 -98.80 % 84.0000 -98.80 %

1,190.00 -96,810.00 1,176.00 -96,824.00 1,176.00 -96,824.00
7,000.0000
98,000.00

10.0000
95 CASING SHORING

198.0000 L.F. -98.33 % 10.0000 -98.33 % 10.0000 -98.33 %

1,980.00 -116,820.00 1,980.00 -116,820.00 1,980.00 -116,820.00
600.0000

118,800.00

44.0000
96  SHAFT - 6 IN. DIAMETER

3885.0000 L.F. -56.00 % 43.6300 -56.37 % 45.0000 -55.00 %

170,940.00 -217,560.00 169,502.55 -218,997.45 174,825.00 -213,675.00
100.0000

388,500.00

50.0000
97 SHAFT - 24 IN. DIAMETER

165.0000 L.F. -33.33 % 50.0900 -33.21 % 55.0000 -26.67 %

8,250.00 -4,125.00 8,264.85 -4,110.15 9,075.00 -3,300.00
75.0000

12,375.00

31.0000
98 FURNISHING SOLDIER PILE - W10X39

165.0000 L.F. -22.50 % 35.0000 -12.50 % 40.0000 0.00 %

5,115.00 -1,485.00 5,775.00 -825.00 6,600.00 0.00
40.0000
6,600.00

58.0000
99 FURNISHING SOLDIER PILE - W14X90

755.0000 L.F. -35.56 % 57.2300 -36.41 % 60.0000 -33.33 %

43,790.00 -24,160.00 43,208.65 -24,741.35 45,300.00 -22,650.00
90.0000

67,950.00

68.0000
100 FURNISHING SOLDIER PILE - W14X109

1158.0000 L.F. -64.21 % 67.1700 -64.65 % 70.0000 -63.16 %

78,744.00 -141,276.00 77,782.86 -142,237.14 81,060.00 -138,960.00
190.0000

220,020.00

2.0000
101  SOLDIER PILE 6" DIAM. TYPE 1

3098.0000 L.F. -95.56 % 1.3300 -97.04 % 1.5000 -96.67 %

6,196.00 -133,214.00 4,120.34 -135,289.66 4,647.00 -134,763.00
45.0000

139,410.00

37.0000
102  SOLDIER PILE 6" DIAM. TYPE 2

787.0000 L.F. -43.08 % 36.7000 -43.54 % 38.0000 -41.54 %

29,119.00 -22,036.00 28,882.90 -22,272.10 29,906.00 -21,249.00
65.0000

51,155.00

0.7500
103 ST. REINF. BAR FOR BRIDGE

1938731.0000 LB. -25.00 % 0.8100 -19.00 % 0.8500 -15.00 %

1,454,048.25 -484,682.75 1,570,372.11 -368,358.89 1,647,921.35 -290,809.65
1.0000

1,938,731.00
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0.7500
104 ST. REINF. BAR FOR RETAINING WALL

55509.0000 LB. -25.00 % 0.9200 -8.00 % 1.1000 10.00 %

41,631.75 -13,877.25 51,068.28 -4,440.72 61,059.90 5,550.90
1.0000

55,509.00

0.7500
105 ST. REINF. BAR FOR SPN & SPS LINE BRIDGE CROSSBEAM

130288.0000 LB. -25.00 % 0.8500 -15.00 % 0.8000 -20.00 %

97,716.00 -32,572.00 110,744.80 -19,543.20 104,230.40 -26,057.60
1.0000

130,288.00

0.7500
106 ST. REINF. BAR FOR SHAFT

1927969.0000 LB. -25.00 % 0.7600 -24.00 % 0.8000 -20.00 %

1,445,976.75 -481,992.25 1,465,256.44 -462,712.56 1,542,375.20 -385,593.80
1.0000

1,927,969.00

7.0000
107 CSL ACCESS TUBE

29051.0000 L.F. -30.00 % 5.7500 -42.50 % 7.0000 -30.00 %

203,357.00 -87,153.00 167,043.25 -123,466.75 203,357.00 -87,153.00
10.0000

290,510.00

625.0000
108 CONC. CLASS 4000 FOR SPN & SPS LINE BRIDGE CROSSBEAM

492.0000 C.Y. 25.00 % 975.0000 95.00 % 1,000.0000 100.00 %

307,500.00 61,500.00 479,700.00 233,700.00 492,000.00 246,000.00
500.0000

246,000.00

500.0000
109 CONC. CLASS 4000 FOR BRIDGE

8076.0000 C.Y. 0.00 % 500.0000 0.00 % 425.0000 -15.00 %

4,038,000.00 0.00 4,038,000.00 0.00 3,432,300.00 -605,700.00
500.0000

4,038,000.00

600.0000
110 CONC. CLASS 4000 FOR RETAINING WALL

528.0000 C.Y. 20.00 % 625.0000 25.00 % 650.0000 30.00 %

316,800.00 52,800.00 330,000.00 66,000.00 343,200.00 79,200.00
500.0000

264,000.00

125.0000
111 CONC. CLASS 4000P FOR SHAFT

7731.0000 C.Y. -50.00 % 150.0000 -40.00 % 140.0000 -44.00 %

966,375.00 -966,375.00 1,159,650.00 -773,100.00 1,082,340.00 -850,410.00
250.0000

1,932,750.00

380.0000
112 PRESTRESSED CONC. GIRDER (WF100G)

16484.0000 L.F. 8.57 % 420.0000 20.00 % 525.0000 50.00 %

6,263,920.00 494,520.00 6,923,280.00 1,153,880.00 8,654,100.00 2,884,700.00
350.0000

5,769,400.00

300.0000
113 PRESTRESSED CONC. GIRDER (WF83G)

2996.0000 L.F. 0.00 % 390.0000 30.00 % 475.0000 58.33 %

898,800.00 0.00 1,168,440.00 269,640.00 1,423,100.00 524,300.00
300.0000

898,800.00

260.0000
114 PRESTRESSED CONC. GIRDER (WF58G)

4862.0000 L.F. 4.00 % 330.0000 32.00 % 425.0000 70.00 %

1,264,120.00 48,620.00 1,604,460.00 388,960.00 2,066,350.00 850,850.00
250.0000

1,215,500.00
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115 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-48.00 -48.00 -48.00-48.00

0.0000
116 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

117 STRUCTURAL LOW ALLOY STEEL
L.S. 25.00 % -2.50 % 5.00 %

2,500,000.00 500,000.00 1,950,000.00 -50,000.00 2,100,000.00 100,000.002,000,000.00
118  STRUCTURAL STEEL FOR COLUMNS

L.S. 433.33 % 400.00 % 733.33 %

80,000.00 65,000.00 75,000.00 60,000.00 125,000.00 110,000.0015,000.00

12.0000
119 LAGGING

7078.0000 S.F. -20.00 % 12.0000 -20.00 % 11.9000 -20.67 %

84,936.00 -21,234.00 84,936.00 -21,234.00 84,228.20 -21,941.80
15.0000

106,170.00

10,000.0000
120 DISC BEARING - SUPERSTR.

6.0000 EACH -33.33 % 12,000.0000 -20.00 % 12,500.0000 -16.67 %

60,000.00 -30,000.00 72,000.00 -18,000.00 75,000.00 -15,000.00
15,000.0000
90,000.00

121 SUPERSTRUCTURE EB16 LINE BRIDGE
L.S. -8.33 % -28.33 % -21.67 %

5,500,000.00 -500,000.00 4,300,000.00 1,700,000.00 4,700,000.00 1,300,000.006,000,000.00
122 SUPERSTRUCTURE SPN LINE BRIDGE

L.S. -32.88 % -25.58 % -20.23 %

1,443,000.00 -707,000.00 1,600,000.00 -550,000.00 1,715,000.00 -435,000.002,150,000.00
123 SUPERSTRUCTURE SPS LINE BRIDGE

L.S. 0.00 % -11.76 % -2.94 %

1,700,000.00 0.00 1,500,000.00 -200,000.00 1,650,000.00 -50,000.001,700,000.00
124 SUPERSTRUCTURE HOV16 SPANS 5-8 LINE BRIDGE

L.S. -17.60 % -20.00 % -8.00 %

2,060,000.00 -440,000.00 2,000,000.00 -500,000.00 2,300,000.00 -200,000.002,500,000.00
125 SUPERSTRUCTURE TBC-HOV16 TEMPORARY BRIDGE SPANS 1-5

L.S. -14.29 % -12.86 % -22.86 %

1,500,000.00 -250,000.00 1,525,000.00 -225,000.00 1,350,000.00 -400,000.001,750,000.00
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126 SUPERSTRUCTURE WN LINE BRIDGE

L.S. -15.00 % 5.00 % -4.50 %

850,000.00 -150,000.00 1,050,000.00 50,000.00 955,000.00 -45,000.001,000,000.00
127 BRIDGE DECK NEW LINE BRIDGE

L.S. 0.00 % -15.09 % -5.66 %

1,060,000.00 0.00 900,000.00 -160,000.00 1,000,000.00 -60,000.001,060,000.00

190.0000
128 SEW TRAFFIC BARRIER

310.0000 L.F. -29.96 % 250.0000 -7.84 % 425.0000 56.66 %

58,900.00 -25,196.80 77,500.00 -6,596.80 131,750.00 47,653.20
271.2800
84,096.80

35.0000
129 CONCRETE FASCIA PANEL

18361.0000 S.F. 16.67 % 26.0000 -13.33 % 35.0000 16.67 %

642,635.00 91,805.00 477,386.00 -73,444.00 642,635.00 91,805.00
30.0000

550,830.00

655.0000
130 SOIL NAIL - ENCAPSULATED

302.0000 EACH -34.50 % 660.0000 -34.00 % 660.0000 -34.00 %

197,810.00 -104,190.00 199,320.00 -102,680.00 199,320.00 -102,680.00
1,000.0000
302,000.00

1,500.0000
131 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

58.0000 EACH 200.00 % 1,500.0000 200.00 % 1,500.0000 200.00 %

87,000.00 58,000.00 87,000.00 58,000.00 87,000.00 58,000.00
500.0000
29,000.00

20.0000
132 PREFABRICATED DRAINAGE MAT

1313.0000 S.Y. 0.00 % 18.0000 -10.00 % 5.0000 -75.00 %

26,260.00 0.00 23,634.00 -2,626.00 6,565.00 -19,695.00
20.0000

26,260.00

2,300.0000
133 PERMANENT GROUND ANCHOR

42.0000 EACH -23.33 % 2,300.0000 -23.33 % 2,300.0000 -23.33 %

96,600.00 -29,400.00 96,600.00 -29,400.00 96,600.00 -29,400.00
3,000.0000
126,000.00

8.0000
134 STRUCTURAL EARTH WALL

15069.0000 S.F. -84.00 % 28.0000 -44.00 % 34.0000 -32.00 %

120,552.00 -632,898.00 421,932.00 -331,518.00 512,346.00 -241,104.00
50.0000

753,450.00

20.5000
135 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

9308.0000 C.Y. -19.67 % 25.0000 -2.04 % 22.0000 -13.79 %

190,814.00 -46,726.16 232,700.00 -4,840.16 204,776.00 -32,764.16
25.5200

237,540.16



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MAX J. KUNEY COMPANY WADSWORTH ICON JV HAMILTON CONSTRUCTION
120 N RALPH ST 1350 E DRAPER PARKWAY CO. (OREGON)
99202-4795 2213 SOUTH "F" ST   97477-5207

PROJECT : SPOKANE   WA  992020008 DRAPER   UT  840208567 SPRINGFIELD   OR  974770121

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 340000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

270.0000
136 BRIDGE APPROACH SLAB

1254.0000 S.Y. 20.00 % 200.0000 -11.11 % 185.0000 -17.78 %

338,580.00 56,430.00 250,800.00 -31,350.00 231,990.00 -50,160.00
225.0000

282,150.00

SURFACING

15.5000
137 CRUSHED SURFACING BASE COURSE

17360.0000 TON -6.23 % 21.0000 27.04 % 13.0000 -21.36 %

269,080.00 -17,880.80 364,560.00 77,599.20 225,680.00 -61,280.80
16.5300

286,960.80

LIQUID ASPHALT
138 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

14,330.00 14,330.00 14,330.0014,330.00

CEMENT CONCRETE PAVEMENT

155.0000
139 CEMENT CONC. PAVEMENT

4533.7000 C.Y. -42.18 % 175.0000 -34.72 % 172.5000 -35.65 %

702,723.50 -512,670.80 793,397.50 -421,996.80 782,063.25 -433,331.05
268.0800

1,215,394.30
140 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

48,616.00 48,616.00 48,616.0048,616.00

12.0000
141 EPOXY-COATED TIE BAR WITH DRILL HOLE

3193.0000 EACH -22.53 % 32.0000 106.58 % 13.0000 -16.07 %

38,316.00 -11,143.57 102,176.00 52,716.43 41,509.00 -7,950.57
15.4900

49,459.57

18.0000
142 CORROSION RESISTANT DOWEL BAR

4900.0000 EACH 26.67 % 24.0000 68.90 % 18.0000 26.67 %

88,200.00 18,571.00 117,600.00 47,971.00 88,200.00 18,571.00
14.2100

69,629.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MAX J. KUNEY COMPANY WADSWORTH ICON JV HAMILTON CONSTRUCTION
120 N RALPH ST 1350 E DRAPER PARKWAY CO. (OREGON)
99202-4795 2213 SOUTH "F" ST   97477-5207

PROJECT : SPOKANE   WA  992020008 DRAPER   UT  840208567 SPRINGFIELD   OR  974770121

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 340000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

HOT MIX ASPHALT

4.0000
143 PLANING BITUMINOUS PAVEMENT

4270.0000 S.Y. -15.25 % 4.0000 -15.25 % 4.1000 -13.14 %

17,080.00 -3,074.40 17,080.00 -3,074.40 17,507.00 -2,647.40
4.7200

20,154.40

80.0000
144 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

640.0000 TON 6.19 % 105.0000 39.37 % 79.0000 4.86 %

51,200.00 2,982.40 67,200.00 18,982.40 50,560.00 2,342.40
75.3400

48,217.60

66.0000
145 HMA CL. 1/2 IN. PG 58-22

14330.0000 TON -13.51 % 87.0000 14.01 % 65.7500 -13.84 %

945,780.00 -147,742.30 1,246,710.00 153,187.70 942,197.50 -151,324.80
76.3100

1,093,522.30
146 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

32,805.66 32,805.66 32,805.6632,805.66
147 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,390.00 16,390.00 16,390.0016,390.00
148 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

162,138.04 162,138.04 162,138.04162,138.04

4.0000
149 LONGITUDINAL JOINT SEAL

1620.0000 L.F. -22.03 % 12.0000 133.92 % 10.0000 94.93 %

6,480.00 -1,830.60 19,440.00 11,129.40 16,200.00 7,889.40
5.1300

8,310.60
150 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00
151 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00
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PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

IRRIGATION AND WATER DISTRIBUTION
152 IRRIGATION SYSTEM

L.S. -40.00 % -27.50 % -40.00 %

12,000.00 -8,000.00 14,500.00 -5,500.00 12,000.00 -8,000.0020,000.00

EROSION CNTL AND ROADSIDE RESTORATION

950.0000
153 ESC LEAD

120.0000 DAY 516.28 % 1.5000 -99.03 % 400.0000 159.49 %

114,000.00 95,502.00 180.00 -18,318.00 48,000.00 29,502.00
154.1500
18,498.00

3.0000
154 PLASTIC COVERING

11670.0000 S.Y. -29.08 % 1.5000 -64.54 % 1.0000 -76.36 %

35,010.00 -14,354.10 17,505.00 -31,859.10 11,670.00 -37,694.10
4.2300

49,364.10

6.0000
155 CHECK DAM

430.0000 L.F. -41.23 % 7.5000 -26.54 % 7.0000 -31.44 %

2,580.00 -1,810.30 3,225.00 -1,165.30 3,010.00 -1,380.30
10.2100
4,390.30

70.0000
156 INLET PROTECTION

213.0000 EACH 1.45 % 46.0000 -33.33 % 75.0000 8.70 %

14,910.00 213.00 9,798.00 -4,899.00 15,975.00 1,278.00
69.0000

14,697.00

14.0000
157 STABILIZED CONSTRUCTION ENTRANCE

2204.0000 S.Y. -3.78 % 13.0000 -10.65 % 12.0000 -17.53 %

30,856.00 -1,212.20 28,652.00 -3,416.20 26,448.00 -5,620.20
14.5500

32,068.20

10,000.0000
158 TIRE WASH

5.0000 EACH -27.90 % 42,000.0000 202.82 % 8,000.0000 -42.32 %

50,000.00 -19,348.35 210,000.00 140,651.65 40,000.00 -29,348.35
13,869.6700
69,348.35

7,100.0000
159  RELOCATE TIRE WASH

5.0000 EACH 51.06 % 2,600.0000 -44.68 % 6,000.0000 27.66 %

35,500.00 12,000.00 13,000.00 -10,500.00 30,000.00 6,500.00
4,700.0000
23,500.00

90.0000
160 STREET CLEANING

3700.0000 HR 9.76 % 95.0000 15.85 % 90.0000 9.76 %

333,000.00 29,600.00 351,500.00 48,100.00 333,000.00 29,600.00
82.0000

303,400.00

3.0000
161 SILT FENCE

24560.0000 L.F. -29.58 % 3.5000 -17.84 % 4.5000 5.63 %

73,680.00 -30,945.60 85,960.00 -18,665.60 110,520.00 5,894.40
4.2600

104,625.60
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EROSION CNTL AND ROADSIDE RESTORATION

4.0000
162 COMPOST SOCK

6140.0000 L.F. -31.51 % 10.0000 71.23 % 5.0000 -14.38 %

24,560.00 -11,297.60 61,400.00 25,542.40 30,700.00 -5,157.60
5.8400

35,857.60
163 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000,000.00 2,000,000.00 2,000,000.002,000,000.00

7.0000
164 TEMPORARY CURB

280.0000 L.F. 13.45 % 8.5000 37.76 % 7.0000 13.45 %

1,960.00 232.40 2,380.00 652.40 1,960.00 232.40
6.1700

1,727.60

25.0000
165 TEMPORARY PIPE SLOPE DRAIN

265.0000 L.F. 4.30 % 19.0000 -20.73 % 24.0000 0.13 %

6,625.00 272.95 5,035.00 -1,317.05 6,360.00 7.95
23.9700
6,352.05

1,600.0000
166 MULCHING WITH LONG TERM MULCH

12.8000 ACRE -56.78 % 1,940.0000 -47.59 % 1,600.0000 -56.78 %

20,480.00 -26,900.22 24,832.00 -22,548.22 20,480.00 -26,900.22
3,701.5800
47,380.22

2,100.0000
167 SEEDING, FERTILIZING, AND MULCHING

25.7000 ACRE 40.00 % 2,550.0000 70.00 % 2,100.0000 40.00 %

53,970.00 15,420.00 65,535.00 26,985.00 53,970.00 15,420.00
1,500.0000
38,550.00

8.0000
168 PSIPE GRAND FIR 2-3' #2 CONT.

9.0000 EACH -46.67 % 9.5000 -36.67 % 8.0000 -46.67 %

72.00 -63.00 85.50 -49.50 72.00 -63.00
15.0000
135.00

8.0000
169 PSIPE VINE MAPLE 2-3' B.R.

12.0000 EACH 60.00 % 9.5000 90.00 % 8.0000 60.00 %

96.00 36.00 114.00 54.00 96.00 36.00
5.0000
60.00

8.0000
170 PSIPE AMUR MAPLE 2-3' B.R.

42.0000 EACH 60.00 % 9.5000 90.00 % 8.0000 60.00 %

336.00 126.00 399.00 189.00 336.00 126.00
5.0000
210.00

8.0000
171 PSIPE CANADIAN SERVICEBERRY 2-3' B.R.

101.0000 EACH 60.00 % 9.5000 90.00 % 8.0000 60.00 %

808.00 303.00 959.50 454.50 808.00 303.00
5.0000
505.00

8.0000
172 PSIPE PAPER BIRCH 2-3' B.R.

6.0000 EACH 60.00 % 9.5000 90.00 % 8.0000 60.00 %

48.00 18.00 57.00 27.00 48.00 18.00
5.0000
30.00
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EROSION CNTL AND ROADSIDE RESTORATION

8.0000
173 PSIPE INCENSE CEDAR 2-3' #2 CONT.

60.0000 EACH -46.67 % 9.5000 -36.67 % 8.0000 -46.67 %

480.00 -420.00 570.00 -330.00 480.00 -420.00
15.0000
900.00

180.0000
174 PSIPE KATSURA TREE 1 1/2" CAL. B&B

54.0000 EACH -28.00 % 220.0000 -12.00 % 180.0000 -28.00 %

9,720.00 -3,780.00 11,880.00 -1,620.00 9,720.00 -3,780.00
250.0000
13,500.00

8.0000
175 PSIPE ALASKA YELLOW CEDAR 2-3' #2 CONT.

51.0000 EACH -46.67 % 9.5000 -36.67 % 8.0000 -46.67 %

408.00 -357.00 484.50 -280.50 408.00 -357.00
15.0000
765.00

130.0000
176 PSIPE EUROPEAN COPPER BEECH 1" CAL. B&B

10.0000 EACH -13.33 % 150.0000 0.00 % 125.0000 -16.67 %

1,300.00 -200.00 1,500.00 0.00 1,250.00 -250.00
150.0000
1,500.00

8.0000
177 PSIPE OREGON ASH 2-3'  B.R.

2.0000 EACH 0.00 % 9.5000 18.75 % 8.0000 0.00 %

16.00 0.00 19.00 3.00 16.00 0.00
8.0000
16.00

130.0000
178 PSIPE PATMORE GREEN ASH 1" CAL.  B.R.

31.0000 EACH 30.00 % 150.0000 50.00 % 125.0000 25.00 %

4,030.00 930.00 4,650.00 1,550.00 3,875.00 775.00
100.0000
3,100.00

8.0000
179 PSIPE SITKA SPRUCE 2-3' #2 CONT.

3.0000 EACH -46.67 % 9.5000 -36.67 % 8.0000 -46.67 %

24.00 -21.00 28.50 -16.50 24.00 -21.00
15.0000
45.00

8.0000
180 PSIPE SHORE PINE 2-3' #2 CONT.

73.0000 EACH -46.67 % 9.5000 -36.67 % 8.0000 -46.67 %

584.00 -511.00 693.50 -401.50 584.00 -511.00
15.0000
1,095.00

6.0000
181 PSIPE BITTER CHERRY 2-3'  B.R.

10.0000 EACH -40.00 % 7.5000 -25.00 % 6.0000 -40.00 %

60.00 -40.00 75.00 -25.00 60.00 -40.00
10.0000
100.00

6.0000
182 PSIPE DOUGLAS FIR 2-3' #2 CONT.

291.0000 EACH -60.00 % 7.5000 -50.00 % 6.0000 -60.00 %

1,746.00 -2,619.00 2,182.50 -2,182.50 1,746.00 -2,619.00
15.0000
4,365.00

160.0000
183 PSIPE NORTHERN RED OAK 1" CAL. B.R.

7.0000 EACH 60.00 % 180.0000 80.00 % 150.0000 50.00 %

1,120.00 420.00 1,260.00 560.00 1,050.00 350.00
100.0000
700.00
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6.0000
184 PSIPE CASCARA 2-3'  B.R.

12.0000 EACH -40.00 % 7.5000 -25.00 % 6.0000 -40.00 %

72.00 -48.00 90.00 -30.00 72.00 -48.00
10.0000
120.00

8.0000
185 PSIPE GIANT SEQUOIA 2-3' #2 CONT.

17.0000 EACH -46.67 % 9.5000 -36.67 % 8.0000 -46.67 %

136.00 -119.00 161.50 -93.50 136.00 -119.00
15.0000
255.00

8.0000
186 PSIPE WESTERN RED CEDAR 2-3' #2 CONT.

35.0000 EACH -46.67 % 9.5000 -36.67 % 8.0000 -46.67 %

280.00 -245.00 332.50 -192.50 280.00 -245.00
15.0000
525.00

8.0000
187 PSIPE WESTERN HEMLOCK 2-3' #2 CONT.

19.0000 EACH -46.67 % 9.5000 -36.67 % 8.0000 -46.67 %

152.00 -133.00 180.50 -104.50 152.00 -133.00
15.0000
285.00

180.0000
188 PSIPE ACCOLADE ELM 1 1/2" CAL. B&B

17.0000 EACH -28.00 % 220.0000 -12.00 % 180.0000 -28.00 %

3,060.00 -1,190.00 3,740.00 -510.00 3,060.00 -1,190.00
250.0000
4,250.00

2.0000
189 PSIPE WESTERN SERVICEBERRY 12-18 IN. B.R

2016.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

4,032.00 -6,048.00 5,040.00 -5,040.00 4,032.00 -6,048.00
5.0000

10,080.00

2.0000
190 PSIPE BLACK CHOKEBERRY 12-18 IN. B.R.

4033.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

8,066.00 -12,099.00 10,082.50 -10,082.50 8,066.00 -12,099.00
5.0000

20,165.00

2.0000
191 PSIPE BEAKED HAZELNUT 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

4,032.00 -6,048.00 5,040.00 -5,040.00 4,032.00 -6,048.00
5.0000

10,080.00

2.0000
192 PSIPE OCEANSPRAY 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

4,032.00 -6,048.00 5,040.00 -5,040.00 4,032.00 -6,048.00
5.0000

10,080.00

4.0000
193 PSIPE TALL OREGON-GRAPE 6-9 IN. #1 CONT.

6048.0000 EACH -20.00 % 5.0000 0.00 % 4.0000 -20.00 %

24,192.00 -6,048.00 30,240.00 0.00 24,192.00 -6,048.00
5.0000

30,240.00

4.0000
194 PSIPE CREEPING OREGON-GRAPE 6-9 IN. #1 CONT.

2016.0000 EACH -20.00 % 5.0000 0.00 % 4.0000 -20.00 %

8,064.00 -2,016.00 10,080.00 0.00 8,064.00 -2,016.00
5.0000

10,080.00
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2.0000
195 PSIPE INDIAN PLUM 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

4,032.00 -6,048.00 5,040.00 -5,040.00 4,032.00 -6,048.00
5.0000

10,080.00

2.0000
196 PSIPE WILD MOCK ORANGE 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

4,032.00 -6,048.00 5,040.00 -5,040.00 4,032.00 -6,048.00
5.0000

10,080.00

3.0000
197 PSIPE FRAGRANT SUMAC 12-18 IN. B.R.

4033.0000 EACH -40.00 % 3.5000 -30.00 % 3.0000 -40.00 %

12,099.00 -8,066.00 14,115.50 -6,049.50 12,099.00 -8,066.00
5.0000

20,165.00

2.0000
198 PSIPE RED-FLOWERING CURRANT 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

4,032.00 -6,048.00 5,040.00 -5,040.00 4,032.00 -6,048.00
5.0000

10,080.00

2.0000
199 PSIPE NOOTKA ROSE 12-18 IN. B.R.

6048.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

12,096.00 -18,144.00 15,120.00 -15,120.00 12,096.00 -18,144.00
5.0000

30,240.00

2.0000
200 PSIPE SNOWBERRY 12-18 IN. B.R.

6048.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

12,096.00 -18,144.00 15,120.00 -15,120.00 12,096.00 -18,144.00
5.0000

30,240.00

5.0000
201 PSIPE COMPACT OREGON-GRAPE 6-9 IN. #1 CONT.

25845.0000 EACH 0.00 % 6.0000 20.00 % 5.0000 0.00 %

129,225.00 0.00 155,070.00 25,845.00 129,225.00 0.00
5.0000

129,225.00

5.0000
202 PSIPE GRO-LOW FRAGRANT SUMAC 6-9 IN. #1 CONT.

25845.0000 EACH 0.00 % 6.0000 20.00 % 5.0000 0.00 %

129,225.00 0.00 155,070.00 25,845.00 129,225.00 0.00
5.0000

129,225.00

4.0000
203 PSIPE HANCOCK CORALBERRY 6-9 IN. #1 CONT.

25845.0000 EACH -20.00 % 5.0000 0.00 % 4.0000 -20.00 %

103,380.00 -25,845.00 129,225.00 0.00 103,380.00 -25,845.00
5.0000

129,225.00

2.0000
204 PSIPE RED-OSIER DOGWOOD 12-18 IN. BR

1126.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

2,252.00 -3,378.00 2,815.00 -2,815.00 2,252.00 -3,378.00
5.0000

5,630.00

2.0000
205 PSIPE YELLOW-TWIG DOGWOOD 12-18 IN. BR

1126.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

2,252.00 -3,378.00 2,815.00 -2,815.00 2,252.00 -3,378.00
5.0000

5,630.00
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4.0000
206 PSIPE KELSEY DOGWOOD 6-9 IN. BR

595.0000 EACH -20.00 % 5.0000 0.00 % 4.0000 -20.00 %

2,380.00 -595.00 2,975.00 0.00 2,380.00 -595.00
5.0000

2,975.00

2.0000
207 PSIPE DOUGLAS HAWTHORN 12-18 IN. BR

376.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

752.00 -1,128.00 940.00 -940.00 752.00 -1,128.00
5.0000

1,880.00

2.0000
208 PSIPE WESTERN CRABAPPLE 12-18 IN. BR

376.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

752.00 -1,128.00 940.00 -940.00 752.00 -1,128.00
5.0000

1,880.00

2.0000
209 PSIPE PACIFIC NINEBARK 12-18 IN. BR

751.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

1,502.00 -2,253.00 1,877.50 -1,877.50 1,502.00 -2,253.00
5.0000

3,755.00

2.0000
210 PSIPE CLUSTERED ROSE 12-18 IN. BR

1126.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

2,252.00 -3,378.00 2,815.00 -2,815.00 2,252.00 -3,378.00
5.0000

5,630.00

4.0000
211 PSIPE DWARF ARCTIC WILLOW 12-18 IN. BR

1126.0000 EACH -20.00 % 5.0000 0.00 % 4.0000 -20.00 %

4,504.00 -1,126.00 5,630.00 0.00 4,504.00 -1,126.00
5.0000

5,630.00

2.0000
212 PSIPE RED ELDERBERRY 12-18 IN. BR

751.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

1,502.00 -2,253.00 1,877.50 -1,877.50 1,502.00 -2,253.00
5.0000

3,755.00

2.0000
213 PSIPE BLACK TWINBERRY 12-18 IN. BR

751.0000 EACH -60.00 % 2.5000 -50.00 % 2.0000 -60.00 %

1,502.00 -2,253.00 1,877.50 -1,877.50 1,502.00 -2,253.00
5.0000

3,755.00

1.0000
214 PSIPE COMMON RUSH 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.0000 0.00 %

1,572.00 0.00 1,572.00 0.00 1,572.00 0.00
1.0000

1,572.00

1.0000
215 PSIPE DAGGER-LEAF RUSH 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.0000 0.00 %

1,572.00 0.00 1,572.00 0.00 1,572.00 0.00
1.0000

1,572.00

1.0000
216 PSIPE SLOUGH SEDGE 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.0000 0.00 %

1,572.00 0.00 1,572.00 0.00 1,572.00 0.00
1.0000

1,572.00
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1.0000
217 PSIPE THICK-HEADED SEDGE 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.0000 0.00 %

1,572.00 0.00 1,572.00 0.00 1,572.00 0.00
1.0000

1,572.00

1.0000
218 PSIPE SITKA SEDGE 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.0000 0.00 %

1,572.00 0.00 1,572.00 0.00 1,572.00 0.00
1.0000

1,572.00

1.0000
219 PSIPE BULL RUSH 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.0000 0.00 %

1,572.00 0.00 1,572.00 0.00 1,572.00 0.00
1.0000

1,572.00

4.0000
220 PSIPE VIRGINIA CREEPER 3-15" HT. #1 CONT.

404.0000 EACH -42.86 % 5.0000 -28.57 % 4.0000 -42.86 %

1,616.00 -1,212.00 2,020.00 -808.00 1,616.00 -1,212.00
7.0000

2,828.00

4.0000
221 PSIPE BOSTON IVY 3-15" HT. #1 CONT.

404.0000 EACH -42.86 % 5.0000 -28.57 % 4.0000 -42.86 %

1,616.00 -1,212.00 2,020.00 -808.00 1,616.00 -1,212.00
7.0000

2,828.00
222 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
223 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

24.0000
224 FINE COMPOST

12050.0000 C.Y. -20.00 % 28.0000 -6.67 % 23.0000 -23.33 %

289,200.00 -72,300.00 337,400.00 -24,100.00 277,150.00 -84,350.00
30.0000

361,500.00

24.0000
225 COARSE COMPOST

888.0000 C.Y. -35.05 % 28.0000 -24.22 % 23.0000 -37.75 %

21,312.00 -11,499.60 24,864.00 -7,947.60 20,424.00 -12,387.60
36.9500

32,811.60

24.0000
226 BARK OR WOOD CHIP MULCH

11900.0000 C.Y. -20.00 % 28.0000 -6.67 % 23.0000 -23.33 %

285,600.00 -71,400.00 333,200.00 -23,800.00 273,700.00 -83,300.00
30.0000

357,000.00

2.5000
227 HIGH VISIBILITY FENCE

1890.0000 L.F. 0.00 % 2.5000 0.00 % 3.4000 36.00 %

4,725.00 0.00 4,725.00 0.00 6,426.00 1,701.00
2.5000

4,725.00
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23,000.0000
228  TEMPORARY WATER TREATMENT SYSTEM - FURNISHING

5.0000 EACH -55.77 % 20,000.0000 -61.54 % 5,000.0000 -90.38 %

115,000.00 -145,000.00 100,000.00 -160,000.00 25,000.00 -235,000.00
52,000.0000
260,000.00

13,000.0000
229  TEMPORARY WATER TREATMENT SYSTEM - RENTAL

98.9000 MO. 160.00 % 5,500.0000 10.00 % 2,500.0000 -50.00 %

1,285,700.00 791,200.00 543,950.00 49,450.00 247,250.00 -247,250.00
5,000.0000
494,500.00

0.0100
230  TEMPORARY WATER TREATMENT SYSTEM - OPERATION

7985.0000 HR -99.99 % 50.0000 -33.33 % 50.0000 -33.33 %

79.85 -598,795.15 399,250.00 -199,625.00 399,250.00 -199,625.00
75.0000

598,875.00
231  TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS

EST. 0.00 % 0.00 % 0.00 %

3,000,000.00 3,000,000.00 3,000,000.003,000,000.00

30.0000
232  TEMPORARY FRENCH DRAIN

442.0000 L.F. -40.00 % 50.0000 0.00 % 30.0000 -40.00 %

13,260.00 -8,840.00 22,100.00 0.00 13,260.00 -8,840.00
50.0000

22,100.00

TRAFFIC

19.0000
233 CEMENT CONC. TRAFFIC CURB AND GUTTER

680.0000 L.F. -15.10 % 16.0000 -28.51 % 15.0000 -32.98 %

12,920.00 -2,298.40 10,880.00 -4,338.40 10,200.00 -5,018.40
22.3800

15,218.40

6.0000
234 EXTRUDED CURB

2368.0000 L.F. -5.51 % 7.0000 10.24 % 5.7500 -9.45 %

14,208.00 -828.80 16,576.00 1,539.20 13,616.00 -1,420.80
6.3500

15,036.80

24.0000
235 BEAM GUARDRAIL TYPE 31

2722.0000 L.F. 11.52 % 23.7000 10.13 % 23.7000 10.13 %

65,328.00 6,750.56 64,511.40 5,933.96 64,511.40 5,933.96
21.5200

58,577.44

2,450.0000
236 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH -13.39 % 2,440.0000 -13.74 % 2,440.0000 -13.74 %

12,250.00 -1,893.55 12,200.00 -1,943.55 12,200.00 -1,943.55
2,828.7100
14,143.55

1,970.0000
237 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -24.68 % 1,960.0000 -25.06 % 1,960.0000 -25.06 %

5,910.00 -1,936.65 5,880.00 -1,966.65 5,880.00 -1,966.65
2,615.5500
7,846.65
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49.0000
238 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

200.0000 L.F. 15.35 % 48.4500 14.05 % 48.4500 14.05 %

9,800.00 1,304.00 9,690.00 1,194.00 9,690.00 1,194.00
42.4800
8,496.00

670.0000
239 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH -12.22 % 665.0000 -12.87 % 665.0000 -12.87 %

2,680.00 -373.08 2,660.00 -393.08 2,660.00 -393.08
763.2700
3,053.08

32.0000
240 PRECAST CONC. BARRIER TYPE 2

2464.0000 L.F. -15.21 % 35.0000 -7.26 % 45.0000 19.24 %

78,848.00 -14,143.36 86,240.00 -6,751.36 110,880.00 17,888.64
37.7400

92,991.36

70.0000
241 SINGLE SLOPE CONCRETE BARRIER

2913.4000 L.F. -30.15 % 75.0000 -25.16 % 130.0000 29.73 %

203,938.00 -88,013.81 218,505.00 -73,446.81 378,742.00 86,790.19
100.2100

291,951.81

715.0000
242  TEMPORARY  BARRIER CONNECTION TYPE 1

8.0000 EACH -20.56 % 725.0000 -19.44 % 725.0000 -19.44 %

5,720.00 -1,480.00 5,800.00 -1,400.00 5,800.00 -1,400.00
900.0000
7,200.00

1,400.0000
243  TEMPORARY BARRIER CONNECTION TYPE 2

2.0000 EACH 7.69 % 1,400.0000 7.69 % 1,400.0000 7.69 %

2,800.00 200.00 2,800.00 200.00 2,800.00 200.00
1,300.0000
2,600.00

11.0000
244 TEMPORARY CONC. BARRIER

25620.0000 L.F. 29.26 % 14.0000 64.51 % 10.0000 17.51 %

281,820.00 63,793.80 358,680.00 140,653.80 256,200.00 38,173.80
8.5100

218,026.20

7.0000
245 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

137.5000 L.F. 40.00 % 10.0000 100.00 % 5.0000 0.00 %

962.50 275.00 1,375.00 687.50 687.50 0.00
5.0000
687.50

3,470.0000
246 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -22.89 % 3,500.0000 -22.22 % 5,000.0000 11.11 %

17,350.00 -5,150.00 17,500.00 -5,000.00 25,000.00 2,500.00
4,500.0000
22,500.00

32,000.0000
247 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 38.90 % 32,000.0000 38.90 % 32,000.0000 38.90 %

64,000.00 17,923.98 64,000.00 17,923.98 64,000.00 17,923.98
23,038.0100
46,076.02

1,380.0000
248 RESETTING IMPACT ATTENUATOR

9.0000 EACH 72.50 % 1,375.0000 71.88 % 2,000.0000 150.00 %

12,420.00 5,220.00 12,375.00 5,175.00 18,000.00 10,800.00
800.0000
7,200.00
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4,500.0000
249 TRANSPORTABLE ATTENUATOR(S)

7.0000 EACH -30.77 % 10,000.0000 53.85 % 10,000.0000 53.85 %

31,500.00 -14,000.00 70,000.00 24,500.00 70,000.00 24,500.00
6,500.0000
45,500.00

45.0000
250 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1720.0000 HR 12.50 % 60.4000 51.00 % 45.0000 12.50 %

77,400.00 8,600.00 103,888.00 35,088.00 77,400.00 8,600.00
40.0000

68,800.00
251 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

0.1500
252 PAINT LINE

39910.0000 L.F. -16.67 % 0.2000 11.11 % 0.1300 -27.78 %

5,986.50 -1,197.30 7,982.00 798.20 5,188.30 -1,995.50
0.1800

7,183.80

1.1000
253 PROFILED PLASTIC LINE

19660.0000 L.F. -1.79 % 1.5000 33.93 % 1.1000 -1.79 %

21,626.00 -393.20 29,490.00 7,470.80 21,626.00 -393.20
1.1200

22,019.20

3.4000
254 PROFILED PLASTIC WIDE LANE LINE

10390.0000 L.F. -6.59 % 4.0000 9.89 % 3.3500 -7.97 %

35,326.00 -2,493.60 41,560.00 3,740.40 34,806.50 -3,013.10
3.6400

37,819.60

2.0000
255 PLASTIC WIDE LINE

1460.0000 L.F. -35.48 % 2.5000 -19.35 % 1.9000 -38.71 %

2,920.00 -1,606.00 3,650.00 -876.00 2,774.00 -1,752.00
3.1000

4,526.00

11.0000
256 PLASTIC STOP LINE

72.0000 L.F. 26.29 % 13.0000 49.25 % 10.8500 24.57 %

792.00 164.88 936.00 308.88 781.20 154.08
8.7100
627.12

80.0000
257 PLASTIC TRAFFIC ARROW

13.0000 EACH -39.98 % 96.0000 -27.97 % 79.0000 -40.73 %

1,040.00 -692.64 1,248.00 -484.64 1,027.00 -705.64
133.2800
1,732.64

45.0000
258 PLASTIC TRAFFIC LETTER

8.0000 EACH -36.29 % 55.0000 -22.13 % 45.0000 -36.29 %

360.00 -205.04 440.00 -125.04 360.00 -205.04
70.6300
565.04

15.0000
259 PLASTIC DRAINAGE MARKING

76.0000 EACH -51.57 % 18.0000 -41.88 % 15.0000 -51.57 %

1,140.00 -1,213.72 1,368.00 -985.72 1,140.00 -1,213.72
30.9700
2,353.72
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15.0000
260 PLASTIC JUNCTION BOX MARKING

141.0000 EACH -31.97 % 18.0000 -18.37 % 15.0000 -31.97 %

2,115.00 -994.05 2,538.00 -571.05 2,115.00 -994.05
22.0500
3,109.05

370.0000
261 RAISED PAVEMENT MARKER TYPE 2

2.7000 HUND -19.90 % 440.0000 -4.75 % 365.0000 -20.98 %

999.00 -248.21 1,188.00 -59.21 985.50 -261.71
461.9300
1,247.21

660.0000
262 RECESSED PAVEMENT MARKER

11.0000 HUND -28.33 % 800.0000 -13.13 % 680.0000 -26.16 %

7,260.00 -2,869.79 8,800.00 -1,329.79 7,480.00 -2,649.79
920.8900
10,129.79

50.0000
263  TEMPORARY PAINTED TRAFFIC ARROW

12.0000 EACH 4.17 % 56.0000 16.67 % 48.0000 0.00 %

600.00 24.00 672.00 96.00 576.00 0.00
48.0000
576.00

0.1000
264 TEMPORARY PAVEMENT MARKING

73460.0000 L.F. -88.89 % 0.1000 -88.89 % 0.1000 -88.89 %

7,346.00 -58,768.00 7,346.00 -58,768.00 7,346.00 -58,768.00
0.9000

66,114.00
265 PERMANENT SIGNING

L.S. 0.05 % 79.04 % 5.32 %

95,000.00 50.00 170,000.00 75,050.00 100,000.00 5,050.0094,950.00
266 SIGN BRIDGE NO. 1

L.S. -35.00 % -20.00 % -25.00 %

65,000.00 -35,000.00 80,000.00 -20,000.00 75,000.00 -25,000.00100,000.00
267 SIGN BRIDGE NO. 2

L.S. -14.62 % 3.85 % -11.54 %

111,000.00 -19,000.00 135,000.00 5,000.00 115,000.00 -15,000.00130,000.00
268 SIGN BRIDGE NO. 3

L.S. -45.33 % -33.33 % -44.44 %

123,000.00 -102,000.00 150,000.00 -75,000.00 125,000.00 -100,000.00225,000.00
269 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 6.00 % 40.00 % 10.00 %

53,000.00 3,000.00 70,000.00 20,000.00 55,000.00 5,000.0050,000.00
270 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 20.00 % 46.67 % 33.33 %

9,000.00 1,500.00 11,000.00 3,500.00 10,000.00 2,500.007,500.00
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120 N RALPH ST 1350 E DRAPER PARKWAY CO. (OREGON)
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DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC
271 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 20.00 % 46.67 % 33.33 %

9,000.00 1,500.00 11,000.00 3,500.00 10,000.00 2,500.007,500.00
272 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 20.00 % 46.67 % 33.33 %

18,000.00 3,000.00 22,000.00 7,000.00 20,000.00 5,000.0015,000.00
273 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 6.67 % 46.67 % 20.00 %

8,000.00 500.00 11,000.00 3,500.00 9,000.00 1,500.007,500.00
274 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 6.67 % 46.67 % 20.00 %

8,000.00 500.00 11,000.00 3,500.00 9,000.00 1,500.007,500.00

2.5000
275 SIGN COVERING

1800.0000 S.F. -50.00 % 3.0000 -40.00 % 3.0000 -40.00 %

4,500.00 -4,500.00 5,400.00 -3,600.00 5,400.00 -3,600.00
5.0000

9,000.00
276 TEMPORARY ILLUMINATION SYSTEM

L.S. 3.48 % 27.23 % 27.23 %

122,000.00 4,100.00 150,000.00 32,100.00 150,000.00 32,100.00117,900.00
277 ILLUMINATION SYSTEM

L.S. -25.17 % -7.05 % -22.54 %

483,000.00 -162,500.00 600,000.00 -45,500.00 500,000.00 -145,500.00645,500.00
278 TRAFFIC SIGNAL SYSTEM

L.S. 39.28 % 108.91 % 39.28 %

100,000.00 28,200.00 150,000.00 78,200.00 100,000.00 28,200.0071,800.00
279 ITS

L.S. -40.05 % -26.14 % -39.18 %

690,000.00 -460,900.00 850,000.00 -300,900.00 700,000.00 -450,900.001,150,900.00

62.0000
280 DIRECTIONAL BORING

150.0000 L.F. -5.34 % 75.0000 14.50 % 61.0000 -6.87 %

9,300.00 -525.00 11,250.00 1,425.00 9,150.00 -675.00
65.5000
9,825.00

0.0000
281 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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1.5000
282 SEQUENTIAL ARROW SIGN

12130.0000 HR -50.00 % 1.7500 -41.67 % 1.5000 -50.00 %

18,195.00 -18,195.00 21,227.50 -15,162.50 18,195.00 -18,195.00
3.0000

36,390.00

8.0000
283 PORTABLE CHANGEABLE MESSAGE SIGN

25260.0000 HR 100.00 % 0.7500 -81.25 % 2.0000 -50.00 %

202,080.00 101,040.00 18,945.00 -82,095.00 50,520.00 -50,520.00
4.0000

101,040.00
284 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -46.21 % 13.24 % -0.92 %

95,000.00 -81,620.00 200,000.00 23,380.00 175,000.00 -1,620.00176,620.00

65.0000
285 FLAGGERS AND SPOTTERS

2766.0000 HR 30.00 % 50.0000 0.00 % 45.0000 -10.00 %

179,790.00 41,490.00 138,300.00 0.00 124,470.00 -13,830.00
50.0000

138,300.00

65.0000
286 OTHER TRAFFIC CONTROL LABOR

13559.0000 HR 30.00 % 0.0100 -99.98 % 45.0000 -10.00 %

881,335.00 203,385.00 135.59 -677,814.41 610,155.00 -67,795.00
50.0000

677,950.00
287 TRAFFIC CONTROL SUPERVISOR

L.S. -42.62 % -72.68 % -52.19 %

210,000.00 -156,000.00 100,000.00 -266,000.00 175,000.00 -191,000.00366,000.00

26.0000
288 CONSTRUCTION SIGNS CLASS A

1740.0000 S.F. 30.00 % 20.0000 0.00 % 20.0000 0.00 %

45,240.00 10,440.00 34,800.00 0.00 34,800.00 0.00
20.0000

34,800.00
289 PEDESTRIAN TRAFFIC CONTROL

L.S. 68.92 % 68.92 % 1.35 %

25,000.00 10,200.00 25,000.00 10,200.00 15,000.00 200.0014,800.00

OTHER ITEMS
290 TYPE C PROGRESS SCHEDULE

L.S. 20.00 % 0.00 % 0.00 %

120,000.00 20,000.00 100,000.00 0.00 100,000.00 0.00100,000.00
291  WORK ACCESS PLAN

L.S. 0.00 % 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.00 25,000.00 0.0025,000.00
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1,000.0000
292 SCHEDULE UPDATE

105.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

105,000.00 0.00 105,000.00 0.00 105,000.00 0.00
1,000.0000
105,000.00

7.8000
293 STRUCTURE EXCAVATION CLASS B INCL. HAUL

17470.0000 C.Y. -35.80 % 13.0000 7.00 % 7.0000 -42.39 %

136,266.00 -75,994.50 227,110.00 14,849.50 122,290.00 -89,970.50
12.1500

212,260.50

0.8000
294 SHORING OR EXTRA EXCAVATION CLASS B

92180.0000 S.F. -69.58 % 1.5000 -42.97 % 0.5000 -80.99 %

73,744.00 -168,689.40 138,270.00 -104,163.40 46,090.00 -196,343.40
2.6300

242,433.40
295  INSERTION AND RECEIVING PIT SHORING

L.S. -71.90 % -78.49 % -87.60 %

850,000.00 2,174,565.83 650,612.87 2,373,952.96 375,000.00 2,649,565.833,024,565.83

35.0000
296 GRAVEL BACKFILL FOR DRAIN

338.0000 C.Y. 11.22 % 38.0000 20.75 % 35.0000 11.22 %

11,830.00 1,193.14 12,844.00 2,207.14 11,830.00 1,193.14
31.4700

10,636.86

170.0000
297 COMMERCIAL CONCRETE

55.6000 C.Y. -81.10 % 385.0000 -57.19 % 165.0000 -81.65 %

9,452.00 -40,554.08 21,406.00 -28,600.08 9,174.00 -40,832.08
899.3900
50,006.08

298 CURE BOX
L.S. 150.00 % 650.00 % 100.00 %

5,000.00 3,000.00 15,000.00 13,000.00 4,000.00 2,000.002,000.00

300.0000
299 PLUGGING EXISTING PIPE

41.0000 EACH 13.34 % 375.0000 41.68 % 300.0000 13.34 %

12,300.00 1,448.12 15,375.00 4,523.12 12,300.00 1,448.12
264.6800
10,851.88

300 STRUCTURE SURVEYING
L.S. -79.31 % -67.67 % -74.14 %

160,000.00 -613,295.00 250,000.00 -523,295.00 200,000.00 -573,295.00773,295.00

36.0000
301 CEMENT CONC. SIDEWALK

378.0000 S.Y. -9.37 % 55.0000 38.47 % 40.5000 1.96 %

13,608.00 -1,406.16 20,790.00 5,775.84 15,309.00 294.84
39.7200

15,014.16

40.0000
302 CONC. SLOPE PROTECTION

2290.0000 S.Y. -33.86 % 75.0000 24.01 % 50.0000 -17.33 %

91,600.00 -46,899.20 171,750.00 33,250.80 114,500.00 -23,999.20
60.4800

138,499.20
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48.0000
303 CABLE FENCE

429.0000 L.F. -4.12 % 79.0000 57.81 % 75.0000 49.82 %

20,592.00 -883.74 33,891.00 12,415.26 32,175.00 10,699.26
50.0600

21,475.74

19.0000
304 COATED CHAIN LINK FENCE TYPE 3

4086.0000 L.F. -1.30 % 22.0000 14.29 % 12.5000 -35.06 %

77,634.00 -1,021.50 89,892.00 11,236.50 51,075.00 -27,580.50
19.2500

78,655.50

200.0000
305 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

100.0000 EACH -20.15 % 235.0000 -6.17 % 189.0000 -24.54 %

20,000.00 -5,046.00 23,500.00 -1,546.00 18,900.00 -6,146.00
250.4600
25,046.00

300.0000
306 SINGLE 6 FT. COATED CHAIN LINK GATE

4.0000 EACH -51.14 % 365.0000 -40.55 % 635.0000 3.43 %

1,200.00 -1,255.76 1,460.00 -995.76 2,540.00 84.24
613.9400
2,455.76

800.0000
307 DOUBLE 14 FT. COATED CHAIN LINK GATE

2.0000 EACH -32.55 % 970.0000 -18.22 % 1,005.0000 -15.27 %

1,600.00 -772.24 1,940.00 -432.24 2,010.00 -362.24
1,186.1200
2,372.24

1,200.0000
308 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -15.10 % 1,330.0000 -5.90 % 1,450.0000 2.59 %

2,400.00 -426.82 2,660.00 -166.82 2,900.00 73.18
1,413.4100
2,826.82

450.0000
309 ADJUST INLET

2.0000 EACH -52.12 % 560.0000 -40.42 % 425.0000 -54.78 %

900.00 -979.76 1,120.00 -759.76 850.00 -1,029.76
939.8800
1,879.76

350.0000
310 ABANDON EXISTING MANHOLE

52.0000 EACH -74.39 % 495.0000 -63.78 % 350.0000 -74.39 %

18,200.00 -52,862.16 25,740.00 -45,322.16 18,200.00 -52,862.16
1,366.5800
71,062.16

550.0000
311 CONNECTION TO DRAINAGE STRUCTURE

40.0000 EACH -46.75 % 685.0000 -33.68 % 550.0000 -46.75 %

22,000.00 -19,317.20 27,400.00 -13,917.20 22,000.00 -19,317.20
1,032.9300
41,317.20

550.0000
312 ADJUST MANHOLE

3.0000 EACH 25.55 % 725.0000 65.49 % 550.0000 25.55 %

1,650.00 335.76 2,175.00 860.76 1,650.00 335.76
438.0800
1,314.24

3,800.0000
313  IN-LINE CONNECTION

2.0000 EACH -49.79 % 1,770.0000 -76.61 % 3,750.0000 -50.45 %

7,600.00 -7,536.92 3,540.00 -11,596.92 7,500.00 -7,636.92
7,568.4600
15,136.92
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2,100.0000
314 MANHOLE 48 IN. DIAM. TYPE 3

30.0000 EACH -37.99 % 3,650.0000 7.77 % 2,090.0000 -38.29 %

63,000.00 -38,603.40 109,500.00 7,896.60 62,700.00 -38,903.40
3,386.7800
101,603.40

2,400.0000
315 MANHOLE 54 IN. DIAM. TYPE 3

4.0000 EACH -45.23 % 4,820.0000 10.01 % 2,375.0000 -45.80 %

9,600.00 -7,926.44 19,280.00 1,753.56 9,500.00 -8,026.44
4,381.6100
17,526.44

2,400.0000
316 MANHOLE 60 IN. DIAM. TYPE 3

15.0000 EACH -51.22 % 7,040.0000 43.08 % 3,300.0000 -32.93 %

36,000.00 -37,804.35 105,600.00 31,795.65 49,500.00 -24,304.35
4,920.2900
73,804.35

3,400.0000
317 MANHOLE 72 IN. DIAM. TYPE 3

3.0000 EACH -71.42 % 8,370.0000 -29.65 % 4,600.0000 -61.34 %

10,200.00 -25,495.26 25,110.00 -10,585.26 13,800.00 -21,895.26
11,898.4200
35,695.26

135.0000
318 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

96.0000 L.F. -24.63 % 155.0000 -13.47 % 135.0000 -24.63 %

12,960.00 -4,235.52 14,880.00 -2,315.52 12,960.00 -4,235.52
179.1200
17,195.52

160.0000
319 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 3

17.0000 L.F. -28.47 % 155.0000 -30.70 % 160.0000 -28.47 %

2,720.00 -1,082.39 2,635.00 -1,167.39 2,720.00 -1,082.39
223.6700
3,802.39

175.0000
320 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3

61.0000 L.F. -26.55 % 200.0000 -16.05 % 175.0000 -26.55 %

10,675.00 -3,858.25 12,200.00 -2,333.25 10,675.00 -3,858.25
238.2500
14,533.25

190.0000
321 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3

17.0000 L.F. -58.24 % 265.0000 -41.76 % 190.0000 -58.24 %

3,230.00 -4,505.00 4,505.00 -3,230.00 3,230.00 -4,505.00
455.0000
7,735.00

525.0000
322 ADJUST CATCH BASIN

3.0000 EACH 14.12 % 525.0000 14.12 % 525.0000 14.12 %

1,575.00 194.82 1,575.00 194.82 1,575.00 194.82
460.0600
1,380.18

323 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 20.51 % 63.66 % 20.51 %

5,000.00 851.09 6,790.00 2,641.09 5,000.00 851.094,148.91
324 FORCE ACCOUNT - POTHOLING

EST. 0.00 % 0.00 % 0.00 %

118,000.00 118,000.00 118,000.00118,000.00
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325 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00
326 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
327 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-70.00 -70.00 -70.00-70.00
328 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

619,081.00 619,081.00 619,081.00619,081.00
329 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,309.00 14,309.00 14,309.0014,309.00
330 SPCC PLAN

L.S. 400.00 % 900.00 % 900.00 %

5,000.00 4,000.00 10,000.00 9,000.00 10,000.00 9,000.001,000.00
331 FIELD OFFICE BUILDING

L.S. 125.00 % 112.50 % 50.00 %

90,000.00 50,000.00 85,000.00 45,000.00 60,000.00 20,000.0040,000.00

30.0000
332  LLDPE GEOMEMBRANE LINING SYSTEM

5827.0000 S.Y. 62.51 % 9.5000 -48.54 % 30.0000 62.51 %

174,810.00 67,243.58 55,356.50 -52,209.92 174,810.00 67,243.58
18.4600

107,566.42

3.5000
333  GEOTEXTILE LINER SYSTEM

10776.0000 S.Y. -76.81 % 13.0000 -13.85 % 3.4000 -77.47 %

37,716.00 -124,893.84 140,088.00 -22,521.84 36,638.40 -125,971.44
15.0900

162,609.84

35.0000
334  LLDPE LINER

582.0000 S.Y. 275.13 % 18.0000 92.93 % 35.0000 275.13 %

20,370.00 14,939.94 10,476.00 5,045.94 20,370.00 14,939.94
9.3300

5,430.06

65.0000
335  POND MARKER

3.0000 EACH -79.01 % 735.0000 137.36 % 65.0000 -79.01 %

195.00 -733.95 2,205.00 1,276.05 195.00 -733.95
309.6500
928.95



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MAX J. KUNEY COMPANY WADSWORTH ICON JV HAMILTON CONSTRUCTION
120 N RALPH ST 1350 E DRAPER PARKWAY CO. (OREGON)
99202-4795 2213 SOUTH "F" ST   97477-5207

PROJECT : SPOKANE   WA  992020008 DRAPER   UT  840208567 SPRINGFIELD   OR  974770121

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 340000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,500.0000
336  OPEN FLOW RESTRICTOR

1.0000 EACH -1.07 % 2,100.0000 -16.90 % 2,500.0000 -1.07 %

2,500.00 -27.13 2,100.00 -427.13 2,500.00 -27.13
2,527.1300
2,527.13

2.2000
337 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2450.0000 S.Y. 3.77 % 1.5000 -29.25 % 2.2000 3.77 %

5,390.00 196.00 3,675.00 -1,519.00 5,390.00 196.00
2.1200

5,194.00

20.0000
338 GEOSYNTHETIC RETAINING WALL

132.0000 S.F. 0.00 % 12.0000 -40.00 % 20.0000 0.00 %

2,640.00 0.00 1,584.00 -1,056.00 2,640.00 0.00
20.0000
2,640.00

150.0000
339 NO TRESPASSING SIGN

20.0000 EACH 7.77 % 235.0000 68.85 % 150.0000 7.77 %

3,000.00 216.40 4,700.00 1,916.40 3,000.00 216.40
139.1800
2,783.60

340 HEALTH AND SAFETY PLAN
L.S. -25.00 % 0.00 % 80.00 %

7,500.00 -2,500.00 10,000.00 0.00 18,000.00 8,000.0010,000.00

15.5000
341 SHOTCRETE FACING

20543.0000 S.F. 55.00 % 13.0000 30.00 % 13.7500 37.50 %

318,416.50 112,986.50 267,059.00 61,629.00 282,466.25 77,036.25
10.0000

205,430.00
342 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
343  STEEL PLATE

L.S. 85.71 % -37.64 % 257.14 %

26,000.00 12,000.00 8,730.00 -5,270.00 50,000.00 36,000.0014,000.00

55.0000
344 SHAFT - 30 IN. DIAMETER

1913.0000 L.F. -45.00 % 55.0000 -45.00 % 54.0000 -46.00 %

105,215.00 -86,085.00 105,215.00 -86,085.00 103,302.00 -87,998.00
100.0000

191,300.00

525.0000
345 SOIL NAIL - EPOXY COATED

656.0000 EACH -30.00 % 520.0000 -30.67 % 520.0000 -30.67 %

344,400.00 -147,600.00 341,120.00 -150,880.00 341,120.00 -150,880.00
750.0000

492,000.00

500.0000
346  MANHOLE BOOTS _IN. DIAM.

2.0000 EACH 31.72 % 415.0000 9.33 % 500.0000 31.72 %

1,000.00 240.80 830.00 70.80 1,000.00 240.80
379.6000
759.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

MAX J. KUNEY COMPANY WADSWORTH ICON JV HAMILTON CONSTRUCTION
120 N RALPH ST 1350 E DRAPER PARKWAY CO. (OREGON)
99202-4795 2213 SOUTH "F" ST   97477-5207

PROJECT : SPOKANE   WA  992020008 DRAPER   UT  840208567 SPRINGFIELD   OR  974770121

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 100814 CONTRACTOR NUMBER : 340000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

31.5000
347 FLEXIBLE GUIDE POST

128.0000 EACH -9.79 % 32.0000 -8.36 % 31.2000 -10.65 %

4,032.00 -437.76 4,096.00 -373.76 3,993.60 -476.16
34.9200
4,469.76

13.0000
348 BARRIER DELINEATOR

203.0000 EACH -8.52 % 14.0000 -1.48 % 12.8500 -9.57 %

2,639.00 -245.63 2,842.00 -42.63 2,608.55 -276.08
14.2100
2,884.63

40.0000
349 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

64.0000 L.F. 9.23 % 40.0000 9.23 % 40.0000 9.23 %

2,560.00 216.32 2,560.00 216.32 2,560.00 216.32
36.6200
2,343.68

2,200.0000
350 CATCH BASIN TYPE 1L

2.0000 EACH 25.90 % 1,520.0000 -13.01 % 2,200.0000 25.90 %

4,400.00 905.20 3,040.00 -454.80 4,400.00 905.20
1,747.4000
3,494.80

80.0000
351  SLOT DRAIN

465.0000 L.F. 60.00 % 120.0000 140.00 % 90.0000 80.00 %

37,200.00 13,950.00 55,800.00 32,550.00 41,850.00 18,600.00
50.0000

23,250.00

$77,266,965.80 -16.43% $79,950,890.69 -13.53% $81,284,000.05 -12.08%$92,457,289.58CONTRACT TOTAL

$81,284,000.05$77,266,965.80 $79,950,890.69BASE TOTAL -16.43% -13.53% -12.08%$92,457,289.59



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -1.85 % -6.37 % -0.06 %

8,250,000.00 -155,208.00 7,870,000.00 -535,208.00 8,400,000.00 -5,208.008,405,208.00

1,297.0000
2 CLEARING AND GRUBBING

14.1000 ACRE -72.09 % 3,000.0000 -35.45 % 2,000.0000 -56.97 %

18,287.70 -47,247.27 42,300.00 -23,234.97 28,200.00 -37,334.97
4,647.8700
65,534.97

389.0000
3 REMOVING DRAINAGE STRUCTURE

22.0000 EACH 0.58 % 200.0000 -48.29 % 400.0000 3.43 %

8,558.00 49.50 4,400.00 -4,108.50 8,800.00 291.50
386.7500
8,508.50

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -68.49 % -63.33 % -52.86 %

30,083.00 -65,375.20 35,000.00 -60,458.20 45,000.00 -50,458.2095,458.20
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
6  BUILDING REMOVAL

L.S. -30.82 % 0.00 % 166.67 %

20,754.00 -9,246.00 30,000.00 0.00 80,000.00 50,000.0030,000.00
7 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

690,000.00 690,000.00 690,000.00690,000.00
8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 % 0.00 %

20,000.00 20,000.00 20,000.0020,000.00
9 WORK ACCESS CONSTRUCTION

L.S. -84.30 % -81.85 % -78.82 %

51,884.00 -278,616.00 60,000.00 -270,500.00 70,000.00 -260,500.00330,500.00
10 REMOVING PORTION OF EXISTING BRIDGE TBC-HOV16 BRIDGE

L.S. -94.78 % 25.68 % -82.43 %

19,325.00 -350,675.00 465,000.00 95,000.00 65,000.00 -305,000.00370,000.00
11  TCD2 WALL A DEMOLITION

L.S. -62.64 % 60.00 % -80.00 %

18,678.00 -31,322.00 80,000.00 30,000.00 10,000.00 -40,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
12 REMOVING EXISTING BRIDGE NO. TEB

L.S. 71.43 % 153.79 % 114.29 %

300,000.00 125,000.00 444,137.81 269,137.81 375,000.00 200,000.00175,000.00
13 REMOVING EXISTING BRIDGE NO. TWB

L.S. 483.33 % 1,066.67 % 566.67 %

175,000.00 145,000.00 350,000.00 320,000.00 200,000.00 170,000.0030,000.00
14 REMOVING EXISTING BRIDGE 5/434 SCD

L.S. -40.00 % -40.00 % -30.00 %

60,000.00 -40,000.00 60,000.00 -40,000.00 70,000.00 -30,000.00100,000.00
15 REMOVING EXISTING BRIDGE NO. 16/5E & 5/433 N-N

L.S. 105.88 % 56.04 % 41.18 %

1,750,000.00 900,000.00 1,326,335.00 476,335.00 1,200,000.00 350,000.00850,000.00
16 REMOVING EXISTING BRIDGE NO. 16/1S-N

L.S. -32.00 % -24.00 % -40.00 %

85,000.00 -40,000.00 95,000.00 -30,000.00 75,000.00 -50,000.00125,000.00
17 REMOVING EXISTING BRIDGE NO. TCD (5/433 TMP)

L.S. 20.00 % 110.00 % 50.00 %

60,000.00 10,000.00 105,000.00 55,000.00 75,000.00 25,000.0050,000.00
18 REMOVING EXISTING BRIDGE 16/5W

L.S. 106.67 % 4.00 % 0.00 %

1,550,000.00 800,000.00 780,000.00 30,000.00 750,000.00 0.00750,000.00
19 REMOVING EXISTING BRIDGE 5/433 SCD

L.S. -30.00 % -20.00 % -30.00 %

70,000.00 -30,000.00 80,000.00 -20,000.00 70,000.00 -30,000.00100,000.00
20 REMOVING EXISTING BRIDGE 5/433 S-N

L.S. -25.00 % 150.00 % -20.00 %

150,000.00 -50,000.00 500,000.00 300,000.00 160,000.00 -40,000.00200,000.00

8.0000
21 REMOVING CEMENT CONC. PAVEMENT

600.0000 S.Y. -51.63 % 8.0000 -51.63 % 8.0000 -51.63 %

4,800.00 -5,124.00 4,800.00 -5,124.00 4,800.00 -5,124.00
16.5400
9,924.00

5.0000
22 REMOVING CEMENT CONC. SIDEWALK

3300.0000 S.Y. -33.69 % 6.0000 -20.42 % 5.0000 -33.69 %

16,500.00 -8,382.00 19,800.00 -5,082.00 16,500.00 -8,382.00
7.5400

24,882.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

6.0000
23 REMOVING CEMENT CONC. CURB AND GUTTER

680.0000 L.F. -15.73 % 6.0000 -15.73 % 6.0000 -15.73 %

4,080.00 -761.60 4,080.00 -761.60 4,080.00 -761.60
7.1200

4,841.60

3.0000
24 REMOVING ASPHALT CONC. PAVEMENT

22470.0000 S.Y. -40.00 % 3.5000 -30.00 % 4.0000 -20.00 %

67,410.00 -44,940.00 78,645.00 -33,705.00 89,880.00 -22,470.00
5.0000

112,350.00

3.0000
25 REMOVING ASPHALT CONC. SIDEWALK

3300.0000 S.Y. -47.64 % 4.0000 -30.19 % 4.0000 -30.19 %

9,900.00 -9,009.00 13,200.00 -5,709.00 13,200.00 -5,709.00
5.7300

18,909.00

2.0000
26 REMOVING CONC. BARRIER

9610.0000 L.F. -51.57 % 3.0000 -27.36 % 3.0000 -27.36 %

19,220.00 -20,469.30 28,830.00 -10,859.30 28,830.00 -10,859.30
4.1300

39,689.30

4.0000
27 REMOVING GUARDRAIL

3140.0000 L.F. 8.99 % 5.0000 36.24 % 4.0000 8.99 %

12,560.00 1,036.20 15,700.00 4,176.20 12,560.00 1,036.20
3.6700

11,523.80

187.0000
28 REMOVING GUARDRAIL ANCHOR

7.0000 EACH -31.98 % 200.0000 -27.25 % 200.0000 -27.25 %

1,309.00 -615.44 1,400.00 -524.44 1,400.00 -524.44
274.9200
1,924.44

0.2000
29 REMOVING TEMPORARY PAVEMENT MARKING

37760.0000 L.F. -60.00 % 0.2200 -56.00 % 0.2500 -50.00 %

7,552.00 -11,328.00 8,307.20 -10,572.80 9,440.00 -9,440.00
0.5000

18,880.00

0.2000
30 REMOVING PAINT LINE

25430.0000 L.F. -60.00 % 0.2200 -56.00 % 0.2500 -50.00 %

5,086.00 -7,629.00 5,594.60 -7,120.40 6,357.50 -6,357.50
0.5000

12,715.00

0.4000
31 REMOVING PLASTIC LINE

2110.0000 L.F. -18.37 % 0.5000 2.04 % 0.4000 -18.37 %

844.00 -189.90 1,055.00 21.10 844.00 -189.90
0.4900

1,033.90

70.0000
32 REMOVING RAISED PAVEMENT MARKER

38.3000 HUND -85.36 % 85.0000 -82.22 % 80.0000 -83.26 %

2,681.00 -15,627.55 3,255.50 -15,053.05 3,064.00 -15,244.55
478.0300
18,308.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

3.0000
33 REMOVING CHAIN LINK FENCE

2970.0000 L.F. 6.38 % 2.0000 -29.08 % 3.0000 6.38 %

8,910.00 534.60 5,940.00 -2,435.40 8,910.00 534.60
2.8200

8,375.40

GRADING

11.0000
34 ROADWAY EXCAVATION INCL. HAUL

197310.0000 C.Y. 23.60 % 11.5000 29.21 % 11.0000 23.60 %

2,170,410.00 414,351.00 2,269,065.00 513,006.00 2,170,410.00 414,351.00
8.9000

1,756,059.00

12.0000
35 ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 1

4460.0000 C.Y. 24.87 % 12.0000 24.87 % 12.0000 24.87 %

53,520.00 10,659.40 53,520.00 10,659.40 53,520.00 10,659.40
9.6100

42,860.60

12.0000
36 ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 2

7950.0000 C.Y. 24.87 % 12.0000 24.87 % 12.0000 24.87 %

95,400.00 19,000.50 95,400.00 19,000.50 95,400.00 19,000.50
9.6100

76,399.50

10.0000
37 ROADWAY EXCAVATION INCL. HAUL - AREA WN BRIDGE

80100.0000 C.Y. -8.09 % 11.0000 1.10 % 10.0000 -8.09 %

801,000.00 -70,488.00 881,100.00 9,612.00 801,000.00 -70,488.00
10.8800

871,488.00

12.0000
38 ROADWAY EXCAVATION INCL. HAUL - AREA NEW POND

7340.0000 C.Y. 24.87 % 12.0000 24.87 % 12.0000 24.87 %

88,080.00 17,542.60 88,080.00 17,542.60 88,080.00 17,542.60
9.6100

70,537.40

16.0000
39 ROADWAY EXCAVATION INCL. HAUL - AREA TEMP SEDIMENT SUMP

680.0000 C.Y. 96.32 % 17.0000 108.59 % 16.0000 96.32 %

10,880.00 5,338.00 11,560.00 6,018.00 10,880.00 5,338.00
8.1500

5,542.00

18.0000
40 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1513.0000 C.Y. 1.07 % 19.0000 6.68 % 18.0000 1.07 %

27,234.00 287.47 28,747.00 1,800.47 27,234.00 287.47
17.8100

26,946.53

9.0000
41 GRAVEL BORROW INCL. HAUL

93309.0000 TON -13.04 % 9.5000 -8.21 % 9.0000 -13.04 %

839,781.00 -125,967.15 886,435.50 -79,312.65 839,781.00 -125,967.15
10.3500

965,748.15



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

3.0000
42 EMBANKMENT COMPACTION

52160.0000 C.Y. 32.74 % 2.5000 10.62 % 2.5000 10.62 %

156,480.00 38,598.40 130,400.00 12,518.40 130,400.00 12,518.40
2.2600

117,881.60

DRAINAGE

1,193.0000
43 CONCRETE INLET

8.0000 EACH 6.16 % 1,250.0000 11.24 % 1,200.0000 6.79 %

9,544.00 554.08 10,000.00 1,010.08 9,600.00 610.08
1,123.7400
8,989.92

1,131.0000
44 GRATE INLET TYPE 1

14.0000 EACH -54.93 % 1,220.0000 -51.39 % 1,200.0000 -52.18 %

15,834.00 -19,300.68 17,080.00 -18,054.68 16,800.00 -18,334.68
2,509.6200
35,134.68

1,359.0000
45 GRATE INLET TYPE 2

27.0000 EACH -34.16 % 1,450.0000 -29.75 % 1,500.0000 -27.33 %

36,693.00 -19,036.08 39,150.00 -16,579.08 40,500.00 -15,229.08
2,064.0400
55,729.08

16.0000
46 CEMENT CONC. GUTTER

1711.0000 L.F. -46.67 % 25.0000 -16.67 % 15.0000 -50.00 %

27,376.00 -23,954.00 42,775.00 -8,555.00 25,665.00 -25,665.00
30.0000

51,330.00

36.0000
47 QUARRY SPALLS

169.0000 TON -3.17 % 45.0000 21.03 % 40.0000 7.58 %

6,084.00 -199.42 7,605.00 1,321.58 6,760.00 476.58
37.1800
6,283.42

9.0000
48 UNDERDRAIN PIPE 6 IN. DIAM.

3035.0000 L.F. -31.30 % 10.0000 -23.66 % 10.0000 -23.66 %

27,315.00 -12,443.50 30,350.00 -9,408.50 30,350.00 -9,408.50
13.1000

39,758.50

9.0000
49 DRAIN PIPE 6 IN. DIAM.

1290.0000 L.F. -28.29 % 10.0000 -20.32 % 10.0000 -20.32 %

11,610.00 -4,579.50 12,900.00 -3,289.50 12,900.00 -3,289.50
12.5500

16,189.50

524.0000
50  STEEL CASING PIPE 30 IN. DIAM.

108.0000 L.F. 26.27 % 550.0000 32.53 % 300.0000 -27.71 %

56,592.00 11,772.00 59,400.00 14,580.00 32,400.00 -12,420.00
415.0000
44,820.00

557.0000
51  STEEL CASING PIPE 36 IN. DIAM.

279.0000 L.F. -52.96 % 600.0000 -49.32 % 450.0000 -61.99 %

155,403.00 -174,927.42 167,400.00 -162,930.42 125,550.00 -204,780.42
1,183.9800
330,330.42
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DRAINAGE

783.0000
52  STEEL CASING PIPE 42 IN. DIAM.

209.0000 L.F. -42.93 % 830.0000 -39.50 % 700.0000 -48.98 %

163,647.00 -123,090.55 173,470.00 -113,267.55 146,300.00 -140,437.55
1,371.9500
286,737.55

846.0000
53  STEEL CASING PIPE 54 IN. DIAM.

247.0000 L.F. -46.05 % 890.0000 -43.24 % 700.0000 -55.36 %

208,962.00 -178,363.64 219,830.00 -167,495.64 172,900.00 -214,425.64
1,568.1200
387,325.64

778.0000
54  REMOVING STEEL CASING PIPE OBSTRUCTION

45.0000 HR 295.83 % 820.0000 317.20 % 800.0000 307.02 %

35,010.00 26,165.25 36,900.00 28,055.25 36,000.00 27,155.25
196.5500
8,844.75

68.0000
55 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM.

118.0000 L.F. -51.92 % 72.0000 -49.09 % 70.0000 -50.51 %

8,024.00 -8,664.74 8,496.00 -8,192.74 8,260.00 -8,428.74
141.4300
16,688.74

113.0000
56 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM.

299.0000 L.F. 7.88 % 120.0000 14.56 % 120.0000 14.56 %

33,787.00 2,466.75 35,880.00 4,559.75 35,880.00 4,559.75
104.7500
31,320.25

131.0000
57 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.

219.0000 L.F. -70.49 % 140.0000 -68.46 % 130.0000 -70.71 %

28,689.00 -68,516.34 30,660.00 -66,545.34 28,470.00 -68,735.34
443.8600
97,205.34

109.0000
58 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 30 IN. DIAM.

217.0000 L.F. -19.24 % 115.0000 -14.80 % 110.0000 -18.50 %

23,653.00 -5,635.49 24,955.00 -4,333.49 23,870.00 -5,418.49
134.9700
29,288.49

190.0000
59  HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.

267.0000 L.F. -44.28 % 200.0000 -41.35 % 200.0000 -41.35 %

50,730.00 -40,319.67 53,400.00 -37,649.67 53,400.00 -37,649.67
341.0100
91,049.67

STORM SEWER

2,190.0000
60 CATCH BASIN TYPE 2 48 IN. DIAM.

17.0000 EACH -16.04 % 2,600.0000 -0.32 % 2,200.0000 -15.65 %

37,230.00 -7,111.44 44,200.00 -141.44 37,400.00 -6,941.44
2,608.3200
44,341.44

1.0000
61 TESTING STORM SEWER PIPE

12010.0000 L.F. -39.76 % 1.5000 -9.64 % 2.0000 20.48 %

12,010.00 -7,926.60 18,015.00 -1,921.60 24,020.00 4,083.40
1.6600

19,936.60
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STORM SEWER

50.0000
62 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

66.0000 L.F. -12.59 % 53.0000 -7.34 % 50.0000 -12.59 %

3,300.00 -475.20 3,498.00 -277.20 3,300.00 -475.20
57.2000
3,775.20

53.0000
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

159.0000 L.F. -57.60 % 60.0000 -52.00 % 60.0000 -52.00 %

8,427.00 -11,448.00 9,540.00 -10,335.00 9,540.00 -10,335.00
125.0000
19,875.00

26.0000
64 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4608.0000 L.F. -17.22 % 28.0000 -10.86 % 25.0000 -20.41 %

119,808.00 -24,929.28 129,024.00 -15,713.28 115,200.00 -29,537.28
31.4100

144,737.28

43.0000
65 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2898.0000 L.F. -0.39 % 45.0000 4.24 % 45.0000 4.24 %

124,614.00 -492.66 130,410.00 5,303.34 130,410.00 5,303.34
43.1700

125,106.66

47.0000
66 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1195.0000 L.F. -27.74 % 50.0000 -23.12 % 50.0000 -23.12 %

56,165.00 -21,557.80 59,750.00 -17,972.80 59,750.00 -17,972.80
65.0400

77,722.80

82.0000
67 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

93.0000 L.F. 12.07 % 85.0000 16.17 % 80.0000 9.33 %

7,626.00 821.19 7,905.00 1,100.19 7,440.00 635.19
73.1700
6,804.81

92.0000
68 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

1091.0000 L.F. -36.85 % 100.0000 -31.36 % 90.0000 -38.22 %

100,372.00 -58,575.79 109,100.00 -49,847.79 98,190.00 -60,757.79
145.6900

158,947.79

32.0000
69 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

291.0000 L.F. -20.18 % 35.0000 -12.70 % 35.0000 -12.70 %

9,312.00 -2,354.19 10,185.00 -1,481.19 10,185.00 -1,481.19
40.0900

11,666.19

39.0000
70 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

64.0000 L.F. 10.20 % 42.0000 18.68 % 45.0000 27.15 %

2,496.00 231.04 2,688.00 423.04 2,880.00 615.04
35.3900
2,264.96

94.0000
71 SCHEDULE B STORM SEWER PIPE 36 IN. DIAM.

369.0000 L.F. -25.75 % 100.0000 -21.01 % 95.0000 -24.96 %

34,686.00 -12,029.40 36,900.00 -9,815.40 35,055.00 -11,660.40
126.6000
46,715.40

167.0000
72  RESTRAINT STORM SEWER PIPE 24 IN. DIAM.

367.0000 L.F. -43.96 % 175.0000 -41.28 % 175.0000 -41.28 %

61,289.00 -48,080.67 64,225.00 -45,144.67 64,225.00 -45,144.67
298.0100

109,369.67
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STORM SEWER

247.0000
73  RESTRAINT STORM SEWER PIPE 36 IN. DIAM.

218.0000 L.F. -41.63 % 260.0000 -38.56 % 300.0000 -29.11 %

53,846.00 -38,405.06 56,680.00 -35,571.06 65,400.00 -26,851.06
423.1700
92,251.06

7.0000
74  CONCRETE SPLASH PAD

708.0000 S.F. -70.83 % 22.0000 -8.33 % 7.0000 -70.83 %

4,956.00 -12,036.00 15,576.00 -1,416.00 4,956.00 -12,036.00
24.0000

16,992.00

WATER LINES
75  FIRE SUPPRESSION SYSTEM

L.S. -57.46 % -49.86 % -55.88 %

1,060,437.00 1,432,563.00 1,250,000.00 1,243,000.00 1,100,000.00 1,393,000.002,493,000.00

STRUCTURE

519.0000
76  SETTLEMENT PLATE

5.0000 EACH -48.10 % 600.0000 -40.00 % 550.0000 -45.00 %

2,595.00 -2,405.00 3,000.00 -2,000.00 2,750.00 -2,250.00
1,000.0000
5,000.00

11.0000
77 STRUCTURE EXCAVATION CLASS A INCL. HAUL

16446.0000 C.Y. -26.67 % 10.0000 -33.33 % 12.0000 -20.00 %

180,906.00 -65,784.00 164,460.00 -82,230.00 197,352.00 -49,338.00
15.0000

246,690.00

331.0000
78 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

8185.0000 C.Y. -5.43 % 200.0000 -42.86 % 310.0000 -11.43 %

2,709,235.00 -155,515.00 1,637,000.00 1,227,750.00 2,537,350.00 -327,400.00
350.0000

2,864,750.00
79 SHORING OR EXTRA EXCAVATION CL. A

L.S. 229.85 % 117.29 % 110.45 %

1,253,857.00 873,727.00 826,000.00 445,870.00 800,000.00 419,870.00380,130.00

28.0000
80 GRAVEL BACKFILL FOR WALL

1576.0000 C.Y. -26.28 % 32.0000 -15.75 % 27.0000 -28.91 %

44,128.00 -15,728.48 50,432.00 -9,424.48 42,552.00 -17,304.48
37.9800

59,856.48

10.0000
81 FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT

100.0000 L.F. -98.75 % 155.0000 -80.63 % 5.5000 -99.31 %

1,000.00 -79,000.00 15,500.00 -64,500.00 550.00 -79,450.00
800.0000
80,000.00
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10.0000
82 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT

186.0000 L.F. -99.00 % 120.0000 -88.00 % 5.5000 -99.45 %

1,860.00 -184,140.00 22,320.00 -163,680.00 1,023.00 -184,977.00
1,000.0000
186,000.00

10.0000
83  FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT

510.0000 L.F. -99.17 % 200.0000 -83.33 % 5.5000 -99.54 %

5,100.00 -606,900.00 102,000.00 -510,000.00 2,805.00 -609,195.00
1,200.0000
612,000.00

10.0000
84 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

229.0000 L.F. -99.29 % 240.0000 -82.86 % 5.5000 -99.61 %

2,290.00 -318,310.00 54,960.00 -265,640.00 1,259.50 -319,340.50
1,400.0000
320,600.00

230.0000
85  FURNISHING PERMANENT CASING FOR 3'-0"  DIAM. SHAFT

725.0000 L.F. -23.33 % 202.0000 -32.67 % 230.0000 -23.33 %

166,750.00 -50,750.00 146,450.00 -71,050.00 166,750.00 -50,750.00
300.0000

217,500.00

450.0000
86 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

40.0000 L.F. -35.71 % 350.0000 -50.00 % 460.0000 -34.29 %

18,000.00 -10,000.00 14,000.00 -14,000.00 18,400.00 -9,600.00
700.0000
28,000.00

490.0000
87 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

60.0000 L.F. -2.00 % 400.0000 -20.00 % 490.0000 -2.00 %

29,400.00 -600.00 24,000.00 -6,000.00 29,400.00 -600.00
500.0000
30,000.00

530.0000
88  FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

268.0000 L.F. -11.67 % 455.0000 -24.17 % 550.0000 -8.33 %

142,040.00 -18,760.00 121,940.00 -38,860.00 147,400.00 -13,400.00
600.0000

160,800.00

550.0000
89 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

170.0000 L.F. -21.43 % 490.0000 -30.00 % 575.0000 -17.86 %

93,500.00 -25,500.00 83,300.00 -35,700.00 97,750.00 -21,250.00
700.0000

119,000.00

85.0000
90  PLACING PERMANENT CASING FOR 3'-0" DIAM. SHAFT

10.0000 EACH -95.75 % 7,400.0000 270.00 % 85.0000 -95.75 %

850.00 -19,150.00 74,000.00 54,000.00 850.00 -19,150.00
2,000.0000
20,000.00

85.0000
91 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

4.0000 EACH -97.88 % 3,200.0000 -20.00 % 85.0000 -97.88 %

340.00 -15,660.00 12,800.00 -3,200.00 340.00 -15,660.00
4,000.0000
16,000.00

85.0000
92 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

6.0000 EACH -98.30 % 3,500.0000 -30.00 % 85.0000 -98.30 %

510.00 -29,490.00 21,000.00 -9,000.00 510.00 -29,490.00
5,000.0000
30,000.00
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85.0000
93  PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

26.0000 EACH -98.58 % 3,800.0000 -36.67 % 85.0000 -98.58 %

2,210.00 -153,790.00 98,800.00 -57,200.00 2,210.00 -153,790.00
6,000.0000
156,000.00

85.0000
94 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

14.0000 EACH -98.79 % 4,200.0000 -40.00 % 85.0000 -98.79 %

1,190.00 -96,810.00 58,800.00 -39,200.00 1,190.00 -96,810.00
7,000.0000
98,000.00

164.0000
95 CASING SHORING

198.0000 L.F. -72.67 % 440.0000 -26.67 % 11.0000 -98.17 %

32,472.00 -86,328.00 87,120.00 -31,680.00 2,178.00 -116,622.00
600.0000

118,800.00

117.0000
96  SHAFT - 6 IN. DIAMETER

3885.0000 L.F. 17.00 % 15.0000 -85.00 % 45.0000 -55.00 %

454,545.00 66,045.00 58,275.00 -330,225.00 174,825.00 -213,675.00
100.0000

388,500.00

53.0000
97 SHAFT - 24 IN. DIAMETER

165.0000 L.F. -29.33 % 33.0000 -56.00 % 70.0000 -6.67 %

8,745.00 -3,630.00 5,445.00 -6,930.00 11,550.00 -825.00
75.0000

12,375.00

31.0000
98 FURNISHING SOLDIER PILE - W10X39

165.0000 L.F. -22.50 % 32.0000 -20.00 % 30.0000 -25.00 %

5,115.00 -1,485.00 5,280.00 -1,320.00 4,950.00 -1,650.00
40.0000
6,600.00

57.0000
99 FURNISHING SOLDIER PILE - W14X90

755.0000 L.F. -36.67 % 72.0000 -20.00 % 60.0000 -33.33 %

43,035.00 -24,915.00 54,360.00 -13,590.00 45,300.00 -22,650.00
90.0000

67,950.00

67.0000
100 FURNISHING SOLDIER PILE - W14X109

1158.0000 L.F. -64.74 % 87.0000 -54.21 % 90.0000 -52.63 %

77,586.00 -142,434.00 100,746.00 -119,274.00 104,220.00 -115,800.00
190.0000

220,020.00

1.0000
101  SOLDIER PILE 6" DIAM. TYPE 1

3098.0000 L.F. -97.78 % 6.5000 -85.56 % 1.5000 -96.67 %

3,098.00 -136,312.00 20,137.00 -119,273.00 4,647.00 -134,763.00
45.0000

139,410.00

37.0000
102  SOLDIER PILE 6" DIAM. TYPE 2

787.0000 L.F. -43.08 % 48.0000 -26.15 % 40.0000 -38.46 %

29,119.00 -22,036.00 37,776.00 -13,379.00 31,480.00 -19,675.00
65.0000

51,155.00

0.8000
103 ST. REINF. BAR FOR BRIDGE

1938731.0000 LB. -20.00 % 1.0000 0.00 % 0.8500 -15.00 %

1,550,984.80 -387,746.20 1,938,731.00 0.00 1,647,921.35 -290,809.65
1.0000

1,938,731.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500
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ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

0.9000
104 ST. REINF. BAR FOR RETAINING WALL

55509.0000 LB. -10.00 % 1.0000 0.00 % 0.9500 -5.00 %

49,958.10 -5,550.90 55,509.00 0.00 52,733.55 -2,775.45
1.0000

55,509.00

0.8000
105 ST. REINF. BAR FOR SPN & SPS LINE BRIDGE CROSSBEAM

130288.0000 LB. -20.00 % 1.0000 0.00 % 0.8400 -16.00 %

104,230.40 -26,057.60 130,288.00 0.00 109,441.92 -20,846.08
1.0000

130,288.00

0.7000
106 ST. REINF. BAR FOR SHAFT

1927969.0000 LB. -30.00 % 0.9000 -10.00 % 0.9500 -5.00 %

1,349,578.30 -578,390.70 1,735,172.10 -192,796.90 1,831,570.55 -96,398.45
1.0000

1,927,969.00

3.0000
107 CSL ACCESS TUBE

29051.0000 L.F. -70.00 % 8.0000 -20.00 % 3.0000 -70.00 %

87,153.00 -203,357.00 232,408.00 -58,102.00 87,153.00 -203,357.00
10.0000

290,510.00

1,000.0000
108 CONC. CLASS 4000 FOR SPN & SPS LINE BRIDGE CROSSBEAM

492.0000 C.Y. 100.00 % 950.0000 90.00 % 650.0000 30.00 %

492,000.00 246,000.00 467,400.00 221,400.00 319,800.00 73,800.00
500.0000

246,000.00

505.0000
109 CONC. CLASS 4000 FOR BRIDGE

8076.0000 C.Y. 1.00 % 460.0000 -8.00 % 470.0000 -6.00 %

4,078,380.00 40,380.00 3,714,960.00 -323,040.00 3,795,720.00 -242,280.00
500.0000

4,038,000.00

528.0000
110 CONC. CLASS 4000 FOR RETAINING WALL

528.0000 C.Y. 5.60 % 600.0000 20.00 % 610.0000 22.00 %

278,784.00 14,784.00 316,800.00 52,800.00 322,080.00 58,080.00
500.0000

264,000.00

120.0000
111 CONC. CLASS 4000P FOR SHAFT

7731.0000 C.Y. -52.00 % 230.0000 -8.00 % 200.0000 -20.00 %

927,720.00 1,005,030.00 1,778,130.00 -154,620.00 1,546,200.00 -386,550.00
250.0000

1,932,750.00

500.0000
112 PRESTRESSED CONC. GIRDER (WF100G)

16484.0000 L.F. 42.86 % 500.0000 42.86 % 405.0000 15.71 %

8,242,000.00 2,472,600.00 8,242,000.00 2,472,600.00 6,676,020.00 906,620.00
350.0000

5,769,400.00

450.0000
113 PRESTRESSED CONC. GIRDER (WF83G)

2996.0000 L.F. 50.00 % 490.0000 63.33 % 350.0000 16.67 %

1,348,200.00 449,400.00 1,468,040.00 569,240.00 1,048,600.00 149,800.00
300.0000

898,800.00

350.0000
114 PRESTRESSED CONC. GIRDER (WF58G)

4862.0000 L.F. 40.00 % 320.0000 28.00 % 300.0000 20.00 %

1,701,700.00 486,200.00 1,555,840.00 340,340.00 1,458,600.00 243,100.00
250.0000

1,215,500.00
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STRUCTURE
115 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-48.00 -48.00 -48.00-48.00

0.0000
116 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00

117 STRUCTURAL LOW ALLOY STEEL
L.S. 2.50 % 10.00 % 10.00 %

2,050,000.00 50,000.00 2,200,000.00 200,000.00 2,200,000.00 200,000.002,000,000.00
118  STRUCTURAL STEEL FOR COLUMNS

L.S. 271.09 % 333.33 % 346.67 %

55,663.00 40,663.00 65,000.00 50,000.00 67,000.00 52,000.0015,000.00

12.0000
119 LAGGING

7078.0000 S.F. -20.00 % 15.0000 0.00 % 12.0000 -20.00 %

84,936.00 -21,234.00 106,170.00 0.00 84,936.00 -21,234.00
15.0000

106,170.00

11,358.0000
120 DISC BEARING - SUPERSTR.

6.0000 EACH -24.28 % 8,500.0000 -43.33 % 10,500.0000 -30.00 %

68,148.00 -21,852.00 51,000.00 -39,000.00 63,000.00 -27,000.00
15,000.0000
90,000.00

121 SUPERSTRUCTURE EB16 LINE BRIDGE
L.S. -28.17 % -8.33 % -13.33 %

4,310,000.00 1,690,000.00 5,500,000.00 -500,000.00 5,200,000.00 -800,000.006,000,000.00
122 SUPERSTRUCTURE SPN LINE BRIDGE

L.S. -24.42 % -13.95 % -2.33 %

1,625,000.00 -525,000.00 1,850,000.00 -300,000.00 2,100,000.00 -50,000.002,150,000.00
123 SUPERSTRUCTURE SPS LINE BRIDGE

L.S. -10.00 % 0.00 % 19.29 %

1,530,000.00 -170,000.00 1,700,000.00 0.00 2,028,000.00 328,000.001,700,000.00
124 SUPERSTRUCTURE HOV16 SPANS 5-8 LINE BRIDGE

L.S. -16.00 % 18.00 % 1.20 %

2,100,000.00 -400,000.00 2,950,000.00 450,000.00 2,530,000.00 30,000.002,500,000.00
125 SUPERSTRUCTURE TBC-HOV16 TEMPORARY BRIDGE SPANS 1-5

L.S. 5.71 % -5.71 % 71.43 %

1,850,000.00 100,000.00 1,650,000.00 -100,000.00 3,000,000.00 1,250,000.001,750,000.00
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STRUCTURE
126 SUPERSTRUCTURE WN LINE BRIDGE

L.S. -23.00 % -30.00 % 20.00 %

770,000.00 -230,000.00 700,000.00 -300,000.00 1,200,000.00 200,000.001,000,000.00
127 BRIDGE DECK NEW LINE BRIDGE

L.S. -13.21 % -10.38 % -5.66 %

920,000.00 -140,000.00 950,000.00 -110,000.00 1,000,000.00 -60,000.001,060,000.00

250.0000
128 SEW TRAFFIC BARRIER

310.0000 L.F. -7.84 % 300.0000 10.59 % 275.0000 1.37 %

77,500.00 -6,596.80 93,000.00 8,903.20 85,250.00 1,153.20
271.2800
84,096.80

31.0000
129 CONCRETE FASCIA PANEL

18361.0000 S.F. 3.33 % 32.0000 6.67 % 35.0000 16.67 %

569,191.00 18,361.00 587,552.00 36,722.00 642,635.00 91,805.00
30.0000

550,830.00

651.0000
130 SOIL NAIL - ENCAPSULATED

302.0000 EACH -34.90 % 700.0000 -30.00 % 700.0000 -30.00 %

196,602.00 -105,398.00 211,400.00 -90,600.00 211,400.00 -90,600.00
1,000.0000
302,000.00

1,478.0000
131 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

58.0000 EACH 195.60 % 1,600.0000 220.00 % 1,600.0000 220.00 %

85,724.00 56,724.00 92,800.00 63,800.00 92,800.00 63,800.00
500.0000
29,000.00

5.0000
132 PREFABRICATED DRAINAGE MAT

1313.0000 S.Y. -75.00 % 5.0000 -75.00 % 10.0000 -50.00 %

6,565.00 -19,695.00 6,565.00 -19,695.00 13,130.00 -13,130.00
20.0000

26,260.00

2,254.0000
133 PERMANENT GROUND ANCHOR

42.0000 EACH -24.87 % 4,000.0000 33.33 % 2,500.0000 -16.67 %

94,668.00 -31,332.00 168,000.00 42,000.00 105,000.00 -21,000.00
3,000.0000
126,000.00

20.0000
134 STRUCTURAL EARTH WALL

15069.0000 S.F. -60.00 % 25.0000 -50.00 % 24.0000 -52.00 %

301,380.00 -452,070.00 376,725.00 -376,725.00 361,656.00 -391,794.00
50.0000

753,450.00

21.0000
135 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

9308.0000 C.Y. -17.71 % 22.0000 -13.79 % 20.0000 -21.63 %

195,468.00 -42,072.16 204,776.00 -32,764.16 186,160.00 -51,380.16
25.5200

237,540.16
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210.0000
136 BRIDGE APPROACH SLAB

1254.0000 S.Y. -6.67 % 220.0000 -2.22 % 150.0000 -33.33 %

263,340.00 -18,810.00 275,880.00 -6,270.00 188,100.00 -94,050.00
225.0000

282,150.00

SURFACING

16.0000
137 CRUSHED SURFACING BASE COURSE

17360.0000 TON -3.21 % 19.0000 14.94 % 16.0000 -3.21 %

277,760.00 -9,200.80 329,840.00 42,879.20 277,760.00 -9,200.80
16.5300

286,960.80

LIQUID ASPHALT
138 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %

14,330.00 14,330.00 14,330.0014,330.00

CEMENT CONCRETE PAVEMENT

160.0000
139 CEMENT CONC. PAVEMENT

4533.7000 C.Y. -40.32 % 165.0000 -38.45 % 160.0000 -40.32 %

725,392.00 -490,002.30 748,060.50 -467,333.80 725,392.00 -490,002.30
268.0800

1,215,394.30
140 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

48,616.00 48,616.00 48,616.0048,616.00

12.0000
141 EPOXY-COATED TIE BAR WITH DRILL HOLE

3193.0000 EACH -22.53 % 13.0000 -16.07 % 12.0000 -22.53 %

38,316.00 -11,143.57 41,509.00 -7,950.57 38,316.00 -11,143.57
15.4900

49,459.57

18.0000
142 CORROSION RESISTANT DOWEL BAR

4900.0000 EACH 26.67 % 18.0000 26.67 % 18.0000 26.67 %

88,200.00 18,571.00 88,200.00 18,571.00 88,200.00 18,571.00
14.2100

69,629.00
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HOT MIX ASPHALT

7.0000
143 PLANING BITUMINOUS PAVEMENT

4270.0000 S.Y. 48.31 % 6.0000 27.12 % 17.0000 260.17 %

29,890.00 9,735.60 25,620.00 5,465.60 72,590.00 52,435.60
4.7200

20,154.40

80.0000
144 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

640.0000 TON 6.19 % 68.0000 -9.74 % 80.0000 6.19 %

51,200.00 2,982.40 43,520.00 -4,697.60 51,200.00 2,982.40
75.3400

48,217.60

67.0000
145 HMA CL. 1/2 IN. PG 58-22

14330.0000 TON -12.20 % 70.0000 -8.27 % 70.0000 -8.27 %

960,110.00 -133,412.30 1,003,100.00 -90,422.30 1,003,100.00 -90,422.30
76.3100

1,093,522.30
146 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

32,805.66 32,805.66 32,805.6632,805.66
147 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

16,390.00 16,390.00 16,390.0016,390.00
148 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

162,138.04 162,138.04 162,138.04162,138.04

7.0000
149 LONGITUDINAL JOINT SEAL

1620.0000 L.F. 36.45 % 5.0000 -2.53 % 3.0000 -41.52 %

11,340.00 3,029.40 8,100.00 -210.60 4,860.00 -3,450.60
5.1300

8,310.60
150 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00
151 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

-9.00 -9.00 -9.00-9.00
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IRRIGATION AND WATER DISTRIBUTION
152 IRRIGATION SYSTEM

L.S. -45.00 % -40.00 % -35.00 %

11,000.00 -9,000.00 12,000.00 -8,000.00 13,000.00 -7,000.0020,000.00

EROSION CNTL AND ROADSIDE RESTORATION

0.0100
153 ESC LEAD

120.0000 DAY -99.99 % 100.0000 -35.13 % 100.0000 -35.13 %

1.20 -18,496.80 12,000.00 -6,498.00 12,000.00 -6,498.00
154.1500
18,498.00

3.0000
154 PLASTIC COVERING

11670.0000 S.Y. -29.08 % 3.0000 -29.08 % 3.0000 -29.08 %

35,010.00 -14,354.10 35,010.00 -14,354.10 35,010.00 -14,354.10
4.2300

49,364.10

6.0000
155 CHECK DAM

430.0000 L.F. -41.23 % 7.0000 -31.44 % 25.0000 144.86 %

2,580.00 -1,810.30 3,010.00 -1,380.30 10,750.00 6,359.70
10.2100
4,390.30

73.0000
156 INLET PROTECTION

213.0000 EACH 5.80 % 74.0000 7.25 % 100.0000 44.93 %

15,549.00 852.00 15,762.00 1,065.00 21,300.00 6,603.00
69.0000

14,697.00

14.0000
157 STABILIZED CONSTRUCTION ENTRANCE

2204.0000 S.Y. -3.78 % 15.0000 3.09 % 25.0000 71.82 %

30,856.00 -1,212.20 33,060.00 991.80 55,100.00 23,031.80
14.5500

32,068.20

10,707.0000
158 TIRE WASH

5.0000 EACH -22.80 % 10,000.0000 -27.90 % 15,000.0000 8.15 %

53,535.00 -15,813.35 50,000.00 -19,348.35 75,000.00 5,651.65
13,869.6700
69,348.35

7,264.0000
159  RELOCATE TIRE WASH

5.0000 EACH 54.55 % 7,500.0000 59.57 % 7,500.0000 59.57 %

36,320.00 12,820.00 37,500.00 14,000.00 37,500.00 14,000.00
4,700.0000
23,500.00

99.0000
160 STREET CLEANING

3700.0000 HR 20.73 % 0.0100 -99.99 % 92.0000 12.20 %

366,300.00 62,900.00 37.00 -303,363.00 340,400.00 37,000.00
82.0000

303,400.00

5.0000
161 SILT FENCE

24560.0000 L.F. 17.37 % 4.0000 -6.10 % 5.0000 17.37 %

122,800.00 18,174.40 98,240.00 -6,385.60 122,800.00 18,174.40
4.2600

104,625.60
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5.0000
162 COMPOST SOCK

6140.0000 L.F. -14.38 % 7.0000 19.86 % 4.0000 -31.51 %

30,700.00 -5,157.60 42,980.00 7,122.40 24,560.00 -11,297.60
5.8400

35,857.60
163 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 % 0.00 %

2,000,000.00 2,000,000.00 2,000,000.002,000,000.00

9.0000
164 TEMPORARY CURB

280.0000 L.F. 45.87 % 10.0000 62.07 % 7.5000 21.56 %

2,520.00 792.40 2,800.00 1,072.40 2,100.00 372.40
6.1700

1,727.60

25.0000
165 TEMPORARY PIPE SLOPE DRAIN

265.0000 L.F. 4.30 % 40.0000 66.88 % 30.0000 25.16 %

6,625.00 272.95 10,600.00 4,247.95 7,950.00 1,597.95
23.9700
6,352.05

1,600.0000
166 MULCHING WITH LONG TERM MULCH

12.8000 ACRE -56.78 % 1,600.0000 -56.78 % 2,000.0000 -45.97 %

20,480.00 -26,900.22 20,480.00 -26,900.22 25,600.00 -21,780.22
3,701.5800
47,380.22

2,100.0000
167 SEEDING, FERTILIZING, AND MULCHING

25.7000 ACRE 40.00 % 2,100.0000 40.00 % 2,200.0000 46.67 %

53,970.00 15,420.00 53,970.00 15,420.00 56,540.00 17,990.00
1,500.0000
38,550.00

8.0000
168 PSIPE GRAND FIR 2-3' #2 CONT.

9.0000 EACH -46.67 % 8.0000 -46.67 % 8.5000 -43.33 %

72.00 -63.00 72.00 -63.00 76.50 -58.50
15.0000
135.00

8.0000
169 PSIPE VINE MAPLE 2-3' B.R.

12.0000 EACH 60.00 % 8.0000 60.00 % 8.5000 70.00 %

96.00 36.00 96.00 36.00 102.00 42.00
5.0000
60.00

8.0000
170 PSIPE AMUR MAPLE 2-3' B.R.

42.0000 EACH 60.00 % 8.0000 60.00 % 8.5000 70.00 %

336.00 126.00 336.00 126.00 357.00 147.00
5.0000
210.00

8.0000
171 PSIPE CANADIAN SERVICEBERRY 2-3' B.R.

101.0000 EACH 60.00 % 8.0000 60.00 % 8.5000 70.00 %

808.00 303.00 808.00 303.00 858.50 353.50
5.0000
505.00

8.0000
172 PSIPE PAPER BIRCH 2-3' B.R.

6.0000 EACH 60.00 % 8.0000 60.00 % 8.5000 70.00 %

48.00 18.00 48.00 18.00 51.00 21.00
5.0000
30.00
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8.0000
173 PSIPE INCENSE CEDAR 2-3' #2 CONT.

60.0000 EACH -46.67 % 8.0000 -46.67 % 8.5000 -43.33 %

480.00 -420.00 480.00 -420.00 510.00 -390.00
15.0000
900.00

180.0000
174 PSIPE KATSURA TREE 1 1/2" CAL. B&B

54.0000 EACH -28.00 % 190.0000 -24.00 % 185.0000 -26.00 %

9,720.00 -3,780.00 10,260.00 -3,240.00 9,990.00 -3,510.00
250.0000
13,500.00

8.0000
175 PSIPE ALASKA YELLOW CEDAR 2-3' #2 CONT.

51.0000 EACH -46.67 % 8.0000 -46.67 % 8.5000 -43.33 %

408.00 -357.00 408.00 -357.00 433.50 -331.50
15.0000
765.00

125.0000
176 PSIPE EUROPEAN COPPER BEECH 1" CAL. B&B

10.0000 EACH -16.67 % 130.0000 -13.33 % 130.0000 -13.33 %

1,250.00 -250.00 1,300.00 -200.00 1,300.00 -200.00
150.0000
1,500.00

8.0000
177 PSIPE OREGON ASH 2-3'  B.R.

2.0000 EACH 0.00 % 8.0000 0.00 % 8.5000 6.25 %

16.00 0.00 16.00 0.00 17.00 1.00
8.0000
16.00

125.0000
178 PSIPE PATMORE GREEN ASH 1" CAL.  B.R.

31.0000 EACH 25.00 % 130.0000 30.00 % 130.0000 30.00 %

3,875.00 775.00 4,030.00 930.00 4,030.00 930.00
100.0000
3,100.00

8.0000
179 PSIPE SITKA SPRUCE 2-3' #2 CONT.

3.0000 EACH -46.67 % 8.0000 -46.67 % 8.5000 -43.33 %

24.00 -21.00 24.00 -21.00 25.50 -19.50
15.0000
45.00

8.0000
180 PSIPE SHORE PINE 2-3' #2 CONT.

73.0000 EACH -46.67 % 8.0000 -46.67 % 8.5000 -43.33 %

584.00 -511.00 584.00 -511.00 620.50 -474.50
15.0000
1,095.00

6.0000
181 PSIPE BITTER CHERRY 2-3'  B.R.

10.0000 EACH -40.00 % 6.0000 -40.00 % 6.5000 -35.00 %

60.00 -40.00 60.00 -40.00 65.00 -35.00
10.0000
100.00

6.0000
182 PSIPE DOUGLAS FIR 2-3' #2 CONT.

291.0000 EACH -60.00 % 6.0000 -60.00 % 6.5000 -56.67 %

1,746.00 -2,619.00 1,746.00 -2,619.00 1,891.50 -2,473.50
15.0000
4,365.00

150.0000
183 PSIPE NORTHERN RED OAK 1" CAL. B.R.

7.0000 EACH 50.00 % 150.0000 50.00 % 160.0000 60.00 %

1,050.00 350.00 1,050.00 350.00 1,120.00 420.00
100.0000
700.00
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6.0000
184 PSIPE CASCARA 2-3'  B.R.

12.0000 EACH -40.00 % 6.0000 -40.00 % 6.5000 -35.00 %

72.00 -48.00 72.00 -48.00 78.00 -42.00
10.0000
120.00

8.0000
185 PSIPE GIANT SEQUOIA 2-3' #2 CONT.

17.0000 EACH -46.67 % 8.0000 -46.67 % 8.5000 -43.33 %

136.00 -119.00 136.00 -119.00 144.50 -110.50
15.0000
255.00

8.0000
186 PSIPE WESTERN RED CEDAR 2-3' #2 CONT.

35.0000 EACH -46.67 % 8.0000 -46.67 % 8.5000 -43.33 %

280.00 -245.00 280.00 -245.00 297.50 -227.50
15.0000
525.00

8.0000
187 PSIPE WESTERN HEMLOCK 2-3' #2 CONT.

19.0000 EACH -46.67 % 8.0000 -46.67 % 8.5000 -43.33 %

152.00 -133.00 152.00 -133.00 161.50 -123.50
15.0000
285.00

180.0000
188 PSIPE ACCOLADE ELM 1 1/2" CAL. B&B

17.0000 EACH -28.00 % 190.0000 -24.00 % 190.0000 -24.00 %

3,060.00 -1,190.00 3,230.00 -1,020.00 3,230.00 -1,020.00
250.0000
4,250.00

2.0000
189 PSIPE WESTERN SERVICEBERRY 12-18 IN. B.R

2016.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 5,040.00 -5,040.00
5.0000

10,080.00

2.0000
190 PSIPE BLACK CHOKEBERRY 12-18 IN. B.R.

4033.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

8,066.00 -12,099.00 8,066.00 -12,099.00 10,082.50 -10,082.50
5.0000

20,165.00

2.0000
191 PSIPE BEAKED HAZELNUT 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 5,040.00 -5,040.00
5.0000

10,080.00

2.0000
192 PSIPE OCEANSPRAY 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 5,040.00 -5,040.00
5.0000

10,080.00

4.0000
193 PSIPE TALL OREGON-GRAPE 6-9 IN. #1 CONT.

6048.0000 EACH -20.00 % 4.0000 -20.00 % 4.5000 -10.00 %

24,192.00 -6,048.00 24,192.00 -6,048.00 27,216.00 -3,024.00
5.0000

30,240.00

4.0000
194 PSIPE CREEPING OREGON-GRAPE 6-9 IN. #1 CONT.

2016.0000 EACH -20.00 % 4.0000 -20.00 % 4.5000 -10.00 %

8,064.00 -2,016.00 8,064.00 -2,016.00 9,072.00 -1,008.00
5.0000

10,080.00
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2.0000
195 PSIPE INDIAN PLUM 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 5,040.00 -5,040.00
5.0000

10,080.00

2.0000
196 PSIPE WILD MOCK ORANGE 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 5,040.00 -5,040.00
5.0000

10,080.00

3.0000
197 PSIPE FRAGRANT SUMAC 12-18 IN. B.R.

4033.0000 EACH -40.00 % 3.0000 -40.00 % 3.5000 -30.00 %

12,099.00 -8,066.00 12,099.00 -8,066.00 14,115.50 -6,049.50
5.0000

20,165.00

2.0000
198 PSIPE RED-FLOWERING CURRANT 12-18 IN. B.R.

2016.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

4,032.00 -6,048.00 4,032.00 -6,048.00 5,040.00 -5,040.00
5.0000

10,080.00

2.0000
199 PSIPE NOOTKA ROSE 12-18 IN. B.R.

6048.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

12,096.00 -18,144.00 12,096.00 -18,144.00 15,120.00 -15,120.00
5.0000

30,240.00

2.0000
200 PSIPE SNOWBERRY 12-18 IN. B.R.

6048.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

12,096.00 -18,144.00 12,096.00 -18,144.00 15,120.00 -15,120.00
5.0000

30,240.00

5.0000
201 PSIPE COMPACT OREGON-GRAPE 6-9 IN. #1 CONT.

25845.0000 EACH 0.00 % 5.0000 0.00 % 5.5000 10.00 %

129,225.00 0.00 129,225.00 0.00 142,147.50 12,922.50
5.0000

129,225.00

5.0000
202 PSIPE GRO-LOW FRAGRANT SUMAC 6-9 IN. #1 CONT.

25845.0000 EACH 0.00 % 5.0000 0.00 % 5.5000 10.00 %

129,225.00 0.00 129,225.00 0.00 142,147.50 12,922.50
5.0000

129,225.00

4.0000
203 PSIPE HANCOCK CORALBERRY 6-9 IN. #1 CONT.

25845.0000 EACH -20.00 % 4.0000 -20.00 % 4.5000 -10.00 %

103,380.00 -25,845.00 103,380.00 -25,845.00 116,302.50 -12,922.50
5.0000

129,225.00

2.0000
204 PSIPE RED-OSIER DOGWOOD 12-18 IN. BR

1126.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

2,252.00 -3,378.00 2,252.00 -3,378.00 2,815.00 -2,815.00
5.0000

5,630.00

2.0000
205 PSIPE YELLOW-TWIG DOGWOOD 12-18 IN. BR

1126.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

2,252.00 -3,378.00 2,252.00 -3,378.00 2,815.00 -2,815.00
5.0000

5,630.00
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4.0000
206 PSIPE KELSEY DOGWOOD 6-9 IN. BR

595.0000 EACH -20.00 % 4.0000 -20.00 % 4.5000 -10.00 %

2,380.00 -595.00 2,380.00 -595.00 2,677.50 -297.50
5.0000

2,975.00

2.0000
207 PSIPE DOUGLAS HAWTHORN 12-18 IN. BR

376.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

752.00 -1,128.00 752.00 -1,128.00 940.00 -940.00
5.0000

1,880.00

2.0000
208 PSIPE WESTERN CRABAPPLE 12-18 IN. BR

376.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

752.00 -1,128.00 752.00 -1,128.00 940.00 -940.00
5.0000

1,880.00

2.0000
209 PSIPE PACIFIC NINEBARK 12-18 IN. BR

751.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

1,502.00 -2,253.00 1,502.00 -2,253.00 1,877.50 -1,877.50
5.0000

3,755.00

2.0000
210 PSIPE CLUSTERED ROSE 12-18 IN. BR

1126.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

2,252.00 -3,378.00 2,252.00 -3,378.00 2,815.00 -2,815.00
5.0000

5,630.00

4.0000
211 PSIPE DWARF ARCTIC WILLOW 12-18 IN. BR

1126.0000 EACH -20.00 % 4.0000 -20.00 % 4.5000 -10.00 %

4,504.00 -1,126.00 4,504.00 -1,126.00 5,067.00 -563.00
5.0000

5,630.00

2.0000
212 PSIPE RED ELDERBERRY 12-18 IN. BR

751.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

1,502.00 -2,253.00 1,502.00 -2,253.00 1,877.50 -1,877.50
5.0000

3,755.00

2.0000
213 PSIPE BLACK TWINBERRY 12-18 IN. BR

751.0000 EACH -60.00 % 2.0000 -60.00 % 2.5000 -50.00 %

1,502.00 -2,253.00 1,502.00 -2,253.00 1,877.50 -1,877.50
5.0000

3,755.00

1.0000
214 PSIPE COMMON RUSH 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.5000 50.00 %

1,572.00 0.00 1,572.00 0.00 2,358.00 786.00
1.0000

1,572.00

1.0000
215 PSIPE DAGGER-LEAF RUSH 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.5000 50.00 %

1,572.00 0.00 1,572.00 0.00 2,358.00 786.00
1.0000

1,572.00

1.0000
216 PSIPE SLOUGH SEDGE 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.5000 50.00 %

1,572.00 0.00 1,572.00 0.00 2,358.00 786.00
1.0000

1,572.00
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1.0000
217 PSIPE THICK-HEADED SEDGE 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.5000 50.00 %

1,572.00 0.00 1,572.00 0.00 2,358.00 786.00
1.0000

1,572.00

1.0000
218 PSIPE SITKA SEDGE 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.5000 50.00 %

1,572.00 0.00 1,572.00 0.00 2,358.00 786.00
1.0000

1,572.00

1.0000
219 PSIPE BULL RUSH 3-6" PLUG

1572.0000 EACH 0.00 % 1.0000 0.00 % 1.5000 50.00 %

1,572.00 0.00 1,572.00 0.00 2,358.00 786.00
1.0000

1,572.00

4.0000
220 PSIPE VIRGINIA CREEPER 3-15" HT. #1 CONT.

404.0000 EACH -42.86 % 4.0000 -42.86 % 4.5000 -35.71 %

1,616.00 -1,212.00 1,616.00 -1,212.00 1,818.00 -1,010.00
7.0000

2,828.00

4.0000
221 PSIPE BOSTON IVY 3-15" HT. #1 CONT.

404.0000 EACH -42.86 % 4.0000 -42.86 % 4.5000 -35.71 %

1,616.00 -1,212.00 1,616.00 -1,212.00 1,818.00 -1,010.00
7.0000

2,828.00
222 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00
223 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 % 0.00 %

100,000.00 100,000.00 100,000.00100,000.00

23.0000
224 FINE COMPOST

12050.0000 C.Y. -23.33 % 24.0000 -20.00 % 25.0000 -16.67 %

277,150.00 -84,350.00 289,200.00 -72,300.00 301,250.00 -60,250.00
30.0000

361,500.00

23.0000
225 COARSE COMPOST

888.0000 C.Y. -37.75 % 24.0000 -35.05 % 25.0000 -32.34 %

20,424.00 -12,387.60 21,312.00 -11,499.60 22,200.00 -10,611.60
36.9500

32,811.60

23.0000
226 BARK OR WOOD CHIP MULCH

11900.0000 C.Y. -23.33 % 24.0000 -20.00 % 25.0000 -16.67 %

273,700.00 -83,300.00 285,600.00 -71,400.00 297,500.00 -59,500.00
30.0000

357,000.00

4.0000
227 HIGH VISIBILITY FENCE

1890.0000 L.F. 60.00 % 3.0000 20.00 % 3.0000 20.00 %

7,560.00 2,835.00 5,670.00 945.00 5,670.00 945.00
2.5000

4,725.00
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EROSION CNTL AND ROADSIDE RESTORATION

30,000.0000
228  TEMPORARY WATER TREATMENT SYSTEM - FURNISHING

5.0000 EACH -42.31 % 500.0000 -99.04 % 60,000.0000 15.38 %

150,000.00 -110,000.00 2,500.00 -257,500.00 300,000.00 40,000.00
52,000.0000
260,000.00

3,500.0000
229  TEMPORARY WATER TREATMENT SYSTEM - RENTAL

98.9000 MO. -30.00 % 1,000.0000 -80.00 % 6,000.0000 20.00 %

346,150.00 -148,350.00 98,900.00 -395,600.00 593,400.00 98,900.00
5,000.0000
494,500.00

75.0000
230  TEMPORARY WATER TREATMENT SYSTEM - OPERATION

7985.0000 HR 0.00 % 10.0000 -86.67 % 80.0000 6.67 %

598,875.00 0.00 79,850.00 -519,025.00 638,800.00 39,925.00
75.0000

598,875.00
231  TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS

EST. 0.00 % 0.00 % 0.00 %

3,000,000.00 3,000,000.00 3,000,000.003,000,000.00

31.0000
232  TEMPORARY FRENCH DRAIN

442.0000 L.F. -38.00 % 35.0000 -30.00 % 35.0000 -30.00 %

13,702.00 -8,398.00 15,470.00 -6,630.00 15,470.00 -6,630.00
50.0000

22,100.00

TRAFFIC

22.0000
233 CEMENT CONC. TRAFFIC CURB AND GUTTER

680.0000 L.F. -1.70 % 20.0000 -10.63 % 23.0000 2.77 %

14,960.00 -258.40 13,600.00 -1,618.40 15,640.00 421.60
22.3800

15,218.40

8.0000
234 EXTRUDED CURB

2368.0000 L.F. 25.98 % 8.0000 25.98 % 6.0000 -5.51 %

18,944.00 3,907.20 18,944.00 3,907.20 14,208.00 -828.80
6.3500

15,036.80

24.0000
235 BEAM GUARDRAIL TYPE 31

2722.0000 L.F. 11.52 % 26.0000 20.82 % 24.0000 11.52 %

65,328.00 6,750.56 70,772.00 12,194.56 65,328.00 6,750.56
21.5200

58,577.44

2,468.0000
236 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH -12.75 % 2,600.0000 -8.09 % 2,500.0000 -11.62 %

12,340.00 -1,803.55 13,000.00 -1,143.55 12,500.00 -1,643.55
2,828.7100
14,143.55

1,983.0000
237 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH -24.18 % 2,100.0000 -19.71 % 2,000.0000 -23.53 %

5,949.00 -1,897.65 6,300.00 -1,546.65 6,000.00 -1,846.65
2,615.5500
7,846.65
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49.0000
238 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

200.0000 L.F. 15.35 % 52.0000 22.41 % 49.0000 15.35 %

9,800.00 1,304.00 10,400.00 1,904.00 9,800.00 1,304.00
42.4800
8,496.00

673.0000
239 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH -11.83 % 710.0000 -6.98 % 700.0000 -8.29 %

2,692.00 -361.08 2,840.00 -213.08 2,800.00 -253.08
763.2700
3,053.08

32.0000
240 PRECAST CONC. BARRIER TYPE 2

2464.0000 L.F. -15.21 % 34.0000 -9.91 % 32.0000 -15.21 %

78,848.00 -14,143.36 83,776.00 -9,215.36 78,848.00 -14,143.36
37.7400

92,991.36

78.0000
241 SINGLE SLOPE CONCRETE BARRIER

2913.4000 L.F. -22.16 % 100.0000 -0.21 % 84.0000 -16.18 %

227,245.20 -64,706.61 291,340.00 -611.81 244,725.60 -47,226.21
100.2100

291,951.81

714.0000
242  TEMPORARY  BARRIER CONNECTION TYPE 1

8.0000 EACH -20.67 % 800.0000 -11.11 % 720.0000 -20.00 %

5,712.00 -1,488.00 6,400.00 -800.00 5,760.00 -1,440.00
900.0000
7,200.00

1,393.0000
243  TEMPORARY BARRIER CONNECTION TYPE 2

2.0000 EACH 7.15 % 1,500.0000 15.38 % 1,400.0000 7.69 %

2,786.00 186.00 3,000.00 400.00 2,800.00 200.00
1,300.0000
2,600.00

9.0000
244 TEMPORARY CONC. BARRIER

25620.0000 L.F. 5.76 % 10.0000 17.51 % 9.0000 5.76 %

230,580.00 12,553.80 256,200.00 38,173.80 230,580.00 12,553.80
8.5100

218,026.20

7.0000
245 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

137.5000 L.F. 40.00 % 8.0000 60.00 % 32.0000 540.00 %

962.50 275.00 1,100.00 412.50 4,400.00 3,712.50
5.0000
687.50

3,505.0000
246 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH -22.11 % 3,500.0000 -22.22 % 4,000.0000 -11.11 %

17,525.00 -4,975.00 17,500.00 -5,000.00 20,000.00 -2,500.00
4,500.0000
22,500.00

31,513.0000
247 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 36.79 % 34,000.0000 47.58 % 32,000.0000 38.90 %

63,026.00 16,949.98 68,000.00 21,923.98 64,000.00 17,923.98
23,038.0100
46,076.02

1,391.0000
248 RESETTING IMPACT ATTENUATOR

9.0000 EACH 73.88 % 1,400.0000 75.00 % 1,400.0000 75.00 %

12,519.00 5,319.00 12,600.00 5,400.00 12,600.00 5,400.00
800.0000
7,200.00
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20,630.0000
249 TRANSPORTABLE ATTENUATOR(S)

7.0000 EACH 217.38 % 15,000.0000 130.77 % 32,000.0000 392.31 %

144,410.00 98,910.00 105,000.00 59,500.00 224,000.00 178,500.00
6,500.0000
45,500.00

43.0000
250 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1720.0000 HR 7.50 % 45.0000 12.50 % 65.0000 62.50 %

73,960.00 5,160.00 77,400.00 8,600.00 111,800.00 43,000.00
40.0000

68,800.00
251 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 % 0.00 %

18,000.00 18,000.00 18,000.0018,000.00

0.1300
252 PAINT LINE

39910.0000 L.F. -27.78 % 0.1500 -16.67 % 0.1500 -16.67 %

5,188.30 -1,995.50 5,986.50 -1,197.30 5,986.50 -1,197.30
0.1800

7,183.80

1.0000
253 PROFILED PLASTIC LINE

19660.0000 L.F. -10.71 % 1.2000 7.14 % 1.2000 7.14 %

19,660.00 -2,359.20 23,592.00 1,572.80 23,592.00 1,572.80
1.1200

22,019.20

3.0000
254 PROFILED PLASTIC WIDE LANE LINE

10390.0000 L.F. -17.58 % 3.6000 -1.10 % 3.5000 -3.85 %

31,170.00 -6,649.60 37,404.00 -415.60 36,365.00 -1,454.60
3.6400

37,819.60

2.0000
255 PLASTIC WIDE LINE

1460.0000 L.F. -35.48 % 2.0000 -35.48 % 2.0000 -35.48 %

2,920.00 -1,606.00 2,920.00 -1,606.00 2,920.00 -1,606.00
3.1000

4,526.00

11.0000
256 PLASTIC STOP LINE

72.0000 L.F. 26.29 % 12.0000 37.77 % 11.0000 26.29 %

792.00 164.88 864.00 236.88 792.00 164.88
8.7100
627.12

79.0000
257 PLASTIC TRAFFIC ARROW

13.0000 EACH -40.73 % 85.0000 -36.22 % 85.0000 -36.22 %

1,027.00 -705.64 1,105.00 -627.64 1,105.00 -627.64
133.2800
1,732.64

45.0000
258 PLASTIC TRAFFIC LETTER

8.0000 EACH -36.29 % 48.0000 -32.04 % 50.0000 -29.21 %

360.00 -205.04 384.00 -181.04 400.00 -165.04
70.6300
565.04

15.0000
259 PLASTIC DRAINAGE MARKING

76.0000 EACH -51.57 % 16.0000 -48.34 % 16.0000 -48.34 %

1,140.00 -1,213.72 1,216.00 -1,137.72 1,216.00 -1,137.72
30.9700
2,353.72



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

15.0000
260 PLASTIC JUNCTION BOX MARKING

141.0000 EACH -31.97 % 16.0000 -27.44 % 16.0000 -27.44 %

2,115.00 -994.05 2,256.00 -853.05 2,256.00 -853.05
22.0500
3,109.05

365.0000
261 RAISED PAVEMENT MARKER TYPE 2

2.7000 HUND -20.98 % 390.0000 -15.57 % 370.0000 -19.90 %

985.50 -261.71 1,053.00 -194.21 999.00 -248.21
461.9300
1,247.21

680.0000
262 RECESSED PAVEMENT MARKER

11.0000 HUND -26.16 % 750.0000 -18.56 % 670.0000 -27.24 %

7,480.00 -2,649.79 8,250.00 -1,879.79 7,370.00 -2,759.79
920.8900
10,129.79

48.0000
263  TEMPORARY PAINTED TRAFFIC ARROW

12.0000 EACH 0.00 % 52.0000 8.33 % 50.0000 4.17 %

576.00 0.00 624.00 48.00 600.00 24.00
48.0000
576.00

0.1000
264 TEMPORARY PAVEMENT MARKING

73460.0000 L.F. -88.89 % 0.1500 -83.33 % 0.1500 -83.33 %

7,346.00 -58,768.00 11,019.00 -55,095.00 11,019.00 -55,095.00
0.9000

66,114.00
265 PERMANENT SIGNING

L.S. 10.01 % 5.32 % 15.85 %

104,452.00 9,502.00 100,000.00 5,050.00 110,000.00 15,050.0094,950.00
266 SIGN BRIDGE NO. 1

L.S. -28.53 % -30.00 % -20.00 %

71,467.00 -28,533.00 70,000.00 -30,000.00 80,000.00 -20,000.00100,000.00
267 SIGN BRIDGE NO. 2

L.S. -6.12 % -7.69 % -7.69 %

122,044.00 -7,956.00 120,000.00 -10,000.00 120,000.00 -10,000.00130,000.00
268 SIGN BRIDGE NO. 3

L.S. -39.89 % -41.78 % -35.56 %

135,238.00 -89,762.00 131,000.00 -94,000.00 145,000.00 -80,000.00225,000.00
269 CANTILEVER SIGN STRUCTURE NO. 1

L.S. 16.55 % 12.00 % 34.00 %

58,273.00 8,273.00 56,000.00 6,000.00 67,000.00 17,000.0050,000.00
270 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 31.93 % 26.67 % 100.00 %

9,895.00 2,395.00 9,500.00 2,000.00 15,000.00 7,500.007,500.00
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271 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 31.93 % 26.67 % 100.00 %

9,895.00 2,395.00 9,500.00 2,000.00 15,000.00 7,500.007,500.00
272 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 31.94 % 26.67 % 0.00 %

19,791.00 4,791.00 19,000.00 4,000.00 15,000.00 0.0015,000.00
273 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 17.28 % 13.33 % 100.00 %

8,796.00 1,296.00 8,500.00 1,000.00 15,000.00 7,500.007,500.00
274 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 17.28 % 13.33 % 100.00 %

8,796.00 1,296.00 8,500.00 1,000.00 15,000.00 7,500.007,500.00

4.0000
275 SIGN COVERING

1800.0000 S.F. -20.00 % 9.0000 80.00 % 6.0000 20.00 %

7,200.00 -1,800.00 16,200.00 7,200.00 10,800.00 1,800.00
5.0000

9,000.00
276 TEMPORARY ILLUMINATION SYSTEM

L.S. 13.77 % 10.26 % 112.04 %

134,138.00 16,238.00 130,000.00 12,100.00 250,000.00 132,100.00117,900.00
277 ILLUMINATION SYSTEM

L.S. -17.73 % -22.54 % -14.79 %

531,055.00 -114,445.00 500,000.00 -145,500.00 550,000.00 -95,500.00645,500.00
278 TRAFFIC SIGNAL SYSTEM

L.S. 53.13 % 47.63 % 67.13 %

109,949.00 38,149.00 106,000.00 34,200.00 120,000.00 48,200.0071,800.00
279 ITS

L.S. -34.08 % -36.14 % -23.97 %

758,650.00 -392,250.00 735,000.00 -415,900.00 875,000.00 -275,900.001,150,900.00

67.0000
280 DIRECTIONAL BORING

150.0000 L.F. 2.29 % 65.0000 -0.76 % 60.0000 -8.40 %

10,050.00 225.00 9,750.00 -75.00 9,000.00 -825.00
65.5000
9,825.00

0.0000
281 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00 0.00 0.00
0.0001
0.00
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3.0000
282 SEQUENTIAL ARROW SIGN

12130.0000 HR 0.00 % 3.0000 0.00 % 2.0000 -33.33 %

36,390.00 0.00 36,390.00 0.00 24,260.00 -12,130.00
3.0000

36,390.00

5.0000
283 PORTABLE CHANGEABLE MESSAGE SIGN

25260.0000 HR 25.00 % 4.0000 0.00 % 4.0000 0.00 %

126,300.00 25,260.00 101,040.00 0.00 101,040.00 0.00
4.0000

101,040.00
284 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -8.71 % -71.69 % -66.03 %

161,244.00 -15,376.00 50,000.00 -126,620.00 60,000.00 -116,620.00176,620.00

42.0000
285 FLAGGERS AND SPOTTERS

2766.0000 HR -16.00 % 50.0000 0.00 % 35.0000 -30.00 %

116,172.00 -22,128.00 138,300.00 0.00 96,810.00 -41,490.00
50.0000

138,300.00

43.0000
286 OTHER TRAFFIC CONTROL LABOR

13559.0000 HR -14.00 % 0.0100 -99.98 % 55.0000 10.00 %

583,037.00 -94,913.00 135.59 -677,814.41 745,745.00 67,795.00
50.0000

677,950.00
287 TRAFFIC CONTROL SUPERVISOR

L.S. -84.30 % -4.37 % -72.68 %

57,468.00 -308,532.00 350,000.00 -16,000.00 100,000.00 -266,000.00366,000.00

27.0000
288 CONSTRUCTION SIGNS CLASS A

1740.0000 S.F. 35.00 % 20.0000 0.00 % 10.0000 -50.00 %

46,980.00 12,180.00 34,800.00 0.00 17,400.00 -17,400.00
20.0000

34,800.00
289 PEDESTRIAN TRAFFIC CONTROL

L.S. -83.97 % -66.22 % -52.70 %

2,372.00 -12,428.00 5,000.00 -9,800.00 7,000.00 -7,800.0014,800.00

OTHER ITEMS
290 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 % 0.00 %

100,000.00 0.00 100,000.00 0.00 100,000.00 0.00100,000.00
291  WORK ACCESS PLAN

L.S. 0.00 % 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.00 25,000.00 0.0025,000.00
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CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

1,000.0000
292 SCHEDULE UPDATE

105.0000 EACH 0.00 % 1,000.0000 0.00 % 1,000.0000 0.00 %

105,000.00 0.00 105,000.00 0.00 105,000.00 0.00
1,000.0000
105,000.00

8.0000
293 STRUCTURE EXCAVATION CLASS B INCL. HAUL

17470.0000 C.Y. -34.16 % 8.0000 -34.16 % 8.0000 -34.16 %

139,760.00 -72,500.50 139,760.00 -72,500.50 139,760.00 -72,500.50
12.1500

212,260.50

0.7800
294 SHORING OR EXTRA EXCAVATION CLASS B

92180.0000 S.F. -70.34 % 1.0000 -61.98 % 1.0000 -61.98 %

71,900.40 -170,533.00 92,180.00 -150,253.40 92,180.00 -150,253.40
2.6300

242,433.40
295  INSERTION AND RECEIVING PIT SHORING

L.S. -84.36 % -91.73 % -90.25 %

473,145.00 2,551,420.83 250,000.00 2,774,565.83 295,000.00 2,729,565.833,024,565.83

35.0000
296 GRAVEL BACKFILL FOR DRAIN

338.0000 C.Y. 11.22 % 36.0000 14.39 % 35.0000 11.22 %

11,830.00 1,193.14 12,168.00 1,531.14 11,830.00 1,193.14
31.4700

10,636.86

171.0000
297 COMMERCIAL CONCRETE

55.6000 C.Y. -80.99 % 200.0000 -77.76 % 170.0000 -81.10 %

9,507.60 -40,498.48 11,120.00 -38,886.08 9,452.00 -40,554.08
899.3900
50,006.08

298 CURE BOX
L.S. 85.80 % -45.00 % 10.00 %

3,716.00 1,716.00 1,100.00 -900.00 2,200.00 200.002,000.00

311.0000
299 PLUGGING EXISTING PIPE

41.0000 EACH 17.50 % 400.0000 51.13 % 310.0000 17.12 %

12,751.00 1,899.12 16,400.00 5,548.12 12,710.00 1,858.12
264.6800
10,851.88

300 STRUCTURE SURVEYING
L.S. -61.95 % -61.20 % -79.96 %

294,277.00 -479,018.00 300,000.00 -473,295.00 155,000.00 -618,295.00773,295.00

89.0000
301 CEMENT CONC. SIDEWALK

378.0000 S.Y. 124.07 % 40.0000 0.70 % 43.0000 8.26 %

33,642.00 18,627.84 15,120.00 105.84 16,254.00 1,239.84
39.7200

15,014.16

45.0000
302 CONC. SLOPE PROTECTION

2290.0000 S.Y. -25.60 % 105.0000 73.61 % 70.0000 15.74 %

103,050.00 -35,449.20 240,450.00 101,950.80 160,300.00 21,800.80
60.4800

138,499.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

65.0000
303 CABLE FENCE

429.0000 L.F. 29.84 % 85.0000 69.80 % 66.0000 31.84 %

27,885.00 6,409.26 36,465.00 14,989.26 28,314.00 6,838.26
50.0600

21,475.74

19.0000
304 COATED CHAIN LINK FENCE TYPE 3

4086.0000 L.F. -1.30 % 14.0000 -27.27 % 20.0000 3.90 %

77,634.00 -1,021.50 57,204.00 -21,451.50 81,720.00 3,064.50
19.2500

78,655.50

195.0000
305 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

100.0000 EACH -22.14 % 200.0000 -20.15 % 200.0000 -20.15 %

19,500.00 -5,546.00 20,000.00 -5,046.00 20,000.00 -5,046.00
250.4600
25,046.00

300.0000
306 SINGLE 6 FT. COATED CHAIN LINK GATE

4.0000 EACH -51.14 % 680.0000 10.76 % 310.0000 -49.51 %

1,200.00 -1,255.76 2,720.00 264.24 1,240.00 -1,215.76
613.9400
2,455.76

800.0000
307 DOUBLE 14 FT. COATED CHAIN LINK GATE

2.0000 EACH -32.55 % 1,100.0000 -7.26 % 825.0000 -30.45 %

1,600.00 -772.24 2,200.00 -172.24 1,650.00 -722.24
1,186.1200
2,372.24

1,100.0000
308 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -22.17 % 1,500.0000 6.13 % 1,200.0000 -15.10 %

2,200.00 -626.82 3,000.00 173.18 2,400.00 -426.82
1,413.4100
2,826.82

441.0000
309 ADJUST INLET

2.0000 EACH -53.08 % 450.0000 -52.12 % 500.0000 -46.80 %

882.00 -997.76 900.00 -979.76 1,000.00 -879.76
939.8800
1,879.76

363.0000
310 ABANDON EXISTING MANHOLE

52.0000 EACH -73.44 % 380.0000 -72.19 % 400.0000 -70.73 %

18,876.00 -52,186.16 19,760.00 -51,302.16 20,800.00 -50,262.16
1,366.5800
71,062.16

571.0000
311 CONNECTION TO DRAINAGE STRUCTURE

40.0000 EACH -44.72 % 1,000.0000 -3.19 % 600.0000 -41.91 %

22,840.00 -18,477.20 40,000.00 -1,317.20 24,000.00 -17,317.20
1,032.9300
41,317.20

571.0000
312 ADJUST MANHOLE

3.0000 EACH 30.34 % 600.0000 36.96 % 600.0000 36.96 %

1,713.00 398.76 1,800.00 485.76 1,800.00 485.76
438.0800
1,314.24

3,891.0000
313  IN-LINE CONNECTION

2.0000 EACH -48.59 % 4,000.0000 -47.15 % 4,000.0000 -47.15 %

7,782.00 -7,354.92 8,000.00 -7,136.92 8,000.00 -7,136.92
7,568.4600
15,136.92



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,169.0000
314 MANHOLE 48 IN. DIAM. TYPE 3

30.0000 EACH -35.96 % 2,300.0000 -32.09 % 2,500.0000 -26.18 %

65,070.00 -36,533.40 69,000.00 -32,603.40 75,000.00 -26,603.40
3,386.7800
101,603.40

2,465.0000
315 MANHOLE 54 IN. DIAM. TYPE 3

4.0000 EACH -43.74 % 2,600.0000 -40.66 % 2,500.0000 -42.94 %

9,860.00 -7,666.44 10,400.00 -7,126.44 10,000.00 -7,526.44
4,381.6100
17,526.44

3,424.0000
316 MANHOLE 60 IN. DIAM. TYPE 3

15.0000 EACH -30.41 % 3,600.0000 -26.83 % 4,000.0000 -18.70 %

51,360.00 -22,444.35 54,000.00 -19,804.35 60,000.00 -13,804.35
4,920.2900
73,804.35

4,773.0000
317 MANHOLE 72 IN. DIAM. TYPE 3

3.0000 EACH -59.89 % 5,000.0000 -57.98 % 5,000.0000 -57.98 %

14,319.00 -21,376.26 15,000.00 -20,695.26 15,000.00 -20,695.26
11,898.4200
35,695.26

140.0000
318 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

96.0000 L.F. -21.84 % 200.0000 11.66 % 150.0000 -16.26 %

13,440.00 -3,755.52 19,200.00 2,004.48 14,400.00 -2,795.52
179.1200
17,195.52

166.0000
319 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 3

17.0000 L.F. -25.78 % 200.0000 -10.58 % 200.0000 -10.58 %

2,822.00 -980.39 3,400.00 -402.39 3,400.00 -402.39
223.6700
3,802.39

182.0000
320 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3

61.0000 L.F. -23.61 % 200.0000 -16.05 % 200.0000 -16.05 %

11,102.00 -3,431.25 12,200.00 -2,333.25 12,200.00 -2,333.25
238.2500
14,533.25

197.0000
321 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3

17.0000 L.F. -56.70 % 200.0000 -56.04 % 200.0000 -56.04 %

3,349.00 -4,386.00 3,400.00 -4,335.00 3,400.00 -4,335.00
455.0000
7,735.00

545.0000
322 ADJUST CATCH BASIN

3.0000 EACH 18.46 % 600.0000 30.42 % 550.0000 19.55 %

1,635.00 254.82 1,800.00 419.82 1,650.00 269.82
460.0600
1,380.18

323 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 25.04 % 32.56 % 32.56 %

5,188.00 1,039.09 5,500.00 1,351.09 5,500.00 1,351.094,148.91
324 FORCE ACCOUNT - POTHOLING

EST. 0.00 % 0.00 % 0.00 %

118,000.00 118,000.00 118,000.00118,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
325 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %

300,000.00 300,000.00 300,000.00300,000.00
326 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
327 MINOR CHANGE

CALC 0.00 % 0.00 % 0.00 %

-70.00 -70.00 -70.00-70.00
328 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

619,081.00 619,081.00 619,081.00619,081.00
329 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %

14,309.00 14,309.00 14,309.0014,309.00
330 SPCC PLAN

L.S. 132.80 % 200.00 % 900.00 %

2,328.00 1,328.00 3,000.00 2,000.00 10,000.00 9,000.001,000.00
331 FIELD OFFICE BUILDING

L.S. 63.05 % 125.00 % 62.50 %

65,219.00 25,219.00 90,000.00 50,000.00 65,000.00 25,000.0040,000.00

31.0000
332  LLDPE GEOMEMBRANE LINING SYSTEM

5827.0000 S.Y. 67.93 % 32.0000 73.35 % 35.0000 89.60 %

180,637.00 73,070.58 186,464.00 78,897.58 203,945.00 96,378.58
18.4600

107,566.42

4.0000
333  GEOTEXTILE LINER SYSTEM

10776.0000 S.Y. -73.49 % 4.0000 -73.49 % 4.0000 -73.49 %

43,104.00 -119,505.84 43,104.00 -119,505.84 43,104.00 -119,505.84
15.0900

162,609.84

36.0000
334  LLDPE LINER

582.0000 S.Y. 285.85 % 38.0000 307.29 % 40.0000 328.72 %

20,952.00 15,521.94 22,116.00 16,685.94 23,280.00 17,849.94
9.3300

5,430.06

67.0000
335  POND MARKER

3.0000 EACH -78.36 % 70.0000 -77.39 % 70.0000 -77.39 %

201.00 -727.95 210.00 -718.95 210.00 -718.95
309.6500
928.95



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

2,594.0000
336  OPEN FLOW RESTRICTOR

1.0000 EACH 2.65 % 2,700.0000 6.84 % 3,000.0000 18.71 %

2,594.00 66.87 2,700.00 172.87 3,000.00 472.87
2,527.1300
2,527.13

2.0000
337 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2450.0000 S.Y. -5.66 % 2.5000 17.92 % 2.5000 17.92 %

4,900.00 -294.00 6,125.00 931.00 6,125.00 931.00
2.1200

5,194.00

21.0000
338 GEOSYNTHETIC RETAINING WALL

132.0000 S.F. 5.00 % 20.0000 0.00 % 25.0000 25.00 %

2,772.00 132.00 2,640.00 0.00 3,300.00 660.00
20.0000
2,640.00

152.0000
339 NO TRESPASSING SIGN

20.0000 EACH 9.21 % 30.0000 -78.45 % 100.0000 -28.15 %

3,040.00 256.40 600.00 -2,183.60 2,000.00 -783.60
139.1800
2,783.60

340 HEALTH AND SAFETY PLAN
L.S. -55.34 % -50.00 % 150.00 %

4,466.00 -5,534.00 5,000.00 -5,000.00 25,000.00 15,000.0010,000.00

12.0000
341 SHOTCRETE FACING

20543.0000 S.F. 20.00 % 17.0000 70.00 % 13.0000 30.00 %

246,516.00 41,086.00 349,231.00 143,801.00 267,059.00 61,629.00
10.0000

205,430.00
342 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 % 0.00 %

50,000.00 50,000.00 50,000.0050,000.00
343  STEEL PLATE

L.S. 39.76 % 7.14 % 14.29 %

19,567.00 5,567.00 15,000.00 1,000.00 16,000.00 2,000.0014,000.00

62.0000
344 SHAFT - 30 IN. DIAMETER

1913.0000 L.F. -38.00 % 60.0000 -40.00 % 28.0000 -72.00 %

118,606.00 -72,694.00 114,780.00 -76,520.00 53,564.00 -137,736.00
100.0000

191,300.00

519.0000
345 SOIL NAIL - EPOXY COATED

656.0000 EACH -30.80 % 550.0000 -26.67 % 550.0000 -26.67 %

340,464.00 -151,536.00 360,800.00 -131,200.00 360,800.00 -131,200.00
750.0000

492,000.00

519.0000
346  MANHOLE BOOTS _IN. DIAM.

2.0000 EACH 36.72 % 50.0000 -86.83 % 600.0000 58.06 %

1,038.00 278.80 100.00 -659.20 1,200.00 440.80
379.6000
759.20



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 7TH BIDDER ------- ------- 8TH BIDDER ------- ------- 9TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

PCL CIVIL CONSTRUCTORS, INC. GRANITE CONSTRUCTION COMPANY GUY F. ATKINSON CONSTRUCTION, 
1011 NE HIGH STREET SUITE 215 1525 E. MARINE VIEW DRIVE 707 SOUTH GRADY WAY SUITE 500

PROJECT : ISSAQUAH   WA  980297416 EVERETT    WA  982011927 RENTON   WA  980573224

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100486 CONTRACTOR NUMBER : 100102 CONTRACTOR NUMBER : 046000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

31.0000
347 FLEXIBLE GUIDE POST

128.0000 EACH -11.23 % 34.0000 -2.63 % 32.0000 -8.36 %

3,968.00 -501.76 4,352.00 -117.76 4,096.00 -373.76
34.9200
4,469.76

13.0000
348 BARRIER DELINEATOR

203.0000 EACH -8.52 % 14.0000 -1.48 % 13.0000 -8.52 %

2,639.00 -245.63 2,842.00 -42.63 2,639.00 -245.63
14.2100
2,884.63

42.0000
349 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

64.0000 L.F. 14.69 % 45.0000 22.88 % 50.0000 36.54 %

2,688.00 344.32 2,880.00 536.32 3,200.00 856.32
36.6200
2,343.68

2,283.0000
350 CATCH BASIN TYPE 1L

2.0000 EACH 30.65 % 1,400.0000 -19.88 % 2,300.0000 31.62 %

4,566.00 1,071.20 2,800.00 -694.80 4,600.00 1,105.20
1,747.4000
3,494.80

99.0000
351  SLOT DRAIN

465.0000 L.F. 98.00 % 65.0000 30.00 % 30.0000 -40.00 %

46,035.00 22,785.00 30,225.00 6,975.00 13,950.00 -9,300.00
50.0000

23,250.00

$81,934,993.70 -11.38% $83,335,335.00 -9.87% $83,941,588.17 -9.21%$92,457,289.58CONTRACT TOTAL

$83,941,588.17$81,934,993.70 $83,335,335.00BASE TOTAL -11.38% -9.87% -9.21%$92,457,289.59



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. -1.25 % 4.70 %

8,300,000.00 -105,208.00 8,800,000.00 394,792.008,405,208.00

4,500.0000
2 CLEARING AND GRUBBING

14.1000 ACRE -3.18 % 3,500.0000 -24.70 %

63,450.00 -2,084.97 49,350.00 -16,184.97
4,647.8700
65,534.97

600.0000
3 REMOVING DRAINAGE STRUCTURE

22.0000 EACH 55.14 % 500.0000 29.28 %

13,200.00 4,691.50 11,000.00 2,491.50
386.7500
8,508.50

4 REMOVAL OF STRUCTURE AND OBSTRUCTION
L.S. -58.10 % -21.43 %

40,000.00 -55,458.20 75,000.00 -20,458.2095,458.20
5 REMOVING SOLDIER PILE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00
6  BUILDING REMOVAL

L.S. -16.67 % -16.67 %

25,000.00 -5,000.00 25,000.00 -5,000.0030,000.00
7 REMOVING SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

690,000.00 690,000.00690,000.00
8 REMOVING SIGN STRUCTURE SHAFT OBSTRUCTIONS

EST. 0.00 % 0.00 %

20,000.00 20,000.0020,000.00
9 WORK ACCESS CONSTRUCTION

L.S. -39.49 % -77.31 %

200,000.00 -130,500.00 75,000.00 -255,500.00330,500.00
10 REMOVING PORTION OF EXISTING BRIDGE TBC-HOV16 BRIDGE

L.S. 1.35 % -18.92 %

375,000.00 5,000.00 300,000.00 -70,000.00370,000.00
11  TCD2 WALL A DEMOLITION

L.S. -82.00 % -80.00 %

9,000.00 -41,000.00 10,000.00 -40,000.0050,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
12 REMOVING EXISTING BRIDGE NO. TEB

L.S. 80.00 % 42.86 %

315,000.00 140,000.00 250,000.00 75,000.00175,000.00
13 REMOVING EXISTING BRIDGE NO. TWB

L.S. 23.33 % 33.33 %

37,000.00 7,000.00 40,000.00 10,000.0030,000.00
14 REMOVING EXISTING BRIDGE 5/434 SCD

L.S. -47.00 % -25.00 %

53,000.00 -47,000.00 75,000.00 -25,000.00100,000.00
15 REMOVING EXISTING BRIDGE NO. 16/5E & 5/433 N-N

L.S. 0.00 % 64.71 %

850,000.00 0.00 1,400,000.00 550,000.00850,000.00
16 REMOVING EXISTING BRIDGE NO. 16/1S-N

L.S. -40.00 % -44.00 %

75,000.00 -50,000.00 70,000.00 -55,000.00125,000.00
17 REMOVING EXISTING BRIDGE NO. TCD (5/433 TMP)

L.S. 66.00 % 40.00 %

83,000.00 33,000.00 70,000.00 20,000.0050,000.00
18 REMOVING EXISTING BRIDGE 16/5W

L.S. -6.67 % 86.67 %

700,000.00 -50,000.00 1,400,000.00 650,000.00750,000.00
19 REMOVING EXISTING BRIDGE 5/433 SCD

L.S. -40.00 % -40.00 %

60,000.00 -40,000.00 60,000.00 -40,000.00100,000.00
20 REMOVING EXISTING BRIDGE 5/433 S-N

L.S. -6.00 % 50.00 %

188,000.00 -12,000.00 300,000.00 100,000.00200,000.00

11.0000
21 REMOVING CEMENT CONC. PAVEMENT

600.0000 S.Y. -33.49 % 8.0000 -51.63 %

6,600.00 -3,324.00 4,800.00 -5,124.00
16.5400
9,924.00

5.0000
22 REMOVING CEMENT CONC. SIDEWALK

3300.0000 S.Y. -33.69 % 4.8000 -36.34 %

16,500.00 -8,382.00 15,840.00 -9,042.00
7.5400

24,882.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

5.5000
23 REMOVING CEMENT CONC. CURB AND GUTTER

680.0000 L.F. -22.75 % 6.0000 -15.73 %

3,740.00 -1,101.60 4,080.00 -761.60
7.1200

4,841.60

6.5000
24 REMOVING ASPHALT CONC. PAVEMENT

22470.0000 S.Y. 30.00 % 3.0000 -40.00 %

146,055.00 33,705.00 67,410.00 -44,940.00
5.0000

112,350.00

5.0000
25 REMOVING ASPHALT CONC. SIDEWALK

3300.0000 S.Y. -12.74 % 3.3000 -42.41 %

16,500.00 -2,409.00 10,890.00 -8,019.00
5.7300

18,909.00

1.1000
26 REMOVING CONC. BARRIER

9610.0000 L.F. -73.37 % 4.0000 -3.15 %

10,571.00 -29,118.30 38,440.00 -1,249.30
4.1300

39,689.30

5.0000
27 REMOVING GUARDRAIL

3140.0000 L.F. 36.24 % 4.0000 8.99 %

15,700.00 4,176.20 12,560.00 1,036.20
3.6700

11,523.80

2,600.0000
28 REMOVING GUARDRAIL ANCHOR

7.0000 EACH 845.73 % 210.5100 -23.43 %

18,200.00 16,275.56 1,473.57 -450.87
274.9200
1,924.44

0.6000
29 REMOVING TEMPORARY PAVEMENT MARKING

37760.0000 L.F. 20.00 % 0.5500 10.00 %

22,656.00 3,776.00 20,768.00 1,888.00
0.5000

18,880.00

0.7000
30 REMOVING PAINT LINE

25430.0000 L.F. 40.00 % 0.6500 30.00 %

17,801.00 5,086.00 16,529.50 3,814.50
0.5000

12,715.00

1.0000
31 REMOVING PLASTIC LINE

2110.0000 L.F. 104.08 % 1.0000 104.08 %

2,110.00 1,076.10 2,110.00 1,076.10
0.4900

1,033.90

100.0000
32 REMOVING RAISED PAVEMENT MARKER

38.3000 HUND -79.08 % 100.0000 -79.08 %

3,830.00 -14,478.55 3,830.00 -14,478.55
478.0300
18,308.55



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430
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NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION

2.5000
33 REMOVING CHAIN LINK FENCE

2970.0000 L.F. -11.35 % 7.0000 148.23 %

7,425.00 -950.40 20,790.00 12,414.60
2.8200

8,375.40

GRADING

11.7500
34 ROADWAY EXCAVATION INCL. HAUL

197310.0000 C.Y. 32.02 % 12.6000 41.57 %

2,318,392.50 562,333.50 2,486,106.00 730,047.00
8.9000

1,756,059.00

19.0000
35 ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 1

4460.0000 C.Y. 97.71 % 11.5000 19.67 %

84,740.00 41,879.40 51,290.00 8,429.40
9.6100

42,860.60

19.0000
36 ROADWAY EXCAVATION INCL. HAUL - AREA EWN POND 2

7950.0000 C.Y. 97.71 % 11.5000 19.67 %

151,050.00 74,650.50 91,425.00 15,025.50
9.6100

76,399.50

11.0000
37 ROADWAY EXCAVATION INCL. HAUL - AREA WN BRIDGE

80100.0000 C.Y. 1.10 % 11.2500 3.40 %

881,100.00 9,612.00 901,125.00 29,637.00
10.8800

871,488.00

20.0000
38 ROADWAY EXCAVATION INCL. HAUL - AREA NEW POND

7340.0000 C.Y. 108.12 % 11.5000 19.67 %

146,800.00 76,262.60 84,410.00 13,872.60
9.6100

70,537.40

21.0000
39 ROADWAY EXCAVATION INCL. HAUL - AREA TEMP SEDIMENT SUMP

680.0000 C.Y. 157.67 % 16.0000 96.32 %

14,280.00 8,738.00 10,880.00 5,338.00
8.1500

5,542.00

20.0000
40 UNSUITABLE FOUNDATION EXCAVATION INCL. HAUL

1513.0000 C.Y. 12.30 % 25.0000 40.37 %

30,260.00 3,313.47 37,825.00 10,878.47
17.8100

26,946.53

10.5000
41 GRAVEL BORROW INCL. HAUL

93309.0000 TON 1.45 % 10.5000 1.45 %

979,744.50 13,996.35 979,744.50 13,996.35
10.3500

965,748.15



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

GRADING

2.7500
42 EMBANKMENT COMPACTION

52160.0000 C.Y. 21.68 % 2.5000 10.62 %

143,440.00 25,558.40 130,400.00 12,518.40
2.2600

117,881.60

DRAINAGE

1,000.0000
43 CONCRETE INLET

8.0000 EACH -11.01 % 1,163.9700 3.58 %

8,000.00 -989.92 9,311.76 321.84
1,123.7400
8,989.92

2,500.0000
44 GRATE INLET TYPE 1

14.0000 EACH -0.38 % 1,103.2400 -56.04 %

35,000.00 -134.68 15,445.36 -19,689.32
2,509.6200
35,134.68

2,200.0000
45 GRATE INLET TYPE 2

27.0000 EACH 6.59 % 1,325.9100 -35.76 %

59,400.00 3,670.92 35,799.57 -19,929.51
2,064.0400
55,729.08

12.0000
46 CEMENT CONC. GUTTER

1711.0000 L.F. -60.00 % 9.0500 -69.83 %

20,532.00 -30,798.00 15,484.55 -35,845.45
30.0000

51,330.00

44.0000
47 QUARRY SPALLS

169.0000 TON 18.34 % 35.4300 -4.71 %

7,436.00 1,152.58 5,987.67 -295.75
37.1800
6,283.42

19.0000
48 UNDERDRAIN PIPE 6 IN. DIAM.

3035.0000 L.F. 45.04 % 9.2100 -29.69 %

57,665.00 17,906.50 27,952.35 -11,806.15
13.1000

39,758.50

20.0000
49 DRAIN PIPE 6 IN. DIAM.

1290.0000 L.F. 59.36 % 9.2100 -26.61 %

25,800.00 9,610.50 11,880.90 -4,308.60
12.5500

16,189.50

500.0000
50  STEEL CASING PIPE 30 IN. DIAM.

108.0000 L.F. 20.48 % 510.7300 23.07 %

54,000.00 9,180.00 55,158.84 10,338.84
415.0000
44,820.00

650.0000
51  STEEL CASING PIPE 36 IN. DIAM.

279.0000 L.F. -45.10 % 543.0200 -54.14 %

181,350.00 -148,980.42 151,502.58 -178,827.84
1,183.9800
330,330.42



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV
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FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
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PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

DRAINAGE

850.0000
52  STEEL CASING PIPE 42 IN. DIAM.

209.0000 L.F. -38.04 % 764.1700 -44.30 %

177,650.00 -109,087.55 159,711.53 -127,026.02
1,371.9500
286,737.55

900.0000
53  STEEL CASING PIPE 54 IN. DIAM.

247.0000 L.F. -42.61 % 824.9000 -47.40 %

222,300.00 -165,025.64 203,750.30 -183,575.34
1,568.1200
387,325.64

600.0000
54  REMOVING STEEL CASING PIPE OBSTRUCTION

45.0000 HR 205.27 % 759.1100 286.22 %

27,000.00 18,155.25 34,159.95 25,315.20
196.5500
8,844.75

40.0000
55 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 12 IN. DIAM.

118.0000 L.F. -71.72 % 66.4000 -53.05 %

4,720.00 -11,968.74 7,835.20 -8,853.54
141.4300
16,688.74

56.0000
56 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 18 IN. DIAM.

299.0000 L.F. -46.54 % 110.4300 5.42 %

16,744.00 -14,576.25 33,018.57 1,698.32
104.7500
31,320.25

73.0000
57 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 24 IN. DIAM.

219.0000 L.F. -83.55 % 127.5800 -71.26 %

15,987.00 -81,218.34 27,940.02 -69,265.32
443.8600
97,205.34

135.0000
58 HIGH DENSITY POLYETHYLENE (HDPE) PIPE 30 IN. DIAM.

217.0000 L.F. 0.02 % 106.3800 -21.18 %

29,295.00 6.51 23,084.46 -6,204.03
134.9700
29,288.49

145.0000
59  HIGH DENSITY POLYETHYLENE (HDPE) PIPE 36 IN. DIAM.

267.0000 L.F. -57.48 % 185.5800 -45.58 %

38,715.00 -52,334.67 49,549.86 -41,499.81
341.0100
91,049.67

STORM SEWER

2,200.0000
60 CATCH BASIN TYPE 2 48 IN. DIAM.

17.0000 EACH -15.65 % 2,135.6300 -18.12 %

37,400.00 -6,941.44 36,305.71 -8,035.73
2,608.3200
44,341.44

2.0000
61 TESTING STORM SEWER PIPE

12010.0000 L.F. 20.48 % 1.0100 -39.16 %

24,020.00 4,083.40 12,130.10 -7,806.50
1.6600

19,936.60
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STORM SEWER

48.0000
62 CL. V REINF. CONC. STORM SEWER PIPE 18 IN. DIAM.

66.0000 L.F. -16.08 % 48.5800 -15.07 %

3,168.00 -607.20 3,206.28 -568.92
57.2000
3,775.20

72.0000
63 CL. V REINF. CONC. STORM SEWER PIPE 24 IN. DIAM.

159.0000 L.F. -42.40 % 50.0000 -60.00 %

11,448.00 -8,427.00 7,950.00 -11,925.00
125.0000
19,875.00

24.0000
64 SCHEDULE A STORM SEWER PIPE 12 IN. DIAM.

4608.0000 L.F. -23.59 % 24.9500 -20.57 %

110,592.00 -34,145.28 114,969.60 -29,767.68
31.4100

144,737.28

40.0000
65 SCHEDULE A STORM SEWER PIPE 18 IN. DIAM.

2898.0000 L.F. -7.34 % 42.0000 -2.71 %

115,920.00 -9,186.66 121,716.00 -3,390.66
43.1700

125,106.66

50.0000
66 SCHEDULE A STORM SEWER PIPE 24 IN. DIAM.

1195.0000 L.F. -23.12 % 45.0000 -30.81 %

59,750.00 -17,972.80 53,775.00 -23,947.80
65.0400

77,722.80

70.0000
67 SCHEDULE A STORM SEWER PIPE 30 IN. DIAM.

93.0000 L.F. -4.33 % 79.6600 8.87 %

6,510.00 -294.81 7,408.38 603.57
73.1700
6,804.81

75.0000
68 SCHEDULE A STORM SEWER PIPE 36 IN. DIAM.

1091.0000 L.F. -48.52 % 89.0000 -38.91 %

81,825.00 -77,122.79 97,099.00 -61,848.79
145.6900

158,947.79

25.0000
69 SCHEDULE B STORM SEWER PIPE 12 IN. DIAM.

291.0000 L.F. -37.64 % 31.6300 -21.10 %

7,275.00 -4,391.19 9,204.33 -2,461.86
40.0900

11,666.19

41.0000
70 SCHEDULE B STORM SEWER PIPE 18 IN. DIAM.

64.0000 L.F. 15.85 % 38.1600 7.83 %

2,624.00 359.04 2,442.24 177.28
35.3900
2,264.96

80.0000
71 SCHEDULE B STORM SEWER PIPE 36 IN. DIAM.

369.0000 L.F. -36.81 % 91.2400 -27.93 %

29,520.00 -17,195.40 33,667.56 -13,047.84
126.6000
46,715.40

97.0000
72  RESTRAINT STORM SEWER PIPE 24 IN. DIAM.

367.0000 L.F. -67.45 % 162.4500 -45.49 %

35,599.00 -73,770.67 59,619.15 -49,750.52
298.0100

109,369.67
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STORM SEWER

194.0000
73  RESTRAINT STORM SEWER PIPE 36 IN. DIAM.

218.0000 L.F. -54.16 % 240.9900 -43.05 %

42,292.00 -49,959.06 52,535.82 -39,715.24
423.1700
92,251.06

10.0000
74  CONCRETE SPLASH PAD

708.0000 S.F. -58.33 % 11.5100 -52.04 %

7,080.00 -9,912.00 8,149.08 -8,842.92
24.0000

16,992.00

WATER LINES
75  FIRE SUPPRESSION SYSTEM

L.S. -59.89 % -77.94 %

1,000,000.00 1,493,000.00 550,000.00 1,943,000.002,493,000.00

STRUCTURE

650.0000
76  SETTLEMENT PLATE

5.0000 EACH -35.00 % 506.0700 -49.39 %

3,250.00 -1,750.00 2,530.35 -2,469.65
1,000.0000
5,000.00

13.0000
77 STRUCTURE EXCAVATION CLASS A INCL. HAUL

16446.0000 C.Y. -13.33 % 11.3900 -24.07 %

213,798.00 -32,892.00 187,319.94 -59,370.06
15.0000

246,690.00

160.0000
78 SOIL EXCAVATION FOR SHAFT INCLUDING HAUL

8185.0000 C.Y. -54.29 % 303.4300 -13.31 %

1,309,600.00 1,555,150.00 2,483,574.55 -381,175.45
350.0000

2,864,750.00
79 SHORING OR EXTRA EXCAVATION CL. A

L.S. 97.30 % 160.44 %

750,000.00 369,870.00 990,000.00 609,870.00380,130.00

50.0000
80 GRAVEL BACKFILL FOR WALL

1576.0000 C.Y. 31.65 % 26.8200 -29.38 %

78,800.00 18,943.52 42,268.32 -17,588.16
37.9800

59,856.48

145.0000
81 FURNISHING & PLACING TEMP. CASING FOR 7'-0" DIA. SHAFT

100.0000 L.F. -81.88 % 4.8500 -99.39 %

14,500.00 -65,500.00 485.00 -79,515.00
800.0000
80,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

112.0000
82 FURNISHING & PLACING TEMP. CASING FOR 8'-0" DIA. SHAFT

186.0000 L.F. -88.80 % 4.8500 -99.52 %

20,832.00 -165,168.00 902.10 -185,097.90
1,000.0000
186,000.00

190.0000
83  FURNISHING & PLACING TEMP. CASING FOR 9'-0" DIA. SHAFT

510.0000 L.F. -84.17 % 4.8500 -99.60 %

96,900.00 -515,100.00 2,473.50 -609,526.50
1,200.0000
612,000.00

223.0000
84 FURNISHING & PLACING TEMP. CASING FOR 10'-0" DIA. SHAFT

229.0000 L.F. -84.07 % 4.8500 -99.65 %

51,067.00 -269,533.00 1,110.65 -319,489.35
1,400.0000
320,600.00

210.0000
85  FURNISHING PERMANENT CASING FOR 3'-0"  DIAM. SHAFT

725.0000 L.F. -30.00 % 219.0600 -26.98 %

152,250.00 -65,250.00 158,818.50 -58,681.50
300.0000

217,500.00

460.0000
86 FURNISHING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

40.0000 L.F. -34.29 % 458.4800 -34.50 %

18,400.00 -9,600.00 18,339.20 -9,660.80
700.0000
28,000.00

510.0000
87 FURNISHING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

60.0000 L.F. 2.00 % 489.5000 -2.10 %

30,600.00 600.00 29,370.00 -630.00
500.0000
30,000.00

560.0000
88  FURNISHING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

268.0000 L.F. -6.67 % 518.1400 -13.64 %

150,080.00 -10,720.00 138,861.52 -21,938.48
600.0000

160,800.00

600.0000
89 FURNISHING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

170.0000 L.F. -14.29 % 559.2900 -20.10 %

102,000.00 -17,000.00 95,079.30 -23,920.70
700.0000

119,000.00

7,000.0000
90  PLACING PERMANENT CASING FOR 3'-0" DIAM. SHAFT

10.0000 EACH 250.00 % 81.4200 -95.93 %

70,000.00 50,000.00 814.20 -19,185.80
2,000.0000
20,000.00

3,000.0000
91 PLACING PERMANENT CASING FOR 7'-0" DIAM. SHAFT

4.0000 EACH -25.00 % 81.4200 -97.96 %

12,000.00 -4,000.00 325.68 -15,674.32
4,000.0000
16,000.00

3,350.0000
92 PLACING PERMANENT CASING FOR 8'-0" DIAM. SHAFT

6.0000 EACH -33.00 % 81.4200 -98.37 %

20,100.00 -9,900.00 488.52 -29,511.48
5,000.0000
30,000.00
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* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV
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FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430
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08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

STRUCTURE

3,600.0000
93  PLACING PERMANENT CASING FOR 9'-0" DIAM. SHAFT

26.0000 EACH -40.00 % 81.4200 -98.64 %

93,600.00 -62,400.00 2,116.92 -153,883.08
6,000.0000
156,000.00

4,000.0000
94 PLACING PERMANENT CASING FOR 10'-0" DIAM. SHAFT

14.0000 EACH -42.86 % 81.4200 -98.84 %

56,000.00 -42,000.00 1,139.88 -96,860.12
7,000.0000
98,000.00

55.0000
95 CASING SHORING

198.0000 L.F. -90.83 % 9.6900 -98.39 %

10,890.00 -107,910.00 1,918.62 -116,881.38
600.0000

118,800.00

14.0000
96  SHAFT - 6 IN. DIAMETER

3885.0000 L.F. -86.00 % 50.0000 -50.00 %

54,390.00 -334,110.00 194,250.00 -194,250.00
100.0000

388,500.00

51.0000
97 SHAFT - 24 IN. DIAMETER

165.0000 L.F. -32.00 % 51.0000 -32.00 %

8,415.00 -3,960.00 8,415.00 -3,960.00
75.0000

12,375.00

33.0000
98 FURNISHING SOLDIER PILE - W10X39

165.0000 L.F. -17.50 % 33.7400 -15.65 %

5,445.00 -1,155.00 5,567.10 -1,032.90
40.0000
6,600.00

68.0000
99 FURNISHING SOLDIER PILE - W14X90

755.0000 L.F. -24.44 % 60.5700 -32.70 %

51,340.00 -16,610.00 45,730.35 -22,219.65
90.0000

67,950.00

80.0000
100 FURNISHING SOLDIER PILE - W14X109

1158.0000 L.F. -57.89 % 70.5700 -62.86 %

92,640.00 -127,380.00 81,720.06 -138,299.94
190.0000

220,020.00

1.5000
101  SOLDIER PILE 6" DIAM. TYPE 1

3098.0000 L.F. -96.67 % 1.3400 -97.02 %

4,647.00 -134,763.00 4,151.32 -135,258.68
45.0000

139,410.00

40.0000
102  SOLDIER PILE 6" DIAM. TYPE 2

787.0000 L.F. -38.46 % 40.0000 -38.46 %

31,480.00 -19,675.00 31,480.00 -19,675.00
65.0000

51,155.00

0.8000
103 ST. REINF. BAR FOR BRIDGE

1938731.0000 LB. -20.00 % 0.7900 -21.00 %

1,550,984.80 -387,746.20 1,531,597.49 -407,133.51
1.0000

1,938,731.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
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TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.
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STRUCTURE

1.0000
104 ST. REINF. BAR FOR RETAINING WALL

55509.0000 LB. 0.00 % 0.9000 -10.00 %

55,509.00 0.00 49,958.10 -5,550.90
1.0000

55,509.00

0.8500
105 ST. REINF. BAR FOR SPN & SPS LINE BRIDGE CROSSBEAM

130288.0000 LB. -15.00 % 0.8300 -17.00 %

110,744.80 -19,543.20 108,139.04 -22,148.96
1.0000

130,288.00

0.6800
106 ST. REINF. BAR FOR SHAFT

1927969.0000 LB. -32.00 % 0.7300 -27.00 %

1,311,018.92 -616,950.08 1,407,417.37 -520,551.63
1.0000

1,927,969.00

6.0000
107 CSL ACCESS TUBE

29051.0000 L.F. -40.00 % 3.5800 -64.20 %

174,306.00 -116,204.00 104,002.58 -186,507.42
10.0000

290,510.00

800.0000
108 CONC. CLASS 4000 FOR SPN & SPS LINE BRIDGE CROSSBEAM

492.0000 C.Y. 60.00 % 808.2400 61.65 %

393,600.00 147,600.00 397,654.08 151,654.08
500.0000

246,000.00

380.0000
109 CONC. CLASS 4000 FOR BRIDGE

8076.0000 C.Y. -24.00 % 582.0000 16.40 %

3,068,880.00 -969,120.00 4,700,232.00 662,232.00
500.0000

4,038,000.00

475.0000
110 CONC. CLASS 4000 FOR RETAINING WALL

528.0000 C.Y. -5.00 % 489.0000 -2.20 %

250,800.00 -13,200.00 258,192.00 -5,808.00
500.0000

264,000.00

252.0000
111 CONC. CLASS 4000P FOR SHAFT

7731.0000 C.Y. 0.80 % 117.2900 -53.08 %

1,948,212.00 15,462.00 906,768.99 1,025,981.01
250.0000

1,932,750.00

746.0000
112 PRESTRESSED CONC. GIRDER (WF100G)

16484.0000 L.F. 113.14 % 490.0000 40.00 %

12,297,064.00 6,527,664.00 8,077,160.00 2,307,760.00
350.0000

5,769,400.00

720.0000
113 PRESTRESSED CONC. GIRDER (WF83G)

2996.0000 L.F. 140.00 % 460.0000 53.33 %

2,157,120.00 1,258,320.00 1,378,160.00 479,360.00
300.0000

898,800.00

650.0000
114 PRESTRESSED CONC. GIRDER (WF58G)

4862.0000 L.F. 160.00 % 325.0000 30.00 %

3,160,300.00 1,944,800.00 1,580,150.00 364,650.00
250.0000

1,215,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
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STRUCTURE
115 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-48.00 -48.00-48.00

0.0000
116 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00

117 STRUCTURAL LOW ALLOY STEEL
L.S. 0.00 % 20.00 %

2,000,000.00 0.00 2,400,000.00 400,000.002,000,000.00
118  STRUCTURAL STEEL FOR COLUMNS

L.S. 366.67 % 733.33 %

70,000.00 55,000.00 125,000.00 110,000.0015,000.00

8.0000
119 LAGGING

7078.0000 S.F. -46.67 % 13.9800 -6.80 %

56,624.00 -49,546.00 98,950.44 -7,219.56
15.0000

106,170.00

5,200.0000
120 DISC BEARING - SUPERSTR.

6.0000 EACH -65.33 % 11,488.1100 -23.41 %

31,200.00 -58,800.00 68,928.66 -21,071.34
15,000.0000
90,000.00

121 SUPERSTRUCTURE EB16 LINE BRIDGE
L.S. -33.33 % -5.83 %

4,000,000.00 2,000,000.00 5,650,000.00 -350,000.006,000,000.00
122 SUPERSTRUCTURE SPN LINE BRIDGE

L.S. -34.88 % 2.33 %

1,400,000.00 -750,000.00 2,200,000.00 50,000.002,150,000.00
123 SUPERSTRUCTURE SPS LINE BRIDGE

L.S. -23.53 % 10.06 %

1,300,000.00 -400,000.00 1,871,000.00 171,000.001,700,000.00
124 SUPERSTRUCTURE HOV16 SPANS 5-8 LINE BRIDGE

L.S. -16.00 % 12.80 %

2,100,000.00 -400,000.00 2,820,000.00 320,000.002,500,000.00
125 SUPERSTRUCTURE TBC-HOV16 TEMPORARY BRIDGE SPANS 1-5

L.S. -25.71 % 0.00 %

1,300,000.00 -450,000.00 1,750,000.00 0.001,750,000.00
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STRUCTURE
126 SUPERSTRUCTURE WN LINE BRIDGE

L.S. -24.00 % -1.00 %

760,000.00 -240,000.00 990,000.00 -10,000.001,000,000.00
127 BRIDGE DECK NEW LINE BRIDGE

L.S. -38.68 % -11.32 %

650,000.00 -410,000.00 940,000.00 -120,000.001,060,000.00

185.0000
128 SEW TRAFFIC BARRIER

310.0000 L.F. -31.80 % 361.5500 33.28 %

57,350.00 -26,746.80 112,080.50 27,983.70
271.2800
84,096.80

30.0000
129 CONCRETE FASCIA PANEL

18361.0000 S.F. 0.00 % 23.2700 -22.43 %

550,830.00 0.00 427,260.47 -123,569.53
30.0000

550,830.00

1,300.0000
130 SOIL NAIL - ENCAPSULATED

302.0000 EACH 30.00 % 654.4600 -34.55 %

392,600.00 90,600.00 197,646.92 -104,353.08
1,000.0000
302,000.00

260.0000
131 SOIL NAIL VERIFICATION TEST AND SOIL NAIL PROOF TEST

58.0000 EACH -48.00 % 1,487.1500 197.43 %

15,080.00 -13,920.00 86,254.70 57,254.70
500.0000
29,000.00

12.0000
132 PREFABRICATED DRAINAGE MAT

1313.0000 S.Y. -40.00 % 15.1100 -24.45 %

15,756.00 -10,504.00 19,839.43 -6,420.57
20.0000

26,260.00

2,520.0000
133 PERMANENT GROUND ANCHOR

42.0000 EACH -16.00 % 2,267.7600 -24.41 %

105,840.00 -20,160.00 95,245.92 -30,754.08
3,000.0000
126,000.00

20.0000
134 STRUCTURAL EARTH WALL

15069.0000 S.F. -60.00 % 22.8000 -54.40 %

301,380.00 -452,070.00 343,573.20 -409,876.80
50.0000

753,450.00

30.0000
135 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL

9308.0000 C.Y. 17.55 % 20.3400 -20.30 %

279,240.00 41,699.84 189,324.72 -48,215.44
25.5200

237,540.16
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150.0000
136 BRIDGE APPROACH SLAB

1254.0000 S.Y. -33.33 % 181.5500 -19.31 %

188,100.00 -94,050.00 227,663.70 -54,486.30
225.0000

282,150.00

SURFACING

25.0000
137 CRUSHED SURFACING BASE COURSE

17360.0000 TON 51.24 % 15.5900 -5.69 %

434,000.00 147,039.20 270,642.40 -16,318.40
16.5300

286,960.80

LIQUID ASPHALT
138 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 %

14,330.00 14,330.0014,330.00

CEMENT CONCRETE PAVEMENT

182.0000
139 CEMENT CONC. PAVEMENT

4533.7000 C.Y. -32.11 % 150.0000 -44.05 %

825,133.40 -390,260.90 680,055.00 -535,339.30
268.0800

1,215,394.30
140 RIDE SMOOTHNESS COMPLIANCE ADJUSTMENT

CALC 0.00 % 0.00 %

48,616.00 48,616.0048,616.00

13.0000
141 EPOXY-COATED TIE BAR WITH DRILL HOLE

3193.0000 EACH -16.07 % 10.9700 -29.18 %

41,509.00 -7,950.57 35,027.21 -14,432.36
15.4900

49,459.57

24.0000
142 CORROSION RESISTANT DOWEL BAR

4900.0000 EACH 68.90 % 24.3600 71.43 %

117,600.00 47,971.00 119,364.00 49,735.00
14.2100

69,629.00
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HOT MIX ASPHALT

3.1000
143 PLANING BITUMINOUS PAVEMENT

4270.0000 S.Y. -34.32 % 10.0000 111.86 %

13,237.00 -6,917.40 42,700.00 22,545.60
4.7200

20,154.40

80.0000
144 HMA FOR PRELEVELING CL. 1/2 IN. PG 58-22

640.0000 TON 6.19 % 79.3200 5.28 %

51,200.00 2,982.40 50,764.80 2,547.20
75.3400

48,217.60

68.0000
145 HMA CL. 1/2 IN. PG 58-22

14330.0000 TON -10.89 % 66.0100 -13.50 %

974,440.00 -119,082.30 945,923.30 -147,599.00
76.3100

1,093,522.30
146 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

32,805.66 32,805.6632,805.66
147 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

16,390.00 16,390.0016,390.00
148 ASPHALT COST PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

162,138.04 162,138.04162,138.04

3.2000
149 LONGITUDINAL JOINT SEAL

1620.0000 L.F. -37.62 % 5.0000 -2.53 %

5,184.00 -3,126.60 8,100.00 -210.60
5.1300

8,310.60
150 LONGITUDINAL JOINT DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-9.00 -9.00-9.00
151 CYCLIC DENSITY PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

-9.00 -9.00-9.00
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10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

IRRIGATION AND WATER DISTRIBUTION
152 IRRIGATION SYSTEM

L.S. 10.00 % -47.94 %

22,000.00 2,000.00 10,412.37 -9,587.6320,000.00

EROSION CNTL AND ROADSIDE RESTORATION

50.0000
153 ESC LEAD

120.0000 DAY -67.56 % 206.0000 33.64 %

6,000.00 -12,498.00 24,720.00 6,222.00
154.1500
18,498.00

3.2000
154 PLASTIC COVERING

11670.0000 S.Y. -24.35 % 2.7800 -34.28 %

37,344.00 -12,020.10 32,442.60 -16,921.50
4.2300

49,364.10

8.0000
155 CHECK DAM

430.0000 L.F. -21.65 % 5.8200 -43.00 %

3,440.00 -950.30 2,502.60 -1,887.70
10.2100
4,390.30

260.0000
156 INLET PROTECTION

213.0000 EACH 276.81 % 70.8500 2.68 %

55,380.00 40,683.00 15,091.05 394.05
69.0000

14,697.00

23.0000
157 STABILIZED CONSTRUCTION ENTRANCE

2204.0000 S.Y. 58.08 % 25.0000 71.82 %

50,692.00 18,623.80 55,100.00 23,031.80
14.5500

32,068.20

12,000.0000
158 TIRE WASH

5.0000 EACH -13.48 % 25,000.0000 80.25 %

60,000.00 -9,348.35 125,000.00 55,651.65
13,869.6700
69,348.35

7,600.0000
159  RELOCATE TIRE WASH

5.0000 EACH 61.70 % 8,000.0000 70.21 %

38,000.00 14,500.00 40,000.00 16,500.00
4,700.0000
23,500.00

100.0000
160 STREET CLEANING

3700.0000 HR 21.95 % 110.0000 34.15 %

370,000.00 66,600.00 407,000.00 103,600.00
82.0000

303,400.00

3.0000
161 SILT FENCE

24560.0000 L.F. -29.58 % 4.5000 5.63 %

73,680.00 -30,945.60 110,520.00 5,894.40
4.2600

104,625.60
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EROSION CNTL AND ROADSIDE RESTORATION

5.0000
162 COMPOST SOCK

6140.0000 L.F. -14.38 % 5.0600 -13.36 %

30,700.00 -5,157.60 31,068.40 -4,789.20
5.8400

35,857.60
163 EROSION/WATER POLLUTION CONTROL

EST. 0.00 % 0.00 %

2,000,000.00 2,000,000.002,000,000.00

16.5000
164 TEMPORARY CURB

280.0000 L.F. 167.42 % 14.8000 139.87 %

4,620.00 2,892.40 4,144.00 2,416.40
6.1700

1,727.60

47.0000
165 TEMPORARY PIPE SLOPE DRAIN

265.0000 L.F. 96.08 % 24.2900 1.34 %

12,455.00 6,102.95 6,436.85 84.80
23.9700
6,352.05

3,800.0000
166 MULCHING WITH LONG TERM MULCH

12.8000 ACRE 2.66 % 1,396.9100 -62.26 %

48,640.00 1,259.78 17,880.45 -29,499.78
3,701.5800
47,380.22

1,900.0000
167 SEEDING, FERTILIZING, AND MULCHING

25.7000 ACRE 26.67 % 2,006.7500 33.78 %

48,830.00 10,280.00 51,573.48 13,023.47
1,500.0000
38,550.00

22.0000
168 PSIPE GRAND FIR 2-3' #2 CONT.

9.0000 EACH 46.67 % 14.2300 -5.13 %

198.00 63.00 128.07 -6.93
15.0000
135.00

7.0000
169 PSIPE VINE MAPLE 2-3' B.R.

12.0000 EACH 40.00 % 6.5000 30.00 %

84.00 24.00 78.00 18.00
5.0000
60.00

14.0000
170 PSIPE AMUR MAPLE 2-3' B.R.

42.0000 EACH 180.00 % 6.4900 29.80 %

588.00 378.00 272.58 62.58
5.0000
210.00

6.0000
171 PSIPE CANADIAN SERVICEBERRY 2-3' B.R.

101.0000 EACH 20.00 % 7.0100 40.20 %

606.00 101.00 708.01 203.01
5.0000
505.00

7.0000
172 PSIPE PAPER BIRCH 2-3' B.R.

6.0000 EACH 40.00 % 6.5000 30.00 %

42.00 12.00 39.00 9.00
5.0000
30.00
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EROSION CNTL AND ROADSIDE RESTORATION

22.0000
173 PSIPE INCENSE CEDAR 2-3' #2 CONT.

60.0000 EACH 46.67 % 14.2300 -5.13 %

1,320.00 420.00 853.80 -46.20
15.0000
900.00

200.0000
174 PSIPE KATSURA TREE 1 1/2" CAL. B&B

54.0000 EACH -20.00 % 164.9500 -34.02 %

10,800.00 -2,700.00 8,907.30 -4,592.70
250.0000
13,500.00

20.0000
175 PSIPE ALASKA YELLOW CEDAR 2-3' #2 CONT.

51.0000 EACH 33.33 % 13.6600 -8.93 %

1,020.00 255.00 696.66 -68.34
15.0000
765.00

235.0000
176 PSIPE EUROPEAN COPPER BEECH 1" CAL. B&B

10.0000 EACH 56.67 % 77.3200 -48.45 %

2,350.00 850.00 773.20 -726.80
150.0000
1,500.00

7.0000
177 PSIPE OREGON ASH 2-3'  B.R.

2.0000 EACH -12.50 % 6.5000 -18.75 %

14.00 -2.00 13.00 -3.00
8.0000
16.00

148.0000
178 PSIPE PATMORE GREEN ASH 1" CAL.  B.R.

31.0000 EACH 48.00 % 49.4800 -50.52 %

4,588.00 1,488.00 1,533.88 -1,566.12
100.0000
3,100.00

13.0000
179 PSIPE SITKA SPRUCE 2-3' #2 CONT.

3.0000 EACH -13.33 % 14.2300 -5.13 %

39.00 -6.00 42.69 -2.31
15.0000
45.00

13.0000
180 PSIPE SHORE PINE 2-3' #2 CONT.

73.0000 EACH -13.33 % 14.2300 -5.13 %

949.00 -146.00 1,038.79 -56.21
15.0000
1,095.00

15.0000
181 PSIPE BITTER CHERRY 2-3'  B.R.

10.0000 EACH 50.00 % 7.7300 -22.70 %

150.00 50.00 77.30 -22.70
10.0000
100.00

13.0000
182 PSIPE DOUGLAS FIR 2-3' #2 CONT.

291.0000 EACH -13.33 % 13.4000 -10.67 %

3,783.00 -582.00 3,899.40 -465.60
15.0000
4,365.00

160.0000
183 PSIPE NORTHERN RED OAK 1" CAL. B.R.

7.0000 EACH 60.00 % 88.6600 -11.34 %

1,120.00 420.00 620.62 -79.38
100.0000
700.00
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7.0000
184 PSIPE CASCARA 2-3'  B.R.

12.0000 EACH -30.00 % 7.0100 -29.90 %

84.00 -36.00 84.12 -35.88
10.0000
120.00

21.0000
185 PSIPE GIANT SEQUOIA 2-3' #2 CONT.

17.0000 EACH 40.00 % 24.7400 64.93 %

357.00 102.00 420.58 165.58
15.0000
255.00

13.0000
186 PSIPE WESTERN RED CEDAR 2-3' #2 CONT.

35.0000 EACH -13.33 % 13.6600 -8.93 %

455.00 -70.00 478.10 -46.90
15.0000
525.00

13.0000
187 PSIPE WESTERN HEMLOCK 2-3' #2 CONT.

19.0000 EACH -13.33 % 13.6600 -8.93 %

247.00 -38.00 259.54 -25.46
15.0000
285.00

250.0000
188 PSIPE ACCOLADE ELM 1 1/2" CAL. B&B

17.0000 EACH 0.00 % 190.7200 -23.71 %

4,250.00 0.00 3,242.24 -1,007.76
250.0000
4,250.00

6.0000
189 PSIPE WESTERN SERVICEBERRY 12-18 IN. B.R

2016.0000 EACH 20.00 % 3.6600 -26.80 %

12,096.00 2,016.00 7,378.56 -2,701.44
5.0000

10,080.00

5.0000
190 PSIPE BLACK CHOKEBERRY 12-18 IN. B.R.

4033.0000 EACH 0.00 % 3.6100 -27.80 %

20,165.00 0.00 14,559.13 -5,605.87
5.0000

20,165.00

5.5000
191 PSIPE BEAKED HAZELNUT 12-18 IN. B.R.

2016.0000 EACH 10.00 % 3.8700 -22.60 %

11,088.00 1,008.00 7,801.92 -2,278.08
5.0000

10,080.00

5.0000
192 PSIPE OCEANSPRAY 12-18 IN. B.R.

2016.0000 EACH 0.00 % 3.6100 -27.80 %

10,080.00 0.00 7,277.76 -2,802.24
5.0000

10,080.00

7.0000
193 PSIPE TALL OREGON-GRAPE 6-9 IN. #1 CONT.

6048.0000 EACH 40.00 % 7.0100 40.20 %

42,336.00 12,096.00 42,396.48 12,156.48
5.0000

30,240.00

10.0000
194 PSIPE CREEPING OREGON-GRAPE 6-9 IN. #1 CONT.

2016.0000 EACH 100.00 % 7.2200 44.40 %

20,160.00 10,080.00 14,555.52 4,475.52
5.0000

10,080.00
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5.0000
195 PSIPE INDIAN PLUM 12-18 IN. B.R.

2016.0000 EACH 0.00 % 3.6100 -27.80 %

10,080.00 0.00 7,277.76 -2,802.24
5.0000

10,080.00

5.0000
196 PSIPE WILD MOCK ORANGE 12-18 IN. B.R.

2016.0000 EACH 0.00 % 3.5100 -29.80 %

10,080.00 0.00 7,076.16 -3,003.84
5.0000

10,080.00

6.0000
197 PSIPE FRAGRANT SUMAC 12-18 IN. B.R.

4033.0000 EACH 20.00 % 4.2300 -15.40 %

24,198.00 4,033.00 17,059.59 -3,105.41
5.0000

20,165.00

5.5000
198 PSIPE RED-FLOWERING CURRANT 12-18 IN. B.R.

2016.0000 EACH 10.00 % 3.7100 -25.80 %

11,088.00 1,008.00 7,479.36 -2,600.64
5.0000

10,080.00

5.0000
199 PSIPE NOOTKA ROSE 12-18 IN. B.R.

6048.0000 EACH 0.00 % 3.5100 -29.80 %

30,240.00 0.00 21,228.48 -9,011.52
5.0000

30,240.00

5.0000
200 PSIPE SNOWBERRY 12-18 IN. B.R.

6048.0000 EACH 0.00 % 3.4500 -31.00 %

30,240.00 0.00 20,865.60 -9,374.40
5.0000

30,240.00

11.0000
201 PSIPE COMPACT OREGON-GRAPE 6-9 IN. #1 CONT.

25845.0000 EACH 120.00 % 7.2200 44.40 %

284,295.00 155,070.00 186,600.90 57,375.90
5.0000

129,225.00

11.0000
202 PSIPE GRO-LOW FRAGRANT SUMAC 6-9 IN. #1 CONT.

25845.0000 EACH 120.00 % 6.5500 31.00 %

284,295.00 155,070.00 169,284.75 40,059.75
5.0000

129,225.00

10.0000
203 PSIPE HANCOCK CORALBERRY 6-9 IN. #1 CONT.

25845.0000 EACH 100.00 % 6.1900 23.80 %

258,450.00 129,225.00 159,980.55 30,755.55
5.0000

129,225.00

4.0000
204 PSIPE RED-OSIER DOGWOOD 12-18 IN. BR

1126.0000 EACH -20.00 % 3.3000 -34.00 %

4,504.00 -1,126.00 3,715.80 -1,914.20
5.0000

5,630.00

7.0000
205 PSIPE YELLOW-TWIG DOGWOOD 12-18 IN. BR

1126.0000 EACH 40.00 % 3.6100 -27.80 %

7,882.00 2,252.00 4,064.86 -1,565.14
5.0000

5,630.00
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10.0000
206 PSIPE KELSEY DOGWOOD 6-9 IN. BR

595.0000 EACH 100.00 % 4.1200 -17.60 %

5,950.00 2,975.00 2,451.40 -523.60
5.0000

2,975.00

5.0000
207 PSIPE DOUGLAS HAWTHORN 12-18 IN. BR

376.0000 EACH 0.00 % 3.7600 -24.80 %

1,880.00 0.00 1,413.76 -466.24
5.0000

1,880.00

5.0000
208 PSIPE WESTERN CRABAPPLE 12-18 IN. BR

376.0000 EACH 0.00 % 3.8700 -22.60 %

1,880.00 0.00 1,455.12 -424.88
5.0000

1,880.00

5.0000
209 PSIPE PACIFIC NINEBARK 12-18 IN. BR

751.0000 EACH 0.00 % 3.5100 -29.80 %

3,755.00 0.00 2,636.01 -1,118.99
5.0000

3,755.00

5.0000
210 PSIPE CLUSTERED ROSE 12-18 IN. BR

1126.0000 EACH 0.00 % 3.5100 -29.80 %

5,630.00 0.00 3,952.26 -1,677.74
5.0000

5,630.00

6.0000
211 PSIPE DWARF ARCTIC WILLOW 12-18 IN. BR

1126.0000 EACH 20.00 % 3.8700 -22.60 %

6,756.00 1,126.00 4,357.62 -1,272.38
5.0000

5,630.00

6.0000
212 PSIPE RED ELDERBERRY 12-18 IN. BR

751.0000 EACH 20.00 % 3.6100 -27.80 %

4,506.00 751.00 2,711.11 -1,043.89
5.0000

3,755.00

5.0000
213 PSIPE BLACK TWINBERRY 12-18 IN. BR

751.0000 EACH 0.00 % 3.6100 -27.80 %

3,755.00 0.00 2,711.11 -1,043.89
5.0000

3,755.00

4.0000
214 PSIPE COMMON RUSH 3-6" PLUG

1572.0000 EACH 300.00 % 0.9800 -2.00 %

6,288.00 4,716.00 1,540.56 -31.44
1.0000

1,572.00

4.0000
215 PSIPE DAGGER-LEAF RUSH 3-6" PLUG

1572.0000 EACH 300.00 % 0.9800 -2.00 %

6,288.00 4,716.00 1,540.56 -31.44
1.0000

1,572.00

4.0000
216 PSIPE SLOUGH SEDGE 3-6" PLUG

1572.0000 EACH 300.00 % 0.9800 -2.00 %

6,288.00 4,716.00 1,540.56 -31.44
1.0000

1,572.00
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4.0000
217 PSIPE THICK-HEADED SEDGE 3-6" PLUG

1572.0000 EACH 300.00 % 1.1300 13.00 %

6,288.00 4,716.00 1,776.36 204.36
1.0000

1,572.00

4.0000
218 PSIPE SITKA SEDGE 3-6" PLUG

1572.0000 EACH 300.00 % 1.1300 13.00 %

6,288.00 4,716.00 1,776.36 204.36
1.0000

1,572.00

4.0000
219 PSIPE BULL RUSH 3-6" PLUG

1572.0000 EACH 300.00 % 1.1300 13.00 %

6,288.00 4,716.00 1,776.36 204.36
1.0000

1,572.00

10.0000
220 PSIPE VIRGINIA CREEPER 3-15" HT. #1 CONT.

404.0000 EACH 42.86 % 7.2200 3.14 %

4,040.00 1,212.00 2,916.88 88.88
7.0000

2,828.00

15.0000
221 PSIPE BOSTON IVY 3-15" HT. #1 CONT.

404.0000 EACH 114.29 % 7.2200 3.14 %

6,060.00 3,232.00 2,916.88 88.88
7.0000

2,828.00
222 PLANT ESTABLISHMENT - SECOND YEAR

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00
223 PLANT ESTABLISHMENT - THIRD YEAR

EST. 0.00 % 0.00 %

100,000.00 100,000.00100,000.00

32.0000
224 FINE COMPOST

12050.0000 C.Y. 6.67 % 30.2600 0.87 %

385,600.00 24,100.00 364,633.00 3,133.00
30.0000

361,500.00

37.0000
225 COARSE COMPOST

888.0000 C.Y. 0.14 % 33.7600 -8.63 %

32,856.00 44.40 29,978.88 -2,832.72
36.9500

32,811.60

25.0000
226 BARK OR WOOD CHIP MULCH

11900.0000 C.Y. -16.67 % 22.4700 -25.10 %

297,500.00 -59,500.00 267,393.00 -89,607.00
30.0000

357,000.00

5.0000
227 HIGH VISIBILITY FENCE

1890.0000 L.F. 100.00 % 3.4400 37.60 %

9,450.00 4,725.00 6,501.60 1,776.60
2.5000

4,725.00
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COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430
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NO.
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MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
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08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

EROSION CNTL AND ROADSIDE RESTORATION

6,000.0000
228  TEMPORARY WATER TREATMENT SYSTEM - FURNISHING

5.0000 EACH -88.46 % 25,303.6400 -51.34 %

30,000.00 -230,000.00 126,518.20 -133,481.80
52,000.0000
260,000.00

2,600.0000
229  TEMPORARY WATER TREATMENT SYSTEM - RENTAL

98.9000 MO. -48.00 % 5,566.8000 11.34 %

257,140.00 -237,360.00 550,556.52 56,056.52
5,000.0000
494,500.00

75.0000
230  TEMPORARY WATER TREATMENT SYSTEM - OPERATION

7985.0000 HR 0.00 % 116.4000 55.20 %

598,875.00 0.00 929,454.00 330,579.00
75.0000

598,875.00
231  TEMPORARY WATER TREATMENT SYSTEM - CHEMICALS

EST. 0.00 % 0.00 %

3,000,000.00 3,000,000.003,000,000.00

50.0000
232  TEMPORARY FRENCH DRAIN

442.0000 L.F. 0.00 % 30.3600 -39.28 %

22,100.00 0.00 13,419.12 -8,680.88
50.0000

22,100.00

TRAFFIC

24.0000
233 CEMENT CONC. TRAFFIC CURB AND GUTTER

680.0000 L.F. 7.24 % 20.0100 -10.59 %

16,320.00 1,101.60 13,606.80 -1,611.60
22.3800

15,218.40

6.0000
234 EXTRUDED CURB

2368.0000 L.F. -5.51 % 8.0000 25.98 %

14,208.00 -828.80 18,944.00 3,907.20
6.3500

15,036.80

26.0000
235 BEAM GUARDRAIL TYPE 31

2722.0000 L.F. 20.82 % 23.9100 11.11 %

70,772.00 12,194.56 65,083.02 6,505.58
21.5200

58,577.44

3,500.0000
236 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

5.0000 EACH 23.73 % 2,461.9100 -12.97 %

17,500.00 3,356.45 12,309.55 -1,834.00
2,828.7100
14,143.55

3,000.0000
237 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL

3.0000 EACH 14.70 % 1,977.6000 -24.39 %

9,000.00 1,153.35 5,932.80 -1,913.85
2,615.5500
7,846.65
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08/24/2011
14:21

DOT_RGGB01
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ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

80.0000
238 BEAM GUARDRAIL BURIED TERMINAL TYPE 2

200.0000 L.F. 88.32 % 48.8900 15.09 %

16,000.00 7,504.00 9,778.00 1,282.00
42.4800
8,496.00

1,000.0000
239 BEAM GUARDRAIL ANCHOR TYPE 10

4.0000 EACH 31.02 % 670.9700 -12.09 %

4,000.00 946.92 2,683.88 -369.20
763.2700
3,053.08

31.0000
240 PRECAST CONC. BARRIER TYPE 2

2464.0000 L.F. -17.86 % 35.0000 -7.26 %

76,384.00 -16,607.36 86,240.00 -6,751.36
37.7400

92,991.36

60.0000
241 SINGLE SLOPE CONCRETE BARRIER

2913.4000 L.F. -40.13 % 120.0000 19.75 %

174,804.00 -117,147.81 349,608.00 57,656.19
100.2100

291,951.81

950.0000
242  TEMPORARY  BARRIER CONNECTION TYPE 1

8.0000 EACH 5.56 % 721.2200 -19.86 %

7,600.00 400.00 5,769.76 -1,430.24
900.0000
7,200.00

1,500.0000
243  TEMPORARY BARRIER CONNECTION TYPE 2

2.0000 EACH 15.38 % 1,405.0100 8.08 %

3,000.00 400.00 2,810.02 210.02
1,300.0000
2,600.00

8.0000
244 TEMPORARY CONC. BARRIER

25620.0000 L.F. -5.99 % 14.0000 64.51 %

204,960.00 -13,066.20 358,680.00 140,653.80
8.5100

218,026.20

5.0000
245 REMOVING AND RESETTING EXISTING PERMANENT BARRIER

137.5000 L.F. 0.00 % 5.3500 7.00 %

687.50 0.00 735.63 48.13
5.0000
687.50

7,600.0000
246 TEMPORARY IMPACT ATTENUATOR

5.0000 EACH 68.89 % 3,496.1200 -22.31 %

38,000.00 15,500.00 17,480.60 -5,019.40
4,500.0000
22,500.00

35,000.0000
247 PERMANENT IMPACT ATTENUATOR

2.0000 EACH 51.92 % 31,434.7700 36.45 %

70,000.00 23,923.98 62,869.54 16,793.52
23,038.0100
46,076.02

580.0000
248 RESETTING IMPACT ATTENUATOR

9.0000 EACH -27.50 % 1,387.3500 73.42 %

5,220.00 -1,980.00 12,486.15 5,286.15
800.0000
7,200.00
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11,000.0000
249 TRANSPORTABLE ATTENUATOR(S)

7.0000 EACH 69.23 % 18,161.6400 179.41 %

77,000.00 31,500.00 127,131.48 81,631.48
6,500.0000
45,500.00

45.0000
250 OPERATION OF TRANSPORTABLE ATTENUATOR(S)

1720.0000 HR 12.50 % 52.4100 31.03 %

77,400.00 8,600.00 90,145.20 21,345.20
40.0000

68,800.00
251 REPAIR TRANSPORTABLE ATTENUATOR(S)

EST. 0.00 % 0.00 %

18,000.00 18,000.0018,000.00

0.2500
252 PAINT LINE

39910.0000 L.F. 38.89 % 0.2500 38.89 %

9,977.50 2,793.70 9,977.50 2,793.70
0.1800

7,183.80

1.2500
253 PROFILED PLASTIC LINE

19660.0000 L.F. 11.61 % 1.2500 11.61 %

24,575.00 2,555.80 24,575.00 2,555.80
1.1200

22,019.20

4.5000
254 PROFILED PLASTIC WIDE LANE LINE

10390.0000 L.F. 23.63 % 4.5000 23.63 %

46,755.00 8,935.40 46,755.00 8,935.40
3.6400

37,819.60

3.5000
255 PLASTIC WIDE LINE

1460.0000 L.F. 12.90 % 3.5000 12.90 %

5,110.00 584.00 5,110.00 584.00
3.1000

4,526.00

15.0000
256 PLASTIC STOP LINE

72.0000 L.F. 72.22 % 15.0000 72.22 %

1,080.00 452.88 1,080.00 452.88
8.7100
627.12

175.0000
257 PLASTIC TRAFFIC ARROW

13.0000 EACH 31.30 % 175.0000 31.30 %

2,275.00 542.36 2,275.00 542.36
133.2800
1,732.64

85.0000
258 PLASTIC TRAFFIC LETTER

8.0000 EACH 20.35 % 85.0000 20.35 %

680.00 114.96 680.00 114.96
70.6300
565.04

30.0000
259 PLASTIC DRAINAGE MARKING

76.0000 EACH -3.13 % 30.0000 -3.13 %

2,280.00 -73.72 2,280.00 -73.72
30.9700
2,353.72
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25.0000
260 PLASTIC JUNCTION BOX MARKING

141.0000 EACH 13.38 % 25.0000 13.38 %

3,525.00 415.95 3,525.00 415.95
22.0500
3,109.05

395.0000
261 RAISED PAVEMENT MARKER TYPE 2

2.7000 HUND -14.49 % 395.0000 -14.49 %

1,066.50 -180.71 1,066.50 -180.71
461.9300
1,247.21

900.0000
262 RECESSED PAVEMENT MARKER

11.0000 HUND -2.27 % 900.0000 -2.27 %

9,900.00 -229.79 9,900.00 -229.79
920.8900
10,129.79

50.0000
263  TEMPORARY PAINTED TRAFFIC ARROW

12.0000 EACH 4.17 % 50.0000 4.17 %

600.00 24.00 600.00 24.00
48.0000
576.00

0.2000
264 TEMPORARY PAVEMENT MARKING

73460.0000 L.F. -77.78 % 0.2000 -77.78 %

14,692.00 -51,422.00 14,692.00 -51,422.00
0.9000

66,114.00
265 PERMANENT SIGNING

L.S. 32.70 % 11.24 %

126,000.00 31,050.00 105,619.28 10,669.2894,950.00
266 SIGN BRIDGE NO. 1

L.S. -93.00 % -27.73 %

7,000.00 -93,000.00 72,265.82 -27,734.18100,000.00
267 SIGN BRIDGE NO. 2

L.S. -13.08 % -5.07 %

113,000.00 -17,000.00 123,407.79 -6,592.21130,000.00
268 SIGN BRIDGE NO. 3

L.S. -44.44 % -39.22 %

125,000.00 -100,000.00 136,749.17 -88,250.83225,000.00
269 CANTILEVER SIGN STRUCTURE NO. 1

L.S. -10.00 % 17.85 %

45,000.00 -5,000.00 58,924.44 8,924.4450,000.00
270 BRIDGE MOUNTED SIGN BRACKET NO. 1

L.S. 46.67 % 33.41 %

11,000.00 3,500.00 10,006.04 2,506.047,500.00
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TRAFFIC
271 BRIDGE MOUNTED SIGN BRACKET NO. 2

L.S. 46.67 % 33.41 %

11,000.00 3,500.00 10,006.04 2,506.047,500.00
272 BRIDGE MOUNTED SIGN BRACKET NO. 3

L.S. 40.00 % 33.41 %

21,000.00 6,000.00 20,012.07 5,012.0715,000.00
273 BRIDGE MOUNTED SIGN BRACKET NO. 4

L.S. 46.67 % 18.59 %

11,000.00 3,500.00 8,894.26 1,394.267,500.00
274 BRIDGE MOUNTED SIGN BRACKET NO. 5

L.S. 46.67 % 18.59 %

11,000.00 3,500.00 8,894.26 1,394.267,500.00

5.0000
275 SIGN COVERING

1800.0000 S.F. 0.00 % 2.7800 -44.40 %

9,000.00 0.00 5,004.00 -3,996.00
5.0000

9,000.00
276 TEMPORARY ILLUMINATION SYSTEM

L.S. 154.45 % 15.04 %

300,000.00 182,100.00 135,637.39 17,737.39117,900.00
277 ILLUMINATION SYSTEM

L.S. -7.05 % -16.81 %

600,000.00 -45,500.00 536,990.64 -108,509.36645,500.00
278 TRAFFIC SIGNAL SYSTEM

L.S. 57.38 % 54.84 %

113,000.00 41,200.00 111,178.19 39,378.1971,800.00
279 ITS

L.S. -39.18 % -33.35 %

700,000.00 -450,900.00 767,129.49 -383,770.511,150,900.00

50.0000
280 DIRECTIONAL BORING

150.0000 L.F. -23.66 % 57.0000 -12.98 %

7,500.00 -2,325.00 8,550.00 -1,275.00
65.5000
9,825.00

0.0000
281 DELETED ITEM

0.0100 EACH 0.00 % 0.0000 0.00 %

0.00 0.00 0.00 0.00
0.0001
0.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.8000
282 SEQUENTIAL ARROW SIGN

12130.0000 HR -73.33 % 2.0000 -33.33 %

9,704.00 -26,686.00 24,260.00 -12,130.00
3.0000

36,390.00

5.0000
283 PORTABLE CHANGEABLE MESSAGE SIGN

25260.0000 HR 25.00 % 2.0000 -50.00 %

126,300.00 25,260.00 50,520.00 -50,520.00
4.0000

101,040.00
284 OTHER TEMPORARY TRAFFIC CONTROL

L.S. -76.79 % 497.87 %

41,000.00 -135,620.00 1,055,962.71 879,342.71176,620.00

50.0000
285 FLAGGERS AND SPOTTERS

2766.0000 HR 0.00 % 50.7000 1.40 %

138,300.00 0.00 140,236.20 1,936.20
50.0000

138,300.00

58.0000
286 OTHER TRAFFIC CONTROL LABOR

13559.0000 HR 16.00 % 43.0000 -14.00 %

786,422.00 108,472.00 583,037.00 -94,913.00
50.0000

677,950.00
287 TRAFFIC CONTROL SUPERVISOR

L.S. -59.02 % -72.68 %

150,000.00 -216,000.00 100,000.00 -266,000.00366,000.00

25.0000
288 CONSTRUCTION SIGNS CLASS A

1740.0000 S.F. 25.00 % 22.0000 10.00 %

43,500.00 8,700.00 38,280.00 3,480.00
20.0000

34,800.00
289 PEDESTRIAN TRAFFIC CONTROL

L.S. 68.92 % 170.27 %

25,000.00 10,200.00 40,000.00 25,200.0014,800.00

OTHER ITEMS
290 TYPE C PROGRESS SCHEDULE

L.S. 0.00 % 0.00 %

100,000.00 0.00 100,000.00 0.00100,000.00
291  WORK ACCESS PLAN

L.S. 0.00 % 0.00 %

25,000.00 0.00 25,000.00 0.0025,000.00
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1,000.0000
292 SCHEDULE UPDATE

105.0000 EACH 0.00 % 1,000.0000 0.00 %

105,000.00 0.00 105,000.00 0.00
1,000.0000
105,000.00

17.0000
293 STRUCTURE EXCAVATION CLASS B INCL. HAUL

17470.0000 C.Y. 39.92 % 7.7900 -35.88 %

296,990.00 84,729.50 136,091.30 -76,169.20
12.1500

212,260.50

2.8000
294 SHORING OR EXTRA EXCAVATION CLASS B

92180.0000 S.F. 6.46 % 0.7600 -71.10 %

258,104.00 15,670.60 70,056.80 -172,376.60
2.6300

242,433.40
295  INSERTION AND RECEIVING PIT SHORING

L.S. -86.25 % -94.98 %

416,000.00 2,608,565.83 151,821.86 2,872,743.973,024,565.83

23.0000
296 GRAVEL BACKFILL FOR DRAIN

338.0000 C.Y. -26.91 % 34.4100 9.34 %

7,774.00 -2,862.86 11,630.58 993.72
31.4700

10,636.86

200.0000
297 COMMERCIAL CONCRETE

55.6000 C.Y. -77.76 % 167.0000 -81.43 %

11,120.00 -38,886.08 9,285.20 -40,720.88
899.3900
50,006.08

298 CURE BOX
L.S. 400.00 % 497.50 %

10,000.00 8,000.00 11,950.00 9,950.002,000.00

500.0000
299 PLUGGING EXISTING PIPE

41.0000 EACH 88.91 % 303.6400 14.72 %

20,500.00 9,648.12 12,449.24 1,597.36
264.6800
10,851.88

300 STRUCTURE SURVEYING
L.S. -61.20 % 101.73 %

300,000.00 -473,295.00 1,560,000.00 786,705.00773,295.00

38.0000
301 CEMENT CONC. SIDEWALK

378.0000 S.Y. -4.33 % 41.8600 5.39 %

14,364.00 -650.16 15,823.08 808.92
39.7200

15,014.16

35.0000
302 CONC. SLOPE PROTECTION

2290.0000 S.Y. -42.13 % 35.8200 -40.77 %

80,150.00 -58,349.20 82,027.80 -56,471.40
60.4800

138,499.20
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65.0000
303 CABLE FENCE

429.0000 L.F. 29.84 % 40.0000 -20.10 %

27,885.00 6,409.26 17,160.00 -4,315.74
50.0600

21,475.74

19.0000
304 COATED CHAIN LINK FENCE TYPE 3

4086.0000 L.F. -1.30 % 12.3300 -35.95 %

77,634.00 -1,021.50 50,380.38 -28,275.12
19.2500

78,655.50

200.0000
305 COATED END, GATE, CORNER, PULLPOST FOR CHAIN LINK FENCE

100.0000 EACH -20.15 % 189.0000 -24.54 %

20,000.00 -5,046.00 18,900.00 -6,146.00
250.4600
25,046.00

300.0000
306 SINGLE 6 FT. COATED CHAIN LINK GATE

4.0000 EACH -51.14 % 635.0000 3.43 %

1,200.00 -1,255.76 2,540.00 84.24
613.9400
2,455.76

800.0000
307 DOUBLE 14 FT. COATED CHAIN LINK GATE

2.0000 EACH -32.55 % 1,005.0000 -15.27 %

1,600.00 -772.24 2,010.00 -362.24
1,186.1200
2,372.24

1,100.0000
308 DOUBLE 20 FT. COATED CHAIN LINK GATE

2.0000 EACH -22.17 % 1,450.0000 2.59 %

2,200.00 -626.82 2,900.00 73.18
1,413.4100
2,826.82

725.0000
309 ADJUST INLET

2.0000 EACH -22.86 % 430.1600 -54.23 %

1,450.00 -429.76 860.32 -1,019.44
939.8800
1,879.76

1,025.0000
310 ABANDON EXISTING MANHOLE

52.0000 EACH -25.00 % 354.2500 -74.08 %

53,300.00 -17,762.16 18,421.00 -52,641.16
1,366.5800
71,062.16

726.0000
311 CONNECTION TO DRAINAGE STRUCTURE

40.0000 EACH -29.71 % 556.6800 -46.11 %

29,040.00 -12,277.20 22,267.20 -19,050.00
1,032.9300
41,317.20

670.0000
312 ADJUST MANHOLE

3.0000 EACH 52.94 % 556.6800 27.07 %

2,010.00 695.76 1,670.04 355.80
438.0800
1,314.24

2,600.0000
313  IN-LINE CONNECTION

2.0000 EACH -65.65 % 3,795.5500 -49.85 %

5,200.00 -9,936.92 7,591.10 -7,545.82
7,568.4600
15,136.92



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :09C519 REVISION NO : BIDS OPENED ON : Aug 31 2011
CONTRACT NO :008189 REGION NO : 3 AWARDED ON : Sep 22 2011
VERSION NO :8 WORK ORDER# : XL3477
HWY :SR 005,016 ------- 10TH BIDDER ------- ------- 11TH BIDDER -------

TITLE :I-5 / SR16
EB NALLEY VALLEY - HOV

09C519

FLATIRON CONSTRUCTORS, INC. WALSH CONSTRUCTION COMPANY DBA
10188 E I-25 FRONTAGE RD 846 108TH AVE NE SUITE 210

PROJECT : FIRESTONE   CO  805045445 BELLEVUE   WA  980044671

COUNTY(S) :PIERCE CONTRACTOR NUMBER : 100099 CONTRACTOR NUMBER : 100430

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

08/24/2011
14:21

DOT_RGGB01

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS

3,800.0000
314 MANHOLE 48 IN. DIAM. TYPE 3

30.0000 EACH 12.20 % 2,115.3800 -37.54 %

114,000.00 12,396.60 63,461.40 -38,142.00
3,386.7800
101,603.40

5,000.0000
315 MANHOLE 54 IN. DIAM. TYPE 3

4.0000 EACH 14.11 % 2,403.8500 -45.14 %

20,000.00 2,473.56 9,615.40 -7,911.04
4,381.6100
17,526.44

5,300.0000
316 MANHOLE 60 IN. DIAM. TYPE 3

15.0000 EACH 7.72 % 3,340.0800 -32.12 %

79,500.00 5,695.65 50,101.20 -23,703.15
4,920.2900
73,804.35

5,800.0000
317 MANHOLE 72 IN. DIAM. TYPE 3

3.0000 EACH -51.25 % 4,655.8700 -60.87 %

17,400.00 -18,295.26 13,967.61 -21,727.65
11,898.4200
35,695.26

200.0000
318 MANHOLE ADDITIONAL HEIGHT 48 IN. DIAM. TYPE 3

96.0000 L.F. 11.66 % 136.6400 -23.72 %

19,200.00 2,004.48 13,117.44 -4,078.08
179.1200
17,195.52

350.0000
319 MANHOLE ADDITIONAL HEIGHT 54 IN. DIAM. TYPE 3

17.0000 L.F. 56.48 % 161.9400 -27.60 %

5,950.00 2,147.61 2,752.98 -1,049.41
223.6700
3,802.39

425.0000
320 MANHOLE ADDITIONAL HEIGHT 60 IN. DIAM. TYPE 3

61.0000 L.F. 78.38 % 177.1300 -25.65 %

25,925.00 11,391.75 10,804.93 -3,728.32
238.2500
14,533.25

530.0000
321 MANHOLE ADDITIONAL HEIGHT 72 IN. DIAM. TYPE 3

17.0000 L.F. 16.48 % 192.3100 -57.73 %

9,010.00 1,275.00 3,269.27 -4,465.73
455.0000
7,735.00

703.0000
322 ADJUST CATCH BASIN

3.0000 EACH 52.81 % 531.3800 15.50 %

2,109.00 728.82 1,594.14 213.96
460.0600
1,380.18

323 CLEANING EXISTING DRAINAGE STRUCTURE
L.S. 261.54 % 21.98 %

15,000.00 10,851.09 5,060.73 911.824,148.91
324 FORCE ACCOUNT - POTHOLING

EST. 0.00 % 0.00 %

118,000.00 118,000.00118,000.00
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OTHER ITEMS
325 ROADSIDE CLEANUP

EST. 0.00 % 0.00 %

300,000.00 300,000.00300,000.00
326 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 %

5.00 5.005.00
327 MINOR CHANGE

CALC 0.00 % 0.00 %

-70.00 -70.00-70.00
328 FUEL COST ADJUSTMENT

CALC 0.00 % 0.00 %

619,081.00 619,081.00619,081.00
329 AGGREGATE COMPLIANCE PRICE ADJUSTMENT

CALC 0.00 % 0.00 %

14,309.00 14,309.0014,309.00
330 SPCC PLAN

L.S. 25,900.00 % 200.00 %

260,000.00 259,000.00 3,000.00 2,000.001,000.00
331 FIELD OFFICE BUILDING

L.S. 250.00 % 150.00 %

140,000.00 100,000.00 100,000.00 60,000.0040,000.00

37.0000
332  LLDPE GEOMEMBRANE LINING SYSTEM

5827.0000 S.Y. 100.43 % 30.3600 64.46 %

215,599.00 108,032.58 176,907.72 69,341.30
18.4600

107,566.42

11.0000
333  GEOTEXTILE LINER SYSTEM

10776.0000 S.Y. -27.10 % 5.6000 -62.89 %

118,536.00 -44,073.84 60,345.60 -102,264.24
15.0900

162,609.84

16.0000
334  LLDPE LINER

582.0000 S.Y. 71.49 % 35.4300 279.74 %

9,312.00 3,881.94 20,620.26 15,190.20
9.3300

5,430.06

275.0000
335  POND MARKER

3.0000 EACH -11.19 % 65.7900 -78.75 %

825.00 -103.95 197.37 -731.58
309.6500
928.95
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2,100.0000
336  OPEN FLOW RESTRICTOR

1.0000 EACH -16.90 % 2,530.3600 0.13 %

2,100.00 -427.13 2,530.36 3.23
2,527.1300
2,527.13

1.8000
337 CONSTRUCTION GEOTEXTILE FOR UNDERGROUND DRAINAGE

2450.0000 S.Y. -15.09 % 2.2300 5.19 %

4,410.00 -784.00 5,463.50 269.50
2.1200

5,194.00

46.0000
338 GEOSYNTHETIC RETAINING WALL

132.0000 S.F. 130.00 % 20.2400 1.20 %

6,072.00 3,432.00 2,671.68 31.68
20.0000
2,640.00

40.0000
339 NO TRESPASSING SIGN

20.0000 EACH -71.26 % 50.0000 -64.08 %

800.00 -1,983.60 1,000.00 -1,783.60
139.1800
2,783.60

340 HEALTH AND SAFETY PLAN
L.S. -90.00 % -50.00 %

1,000.00 -9,000.00 5,000.00 -5,000.0010,000.00

16.0000
341 SHOTCRETE FACING

20543.0000 S.F. 60.00 % 12.2400 22.40 %

328,688.00 123,258.00 251,446.32 46,016.32
10.0000

205,430.00
342 FA-SITE CLEANUP OF  BIO.  AND PHYSICAL HAZARDS

EST. 0.00 % 0.00 %

50,000.00 50,000.0050,000.00
343  STEEL PLATE

L.S. 792.86 % 144.88 %

125,000.00 111,000.00 34,283.87 20,283.8714,000.00

60.0000
344 SHAFT - 30 IN. DIAMETER

1913.0000 L.F. -40.00 % 50.3900 -49.61 %

114,780.00 -76,520.00 96,396.07 -94,903.93
100.0000

191,300.00

530.0000
345 SOIL NAIL - EPOXY COATED

656.0000 EACH -29.33 % 522.1200 -30.38 %

347,680.00 -144,320.00 342,510.72 -149,489.28
750.0000

492,000.00

1,300.0000
346  MANHOLE BOOTS _IN. DIAM.

2.0000 EACH 242.47 % 540.0200 42.26 %

2,600.00 1,840.80 1,080.04 320.84
379.6000
759.20
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150.0000
347 FLEXIBLE GUIDE POST

128.0000 EACH 329.55 % 28.0000 -19.82 %

19,200.00 14,730.24 3,584.00 -885.76
34.9200
4,469.76

35.0000
348 BARRIER DELINEATOR

203.0000 EACH 146.31 % 7.0000 -50.74 %

7,105.00 4,220.37 1,421.00 -1,463.63
14.2100
2,884.63

48.0000
349 CL. V REINF. CONC. STORM SEWER PIPE 12 IN. DIAM.

64.0000 L.F. 31.08 % 40.4900 10.57 %

3,072.00 728.32 2,591.36 247.68
36.6200
2,343.68

660.0000
350 CATCH BASIN TYPE 1L

2.0000 EACH -62.23 % 2,226.7200 27.43 %

1,320.00 -2,174.80 4,453.44 958.64
1,747.4000
3,494.80

85.0000
351  SLOT DRAIN

465.0000 L.F. 70.00 % 87.9500 75.90 %

39,525.00 16,275.00 40,896.75 17,646.75
50.0000

23,250.00

$86,447,067.12 -6.50% $88,408,339.95 -4.38%$92,457,289.58CONTRACT TOTAL

$86,447,067.12 $88,408,339.95BASE TOTAL -6.50% -4.38%$92,457,289.59


