
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MOWAT CONSTRUCTION COMPANY CASCADE BRIDGE LLC
20210 142ND AVE NE 14215 NW 3RD COURT
98072-4477
WOODINVILLE    WA  980721330 VANCOUVER   WA  986855760
CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100412

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. -1.82 % 1.23 % 0.00 %

54,000.00 -1,000.00 55,675.28 675.28 55,000.00 0.0055,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 167.86 % 257.14 % 275.00 %

15,000.00 9,400.00 20,000.00 14,400.00 21,000.00 15,400.005,600.00

6.0000
3 REMOVING GUARDRAIL 

388.0000 L.F. 0.00 % 7.1500 19.17 % 8.0000 33.33 %

2,328.00 0.00 2,774.20 446.20 3,104.00 776.00
6.0000

2,328.00

450.0000
4 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 50.00 % 200.0000 -33.33 % 205.0000 -31.67 %

1,800.00 600.00 800.00 -400.00 820.00 -380.00
300.0000
1,200.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -41.69 % -44.02 % -65.01 %

1,000.00 -715.00 960.00 -755.00 600.00 -1,115.001,715.00

GRADING

22.0000
6 ROADWAY EXCAVATION INCL. HAUL 

350.0000 C.Y. -26.67 % 30.0000 0.00 % 31.0000 3.33 %

7,700.00 -2,800.00 10,500.00 0.00 10,850.00 350.00
30.0000

10,500.00
7 SLOPE RESTORATION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

DRAINAGE

130.0000
8 QUARRY SPALLS 

1.5000 TON 30.00 % 250.0000 150.00 % 300.0000 200.00 %

195.00 45.00 375.00 225.00 450.00 300.00
100.0000
150.00

84.0000
9 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

100.0000 L.F. 110.00 % 75.0000 87.50 % 76.0000 90.00 %

8,400.00 4,400.00 7,500.00 3,500.00 7,600.00 3,600.00
40.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

GRESHAM    OR  970303541

1717 NW ELEVEN MILE AVE
MJ HUGHES CONSTRUCTION, INC.

------- LOW BIDDER -------

% DIFF./
AMT.DIFF.

100214CONTRACTOR NUMBER :

------- 2ND BIDDER ------- ------- 3RD BIDDER -------

MOWAT CONSTRUCTION COMPANY CASCADE BRIDGE LLC
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DRAINAGE

110.0000
10 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

90.0000 L.F. 144.44 % 100.0000 122.22 % 101.0000 124.44 %

9,900.00 5,850.00 9,000.00 4,950.00 9,090.00 5,040.00
45.0000
4,050.00

125.0000
11 TR. 2 ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM. 

20.0000 L.F. -37.50 % 100.0000 -50.00 % 105.0000 -47.50 %

2,500.00 -1,500.00 2,000.00 -2,000.00 2,100.00 -1,900.00
200.0000
4,000.00

STORM SEWER

2,900.0000
12 CATCH BASIN TYPE 2 48 IN. DIAM. 

7.0000 EACH 16.00 % 3,000.0000 20.00 % 3,025.0000 21.00 %

20,300.00 2,800.00 21,000.00 3,500.00 21,175.00 3,675.00
2,500.0000
17,500.00

4.0000
13 TESTING STORM SEWER PIPE 

328.0000 L.F. 0.00 % 4.0000 0.00 % 4.2500 6.25 %

1,312.00 0.00 1,312.00 0.00 1,394.00 82.00
4.0000

1,312.00

140.0000
14 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

12.0000 L.F. 180.00 % 130.0000 160.00 % 135.0000 170.00 %

1,680.00 1,080.00 1,560.00 960.00 1,620.00 1,020.00
50.0000
600.00

130.0000
15 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

228.0000 L.F. 116.67 % 110.0000 83.33 % 111.0000 85.00 %

29,640.00 15,960.00 25,080.00 11,400.00 25,308.00 11,628.00
60.0000

13,680.00

180.0000
16 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

10.0000 L.F. 44.00 % 150.0000 20.00 % 155.0000 24.00 %

1,800.00 550.00 1,500.00 250.00 1,550.00 300.00
125.0000
1,250.00

110.0000
17 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM. 

25.0000 L.F. 46.67 % 100.0000 33.33 % 105.0000 40.00 %

2,750.00 875.00 2,500.00 625.00 2,625.00 750.00
75.0000
1,875.00

STRUCTURE
18 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -93.75 % 0.00 % 25.00 %

2,500.00 -37,500.00 40,000.00 0.00 50,000.00 10,000.0040,000.00
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STRUCTURE
19 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
20 SEISMIC RETROFIT  - BRIDGE NO. 8/104N

L.S. 12.00 % 56.00 % -20.00 %

28,000.00 3,000.00 39,000.00 14,000.00 20,000.00 -5,000.0025,000.00
21 SEISMIC RETROFIT  - BRIDGE NO. 8/104S

L.S. 12.00 % 56.00 % -20.00 %

28,000.00 3,000.00 39,000.00 14,000.00 20,000.00 -5,000.0025,000.00
22 COLUMN JACKETING  - BRIDGE NO. 8/104N

L.S. -37.50 % -12.50 % -8.75 %

50,000.00 -30,000.00 70,000.00 -10,000.00 73,000.00 -7,000.0080,000.00
23 COLUMN JACKETING  - BRIDGE NO. 8/104S

L.S. -37.50 % -12.50 % -15.00 %

50,000.00 -30,000.00 70,000.00 -10,000.00 68,000.00 -12,000.0080,000.00

SURFACING

38.0000
24 CRUSHED SURFACING BASE COURSE 

230.0000 TON 8.57 % 50.0000 42.86 % 51.0000 45.71 %

8,740.00 690.00 11,500.00 3,450.00 11,730.00 3,680.00
35.0000
8,050.00

HOT MIX ASPHALT
25 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

140.00 140.00 140.00140.00

50.0000
26 PLANING BITUMINOUS PAVEMENT 

40.0000 S.Y. -16.67 % 100.0000 66.67 % 50.0000 -16.67 %

2,000.00 -400.00 4,000.00 1,600.00 2,000.00 -400.00
60.0000
2,400.00

27 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
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HOT MIX ASPHALT
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

36.00 36.00 36.0036.00

150.0000
29 COMMERCIAL HMA 

171.0000 TON 0.00 % 130.3200 -13.12 % 131.0000 -12.67 %

25,650.00 0.00 22,284.72 -3,365.28 22,401.00 -3,249.00
150.0000
25,650.00

EROSION CONTROL AND PLANTING

4.5000
30 SILT FENCE 

170.0000 L.F. -10.00 % 3.0000 -40.00 % 3.2500 -35.00 %

765.00 -85.00 510.00 -340.00 552.50 -297.50
5.0000
850.00

150.0000
31 ESC LEAD 

10.0000 DAY -6.25 % 50.0000 -68.75 % 115.0000 -28.13 %

1,500.00 -100.00 500.00 -1,100.00 1,150.00 -450.00
160.0000
1,600.00

1.0000
32 SEEDING AND FERTILIZING BY HAND 

1400.0000 S.Y. -50.00 % 2.0000 0.00 % 5.0000 150.00 %

1,400.00 -1,400.00 2,800.00 0.00 7,000.00 4,200.00
2.0000

2,800.00

5.0000
33 PERMANENT EROSION CONTROL BLANKET 

1220.0000 S.Y. 0.00 % 8.0000 60.00 % 8.1000 62.00 %

6,100.00 0.00 9,760.00 3,660.00 9,882.00 3,782.00
5.0000

6,100.00

20.0000
34 STABILIZED CONSTRUCTION ENTRANCE 

150.0000 S.Y. -28.57 % 20.0000 -28.57 % 21.0000 -25.00 %

3,000.00 -1,200.00 3,000.00 -1,200.00 3,150.00 -1,050.00
28.0000
4,200.00

90.0000
35 INLET PROTECTION 

4.0000 EACH -18.18 % 80.0000 -27.27 % 85.0000 -22.73 %

360.00 -80.00 320.00 -120.00 340.00 -100.00
110.0000
440.00

36 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00
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3,000.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 0.00 % 2,395.0000 -20.17 % 2,400.0000 -20.00 %

3,000.00 0.00 2,395.00 -605.00 2,400.00 -600.00
3,000.0000
3,000.00

25.0000
38 EXTRUDED CURB 

121.0000 L.F. 38.89 % 21.0000 16.67 % 13.0000 -27.78 %

3,025.00 847.00 2,541.00 363.00 1,573.00 -605.00
18.0000
2,178.00

55.0000
39 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

40.0000 L.F. -45.00 % 59.3500 -40.65 % 60.0000 -40.00 %

2,200.00 -1,800.00 2,374.00 -1,626.00 2,400.00 -1,600.00
100.0000
4,000.00

80.0000
40 BEAM GUARDRAIL TYPE 11

226.0000 L.F. -20.00 % 78.9500 -21.05 % 79.0000 -21.00 %

18,080.00 -4,520.00 17,842.70 -4,757.30 17,854.00 -4,746.00
100.0000
22,600.00

30.0000
41 BEAM GUARDRAIL TYPE 31 

75.0000 L.F. -14.29 % 37.0000 5.71 % 38.0000 8.57 %

2,250.00 -375.00 2,775.00 150.00 2,850.00 225.00
35.0000
2,625.00

4,000.0000
42 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 73.91 % 3,300.0000 43.48 % 3,350.0000 45.65 %

8,000.00 3,400.00 6,600.00 2,000.00 6,700.00 2,100.00
2,300.0000
4,600.00

1,200.0000
43 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 20.00 % 905.0000 -9.50 % 925.0000 -7.50 %

2,400.00 400.00 1,810.00 -190.00 1,850.00 -150.00
1,000.0000
2,000.00

24.0000
44 TEMPORARY CONC. BARRIER 

750.0000 L.F. 33.33 % 10.0000 -44.44 % 22.0000 22.22 %

18,000.00 4,500.00 7,500.00 -6,000.00 16,500.00 3,000.00
18.0000

13,500.00

1.0000
45 PAINT LINE 

1600.0000 L.F. 0.00 % 0.9000 -10.00 % 0.5000 -50.00 %

1,600.00 0.00 1,440.00 -160.00 800.00 -800.00
1.0000

1,600.00

60.0000
46 FLEXIBLE GUIDE POST 

22.0000 EACH 100.00 % 31.4500 4.83 % 32.0000 6.67 %

1,320.00 660.00 691.90 31.90 704.00 44.00
30.0000
660.00

100.0000
47 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH 122.22 % 100.0000 122.22 % 50.0000 11.11 %

200.00 110.00 200.00 110.00 100.00 10.00
45.0000
90.00
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100.0000
48 PLASTIC DRAINAGE MARKING 

8.0000 EACH 122.22 % 100.0000 122.22 % 80.0000 77.78 %

800.00 440.00 800.00 440.00 640.00 280.00
45.0000
360.00

2.0000
49 TEMPORARY PAVEMENT MARKING 

3219.0000 L.F. 33.33 % 1.8000 20.00 % 0.8000 -46.67 %

6,438.00 1,609.50 5,794.20 965.70 2,575.20 -2,253.30
1.5000

4,828.50
50 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -59.71 % -94.24 % -82.73 %

70,000.00 -103,736.00 10,000.00 -163,736.00 30,000.00 -143,736.00173,736.00

5,000.0000
51 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH 11.11 % 1,200.0000 -73.33 % 3,400.0000 -24.44 %

5,000.00 500.00 1,200.00 -3,300.00 3,400.00 -1,100.00
4,500.0000
4,500.00

1,200.0000
52 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 50.00 % 600.0000 -25.00 % 1,100.0000 37.50 %

1,200.00 400.00 600.00 -200.00 1,100.00 300.00
800.0000
800.00

OTHER ITEMS

20.0000
53 STRUCTURE EXCAVATION CLASS B 

300.0000 C.Y. 33.33 % 10.0000 -33.33 % 10.2500 -31.67 %

6,000.00 1,500.00 3,000.00 -1,500.00 3,075.00 -1,425.00
15.0000
4,500.00

3.0000
54 SHORING OR EXTRA EXCAVATION CLASS B 

1633.0000 S.F. -40.00 % 3.0000 -40.00 % 3.0500 -39.00 %

4,899.00 -3,266.00 4,899.00 -3,266.00 4,980.65 -3,184.35
5.0000

8,165.00
55 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

100.0000
56 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

3.0000 S.Y. 150.00 % 50.0000 25.00 % 55.0000 37.50 %

300.00 180.00 150.00 30.00 165.00 45.00
40.0000
120.00

57 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00
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OTHER ITEMS
58 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
59 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
60 SPCC PLAN 

L.S. 233.33 % -33.33 % -93.33 %

5,000.00 3,500.00 1,000.00 -500.00 100.00 -1,400.001,500.00

$545,208.00 -22.05% $566,000.00 -19.07% $570,434.35 -18.44%$699,388.50CONTRACT TOTAL

$570,434.35$545,208.00 $566,000.00BASE TOTAL -22.05% -19.07% -18.44%$699,388.50
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ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OLIVAS VALDEZ INC. ROGNLIN'S, INC.
1819 SCHURMAN WAY STE 101 321 W STATE ST

98520-6143
WOODLAND   WA  986749579 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 0.00 % 9.09 % 27.27 %

55,000.00 0.00 60,000.00 5,000.00 70,000.00 15,000.0055,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 78.57 % 257.14 % 257.14 %

10,000.00 4,400.00 20,000.00 14,400.00 20,000.00 14,400.005,600.00

5.0000
3 REMOVING GUARDRAIL 

388.0000 L.F. -16.67 % 6.0000 0.00 % 8.0000 33.33 %

1,940.00 -388.00 2,328.00 0.00 3,104.00 776.00
6.0000

2,328.00

500.0000
4 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 66.67 % 500.0000 66.67 % 500.0000 66.67 %

2,000.00 800.00 2,000.00 800.00 2,000.00 800.00
300.0000
1,200.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. 16.62 % 74.93 % -41.69 %

2,000.00 285.00 3,000.00 1,285.00 1,000.00 -715.001,715.00

GRADING

40.0000
6 ROADWAY EXCAVATION INCL. HAUL 

350.0000 C.Y. 33.33 % 28.0000 -6.67 % 30.0000 0.00 %

14,000.00 3,500.00 9,800.00 -700.00 10,500.00 0.00
30.0000

10,500.00
7 SLOPE RESTORATION

EST. 0.00 % 0.00 % 0.00 %

10,000.00 10,000.00 10,000.0010,000.00

DRAINAGE

100.0000
8 QUARRY SPALLS 

1.5000 TON 0.00 % 400.0000 300.00 % 400.0000 300.00 %

150.00 0.00 600.00 450.00 600.00 450.00
100.0000
150.00

40.0000
9 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

100.0000 L.F. 0.00 % 50.0000 25.00 % 82.0000 105.00 %

4,000.00 0.00 5,000.00 1,000.00 8,200.00 4,200.00
40.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OLIVAS VALDEZ INC. ROGNLIN'S, INC.
1819 SCHURMAN WAY STE 101 321 W STATE ST

98520-6143
WOODLAND   WA  986749579 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

55.0000
10 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

90.0000 L.F. 22.22 % 50.0000 11.11 % 100.0000 122.22 %

4,950.00 900.00 4,500.00 450.00 9,000.00 4,950.00
45.0000
4,050.00

45.0000
11 TR. 2 ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM. 

20.0000 L.F. -77.50 % 65.0000 -67.50 % 100.0000 -50.00 %

900.00 -3,100.00 1,300.00 -2,700.00 2,000.00 -2,000.00
200.0000
4,000.00

STORM SEWER

2,500.0000
12 CATCH BASIN TYPE 2 48 IN. DIAM. 

7.0000 EACH 0.00 % 4,200.0000 68.00 % 3,500.0000 40.00 %

17,500.00 0.00 29,400.00 11,900.00 24,500.00 7,000.00
2,500.0000
17,500.00

5.0000
13 TESTING STORM SEWER PIPE 

328.0000 L.F. 25.00 % 14.0000 250.00 % 5.0000 25.00 %

1,640.00 328.00 4,592.00 3,280.00 1,640.00 328.00
4.0000

1,312.00

55.0000
14 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

12.0000 L.F. 10.00 % 73.0000 46.00 % 150.0000 200.00 %

660.00 60.00 876.00 276.00 1,800.00 1,200.00
50.0000
600.00

65.0000
15 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

228.0000 L.F. 8.33 % 60.0000 0.00 % 110.0000 83.33 %

14,820.00 1,140.00 13,680.00 0.00 25,080.00 11,400.00
60.0000

13,680.00

120.0000
16 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

10.0000 L.F. -4.00 % 110.0000 -12.00 % 300.0000 140.00 %

1,200.00 -50.00 1,100.00 -150.00 3,000.00 1,750.00
125.0000
1,250.00

65.0000
17 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM. 

25.0000 L.F. -13.33 % 70.0000 -6.67 % 120.0000 60.00 %

1,625.00 -250.00 1,750.00 -125.00 3,000.00 1,125.00
75.0000
1,875.00

STRUCTURE
18 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -50.00 % -70.00 % -62.50 %

20,000.00 -20,000.00 12,000.00 -28,000.00 15,000.00 -25,000.0040,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OLIVAS VALDEZ INC. ROGNLIN'S, INC.
1819 SCHURMAN WAY STE 101 321 W STATE ST

98520-6143
WOODLAND   WA  986749579 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
19 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
20 SEISMIC RETROFIT  - BRIDGE NO. 8/104N

L.S. 40.00 % -12.00 % 20.00 %

35,000.00 10,000.00 22,000.00 -3,000.00 30,000.00 5,000.0025,000.00
21 SEISMIC RETROFIT  - BRIDGE NO. 8/104S

L.S. 40.00 % -12.00 % 20.00 %

35,000.00 10,000.00 22,000.00 -3,000.00 30,000.00 5,000.0025,000.00
22 COLUMN JACKETING  - BRIDGE NO. 8/104N

L.S. -25.00 % -17.50 % -10.00 %

60,000.00 -20,000.00 66,000.00 -14,000.00 72,000.00 -8,000.0080,000.00
23 COLUMN JACKETING  - BRIDGE NO. 8/104S

L.S. -18.75 % -17.50 % -10.00 %

65,000.00 -15,000.00 66,000.00 -14,000.00 72,000.00 -8,000.0080,000.00

SURFACING

40.0000
24 CRUSHED SURFACING BASE COURSE 

230.0000 TON 14.29 % 38.0000 8.57 % 50.0000 42.86 %

9,200.00 1,150.00 8,740.00 690.00 11,500.00 3,450.00
35.0000
8,050.00

HOT MIX ASPHALT
25 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 % 0.00 %

140.00 140.00 140.00140.00

25.0000
26 PLANING BITUMINOUS PAVEMENT 

40.0000 S.Y. -58.33 % 86.0000 43.33 % 100.0000 66.67 %

1,000.00 -1,400.00 3,440.00 1,040.00 4,000.00 1,600.00
60.0000
2,400.00

27 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OLIVAS VALDEZ INC. ROGNLIN'S, INC.
1819 SCHURMAN WAY STE 101 321 W STATE ST

98520-6143
WOODLAND   WA  986749579 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

36.00 36.00 36.0036.00

150.0000
29 COMMERCIAL HMA 

171.0000 TON 0.00 % 164.0000 9.33 % 300.0000 100.00 %

25,650.00 0.00 28,044.00 2,394.00 51,300.00 25,650.00
150.0000
25,650.00

EROSION CONTROL AND PLANTING

5.0000
30 SILT FENCE 

170.0000 L.F. 0.00 % 4.0000 -20.00 % 5.0000 0.00 %

850.00 0.00 680.00 -170.00 850.00 0.00
5.0000
850.00

150.0000
31 ESC LEAD 

10.0000 DAY -6.25 % 600.0000 275.00 % 200.0000 25.00 %

1,500.00 -100.00 6,000.00 4,400.00 2,000.00 400.00
160.0000
1,600.00

0.5000
32 SEEDING AND FERTILIZING BY HAND 

1400.0000 S.Y. -75.00 % 2.0000 0.00 % 3.0000 50.00 %

700.00 -2,100.00 2,800.00 0.00 4,200.00 1,400.00
2.0000

2,800.00

4.0000
33 PERMANENT EROSION CONTROL BLANKET 

1220.0000 S.Y. -20.00 % 5.0000 0.00 % 8.0000 60.00 %

4,880.00 -1,220.00 6,100.00 0.00 9,760.00 3,660.00
5.0000

6,100.00

15.0000
34 STABILIZED CONSTRUCTION ENTRANCE 

150.0000 S.Y. -46.43 % 23.0000 -17.86 % 20.0000 -28.57 %

2,250.00 -1,950.00 3,450.00 -750.00 3,000.00 -1,200.00
28.0000
4,200.00

200.0000
35 INLET PROTECTION 

4.0000 EACH 81.82 % 102.0000 -7.27 % 250.0000 127.27 %

800.00 360.00 408.00 -32.00 1,000.00 560.00
110.0000
440.00

36 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 % 0.00 %

5,000.00 5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OLIVAS VALDEZ INC. ROGNLIN'S, INC.
1819 SCHURMAN WAY STE 101 321 W STATE ST

98520-6143
WOODLAND   WA  986749579 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,000.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 0.00 % 3,200.0000 6.67 % 2,800.0000 -6.67 %

3,000.00 0.00 3,200.00 200.00 2,800.00 -200.00
3,000.0000
3,000.00

22.0000
38 EXTRUDED CURB 

121.0000 L.F. 22.22 % 24.0000 33.33 % 25.0000 38.89 %

2,662.00 484.00 2,904.00 726.00 3,025.00 847.00
18.0000
2,178.00

50.0000
39 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

40.0000 L.F. -50.00 % 52.0000 -48.00 % 50.0000 -50.00 %

2,000.00 -2,000.00 2,080.00 -1,920.00 2,000.00 -2,000.00
100.0000
4,000.00

75.0000
40 BEAM GUARDRAIL TYPE 11

226.0000 L.F. -25.00 % 81.0000 -19.00 % 80.0000 -20.00 %

16,950.00 -5,650.00 18,306.00 -4,294.00 18,080.00 -4,520.00
100.0000
22,600.00

30.0000
41 BEAM GUARDRAIL TYPE 31 

75.0000 L.F. -14.29 % 30.0000 -14.29 % 40.0000 14.29 %

2,250.00 -375.00 2,250.00 -375.00 3,000.00 375.00
35.0000
2,625.00

4,000.0000
42 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 73.91 % 4,200.0000 82.61 % 4,000.0000 73.91 %

8,000.00 3,400.00 8,400.00 3,800.00 8,000.00 3,400.00
2,300.0000
4,600.00

1,500.0000
43 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 50.00 % 1,200.0000 20.00 % 1,000.0000 0.00 %

3,000.00 1,000.00 2,400.00 400.00 2,000.00 0.00
1,000.0000
2,000.00

25.0000
44 TEMPORARY CONC. BARRIER 

750.0000 L.F. 38.89 % 81.0000 350.00 % 30.0000 66.67 %

18,750.00 5,250.00 60,750.00 47,250.00 22,500.00 9,000.00
18.0000

13,500.00

1.0000
45 PAINT LINE 

1600.0000 L.F. 0.00 % 1.2500 25.00 % 1.0000 0.00 %

1,600.00 0.00 2,000.00 400.00 1,600.00 0.00
1.0000

1,600.00

100.0000
46 FLEXIBLE GUIDE POST 

22.0000 EACH 233.33 % 60.0000 100.00 % 40.0000 33.33 %

2,200.00 1,540.00 1,320.00 660.00 880.00 220.00
30.0000
660.00

100.0000
47 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH 122.22 % 115.0000 155.56 % 100.0000 122.22 %

200.00 110.00 230.00 140.00 200.00 110.00
45.0000
90.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OLIVAS VALDEZ INC. ROGNLIN'S, INC.
1819 SCHURMAN WAY STE 101 321 W STATE ST

98520-6143
WOODLAND   WA  986749579 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

100.0000
48 PLASTIC DRAINAGE MARKING 

8.0000 EACH 122.22 % 115.0000 155.56 % 100.0000 122.22 %

800.00 440.00 920.00 560.00 800.00 440.00
45.0000
360.00

2.0000
49 TEMPORARY PAVEMENT MARKING 

3219.0000 L.F. 33.33 % 2.0000 33.33 % 2.0000 33.33 %

6,438.00 1,609.50 6,438.00 1,609.50 6,438.00 1,609.50
1.5000

4,828.50
50 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -53.95 % -74.10 % -53.95 %

80,000.00 -93,736.00 45,000.00 -128,736.00 80,000.00 -93,736.00173,736.00

5,000.0000
51 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH 11.11 % 4,000.0000 -11.11 % 4,000.0000 -11.11 %

5,000.00 500.00 4,000.00 -500.00 4,000.00 -500.00
4,500.0000
4,500.00

1,500.0000
52 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 87.50 % 4,000.0000 400.00 % 1,500.0000 87.50 %

1,500.00 700.00 4,000.00 3,200.00 1,500.00 700.00
800.0000
800.00

OTHER ITEMS

10.0000
53 STRUCTURE EXCAVATION CLASS B 

300.0000 C.Y. -33.33 % 27.0000 80.00 % 20.0000 33.33 %

3,000.00 -1,500.00 8,100.00 3,600.00 6,000.00 1,500.00
15.0000
4,500.00

1.0000
54 SHORING OR EXTRA EXCAVATION CLASS B 

1633.0000 S.F. -80.00 % 13.0000 160.00 % 3.0000 -40.00 %

1,633.00 -6,532.00 21,229.00 13,064.00 4,899.00 -3,266.00
5.0000

8,165.00
55 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 % 0.00 %

2,000.00 2,000.00 2,000.002,000.00

10.0000
56 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

3.0000 S.Y. -75.00 % 190.0000 375.00 % 50.0000 25.00 %

30.00 -90.00 570.00 450.00 150.00 30.00
40.0000
120.00

57 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 % 0.00 %

5.00 5.00 5.005.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ABERDEEN   WA  985200281
98520-5934
819 W STATE ST
QUIGG BROS., INC.

------- 4TH BIDDER -------

% DIFF./
AMT.DIFF.

680000CONTRACTOR NUMBER :

------- 5TH BIDDER ------- ------- 6TH BIDDER -------

OLIVAS VALDEZ INC. ROGNLIN'S, INC.
1819 SCHURMAN WAY STE 101 321 W STATE ST

98520-6143
WOODLAND   WA  986749579 ABERDEEN   WA  985200078
CONTRACTOR NUMBER : 100595 CONTRACTOR NUMBER : 706350

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
58 MINOR CHANGE 

CALC 0.00 % 0.00 % 0.00 %

-2.00 -2.00 -2.00-2.00
59 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
60 SPCC PLAN 

L.S. -33.33 % -49.47 % 33.33 %

1,000.00 -500.00 758.00 -742.00 2,000.00 500.001,500.00

$571,404.00 -18.30% $619,619.00 -11.41% $679,082.00 -2.90%$699,388.50CONTRACT TOTAL

$679,082.00$571,404.00 $619,619.00BASE TOTAL -18.30% -11.41% -2.90%$699,388.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CONWAY CONSTRUCTION COMPANY
2517 NW 209TH ST
98642-5216
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

PREPARATION
1 MOBILIZATION 

L.S. 18.18 % 30.91 %

65,000.00 10,000.00 72,000.00 17,000.0055,000.00
2 REMOVAL OF STRUCTURE AND OBSTRUCTION 

L.S. 792.86 % 275.00 %

50,000.00 44,400.00 21,000.00 15,400.005,600.00

7.0000
3 REMOVING GUARDRAIL 

388.0000 L.F. 16.67 % 7.5000 25.00 %

2,716.00 388.00 2,910.00 582.00
6.0000

2,328.00

500.0000
4 REMOVING GUARDRAIL ANCHOR 

4.0000 EACH 66.67 % 210.0000 -30.00 %

2,000.00 800.00 840.00 -360.00
300.0000
1,200.00

5 REMOVING MISCELLANEOUS TRAFFIC ITEM 
L.S. -30.03 % -24.20 %

1,200.00 -515.00 1,300.00 -415.001,715.00

GRADING

46.0000
6 ROADWAY EXCAVATION INCL. HAUL 

350.0000 C.Y. 53.33 % 31.0000 3.33 %

16,100.00 5,600.00 10,850.00 350.00
30.0000

10,500.00
7 SLOPE RESTORATION

EST. 0.00 % 0.00 %

10,000.00 10,000.0010,000.00

DRAINAGE

200.0000
8 QUARRY SPALLS 

1.5000 TON 100.00 % 260.0000 160.00 %

300.00 150.00 390.00 240.00
100.0000
150.00

45.0000
9 SCHEDULE A CULV. PIPE 12 IN. DIAM. 

100.0000 L.F. 12.50 % 78.0000 95.00 %

4,500.00 500.00 7,800.00 3,800.00
40.0000
4,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CONWAY CONSTRUCTION COMPANY
2517 NW 209TH ST
98642-5216
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DRAINAGE

54.0000
10 SCHEDULE A CULV. PIPE 18 IN. DIAM. 

90.0000 L.F. 20.00 % 103.0000 128.89 %

4,860.00 810.00 9,270.00 5,220.00
45.0000
4,050.00

150.0000
11 TR. 2 ST. CULV. PIPE 0.064 IN. TH. 8 IN. DIAM. 

20.0000 L.F. -25.00 % 103.0000 -48.50 %

3,000.00 -1,000.00 2,060.00 -1,940.00
200.0000
4,000.00

STORM SEWER

3,300.0000
12 CATCH BASIN TYPE 2 48 IN. DIAM. 

7.0000 EACH 32.00 % 3,100.0000 24.00 %

23,100.00 5,600.00 21,700.00 4,200.00
2,500.0000
17,500.00

7.0000
13 TESTING STORM SEWER PIPE 

328.0000 L.F. 75.00 % 4.2000 5.00 %

2,296.00 984.00 1,377.60 65.60
4.0000

1,312.00

140.0000
14 CL. IV REINF. CONC. STORM SEWER PIPE 12 IN. DIAM. 

12.0000 L.F. 180.00 % 133.0000 166.00 %

1,680.00 1,080.00 1,596.00 996.00
50.0000
600.00

70.0000
15 CL. IV REINF. CONC. STORM SEWER PIPE 18 IN. DIAM. 

228.0000 L.F. 16.67 % 113.0000 88.33 %

15,960.00 2,280.00 25,764.00 12,084.00
60.0000

13,680.00

200.0000
16 CL. IV REINF. CONC. STORM SEWER PIPE 24 IN. DIAM. 

10.0000 L.F. 60.00 % 155.0000 24.00 %

2,000.00 750.00 1,550.00 300.00
125.0000
1,250.00

60.0000
17 CORRUGATED POLYETHYLENE STORM SEWER PIPE 12 IN. DIAM. 

25.0000 L.F. -20.00 % 103.0000 37.33 %

1,500.00 -375.00 2,575.00 700.00
75.0000
1,875.00

STRUCTURE
18 SHORING OR EXTRA EXCAVATION CL. A 

L.S. -25.00 % 230.63 %

30,000.00 -10,000.00 132,250.00 92,250.0040,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
11C532

PROJECT :
COUNTY(S) :THURSTON

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/
EST. QUANTITY

DATE:
TIME:

03/07/2012
11:21

DOT_RGGB01

BH -0008(013)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT TOTAL AMOUNT

ISSAQUAH   WA  980271006
98027-2412
537 NW LOCUST ST
C.A. CAREY CORPORATION

------- 7TH BIDDER -------

% DIFF./
AMT.DIFF.

100134CONTRACTOR NUMBER :

------- 8TH BIDDER ------- ------- -------

CONWAY CONSTRUCTION COMPANY
2517 NW 209TH ST
98642-5216
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

STRUCTURE
19 DEFICIENT STRENGTH CONC. PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
20 SEISMIC RETROFIT  - BRIDGE NO. 8/104N

L.S. -5.60 % 60.00 %

23,600.00 -1,400.00 40,000.00 15,000.0025,000.00
21 SEISMIC RETROFIT  - BRIDGE NO. 8/104S

L.S. -5.60 % 60.00 %

23,600.00 -1,400.00 40,000.00 15,000.0025,000.00
22 COLUMN JACKETING  - BRIDGE NO. 8/104N

L.S. -30.00 % -25.00 %

56,000.00 -24,000.00 60,000.00 -20,000.0080,000.00
23 COLUMN JACKETING  - BRIDGE NO. 8/104S

L.S. -31.88 % -25.00 %

54,500.00 -25,500.00 60,000.00 -20,000.0080,000.00

SURFACING

48.0000
24 CRUSHED SURFACING BASE COURSE 

230.0000 TON 37.14 % 51.0000 45.71 %

11,040.00 2,990.00 11,730.00 3,680.00
35.0000
8,050.00

HOT MIX ASPHALT
25 ANTI-STRIPPING ADDITIVE 

EST. 0.00 % 0.00 %

140.00 140.00140.00

120.0000
26 PLANING BITUMINOUS PAVEMENT 

40.0000 S.Y. 100.00 % 90.0000 50.00 %

4,800.00 2,400.00 3,600.00 1,200.00
60.0000
2,400.00

27 JOB MIX COMPLIANCE PRICE ADJUSTMENT 
CALC 0.00 % 0.00 %

-1.00 -1.00-1.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    
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SEISMIC RETROFIT
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------- 8TH BIDDER ------- ------- -------
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2517 NW 209TH ST
98642-5216
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

HOT MIX ASPHALT
28 ASPHALT COST PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

36.00 36.0036.00

300.0000
29 COMMERCIAL HMA 

171.0000 TON 100.00 % 132.0000 -12.00 %

51,300.00 25,650.00 22,572.00 -3,078.00
150.0000
25,650.00

EROSION CONTROL AND PLANTING

7.0000
30 SILT FENCE 

170.0000 L.F. 40.00 % 3.8000 -24.00 %

1,190.00 340.00 646.00 -204.00
5.0000
850.00

100.0000
31 ESC LEAD 

10.0000 DAY -37.50 % 225.0000 40.63 %

1,000.00 -600.00 2,250.00 650.00
160.0000
1,600.00

1.2500
32 SEEDING AND FERTILIZING BY HAND 

1400.0000 S.Y. -37.50 % 0.7500 -62.50 %

1,750.00 -1,050.00 1,050.00 -1,750.00
2.0000

2,800.00

7.0000
33 PERMANENT EROSION CONTROL BLANKET 

1220.0000 S.Y. 40.00 % 4.5000 -10.00 %

8,540.00 2,440.00 5,490.00 -610.00
5.0000

6,100.00

23.0000
34 STABILIZED CONSTRUCTION ENTRANCE 

150.0000 S.Y. -17.86 % 21.0000 -25.00 %

3,450.00 -750.00 3,150.00 -1,050.00
28.0000
4,200.00

125.0000
35 INLET PROTECTION 

4.0000 EACH 13.64 % 80.0000 -27.27 %

500.00 60.00 320.00 -120.00
110.0000
440.00

36 EROSION/WATER POLLUTION CONTROL 
EST. 0.00 % 0.00 %

5,000.00 5,000.005,000.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :11C532 REVISION NO : BIDS OPENED ON : Apr 11 2012 
CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
VERSION NO :2 WORK ORDER# : XL3987
HWY :SR 008,101
TITLE :SR 8    

US 101 OVERCROSSING
SEISMIC RETROFIT
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PROJECT :
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DOT_RGGB01
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% DIFF./
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2517 NW 209TH ST
98642-5216
RIDGEFIELD   WA  986420303
CONTRACTOR NUMBER : 100424 CONTRACTOR NUMBER :       

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

3,400.0000
37 BEAM GUARDRAIL TYPE 31 NON-FLARED TERMINAL 

1.0000 EACH 13.33 % 2,500.0000 -16.67 %

3,400.00 400.00 2,500.00 -500.00
3,000.0000
3,000.00

26.0000
38 EXTRUDED CURB 

121.0000 L.F. 44.44 % 12.5000 -30.56 %

3,146.00 968.00 1,512.50 -665.50
18.0000
2,178.00

55.0000
39 BEAM GUARDRAIL BURIED TERMINAL TYPE 2 

40.0000 L.F. -45.00 % 61.0000 -39.00 %

2,200.00 -1,800.00 2,440.00 -1,560.00
100.0000
4,000.00

85.0000
40 BEAM GUARDRAIL TYPE 11

226.0000 L.F. -15.00 % 81.0000 -19.00 %

19,210.00 -3,390.00 18,306.00 -4,294.00
100.0000
22,600.00

32.0000
41 BEAM GUARDRAIL TYPE 31 

75.0000 L.F. -8.57 % 38.0000 8.57 %

2,400.00 -225.00 2,850.00 225.00
35.0000
2,625.00

4,450.0000
42 BEAM GUARDRAIL TRANSITION SECTION TYPE 21

2.0000 EACH 93.48 % 3,400.0000 47.83 %

8,900.00 4,300.00 6,800.00 2,200.00
2,300.0000
4,600.00

1,240.0000
43 BEAM GUARDRAIL ANCHOR TYPE 10 

2.0000 EACH 24.00 % 910.0000 -9.00 %

2,480.00 480.00 1,820.00 -180.00
1,000.0000
2,000.00

25.0000
44 TEMPORARY CONC. BARRIER 

750.0000 L.F. 38.89 % 22.5000 25.00 %

18,750.00 5,250.00 16,875.00 3,375.00
18.0000

13,500.00

1.0000
45 PAINT LINE 

1600.0000 L.F. 0.00 % 0.5000 -50.00 %

1,600.00 0.00 800.00 -800.00
1.0000

1,600.00

62.0000
46 FLEXIBLE GUIDE POST 

22.0000 EACH 106.67 % 29.5000 -1.67 %

1,364.00 704.00 649.00 -11.00
30.0000
660.00

125.0000
47 PLASTIC JUNCTION BOX MARKING 

2.0000 EACH 177.78 % 50.0000 11.11 %

250.00 160.00 100.00 10.00
45.0000
90.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
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CONTRACT NO :008267 REGION NO : 3 AWARDED ON : Apr 17 2012 
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

TRAFFIC

125.0000
48 PLASTIC DRAINAGE MARKING 

8.0000 EACH 177.78 % 80.0000 77.78 %

1,000.00 640.00 640.00 280.00
45.0000
360.00

2.0000
49 TEMPORARY PAVEMENT MARKING 

3219.0000 L.F. 33.33 % 0.7800 -48.00 %

6,438.00 1,609.50 2,510.82 -2,317.68
1.5000

4,828.50
50 PROJECT TEMPORARY TRAFFIC CONTROL 

L.S. -36.69 % -59.71 %

110,000.00 -63,736.00 70,000.00 -103,736.00173,736.00

5,550.0000
51 TEMPORARY IMPACT ATTENUATOR 

1.0000 EACH 23.33 % 3,500.0000 -22.22 %

5,550.00 1,050.00 3,500.00 -1,000.00
4,500.0000
4,500.00

1,250.0000
52 RESETTING IMPACT ATTENUATOR 

1.0000 EACH 56.25 % 1,100.0000 37.50 %

1,250.00 450.00 1,100.00 300.00
800.0000
800.00

OTHER ITEMS

20.0000
53 STRUCTURE EXCAVATION CLASS B 

300.0000 C.Y. 33.33 % 10.5000 -30.00 %

6,000.00 1,500.00 3,150.00 -1,350.00
15.0000
4,500.00

2.0000
54 SHORING OR EXTRA EXCAVATION CLASS B 

1633.0000 S.F. -60.00 % 3.1500 -37.00 %

3,266.00 -4,899.00 5,143.95 -3,021.05
5.0000

8,165.00
55 ROADSIDE CLEANUP 

EST. 0.00 % 0.00 %

2,000.00 2,000.002,000.00

15.0000
56 CONSTRUCTION GEOTEXTILE FOR SEPARATION 

3.0000 S.Y. -62.50 % 52.5000 31.25 %

45.00 -75.00 157.50 37.50
40.0000
120.00

57 REIMBURSEMENT FOR THIRD PARTY DAMAGE 
EST. 0.00 % 0.00 %

5.00 5.005.00
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PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

OTHER ITEMS
58 MINOR CHANGE 

CALC 0.00 % 0.00 %

-2.00 -2.00-2.00
59 AGGREGATE COMPLIANCE PRICE ADJUSTMENT 

CALC 0.00 % 0.00 %

-1.00 -1.00-1.00
60 SPCC PLAN 

L.S. -33.33 % -66.67 %

1,000.00 -500.00 500.00 -1,000.001,500.00

$682,907.00 -2.36% $724,571.37 3.60% $0.00$699,388.50CONTRACT TOTAL

NO BID THIS ALTERNATE$682,907.00 $724,571.37BASE TOTAL -2.36% 3.60%$699,388.50


